

## **Oklahoma Department of Transportation**

Cost Breakdown For Differing Site Conditions, Changes & Extra Work

Project No.		Date	Date		
County		Contractor			
Des	scription of Work				
1	Labor Total (Defer to Attachment A)				
1.	Labor Total (Refer to Attachment A)				
	a) Labor Overhead & Profit	%			
		_	_		
2.	Material Total (Refer to Attachment B)				
	a) Material Overhead & Profit	%			
3.	Equipment Total (Refer to Attachment C)				
	a) Equipment Additional Administrative Costs & I	Profit %			
4.	a) Bonds	%			
	b) Property Damage & Liability Insurance	Rate/\$1,000 of Payroll			
	c) Workers Compensation	Rate/\$100 of Payroll			
	d) Unemployment Insurance Contribution	%			
	e) Social Security Taxes	%			
	f) Employee Fringe Benefits	%			
5.	Subcontracted Work Total				
	a) Prime Contractor Overhead on Subcontracted	Work %			
6.	Work of a Non-Highway Construction Natur	·e			
	a) Prime Contractor Overhead on Subcontracted	Work %			
7.	Total Cost of Work				
	a) Unit Price Quantity	Units			

## 

Labor Classification	No.	Rate/Hour	Total Hours	Total for Each Labor Class
Labor Total				

## Attachment B - Material Total

Contract ID:			
Description:			

Material I tem	Unit	Contractor's Cost	Quantity	Material Amount
Material Total				

## Attachment C - Equipment Total Contract ID: \_\_\_\_\_

Description:

Equipment Type	No.	Cost/Hour	Total Hours	Amount For Each Type
Equipment Total				