

NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm



REMINDER

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR

<http://www.BIDX.com>



Notice

Electronic bid packages are available for the [June 17, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [May 27, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [June 4, 2010](#), concerning this [June 17th](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. There is new cover sheet that is required with these DBE confirmations, it is located at this web site below. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Emailed, Faxed and in-person orders will be accepted.

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

mhenry@odot.org

Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. June 17, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 020
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: ATOKA

Contract ID: 100366
PCN: 18839(04)
Projects: CIP-103N(034)IP
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$42.27
Calendar Days: 270

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — SH-3: FROM 7.3 MILES WEST OF THE PUSHMATAHA COUNTY LINE, EXTEND WEST. PROJECT LENGTH = 0.769 MILES

Call Order: 040
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: BEAVER

Contract ID: 100367
PCN: 23664(04)
Projects: BRO-104D(050)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-142): OVER DUCK POND CREEK, 1.6 MILES SOUTH OF THE SH-3/US-270 JUNCTION. PROJECT LENGTH = 0.169 MILES

Call Order: 080
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: CADDO

Contract ID: 100369
PCN: 25550(04)
Projects: BRO-108D(242)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-126): OVER SPRING CREEK, 4.8 MILES EAST OF THE US-281 JUNCTION. PROJECT LENGTH = 0.302 MILES

Call Order: 100
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: CANADIAN

Contract ID: 100372
PCN: 21568(04)
Projects: BRO-109D(091)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-272): OVER AN UNNAMED CREEK, 0.7 MILES NORTH AND 2.0 MILES WEST OF THE CITY OF CALUMET. PROJECT LENGTH = 0.229 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 110
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 100413
PCN: 27309(04)
Projects: STPY-114A(269)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 240
Time 'B' Bid: \$3,000/DAY

Contract Description: BRIDGE REHABILITATION — SH-9: OVER US-77, 4.1 MILES EAST OF THE I-35 JUNCTION.

Call Order: 120
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: COMANCHE
COTTON
MURRAY

Contract ID: 100373
PCN: 20951(04)
Projects: BRFY-NBIP(425)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 210

Contract Description: BRIDGE PAINTING — I-35/I-44/US-77/SH-5: AT MULTIPLE LOCATIONS IN DIVISION VII.

Call Order: 140
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: COMANCHE
COTTON
MURRAY

Contract ID: 100374
PCN: 20951(05)
Projects: BRFY-116C(191)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 150

Contract Description: JOINT SEAL/REPAIR — I-35/I-44/SH-5: AT MULTIPLE LOCATIONS IN DIVISION VII.

Call Order: 160
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: COTTON

Contract ID: 100375
PCN: 25592(04)
Projects: BRO-117D(081)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-264): OVER UNNAMED CREEK, 2.0 MILES WEST AND 2.7 MILES SOUTH OF TEMPLE. PROJECT LENGTH = 0.202 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 180
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 100376
PCN: 27421(04)
Projects: SSR-120C(186)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-33: FROM 0.48 MI EAST OF THE SH-34 JCT, EXTEND EAST. PROJECT LENGTH = 8.00 MILES

Call Order: 181
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 100377
PCN: 27421(05)
Projects: SSR-120C(187)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-33: FROM 8.48 MI EAST OF THE SH-34 JCT, EXTEND EAST. PROJECT LENGTH = 8.00 MILES

Call Order: 182
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: GREER

Contract ID: 100378
PCN: 27408(04)
Projects: SSR-128B(086)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-283: FROM THE SH-44 JCT, EXTEND WEST. PROJECT LENGTH = 2.67 MILES

Call Order: 183
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: GREER

Contract ID: 100379
PCN: 27409(04)
Projects: SSR-128C(087)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-283: FROM THE SH-6 JUNCTION, EXTEND WEST. PROJECT LENGTH = 7.13 MILES

Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM

Call Order:	184	Contract ID:	100380
Letting Date:	June 17, 2010	PCN:	27421(04)C, 27408(04)C, 27409(04)C, 27421(05)C
Letting Time:	10:30 A.M.		
Counties:	CUSTER GREER	Projects:	SSR-120C(186)SR, SSR-128B(086)SR, SSR-128C(087)SR, SSR-120C(187)SR
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$0.00
		Completion Date:	10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-33: FROM 0.48 MI EAST OF THE SH-34 JCT, EXTEND EAST 16.0 MILES. US-283: FROM THE SH-44 JCT, EXTEND WEST 9.80 MILES. PROJECT LENGTH = 25.80 MILES

Call Order:	200	Contract ID:	100381
Letting Date:	June 17, 2010	PCN:	25793(04)
Letting Time:	10:30 A.M.		
Counties:	GARFIELD	Projects:	SSR-124A(118)SR
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$0.00
		Completion Date:	10/31/10

Contract Description: RESURFACE (ASPHALT) — US-64: FROM 30TH STREET, EXTEND EAST IN THE CITY OF ENID. PROJECT LENGTH = 6.48 MILES

Call Order:	220	Contract ID:	100351
Letting Date:	June 17, 2010	PCN:	20879(04)
Letting Time:	10:30 A.M.		
Counties:	GARVIN	Projects:	BRFY-125C(106)
		DBE/WBE Goals:	5.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$59.61
		Calendar Days:	250
		Time 'B' Bid:	\$2,000/DAY

Contract Description: BRIDGE AND APPROACHES — SH-76: OVER SALT CREEK, 6.1 MILES NORTH OF THE CARTER COUNTY LINE. PROJECT LENGTH = 0.241 MILES

Call Order:	240	Contract ID:	100362
Letting Date:	June 17, 2010	PCN:	27310(04)
Letting Time:	10:30 A.M.		
Counties:	GARVIN	Projects:	SBR-125C(181)SB
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$15.17
		Calendar Days:	80

Contract Description: BRIDGE AND APPROACHES — US-77: OVER A SUBSIDIARY OF RED BRANCH CREEK, 3.14 MILES NORTH OF THE SH-29 JCT.

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 260
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 100382
PCN: 22215(04)
Projects: BRO-126D(102)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-285): OVER OTTER CREEK, 1.2 MILES NORTH OF THE SH-9/US-62 JUNCTION. PROJECT LENGTH = 0.207 MILES

Call Order: 280
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 100383
PCN: 27422(04)
Projects: SSR-011N(085)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 45

Contract Description: RESURFACE (ASPHALT) — US-81: FROM 9.36 MILES NORTH OF THE US-62 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 7.83 MILES

Call Order: 320
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: JEFFERSON

Contract ID: 100385
PCN: 25597(04)
Projects: BRO-134D(072)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-207): OVER A TRIBUTARY TO RED CREEK, 5.4 MI EAST OF THE US-81 JCT. PROJECT LENGTH = 0.188 MILES

Call Order: 340
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: KAY

Contract ID: 100294
PCN: 27428(04), 27429(04)
Projects: SAP-136C(194), SAP-136N(195)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 20

Contract Description: BRIDGE REPAIR — SH-156: OVER US-60. US-177: OVER US-60, 3.6 MILES EAST OF THE I-35 JUNCTION.

Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM

Call Order: 360
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: KIOWA

Contract ID: 100386
PCN: 27774(04)
Projects: CMC-138B(179)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 35

Contract Description: RESURFACE (ASPHALT) — SH-9: FROM COUNTY ROAD (NS-2090), EXTEND EAST IN THE TOWN OF LONE WOLF. PROJECT LENGTH = 0.80 MILES

Call Order: 380
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: LATIMER

Contract ID: 100387
PCN: 18843(04)
Projects: CIP-139B(025)IP
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$75.86
Calendar Days: 360

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — US-270: FROM 6.5 MILES EAST OF THE SH-2 JCT, EXTEND EAST. PROJECT LENGTH = 1.402 MILES

Call Order: 400
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 100388
PCN: 27507(04)
Projects: SSR-033N(016)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 75

Contract Description: RESURFACE (ASPHALT) — US-271: FROM THE US-59 JCT, EXTEND EAST. PROJECT LENGTH = 3.31 MILES

Call Order: 410
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: LOVE

Contract ID: 100265
PCN: 27329(04)
Projects: STPY-143C(098)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 45

Contract Description: BRIDGE REHABILITATION — SH-76: OVER SIMON CREEK, 6.6 MILES NORTH OF SH-32 JCT. PROJECT LENGTH = 0.137 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 420
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 100389
PCN: 26269(04)
Projects: HSIPG-013N(123)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — US-69: FROM THE PITTSBURG COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 2.643 MILES

Call Order: 440
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: MAJOR

Contract ID: 100390
PCN: 22875(04)
Projects: CIRB-147D(103)RB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$16.26
Calendar Days: 200

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — COUNTY ROAD (EW-44): FROM 1.0 MILE WEST OF THE SH-58 JUNCTION, EXTEND EAST. PROJECT LENGTH = 0.980 MILES

Call Order: 450
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: MUSKOGEE
SEQUOYAH

Contract ID: 090574
PCN: 22164(06), 22165(06), 22166(06)
Projects: BRIY-0040-6(366)290MS, BRFY-151C(209)MS,
BRFY-151B(210)MS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$50.94
Calendar Days: 210

Contract Description: BRIDGE IMPROVEMENT (PIER PROTECTION) — I-40/US-62/US-64: MULTIPLE LOCATIONS OVER THE ARKANSAS RIVER IN MUSKOGEE AND SEQUOYAH COUNTIES.

Call Order: 460
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: NOBLE

Contract ID: 100190
PCN: 24749(04)
Projects: SBR-152B(155)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$26.01
Calendar Days: 60

Contract Description: BRIDGE REHABILITATION — US-77: OVER I-35.

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 480
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: NOWATA

Contract ID: 100391
PCN: 25690(04)
Projects: BRF-153C(180)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-417): OVER AN UNNAMED CREEK, 4.2 MI NORTH OF SH-10. PROJECT LENGTH = 0.321 MILES

Call Order: 500
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100313
PCN: 17428(32)
Projects: IMY-0040-4(432)152SS
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$197.24
Calendar Days: 420

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE. — CITY STREETS: W RENO AVE AND S LINCOLN BLVD INTERSECTION, AND S LINCOLN BLVD OVER I-40. PROJECT LENGTH = 0.500 MILES

Call Order: 520
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100392
PCN: 21978(04)
Projects: STP-STIM(517)AG
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$55.27
Calendar Days: 280

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — CITY STREET (POST ROAD): FROM SE 15TH STREET, EXTEND NORTH IN MIDWEST CITY. PROJECT LENGTH = 0.871 MILES

Call Order: 540
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100393
PCN: 27445(04)
Projects: SSR-155A(782)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-152: FROM MACARTHUR BLVD, EXTEND EAST IN OKLAHOMA CITY. PROJECT LENGTH = 2.15 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 550
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100416
PCN: 27828(04)
Projects: MC-155N(798)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-3A: FROM THE SH-74 JUNCTION, EXTEND EAST TO THE I-44 JCT. PROJECT LENGTH = 2.22 MILES

Call Order: 560
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: OKMULGEE

Contract ID: 100394
PCN: 20735(04)
Projects: BRO-156D(076)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-87): OVER CHECKERBOARD CREEK, 3.1 MILES WEST OF THE US-75ALT IN BEGGS. PROJECT LENGTH = 0.454 MILES

Call Order: 620
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: PAYNE

Contract ID: 100191
PCN: 24754(04)
Projects: SBR-160C(177)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: BRIDGE REHABILITATION — SH-86: OVER STILLWATER CREEK, 1.9 MILES NORTH OF THE SH-51 JUNCTION.

Call Order: 630
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: PITTSBURG

Contract ID: 100247
PCN: 27304(04)
Projects: STPY-161B(234)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$26.01
Calendar Days: 200

Contract Description: BRIDGE REHABILITATION — SH-2: OVER THE NORTH FORK OF SAN BOIS AND MILLS CREEK, 0.35 AND 0.77 MILES WEST OF THE HASKELL COUNTY LINE.

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 640
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: PITTSBURG

Contract ID: 100397
PCN: 27419(04)
Projects: SSR-161B(235)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE (ASPHALT) — US-270: FROM THE HUGHES COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 5.00 MILES

Call Order: 645
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: POTTAWATOMIE

Contract ID: 100456
PCN: 27832(04)
Projects: SAP-163N(345)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 20

Contract Description: BRIDGE REPAIR — COUNTY ROAD (NS-349): OVER I-40, 1.0 MILES EAST OF THE SH-9A JUNCTION.

Call Order: 680
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 100399
PCN: 24047(04)
Projects: BRF-168C(172)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER UNNAMED CREEK, 3.2 MILES NORTH OF MARBLE CITY. PROJECT LENGTH = 0.189 MILES

Call Order: 700
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 100400
PCN: 27775(04)
Projects: MC-169C(181)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-53: FROM THE US-81 JCT, EXTEND EAST. SH-53A: FROM THE SH-53 JCT, EXTEND EAST. PROJECT LENGTH = 7.45 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 720
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100401
PCN: 15548(04)
Projects: BRO-072D(591)CO
DBE/WBE Goals: 3.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — CITY STREET (136TH STREET): OVER EAST CREEK, 0.09 MILES WEST OF THE ROGERS COUNTY LINE IN THE CITY OF TULSA. PROJECT LENGTH = 0.088 MILES

Call Order: 760
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100312
PCN: 27383(04)
Projects: STP-STIM(507)IG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$19.51
Completion Date: 11/15/10

Contract Description: INTERSECTION MODIFICATION AND TRAFFIC SIGNAL — CITY STREET (86TH STREET): AT THE INTERSECTION OF GARNETT ROAD IN THE CITY OF OWASSO. PROJECT LENGTH = 0.066 MILES

Call Order: 780
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100403
PCN: 27387(04)
Projects: STP-STIM(510)IG
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$75.86
Calendar Days: 160

Contract Description: PAVEMENT REHABILITATION (P.C. CONCRETE) — CITY STREET (61ST STREET): FROM YALE AVE, EXTEND EAST TO SHERIDAN ROAD IN THE CITY OF TULSA. PROJECT LENGTH = 0.907 MILES

Call Order: 800
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100404
PCN: 27388(04)
Projects: STP-STIM(511)IG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$45.52
Calendar Days: 120

Contract Description: PAVEMENT REHABILITATION (P.C. CONCRETE) — CITY STREET(RIVERSIDE DRIVE): FROM 68TH STREET, EXTEND SOUTH TO 71ST STREET IN THE CITY OF TULSA. PROJECT LENGTH = 0.15 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 820
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100405
PCN: 27403(04)
Projects: STP-STIM(514)IG
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$79.11
Calendar Days: 180

Contract Description: PAVEMENT REHABILITATION (ASPHALT) — CITY STREET(LEWIS AVENUE): FROM 21ST STREET, EXTEND SOUTH TO 31ST STREET IN THE CITY OF TULSA. PROJECT LENGTH = 1.0 MILE

Call Order: 840
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100406
PCN: 27404(04)
Projects: STP-STIM(515)IG
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 90

Contract Description: PAVEMENT REHABILITATION (ASPHALT) — CITY STREET (UNION AVE): FROM 71ST STREET TO 81ST STREET IN THE CITY OF TULSA. PROJECT LENGTH = 0.923 MILES

Call Order: 860
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 100407
PCN: 27430(04)
Projects: STP-STIM(518)IG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$44.43
Calendar Days: 60

Contract Description: INTERSECTION MODIFICATION AND TRAFFIC SIGNALS — CITY STREET (GARNETT ROAD): AT THE INTERSECTION OF ADMIRAL PLACE IN THE CITY OF TULSA. PROJECT LENGTH = 0.307 MILES

Call Order: 880
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100408
PCN: 27588(04)
Projects: SSR-173A(163)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 120

Contract Description: PAVEMENT REHABILITATION (P.C. CONCRETE) — SH-51: FROM 0.44 MILES EAST OF THE TULSA COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 0.32 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 17, 2010 Letting, AM**

Call Order: 920
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: WOODS

Contract ID: 100410
PCN: 24634(04), 27751(04)
Projects: SSR-176A(140)SR, MC-176A(181)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 75

Contract Description: PAVEMENT REHABILITATION (P.C. CONCRETE) — US-64: FROM 14TH STREET, EXTEND EAST IN THE CITY OF ALVA, AND FROM 7TH STREET, EXTEND EAST IN THE CITY OF ALVA. PROJECT LENGTH = 1.80 MILES

Call Order: 960
Letting Date: June 17, 2010
Letting Time: 10:30 A.M.
Counties: WOODWARD

Contract ID: 100412
PCN: 17457(12)
Projects: NHY-017N(055)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$146.31
Calendar Days: 300

Contract Description: GRADE, DRAIN AND SURFACE — US-183/US-270/SH-3: FROM THE SH-50 JUNCTION, EXTEND SOUTHEAST. PROJECT LENGTH = 3.183 MILES



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X
HORIZON CONSTRUCTION CO., INC. Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
YOCHAM ENTERPRISES Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
HECKERT CONSTRUCTION COMPANY, INC. Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 th Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

BID OPENING OF – June 17, 2010 AM

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ATOKA	020	CIP-103N(034)IP	18839(04)		\$50.00	39.00 + 3.27	17
2	BEAVER	040	BRO-104D(050)CO	23664(04)		\$50.00	9.00 + 0.75	2
3	CADD0	080	BRO-108D(242)CO	25550(04)		\$50.00	9.00 + 0.75	4
4	CANADIAN	100	BRO-109D(091)CO	21568(04)		\$50.00	6.00 + 0.50	3
5	CLEVELAND	110	STPY-114A(269)	27309(04)		\$50.00	25.00 + 2.09	0
6	COMANCHE / COTTON / MURRAY	120	BRFY-NBIP(425)	20951(04)		\$50.00	11.00 + 0.92	0
7	COMANCHE / COTTON / MURRAY	140	BRFY-116C(191)	20951(05)		\$50.00	16.00 + 1.34	0
8	COTTON	160	BRO-117D(081)CO	25592(04)		\$50.00	6.00 + 0.50	3
9	CUSTER	180	SSR-120C(186)SR	27421(04)		\$50.00	No Charge	0
10	CUSTER	181	SSR-120C(187)SR	27421(05)		\$50.00	No Charge	0
11	GREER	182	SSR-128B(086)SR	27408(04)		\$50.00	No Charge	0
12	GREER	183	SSR-128C(087)SR	27409(04)		\$50.00	No Charge	0
13	CUSTER / GREER	184	SSR-120C(186)SR SSR-128B(086)SR SSR-128C(087)SR SSR-120C(187)SR	27421(04)C 27408(04)C 27409(04)C 27421(05)C		\$50.00	No Charge	0
14	GARFIELD	200	SSR-124A(118)SR	25793(04)		\$50.00	No Charge	0
15	GARVIN	220	BRFY-125C(106)	20879(04)		\$50.00	55.00 + 4.61	6
16	GARVIN	240	SBR-125C(181)SB	27310(04)		\$50.00	14.00 + 1.17	0
17	GRADY	260	BRO-126D(102)CO	22215(04)		\$50.00	7.00 + 0.59	4
18	GRADY	280	SSR-011N(085)SR	27422(04)		\$50.00	No Charge	0
19	JEFFERSON	320	BRO-134D(072)CO	25597(04)		\$50.00	7.00 + 0.59	3
20	KAY	340	SAP-136C(194) SAP-136N(195)	27428(04) 27429(04)		\$50.00	11.00 + 0.92	0
21	KIOWA	360	CMC-138B(179)	27774(04)		\$50.00	No Charge	0
22	LATIMER	380	CIP-139B(025)IP	18843(04)		\$50.00	70.00 + 5.86	51
23	LEFLORE	400	SSR-033N(016)SR	27507(04)		\$50.00	No Charge	0
24	LOVE	410	STPY-143C(098)	27329(04)		\$50.00	16.00 + 1.34	0
25	MCINTOSH	420	HSIPG-013N(123)TR	26269(04)		\$50.00	16.00 + 1.34	11

BID OPENING OF – June 17, 2010 AM

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	MAJOR	440	CIRB-147D(103)RB	22875(04)		\$50.00	15.00 + 1.26	22
27	MUSKOGEE / SEQUOYAH	450	BRIY-0040-6(366)290MS BRFY-151C(209)MS BRFY-151B(210)MS	22164(06) 22165(06) 22166(06)		\$50.00	47.00 + 3.94	0
28	NOBLE	460	SBR-152B(155)SB	24749(04)		\$50.00	24.00 + 2.01	0
29	NOWATA	480	BRF-153C(180)CO	25690(04)		\$50.00	14.00 + 1.17	5
30	OKLAHOMA	500	IMY-0040-4(432)152SS	17428(32)		\$50.00	182.00 + 15.24	34
31	OKLAHOMA	520	STP-STIM(517)AG	21978(04)		\$50.00	51.00 + 4.27	30
32	OKLAHOMA	540	SSR-155A(782)SR	27445(04)		\$50.00	No Charge	0
33	OKLAHOMA	550	MC-155N(798)	27828(04)		\$50.00	No Charge	0
34	OKMULGEE	560	BRO-156D(076)CO	20735(04)		\$50.00	9.00 + 0.75	4
35	PAYNE	620	SBR-160C(177)SB	24754(04)		\$50.00	13.00 + 1.09	0
36	PITTSBURG	630	STPY-161B(234)	27304(04)		\$50.00	24.00 + 2.01	0
37	PITTSBURG	640	SSR-161B(235)SR	27419(04)		\$50.00	No Charge	0
38	POTTAWATOMIE	645	SAP-163N(345)	27832(04)		\$50.00	25.00 + 2.09	0
39	SEQUOYAH	680	BRF-168C(172)CO	24047(04)		\$50.00	7.00 + 0.59	2
40	STEPHENS	700	MC-169C(181)	27775(04)		\$50.00	No Charge	0
41	TULSA	720	BRO-072D(591)CO	15548(04)		\$50.00	7.00 + 0.59	1
42	TULSA	760	STP-STIM(507)IG	27383(04)		\$50.00	18.00 + 1.51	2
43	TULSA	780	STP-STIM(510)IG	27387(04)		\$50.00	70.00 + 5.86	0
44	TULSA	800	STP-STIM(511)IG	27388(04)		\$50.00	42.00 + 3.52	4
45	TULSA	820	STP-STIM(514)IG	27403(04)		\$50.00	73.00 + 6.11	0
46	TULSA	840	STP-STIM(515)IG	27404(04)		\$50.00	25.00 + 2.09	8
47	TULSA	860	STP-STIM(518)IG	27430(04)		\$50.00	41.00 + 3.43	0
48	WAGONER	880	SSR-173A(163)SR	27588(04)		\$50.00	No Charge	0
49	WOODS	920	SSR-176A(140)SR MC-176A(181)	24634(04) 27751(04)		\$50.00	No Charge	0
50	WOODWARD	960	NHY-017N(055)	17457(12)		\$50.00	135.00 + 11.31	53