

NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm



REMINDER

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR

<http://www.BIDX.com>



Notice

Electronic bid packages are available for the July 22, 2010 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on July 1, 2010.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on July 9, 2010, concerning this July 22nd Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. There is new cover sheet that is required with these DBE confirmations, it is located at this web site below. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Emailed, Faxed and in-person orders will be accepted.

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

mhenry@odot.org

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. July 22, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM

Call Order: 020
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: ADAIR
SEQUOYAH

Contract ID: 100055
PCN: 20883(04)
Projects: BHFY-NBIP(327)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 60

Contract Description: BRIDGE PAINTING — US-59/US-64: AT VARIOUS LOCATIONS IN DIVISION I.

Call Order: 040
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: ADAIR
SEQUOYAH

Contract ID: 100056
PCN: 20883(05)
Projects: BHFY-101A(060)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$35.76
Calendar Days: 180

Contract Description: BRIDGE REHABILITATION — US-59/US-64: AT VARIOUS LOCATIONS IN DIVISION I.

Call Order: 060
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BEAVER

Contract ID: 100417
PCN: 27396(04)
Projects: SSR-104B(071)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-64: FROM 8.0 MILES WEST OF THE SH-23 JUNCTION, EXTEND WEST. PROJECT LENGTH = 8.0 MILES

Call Order: 080
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 100418
PCN: 24511(04), 24511(05)
Projects: STPY-105C(155), STPY-105C(156)
DBE/WBE Goals: 2.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$21.67
Calendar Days: 120

Contract Description: BRIDGE REHABILITATION — SH-152: OVER STARVATION CREEK, 8.6 MI WEST OF THE I-40 JCT. SH-152: OVER LONG CREEK, 2.5 MI WEST OF THE I-40 JCT. PROJECT LENGTH = 0.12 MILES

Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM

Call Order: 100
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 100420
PCN: 24871(05)
Projects: STPY-105N(160)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$23.84
Calendar Days: 150

Contract Description: BRIDGE REDECKING AND REHABILITATION — I-40:OVER I-40B AND FARMRAIL CORPORATION RAILROAD, 4.5 MILES EAST OF THE SH-30 JUNCTION.

Call Order: 120
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BLAINE

Contract ID: 100421
PCN: 25453(05)
Projects: ERSTP-106C(092)ER
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD(EW-88): OVER AN OVERFLOW OF THE NORTH CANADIAN RIVER, 3.75 MILES EAST OF THE US-281 JUNCTION. PROJECT LENGTH = 0.161 MILES

Call Order: 121
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BLAINE

Contract ID: 100423
PCN: 25456(05)
Projects: ERSTP-106C(110)ER
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD(EW-89): OVER A TRIBUTARY OF RELAY CREEK, 4.5 MILE WEST OF THE US-281 JUNCTION. PROJECT LENGTH = 0.133 MILES

Call Order: 122
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: BLAINE

Contract ID: 100424
PCN: 25462(05)
Projects: ERSTP-106C(099)ER
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD(EW-94): OVER AMERICAN HORSE CREEK, 9.0 MILES WEST OF THE US-281 JUNCTION. PROJECT LENGTH = 0.142 MILES

Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM

Call Order:	123	Contract ID:	100464
Letting Date:	July 22, 2010	PCN:	25453(05)C, 25456(05)C, 25462(05)C
Letting Time:	10:30 A.M.		
Counties:	BLAINE	Projects:	ERSTP-106C(092)ER, ERSTP-106C(110)ER, ERSTP-106C(099)ER
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$27.09
		Calendar Days:	300
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROAD(EW-88/EW-89/EW-94): AT MULTIPLE COUNTY BRIDGE LOCATIONS IN DIVISION V. PROJECT LENGTH = 0.436 MILES		

Call Order:	130	Contract ID:	100368
Letting Date:	July 22, 2010	PCN:	23417(04)
Letting Time:	10:30 A.M.		
Counties:	BRYAN	Projects:	HPPY-022N(163)HP
		DBE/WBE Goals:	6.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$119.21
		Calendar Days:	300
Contract Description:	BRIDGE AND APPROACHES — US-70: OVER UNION PACIFIC RAILROAD, 2.0 MILES EAST OF THE US-69 JCT IN THE CITY OF DURANT. PROJECT LENGTH = 0.505 MILES		

Call Order:	140	Contract ID:	100419
Letting Date:	July 22, 2010	PCN:	25855(04)
Letting Time:	10:30 A.M.		
Counties:	BRYAN	Projects:	CR-107D(145)
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$9.75
		Calendar Days:	120
Contract Description:	GRADE, DRAIN, AND SURFACE — COUNTY ROAD (OAK HILLS ROAD): FROM 0.40 MILES WEST OF THE SH-91 JUNCTION, EXTEND EAST. PROJECT LENGTH = 0.142 MILES		
	PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.		

Call Order:	160	Contract ID:	100370
Letting Date:	July 22, 2010	PCN:	25743(04)
Letting Time:	10:30 A.M.		
Counties:	CADD0	Projects:	BRF-108C(249)CO
		DBE/WBE Goals:	5.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$8.67
		Calendar Days:	90
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROAD (NS-249): OVER COBB CREEK, 4.9 MILES SOUTH OF EAKLEY. PROJECT LENGTH = 0.340 MILES		

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 180
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CHEROKEE

Contract ID: 100211
PCN: 27303(04)
Projects: STPY-111B(127)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 120

Contract Description: BRIDGE REHABILITATION — SH-51: OVER DOUBLE SPRING CREEK, 6.9 MILES EAST OF THE WAGONER COUNTY LINE.

Call Order: 200
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CHOCTAW

Contract ID: 100160
PCN: 27321(04)
Projects: NHY-014N(086)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 75

Contract Description: BRIDGE REHABILITATION — US-271: OVER US-70 AND THE KIAMICHI RAILROAD, IN THE CITY OF HUGO.

Call Order: 220
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CIMARRON

Contract ID: 100426
PCN: 24612(04)
Projects: BRO-113D(055)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER LANE CANYON CREEK, 5.8 MILES NORTH OF THE SH-325 JUNCTION. PROJECT LENGTH = 0.113 MILES

Call Order: 221
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CIMARRON

Contract ID: 100427
PCN: 24613(04)
Projects: ACBRO-113D(056)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER GALLINAS CANYON CREEK, 0.8 MILES EAST AND 4.25 MILES NORTH OF THE SH-325 JUNCTION. PROJECT LENGTH = 0.151 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order:	222	Contract ID:	100465
Letting Date:	July 22, 2010	PCN:	24612(04)C, 24613(04)C
Letting Time:	10:30 A.M.		
Counties:	CIMARRON	Projects:	BRO-113D(055)CO, ACBRO-113D(056)CO
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$17.34
		Calendar Days:	120
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROADS: OVER LANE CANYON AND GALLINAS CANYON CREEK, 5.8 MILES AND 4.25 MILES NORTH OF THE SH-325 JUNCTION. PROJECT LENGTH = 0.264 MILES		

Call Order:	240	Contract ID:	100428
Letting Date:	July 22, 2010	PCN:	24286(04)
Letting Time:	10:30 A.M.		
Counties:	CLEVELAND	Projects:	STPG-114B(201)AG
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$10.84
		Calendar Days:	120
Contract Description:	SAFETY IMPROVEMENT (TRAFFIC SIGNALS) — CITY STREET : AT THE INTERSECTION OF 36 TH STREET AND ROCK CREEK ROAD, IN THE CITY OF NORMAN.		

Call Order:	260	Contract ID:	100457
Letting Date:	July 22, 2010	PCN:	27415(04)
Letting Time:	10:30 A.M.		
Counties:	COAL	Projects:	SSR-017N(233)SR
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$0.00
		Completion Date:	10/31/10
Contract Description:	RESURFACE (ASPHALT) — SH-3: FROM THE PONTOTOC COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 5.68 MILES		

Call Order:	280	Contract ID:	100431
Letting Date:	July 22, 2010	PCN:	27454(04)
Letting Time:	10:30 A.M.		
Counties:	COMANCHE	Projects:	IMG-44-1(116)030TR
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$35.76
		Calendar Days:	120
Contract Description:	SIGNING — I-44: FROM THE SH-36 JUNCTION, EXTEND NORTH.		

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 300
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 100432
PCN: 20891(04)
Projects: BRFY-119C(105)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — SH-16: OVER TURKEY CREEK, 11.2 MILES EAST OF THE SH-48 JCT. PROJECT LENGTH = 0.274 MILES

Call Order: 320
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: ALFALFA
CIMARRON
ELLIS
TEXAS
WOODS

Contract ID: 100433
PCN: 23274(07)
Projects: SSP-123C(078)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 20

Contract Description: BRIDGE WATER PROOF SEAL — US-64/US-283/SH-45/SH-95/SH-171: AT VARIOUS LOCATIONS IN DIVISION VI.

Call Order: 340
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: GARVIN

Contract ID: 100458
PCN: 27413(04)
Projects: SSR-125B(184)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-19: FROM DOC HUEY AVE IN THE TOWN OF MAYSVILLE, EXTEND EAST. PROJECT LENGTH = 6.5 MILES

Call Order: 350
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: GARVIN

Contract ID: 100473
PCN: 27883(04)
Projects: MC-125N(195)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — I-35: FROM THE SH-19 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 3.21 MILES

Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM

Call Order: 360
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: HARPER

Contract ID: 100435
PCN: 22323(08)
Projects: CIRB-130C(124)RB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$36.85
Calendar Days: 120

Contract Description: GRADE, DRAIN, AND SURFACE — COUNTY RD(NS-176): FROM 4.0 MILES NORTH OF THE US-64/US-283 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 6.051 MILES

Call Order: 370
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: HASKELL

Contract ID: 100471
PCN: 27871(04)
Projects: CIP-131B(108)IP
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-9: FROM 12.33 MILES EAST OF THE SH-2 JUNCTION, EXTEND EAST. PROJECT LENGTH = 3.98 MILES

Call Order: 380
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: HUGHES

Contract ID: 100224
PCN: 21771(04)
Projects: BRFY-132B(075)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$22.76
Calendar Days: 45

Contract Description: BRIDGE AND APPROACHES — US-75: OVER GRAVES CREEK, 7.64 MILES NORTH OF THE US-270 JUNCTION. PROJECT LENGTH = 0.085 MILES

Call Order: 400
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: JEFFERSON

Contract ID: 100436
PCN: 27437(04), 27438(04)
Projects: SSR-011N(086)SR, SSR-011N(087)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-81: FROM THE RED RIVER BRIDGE, EXTEND NORTH. PROJECT LENGTH = 9.55 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 420
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: JOHNSTON

Contract ID: 100438
PCN: 21784(04)
Projects: BRFY-135B(061)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$41.18
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — SH-99: OVER LITTLE BLUE CREEK, 1.30 MILES SOUTH OF THE PONTOTOC COUNTY LINE. PROJECT LENGTH = 0.088 MILES

Call Order: 440
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: KAY

Contract ID: 100232
PCN: 20980(04)
Projects: STPY-136B(085)
DBE/WBE Goals: 3.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 90

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — US-60: OVER UNNAMED CREEK 3.3 MILES EAST OF THE GRANT COUNTY LINE. PROJECT LENGTH = 0.036 MILES

Call Order: 460
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: LATIMER

Contract ID: 100439
PCN: 27587(04)
Projects: MC-139C(112)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 20

Contract Description: ARMOR COAT — SH-1: FROM THE SH-2 JUNCTION, EXTEND EAST. PROJECT LENGTH = 5.00 MILES

Call Order: 480
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 100238
PCN: 08156(04)
Projects: BHFY-013N(020)
DBE/WBE Goals: 3.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$60.69
Calendar Days: 635

Contract Description: BRIDGE REHABILITATION — US-69: OVER THE NORTH CANADIAN RIVER, 7.9 MILES NORTH OF THE PITTSBURG COUNTY LINE. PROJECT LENGTH = 0.276 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 500
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: MAJOR

Contract ID: 100441
PCN: 27559(04)
Projects: SSR-147B(162)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-281: FROM 1.50 MILES NORTH OF THE US-62 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 4.00 MILES

Call Order: 501
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: MAJOR

Contract ID: 100442
PCN: 27563(04)
Projects: SSR-147B(163)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-281: FROM THE DEWEY COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 5.33 MILES

Call Order: 502
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: MAJOR

Contract ID: 100447
PCN: 27559(04)C, 27563(04)C
Projects: SSR-147B(162)SR, SSR-147B(163)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — US-281: FROM THE DEWEY COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 9.33 MILES

Call Order: 520
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: MUSKOGEE

Contract ID: 100443
PCN: 26524(05)
Projects: SSP-151A(218)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 150

Contract Description: GUARDRAIL, STRIPING, AND PAVEMENT MARKING — US-62/US-64/SH-165: AT VARIOUS LOCATIONS IN DIVISION I. PROJECT LENGTH = 13.67 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order:	530	Contract ID:	100472
Letting Date:	July 22, 2010	PCN:	27608(04), 27872(04)
Letting Time:	10:30 A.M.		
Counties:	MUSKOGEE	Projects:	MC-151A(226), CIP-151A(227)IP
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$0.00
		Completion Date:	10/31/10
Contract Description:	RESURFACE (ASPHALT) — US-64/US-64B: FROM DAVIS FIELD ROAD, EXTEND NORTH. PROJECT LENGTH = 4.96 MILES		

Call Order:	540	Contract ID:	100444
Letting Date:	July 22, 2010	PCN:	23306(07)
Letting Time:	10:30 A.M.		
Counties:	CANADIAN LOGAN GARFIELD GRANT NOBLE OKLAHOMA PAYNE	Projects:	BRFY-152C(189)
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$55.27
		Calendar Days:	75
Contract Description:	BRIDGE WATER PROOF SEAL — I-35/I-40/I-44/US-64/US-77/US-81/US-177/SH-33/SH-51/SH-66/ SH-132: AT VARIOUS LOCATIONS IN DIVISION IV.		

Call Order:	550	Contract ID:	100313
Letting Date:	July 22, 2010	PCN:	17428(32), 17428(34), 22873(08)
Letting Time:	10:30 A.M.		
Counties:	OKLAHOMA	Projects:	IMY-0040-4(432)152SS, OKCY-XTWN(015)TI, SEC115-155N(806)SG
		DBE/WBE Goals:	6.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$552.71
		Completion Date:	12/27/12
Contract Description:	GRADE, DRAIN, SURFACE, AND BRIDGE. — I-40/CITY STREETS: W RENO AVE AND S LINCOLN BLVD INT., AND S LINCOLN BLVD OVER I-40. I-40: FROM OKC CANAL, EXTEND EAST. PROJECT LENGTH = 1.024 MILES		

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 560
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100459
PCN: 27356(04)
Projects: MC-155A(781)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (UTBWC) — US-62: FROM 12.65 MILES EAST OF THE I-35 JUNCTION, EXTEND EAST TO THE LINCOLN COUNTY LINE. PROJECT LENGTH = 1.76 MILES

Call Order: 580
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100446
PCN: 27772(04)
Projects: SAP-155N(790)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 7

Contract Description: BRIDGE REPAIR — I-40: REPAIR OF VEHICLE IMPACT DAMAGE OVER CHOCTAW ROAD IN OKLAHOMA CITY.

Call Order: 600
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100460
PCN: 27833(04)
Projects: IMC-155N(799)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (UTBWC) — I-240: FROM THE I-44 JUNCTION, EXTEND EAST TO THE I-35 JCT. PROJECT LENGTH = 4.50 MILES

Call Order: 620
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: PAYNE

Contract ID: 090635
PCN: 20331(06), 06351(08), 20331(07), 20331(08)
Projects: STPY-160B(166)SS, SSP-160B(019)SS, SEC1702Y-160B(167)SS, STPY-160B(171)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$301.28
Calendar Days: 360

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — SH-33: FROM THE NEW ALIGNMENT OVER THE CIMARRON RIVER, EXTEND EAST. PROJECT LENGTH = 6.987 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 630
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: ROGER MILLS

Contract ID: 100414
PCN: 26034(04), 26853(04)
Projects: STPY-165C(104), STPY-165C(110)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.10
Calendar Days: 70

Contract Description: BRIDGE REHABILITATION — SH-47: OVER CROTON CREEK 5.9 MILES EAST OF THE SH-30 JCT, AND OVER SERGEANT MAJOR CREEK 13.2 MILES EAST OF THE SH-30 JCT.

Call Order: 640
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: SEMINOLE

Contract ID: 100198
PCN: 21005(04)
Projects: BRFY-167C(088)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$32.51
Calendar Days: 150

Contract Description: BRIDGE AND APPROACHES — SH-9: OVER CARTER CREEK, 1.4 MILE EAST OF SH-99 JCT. PROJECT LENGTH = 0.205 MILES

Call Order: 660
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 100451
PCN: 12309(04)
Projects: SSP-068C(235)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$37.93
Calendar Days: 270

Contract Description: BRIDGE AND APPROACHES — SH-101: OVER BIG LEE CREEK AND MISSION BRANCH CREEK, 0.5 MILES WEST OF THE TOWN OF SHORT. PROJECT LENGTH = 0.643 MILES

Call Order: 680
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 100452
PCN: 25367(04)
Projects: STP-168C(189)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$2.17
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — COUNTY ROAD (INDIAN ROAD): FROM THE SH-10A JUNCTION, EXTEND NORTHEAST TO THE CHEROKEE COUNTY LINE. PROJECT LENGTH = 2.523 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 690
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: KIOWA
TILLMAN

Contract ID: 100466
PCN: 27859(04)
Projects: CIP-171B(142)IP

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: SURFACE (UTBWC) — US-183: FROM 4.4 MILES NORTH OF THE SH-5C JUNCTION, EXTEND NORTH IN MANITOU. PROJECT LENGTH = 4.30 MILES

Call Order: 691
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: TILLMAN

Contract ID: 100467
PCN: 27860(04)
Projects: CIP-171B(143)IP
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: SURFACE (UTBWC) — US-183: FROM 0.2 MILES NORTH OF SH-5C JUNCTION, EXTEND NORTH IN MANITOU. PROJECT LENGTH = 4.80 MILES

Call Order: 692
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: KIOWA
TILLMAN

Contract ID: 100468
PCN: 27859(04)C, 27860(04)C
Projects: CIP-171B(142)IP, CIP-171B(143)IP

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: SURFACE (UTBWC) — US-183: FROM 0.2 MILES NORTH OF THE SH-5C JUNCTION, EXTEND NORTH IN MANITOU. PROJECT LENGTH = 9.10 MILES

Call Order: 700
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CREEK
MAYES
OSAGE
TULSA

Contract ID: 100453
PCN: 23185(07)
Projects: BHFY-172C(501)

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$23.84
Calendar Days: 30

Contract Description: BRIDGE WATER PROOF SEAL — I-240/US-60/US-69B/SH-20/SH-48/SH-66: AT VARIOUS LOCATIONS IN DIVISION VIII.

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 710
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100469
PCN: 19097(04)
Projects: CIP-173B(067)IP
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-51: FROM THE SH-16 JUNCTION, EXTEND EAST.
PROJECT LENGTH = 5.40 MILES

Call Order: 720
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100454
PCN: 21259(04)
Projects: BRF-173C(093)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$5.42
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-414): OVER SALT CREEK
TRIBUTARY, 2.6 MILES SOUTH OF THE ROGERS COUNTY LINE. PROJECT LENGTH =
0.179 MILES

Call Order: 740
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100455
PCN: 22156(04)
Projects: CIRB-173D(101)RB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 150

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD(EW-59): OVER SPUNKY CREEK, 0.10
MILES SOUTH AND 3.0 MILES WEST OF THE TOWN OF FAIR OAKS. PROJECT LENGTH
= 0.227 MILES

Call Order: 760
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100261
PCN: 24757(04)
Projects: STPY-173C(138)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 120

Contract Description: BRIDGE REHABILITATION — SH-72: OVER CONCHARTY CREEK, 1.8 MILES NORTH OF
THE MUSKOGEE COUNTY LINE.

Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM

Call Order: 770
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100408
PCN: 27588(04)
Projects: SSR-173A(163)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 120

Contract Description: PAVEMENT REHABILITATION (P.C. CONCRETE) — SH-51: FROM 0.44 MILES EAST OF THE TULSA COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 0.32 MILES

Call Order: 780
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: CUSTER
WASHITA

Contract ID: 100461
PCN: 27036(04)
Projects: IMG-0040-2(141)049SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$28.18
Calendar Days: 150

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILE MARKER 49, EXTEND EAST TO MILE MARKER 61. PROJECT LENGTH = 10.899 MILES

Call Order: 800
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WOODS

Contract ID: 100409
PCN: 20271(04)
Projects: BRFY-176B(061)SS
DBE/WBE Goals: 3.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$143.06
Calendar Days: 380

Contract Description: BRIDGE AND APPROACHES — US-281: OVER A SALT FORK OF THE ARKANSAS RIVER AND OVER A RAILROAD BRIDGE JUST NORTH OF THE TOWN OF ALVA. PROJECT LENGTH = 2.071 MILES

Call Order: 820
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WOODS

Contract ID: 100462
PCN: 24113(04)
Projects: BRFY-176C(117)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$58.52
Calendar Days: 200

Contract Description: BRIDGE AND APPROACHES — SH-50: OVER HOUSTON CREEK, 0.10 MILES SOUTH OF THE US-64 JUNCTION. PROJECT LENGTH = 0.19 MILES

**Oklahoma Department of Transportation
Notice to Contractors — July 22, 2010 Letting, AM**

Call Order: 840
Letting Date: July 22, 2010
Letting Time: 10:30 A.M.
Counties: WOODS

Contract ID: 100463
PCN: 27397(04)
Projects: SSR-176C(172)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/10

Contract Description: RESURFACE (ASPHALT) — SH-14: FROM BROADWAY STREET IN THE CITY OF WAYNOKA, EXTEND NORTH. PROJECT LENGTH - 7.0 MILES



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X
HORIZON CONSTRUCTION CO., INC. Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
YOCHAM ENTERPRISES Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
HECKERT CONSTRUCTION COMPANY, INC. Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 th Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

BID OPENING OF – July 22, 2010 AM

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	
Please Return Completed Form to:	
Fax # 405-522-0972 or	
Email mhenry@odot.org	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ADAIR / SEQUOYAH	020	BHFY-NBIP(327)	20883(04)		\$50.00	9.00 + 0.75	0
2	ADAIR / SEQUOYAH	040	BHFY-101A(060)	20883(05)		\$50.00	33.00 + 2.76	0
3	BEAVER	060	SSR-104B(071)SR	27396(04)		\$50.00	No Charge	0
4	BECKHAM	080	STPY-105C(155) STPY-105C(156)	24511(04) 24511(05)		\$50.00	20.00 + 1.67	0
5	BECKHAM	100	STPY-105N(160)	24871(05)		\$50.00	22.00 + 1.84	0
6	BLAINE	120	ERSTP-106C(092)ER	25453(05)		\$50.00	8.00 + 0.67	7
7	BLAINE	121	ERSTP-106C(110)ER	25456(05)		\$50.00	9.00 + 0.75	7
8	BLAINE	122	ERSTP-106C(099)ER	25462(05)		\$50.00	8.00 + 0.67	8
9	BLAINE	123	ERSTP-106C(092)ER ERSTP-106C(110)ER ERSTP-106C(099)ER	25453(05)C 25456(05)C 25462(05)C		\$50.00	25.00 + 2.09	22
10	BRYAN	130	HPPY-022N(163)HP	23417(04)		\$50.00	110.00 + 9.21	21
11	BRYAN	140	CR-107D(145)	25855(04)		\$50.00	9.00 + 0.75	5
12	CADD0	160	BRF-108C(249)CO	25743(04)		\$50.00	8.00 + 0.67	5
13	CHEROKEE	180	STPY-111B(127)	27303(04)		\$50.00	17.00 + 1.42	0
14	CHOCTAW	200	NHY-014N(086)	27321(04)		\$50.00	23.00 + 1.93	0
15	CIMARRON	220	BRO-113D(055)CO	24612(04)		\$50.00	8.00 + 0.67	3
16	CIMARRON	221	ACBRO-113D(056)CO	24613(04)		\$50.00	8.00 + 0.67	4
17	CIMARRON	222	BRO-113D(055)CO ACBRO-113D(056)CO	24612(04)C 24613(04)C		\$50.00	16.00 + 1.34	7
18	CLEVELAND	240	STPG-114B(201)AG	24286(04)		\$50.00	10.00 + 0.84	0
19	COAL	260	SSR-017N(233)SR	27415(04)		\$50.00	No Charge	0
20	COMANCHE	280	IMG-44-1(116)030TR	27454(04)		\$50.00	33.00 + 2.76	0
21	CREEK	300	BRFY-119C(105)	20891(04)		\$50.00	25.00 + 2.09	36
22	ALFALFA / CIMARRON / ELLIS / TEXAS / WOODS	320	SSP-123C(078)SS	23274(07)		\$50.00	13.00 + 1.09	0
23	GARVIN	340	SSR-125B(184)SR	27413(04)		\$50.00	No Charge	0
24	GARVIN	350	MC-125N(195)	27883(04)		\$50.00	No Charge	0
25	HARPER	360	CIRB-130C(124)RB	22323(08)		\$50.00	34.00 + 2.85	9

BID OPENING OF – July 22, 2010 AM

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	
Please Return Completed Form to:	
Fax # 405-522-0972 or	
Email mhenry@odot.org	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	HASKELL	370	CIP-131B(108)IP	27871(04)		\$50.00	No Charge	0
27	HUGHES	380	BRFY-132B(075)	21771(04)		\$50.00	21.00 + 1.76	3
28	JEFFERSON	400	SSR-011N(086)SR SSR-011N(087)SR	27437(04) 27438(04)		\$50.00	No Charge	0
29	JOHNSTON	420	BRFY-135B(061)	21784(04)		\$50.00	38.00 + 3.18	6
30	KAY	440	STPY-136B(085)	20980(04)		\$50.00	23.00 + 1.93	24
31	LATIMER	460	MC-139C(112)	27587(04)		\$50.00	No Charge	0
32	MCINTOSH	480	BHfy-013N(020)	08156(04)		\$50.00	56.00 + 4.69	0
33	MAJOR	500	SSR-147B(162)SR	27559(04)		\$50.00	No Charge	0
34	MAJOR	501	SSR-147B(163)SR	27563(04)		\$50.00	No Charge	0
35	MAJOR	502	SSR-147B(162)SR SSR-147B(163)SR	27559(04)C 27563(04)C		\$50.00	No Charge	0
36	MUSKOGEE	520	SSP-151A(218)	26524(05)		\$50.00	No Charge	0
37	MUSKOGEE	530	MC-151A(226) CIP-151A(227)IP	27608(04) 27872(04)		\$50.00	No Charge	0
38	CANADIAN / GARFIELD / GRANT / LOGAN / NOBLE / OKLAHOMA / PAYNE	540	BRFY-152C(189)	23306(07)		\$50.00	51.00 + 4.27	0
39	OKLAHOMA	550	IMY-0040-4(432)152SS OKCY-XTWN(015)TI SEC115-155N(806)SG	17428(32) 17428(34) 22873(08)		\$50.00	510.00 + 42.71	190
40	OKLAHOMA	560	MC-155A(781)	27356(04)		\$50.00	No Charge	0
41	OKLAHOMA	580	SAP-155N(790)	27772(04)		\$50.00	7.00 + 0.59	0
42	OKLAHOMA	600	IMC-155N(799)	27833(04)		\$50.00	No Charge	0
43	PAYNE	620	STPY-160B(166)SS SSP-160B(019)SS SEC1702Y-160B(167)SS STPY-160B(171)	20331(06) 06351(08) 20331(07) 20331(08)		\$50.00	278.00 + 23.28	156
44	ROGER MILLS	630	STPY-165C(104) STPY-165C(110)	26034(04) 26853(04)		\$50.00	25.00 + 2.10	0
45	SEMINOLE	640	BRFY-167C(088)	21005(04)		\$50.00	30.00 + 2.51	5
46	SEQUOYAH	660	SSP-068C(235)SS	12309(04)		\$50.00	35.00 + 2.93	18
47	SEQUOYAH	680	STP-168C(189)CO	25367(04)		\$50.00	2.00 + 0.17	0

BID OPENING OF – July 22, 2010 AM

Date:		Order Taken by:	
Contractor's Id No.:		No. Of Proposal(s):	
Person Ordering:		<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:	
Contractor's Name:			
Telephone No:			
Physical Address:		Please Return Completed Form to:	
		Fax # 405-522-0972 or	
		Email mhenry@odot.org	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
48	KIOWA / TILLMAN	690	CIP-171B(142)IP	27859(04)		\$50.00	No Charge	0
49	TILLMAN	691	CIP-171B(143)IP	27860(04)		\$50.00	No Charge	0
50	KIOWA / TILLMAN	692	CIP-171B(142)IP CIP-171B(143)IP	27859(04)C 27860(04)C		\$50.00	No Charge	0
51	CREEK / MAYES / OSAGE / TULSA	700	BH FY-172C(501)	23185(07)		\$50.00	22.00 + 1.84	0
52	WAGONER	710	CIP-173B(067)IP	19097(04)		\$50.00	No Charge	0
53	WAGONER	720	BRF-173C(093)CO	21259(04)		\$50.00	5.00 + 0.42	1
54	WAGONER	740	CIRB-173D(101)RB	22156(04)		\$50.00	12.00 + 1.01	2
55	WAGONER	760	STPY-173C(138)	24757(04)		\$50.00	16.00 + 1.34	0
56	WAGONER	770	SSR-173A(163)SR	27588(04)		\$50.00	No Charge	0
57	CUSTER / WASHITA	780	IMG-0040-2(141)049SS	27036(04)		\$50.00	26.00 + 2.18	60
58	WOODS	800	BRFY-176B(061)SS	20271(04)		\$50.00	132.00 + 11.06	33
59	WOODS	820	BRFY-176C(117)	24113(04)		\$50.00	54.00 + 4.52	17
60	WOODS	840	SSR-176C(172)SR	27397(04)		\$50.00	No Charge	0