

## **NOTICE TO ALL CONTRACTORS**

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)



## **REMINDER**

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR

<http://www.BIDX.com>



## Notice

Electronic bid packages are available for the [September 16, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [August 26, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [September 3, 2010](#), concerning this [September 16<sup>th</sup>](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

**Important:**  
*Effective with January 2011 Bid Opening, all bids for projects requiring pre-qualification be submitted via Bid Express. Exceptions to this new policy will be discussed with the Office Engineer on a case-by-case basis, and noted on the Short and Long Form Notices.*

***A Bid Express training session will be held immediately following the September Pre-Bid.***

*Any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.*

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

**<http://www.okladot.state.ok.us/contracts/index.htm>**

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

**[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)**

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

## CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. There is new cover sheet that is required with these DBE confirmations, it is located at this web site below. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**  
**<http://www.okladot.state.ok.us/regserv/dbeinfo>**

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Emailed, Faxed and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[mhenry@odot.org](mailto:mhenry@odot.org)**

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. September 16, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21<sup>st</sup> Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 020  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ADAIR

**Contract ID:** 100504  
**PCN:** 22521(04)  
**Projects:** CIRB-101C(066)RB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 175

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER SALISAW CREEK, 0.30 MILES SOUTH OF THE TOWN BUNCH. PROJECT LENGTH = 0.253 MILES

---

**Call Order:** 050  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 100430  
**PCN:** 26854(04)  
**Projects:** SBR-105C(181)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 45

**Contract Description:** BRIDGE REHABILITATION — SH-6: OVER LONG CREEK, 1.7 MILES EAST OF THE US-283 JUNCTION.

---

**Call Order:** 060  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM  
CUSTER

**Contract ID:** 100507  
**PCN:** 27778(04)  
**Projects:** BPMY-NBIP(429)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$16.26  
**Calendar Days:** 140

**Contract Description:** BRIDGE PAINTING — I-40: AT VARIOUS LOCATIONS IN DIVISION V.

---

**Call Order:** 070  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BLAINE

**Contract ID:** 100549  
**PCN:** 20237(04)  
**Projects:** NHY-010N(027)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$143.06  
**Calendar Days:** 360

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — US-270: FROM 3.0 MILES SOUTH OF THE SH-33 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 2.215 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 080  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CADDO  
GRADY

**Contract ID:** 100509  
**PCN:** 27780(04)  
**Projects:** BPMY-NBIP(431)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 140

**Contract Description:** BRIDGE PAINTING — US-277/US-281: AT VARIOUS LOCATIONS IN DIVISION VII.

---

**Call Order:** 100  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CADDO  
GRADY

**Contract ID:** 100510  
**PCN:** 27780(05)  
**Projects:** BPMY-108F(287)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$15.17  
**Calendar Days:** 40

**Contract Description:** JOINT SEAL/REPAIR — US-277/US-281: AT VARIOUS LOCATIONS IN DIVISION VII.

---

**Call Order:** 120  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CANADIAN  
GARFIELD  
KAY  
OKLAHOMA  
PAYNE

**Contract ID:** 100080  
**PCN:** 20977(04)  
**Projects:** BRFY-NBIP(386)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Calendar Days:** 120

**Contract Description:** BRIDGE PAINTING — I-40/I-44/US-60/US-64/US-412/SH-33: AT VARIOUS LOCATIONS IN DIVISION IV.

---

**Call Order:** 140  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CANADIAN

**Contract ID:** 100511  
**PCN:** 21008(04), 24424(09)  
**Projects:** SEC1702Y-109A(130)HP, IMY-0040-4(433)139  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$420.50  
**Calendar Days:** 750

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — I-40: AT MORGAN ROAD INTERCHANGE IN OKLAHOMA CITY. PROJECT LENGTH = 2.037 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

<b>Call Order:</b>	180	<b>Contract ID:</b>	100513
<b>Letting Date:</b>	September 16, 2010	<b>PCN:</b>	27843(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CARTER GARVIN MURRAY	<b>Projects:</b>	IMG-0035-1(152)031

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$32.51  
**Calendar Days:** 100

**Contract Description:** TRAFFIC SIGNING — I-35: FROM THE SH-199 JUNCTION, EXTEND NORTH.

---

<b>Call Order:</b>	190	<b>Contract ID:</b>	100547
<b>Letting Date:</b>	September 16, 2010	<b>PCN:</b>	18850(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CHOCTAW	<b>Projects:</b>	NHY-022N(071)

**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$69.36  
**Calendar Days:** 360

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — US-70: FROM THE SH-147 JUNCTION, EXTEND EAST. PROJECT LENGTH = 5.285 MILES

---

<b>Call Order:</b>	200	<b>Contract ID:</b>	100514
<b>Letting Date:</b>	September 16, 2010	<b>PCN:</b>	24635(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CIMARRON	<b>Projects:</b>	SBR-113C(057)SB

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 40

**Contract Description:** BRIDGE REHABILITATION — SH-325: OVER CARRIZO CREEK, 9.8 MILES EAST OF THE NEW MEXICO/OKLAHOMA STATE LINE.

---

<b>Call Order:</b>	220	<b>Contract ID:</b>	100429
<b>Letting Date:</b>	September 16, 2010	<b>PCN:</b>	27048(04), 27049(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	COMANCHE	<b>Projects:</b>	NHY-020N(030), NHY-020N(032)

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$241.68  
**Calendar Days:** 120

**Contract Description:** GRADE, DRAIN, AND SURFACE — US-62: AT FT. SILL BLVD. INTERCHANGE, AND AT SHERIDAN RD. INTERCHANGE IN THE CITY OF LAWTON. PROJECT LENGTH = 0.383 MILES

---



**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 260  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** COMANCHE

**Contract ID:** 100516  
**PCN:** 27478(04)  
**Projects:** STP-116C(194)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$70.44  
**Calendar Days:** 100

**Contract Description:** GRADE, DRAIN, AND SURFACE — SH-115: FROM THE US-62 JUNCTION, EXTEND NORTH TO THE WICHITA MOUNTAINS WILDLIFE REFUGE PARK. PROJECT LENGTH = 2.851 MILES

---

**Call Order:** 280  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ELLIS

**Contract ID:** 100517  
**PCN:** 24850(04)  
**Projects:** SBR-123B(059)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 40

**Contract Description:** BRIDGE REPAIR — US-60: OVER RED BLUFF CREEK, 2.7 MILES EAST OF THE US-283 JUNCTION.

---

**Call Order:** 300  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GRADY

**Contract ID:** 100518  
**PCN:** 27035(04)  
**Projects:** SSP-126N(177)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$26.01  
**Calendar Days:** 90

**Contract Description:** WIDEN AND RESURFACE (ASPHALT) — US-81: FROM 0.5 MILES NORTH OF THE SH-19 JCT, EXTEND NORTH. PROJECT LENGTH = 0.799 MILES

---

**Call Order:** 330  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** JACKSON

**Contract ID:** 100512  
**PCN:** 24783(04), 24816(04)  
**Projects:** SBR-133C(091)SB, SBR-133C(092)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$21.68  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — SH-34: OVER TURKEY CREEK, 1.0 MILE SOUTH OF THE SH-62 JCT. SH-34: OVER GYPSUM CREEK, 1.4 MILES NORTH OF THE SH-6 JCT.

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 340  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100384  
**PCN:** 12302(04)  
**Projects:** BRFY-036C(267)  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$54.19  
**Calendar Days:** 150

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — SH-156: OVER A SALT FORK OF THE ARKANSAS RIVER, 1.10 MILES NORTH OF THE NOBLE COUNTY LINE. PROJECT LENGTH = 0.340 MILES

---

**Call Order:** 350  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100550  
**PCN:** 25909(13)  
**Projects:** ACIMY-0035-4(224)235MS  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$147.39  
**Calendar Days:** 290

**Contract Description:** GRADE, DRAIN, SURFACE, AND SITE PLAN — I-35: TRUCK WEIGH STATION 2.0 MILES SOUTH OF THE OKLAHOMA/KANSAS STATE LINE. PROJECT LENGTH = 1.453 MILES

---

**Call Order:** 360  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100519  
**PCN:** 27120(04)  
**Projects:** SBR-136C(203)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$22.76  
**Calendar Days:** 80

**Contract Description:** BRIDGE REHABILITATION — US-77: OVER CHILOCCO CREEK, 2.2 MILES SOUTH OF THE OKLAHOMA STATE LINE. PROJECT LENGTH = 0.057 MILES

---

**Call Order:** 380  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100520  
**PCN:** 27533(04), 27534(04)  
**Projects:** SBR-136C(201)SB, SBR-018N(056)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$33.60  
**Calendar Days:** 75

**Contract Description:** BRIDGE REHABILITATION — US-177: OVER STINK CREEK, 3.2 MILES NORTH OF US-60 JCT. US-60: OVER UNNAMED CREEK, 1.4 MILES EAST OF THE US-177 JCT. PROJECT LENGTH = 0.118 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 420  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KIOWA

**Contract ID:** 100522  
**PCN:** 16063(28)  
**Projects:** NHY-009N(055)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$86.70  
**Calendar Days:** 180

**Contract Description:** GRADE, DRAIN, AND SURFACE — US-183: FROM 0.2 MILES SOUTH OF THE SH-9 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 1.572 MILES

---

**Call Order:** 440  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LATIMER

**Contract ID:** 100523  
**PCN:** 23591(04)  
**Projects:** CIRB-139D(073)RB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$14.09  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-434): OVER BANDY CREEK, 0.5 MILES SOUTH OF THE US-270 JUNCTION. PROJECT LENGTH = 0.169 MILES

---

**Call Order:** 460  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ATOKA  
CHOCTAW  
LATIMER  
MARSHALL

**Contract ID:** 100524  
**PCN:** 27773(04)  
**Projects:** BPMY-NBIP(426)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 60

**Contract Description:** BRIDGE PAINTING — US-70/SH-43/SH-82/SH-99: AT VARIOUS LOCATIONS IN DIVISION II.

---

**Call Order:** 480  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ATOKA  
LATIMER  
MARSHALL

**Contract ID:** 100525  
**PCN:** 27773(05)  
**Projects:** BPMY-139F(111)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$17.34  
**Calendar Days:** 45

**Contract Description:** JOINT SEAL/REPAIR — SH-43/SH-82/SH-99: AT VARIOUS LOCATIONS IN DIVISION II.

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 500  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCCLAIN  
OKFUSKEE

**Contract ID:** 100526  
**PCN:** 27776(04)  
**Projects:** BPMY-NBIP(427)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$23.84  
**Calendar Days:** 60

**Contract Description:** BRIDGE PAINTING — SH-24/SH-84: AT VARIOUS LOCATIONS IN DIVISION III.

---

**Call Order:** 520  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCCLAIN  
OKFUSKEE

**Contract ID:** 100527  
**PCN:** 27776(05)  
**Projects:** BPMY-144F(154)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$29.26  
**Calendar Days:** 60

**Contract Description:** JOINT SEAL/REPAIR — SH-24/SH-84: AT VARIOUS LOCATIONS IN DIVISION III.

---

**Call Order:** 540  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MARSHALL

**Contract ID:** 100529  
**PCN:** 21303(04)  
**Projects:** BRF-148C(043)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$6.50  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER AN UNNAMED CREEK, 4.6 MILES NORTH AND 0.3 MILES WEST OF OAKLAND. PROJECT LENGTH = 0.181 MILES

---

**Call Order:** 550  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MARSHALL

**Contract ID:** 100591  
**PCN:** 28098(04)  
**Projects:** MC-148C(069)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT), SIGNING AND STRIPING — US-377/SH-32: AT THE INTERSECTION OF US-377 AND SH-32. PROJECT LENGTH = 0.606 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 560  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE

**Contract ID:** 100530  
**PCN:** 27770(04)  
**Projects:** BPMY-NBIP(433)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$6.50  
**Calendar Days:** 45

**Contract Description:** BRIDGE PAINTING — US-62: OVER SH-165, 1.7 MILES EAST OF THE SH-16 JUNCTION.

---

**Call Order:** 580  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE

**Contract ID:** 100531  
**PCN:** 27960(04)  
**Projects:** SBR-151C(228)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$18.42  
**Calendar Days:** 180

**Contract Description:** BRIDGE REHABILITATION — SH-104: OVER THE ARKANSAS RIVER, 1.50 MILES EAST OF THE US-64 JUNCTION. PROJECT LENGTH = 0.417 MILES

---

**Call Order:** 600  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100532  
**PCN:** 27527(04)  
**Projects:** SBR-155A(785)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$15.17  
**Calendar Days:** 40

**Contract Description:** BRIDGE REHABILITATION — US-62: OVER CHOCTAW CREEK, 11.8 MILES EAST OF THE I-35 JCT. PROJECT LENGTH = 0.027 MILES

---

**Call Order:** 620  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100533  
**PCN:** 27528(04)  
**Projects:** SBR-155A(784)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$18.42  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — CITY STREET(LINCOLN BLVD): OVER 23<sup>RD</sup> STREET, 0.6 MILES EAST OF THE US-77 JUNCTION. PROJECT LENGTH = 0.050 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 640  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OTTAWA

**Contract ID:** 100395  
**PCN:** 08932(04), 10430(04)  
**Projects:** BRFY-058C(235), BRFY-058C(237)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$247.10  
**Calendar Days:** 540

**Contract Description:** BRIDGES AND APPROACHES — SH-10: OVER I-44, LITTLE ELM CREEK, AND UNNAMED CREEK, 3.5 MILES, 3.0 MILES, AND 2.5 MILES WEST OF THE SH-137 JUNCTION. PROJECT LENGTH = 1.541 MILES

---

**Call Order:** 680  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OTTAWA

**Contract ID:** 100536  
**PCN:** 22188(04)  
**Projects:** BRO-158D(086)CO  
**DBE/WBE Goals:** 3.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$15.17  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD(NS-463): OVER BEAVER CREEK, 0.50 MILES NORTH OF THE I-44 JUNCTION. PROJECT LENGTH = 0.163 MILES

---

**Call Order:** 700  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** PAYNE

**Contract ID:** 100537  
**PCN:** 24753(04)  
**Projects:** SBR-160C(176)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$17.34  
**Calendar Days:** 120

**Contract Description:** BRIDGE REHABILITATION — SH-108: OVER CIMARRON RIVER, 2.6 MILES NORTH OF THE SH-33 JUNCTION. PROJECT LENGTH = 0.312 MILES

---

**Call Order:** 720  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** PITTSBURG

**Contract ID:** 100538  
**PCN:** 25471(04)  
**Projects:** CIRB-161C(215)RB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$23.84  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-404): OVER COAL CREEK, 2.5 MILES NORTH OF THE US-270 JUNCTION. PROJECT LENGTH = 0.297 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 730  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** POTTAWATOMIE

**Contract ID:** 100548  
**PCN:** 26766(04)  
**Projects:** CIRB-163C(334)RB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$5.42  
**Calendar Days:** 90

**Contract Description:** RESURFACE (ASPHALT) — COUNTY ROAD (EW-109): FROM THE SH-18 JUNCTION, EXTEND EAST. PROJECT LENGTH = 3.970 MILES

---

**Call Order:** 735  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ROGERS

**Contract ID:** 100498  
**PCN:** 25427(04)  
**Projects:** STP-166C(210)CO  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$30.35  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-405): OVER ELM CREEK, 2.4 MILES SOUTH OF LATIMER COUNTY LINE. PROJECT LENGTH = 0.227 MILES

---

**Call Order:** 738  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ROGERS

**Contract ID:** 100350  
**PCN:** 27332(04)  
**Projects:** HSIPIY-166B(248)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$17.34  
**Calendar Days:** 180

**Contract Description:** INTERSECTION MODIFICATION AND TRAFFIC SIGNALS — SH-20: AT THE WILL ROGERS TURNPIKE GATE, EAST OF CLAREMORE.

---

**Call Order:** 760  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 100540  
**PCN:** 06374(44)  
**Projects:** IMY-0044-2(396)225  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$714.19  
**Calendar Days:** 720

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — I-44: FROM RIVERSIDE DRIVE TO EAST OF PEORIA AVENUE IN THE CITY OF TULSA. PROJECT LENGTH = 1.216 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — September 16, 2010 Letting, AM**

**Call Order:** 800  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 100542  
**PCN:** 23165(04)  
**Projects:** SSP-172C(503)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$39.02  
**Calendar Days:** 90

**Contract Description:** SAFETY IMPROVEMENTS — US-75/SH-11/SH-51: AT VARIOUS LOCATIONS IN THE CITY OF TULSA.

---

**Call Order:** 840  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CRAIG  
CREEK  
NOWATA  
TULSA

**Contract ID:** 100544  
**PCN:** 27781(04)  
**Projects:** BPMY-NBIP(432)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$17.34  
**Calendar Days:** 60

**Contract Description:** BRIDGE PAINTING — US-64/US-69/US-75/SH-28/SH-48: AT VARIOUS LOCATIONS IN DIVISION VIII.

---

**Call Order:** 860  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CRAIG  
CREEK  
NOWATA  
TULSA

**Contract ID:** 100545  
**PCN:** 27781(05)  
**Projects:** BPMY-172F(500)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$22.76  
**Calendar Days:** 60

**Contract Description:** JOINT SEAL/REPAIR — US-69/US-75/SH-28/SH-48: AT VARIOUS LOCATIONS IN DIVISION VIII.

---

**Call Order:** 880  
**Letting Date:** September 16, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 100546  
**PCN:** 27974(04), 27975(04)  
**Projects:** MC-172N(506), MC-172N(507)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 90

**Contract Description:** SOUND BARRIER WALL — US-169: PANEL REPLACEMENTS 0.30 MILES NORTH OF 41<sup>ST</sup> STREET IN THE CITY OF TULSA.

---





## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>HORIZON CONSTRUCTION CO., INC.</b> Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on  
[www.epls.gov](http://www.epls.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>YOCHAM ENTERPRISES</b> Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
<b>HECKERT CONSTRUCTION COMPANY, INC.</b> Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 <sup>th</sup> Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

**BID OPENING OF – September 16, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex   #:
Contractor's Name:	
Telephone No:	
Physical Address:	
Please Return Completed Form to:	
Fax #        405-522-0972 or	
Email <a href="mailto:mhenry@odot.org">mhenry@odot.org</a>	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ADAIR	020	CIRB-101C(066)RB	22521(04)		\$50.00	12.00 + 1.01	2
2	BECKHAM	050	SBR-105C(181)SB	26854(04)		\$50.00	12.00 + 1.01	0
3	BECKHAM / CUSTER	060	BPMY-NBIP(429)3B	27778(04)		\$50.00	15.00 + 1.26	0
4	BLAINE	070	NHY-010N(027)	20237(04)		\$50.00	132.00 + 11.06	26
5	CADD0 / GRADY	080	BPMY-NBIP(431)3B	27780(04)		\$50.00	11.00 + 0.92	0
6	CADD0 / GRADY	100	BPMY-108F(287)3B	27780(05)		\$50.00	14.00 + 1.17	0
7	CANADIAN / GARFIELD / KAY / OKLAHOMA / PAYNE	120	BRFY-NBIP(386)	20977(04)		\$50.00	8.00 + 0.67	0
8	CANADIAN	140	SEC1702Y-109A(130)HP IMY-0040-4(433)139	21008(04) 24424(09)		\$50.00	388.00 + 32.50	119
9	CARTER / GARVIN / MURRAY	180	IMG-0035-1(152)031	27843(04)		\$50.00	30.00 + 2.51	0
10	CHOCTAW	190	NHY-022N(071)	18850(04)		\$50.00	64.00 + 5.36	34
11	CIMARRON	200	SBR-113C(057)SB	24635(04)		\$50.00	12.00 + 1.01	0
12	COMANCHE	220	NHY-020N(030) NHY-020N(032)	27048(04) 27049(04)		\$50.00	223.00 + 18.68	2
13	COMANCHE	260	STP-116C(194)SS	27478(04)		\$50.00	65.00 + 5.44	30
14	ELLIS	280	SBR-123B(059)SB	24850(04)		\$50.00	10.00 + 0.84	0
15	GRADY	300	SSP-126N(177)SS	27035(04)		\$50.00	24.00 + 2.01	0
16	JACKSON	330	SBR-133C(091)SB SBR-133C(092)SB	24783(04) 24816(04)		\$50.00	20.00 + 1.68	0
17	KAY	340	BRFY-036C(267)	12302(04)		\$50.00	50.00 + 4.19	16
18	KAY	350	ACIMY-0035-4(224)235MS	25909(13)		\$50.00	136.00 + 11.39	61
19	KAY	360	SBR-136C(203)SB	27120(04)		\$50.00	21.00 + 1.76	0
20	KAY	380	SBR-136C(201)SB SBR-018N(056)SB	27533(04) 27534(04)		\$50.00	31.00 + 2.60	0
21	KIOWA	420	NHY-009N(055)	16063(28)		\$50.00	80.00 + 6.70	27
22	LATIMER	440	CIRB-139D(073)RB	23591(04)		\$50.00	13.00 + 1.09	2
23	ATOKA / CHOCTAW / LATIMER / MARSHALL	460	BPMY-NBIP(426)3B	27773(04)		\$50.00	12.00 + 1.01	0

**BID OPENING OF – September 16, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex   #:
Contractor's Name:	
Telephone No:	
Physical Address:	
Please Return Completed Form to:	
Fax #        405-522-0972 or	
Email <a href="mailto:mhenry@odot.org">mhenry@odot.org</a>	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
24	ATOKA / LATIMER / MARSHALL	480	BPMY-139F(111)3B	27773(05)		\$50.00	16.00 + 1.34	0
25	MCCLAIN / OKFUSKEE	500	BPMY-NBIP(427)3B	27776(04)		\$50.00	22.00 + 1.84	0
26	MCCLAIN / OKFUSKEE	520	BPMY-144F(154)3B	27776(05)		\$50.00	27.00 + 2.26	0
27	MARSHALL	540	BRF-148C(043)CO	21303(04)		\$50.00	6.00 + 0.50	2
28	MARSHALL	550	MC-148C(069)	28098(04)		\$50.00	No Charge	0
29	MUSKOGEE	560	BPMY-NBIP(433)3B	27770(04)		\$50.00	6.00 + 0.50	0
30	MUSKOGEE	580	SBR-151C(228)SB	27960(04)		\$50.00	17.00 + 1.42	0
31	OKLAHOMA	600	SBR-155A(785)SB	27527(04)		\$50.00	14.00 + 1.17	0
32	OKLAHOMA	620	SBR-155A(784)SB	27528(04)		\$50.00	17.00 + 1.42	0
33	OTTAWA	640	BRFY-058C(235) BRFY-058C(237)	08932(04) 10430(04)		\$50.00	228.00 + 19.10	64
34	OTTAWA	680	BRO-158D(086)CO	22188(04)		\$50.00	14.00 + 1.17	8
35	PAYNE	700	SBR-160C(176)SB	24753(04)		\$50.00	16.00 + 1.34	0
36	PITTSBURG	720	CIRB-161C(215)RB	25471(04)		\$50.00	22.00 + 1.84	16
37	POTTAWATOMIE	730	CIRB-163C(334)RB	26766(04)		\$50.00	5.00 + 0.42	0
38	ROGERS	735	STP-166C(210)CO	25427(04)		\$50.00	28.00 + 2.35	5
39	ROGERS	738	HSIPY-166B(248)TR	27332(04)		\$50.00	16.00 + 1.34	2
40	TULSA	760	IMY-0044-2(396)225	06374(44)		\$50.00	659.00 + 55.19	227
41	TULSA	800	SSP-172C(503)SS	23165(04)		\$50.00	36.00 + 3.02	0
42	CRAIG / CREEK / NOWATA / TULSA	840	BPMY-NBIP(432)3B	27781(04)		\$50.00	16.00 + 1.34	0
43	CRAIG / CREEK / NOWATA / TULSA	860	BPMY-172F(500)3B	27781(05)		\$50.00	21.00 + 1.76	0
44	TULSA	880	MC-172N(506) MC-172N(507)	27974(04) 27975(04)		\$50.00	No Charge	0