Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

J/P No.: 29948(04) **Project No.:** CIRB-203D(076)RB **Calendar** 120

County: ATOKA

Description: BRIDGE AND APPROACHES
COUNTY ROAD (MILLER ROAD): OVER
LITTLE CHICKASAW CREEK, 1.8 MILES
SOUTH OF SH-43 NEAR STRINGTOWN.
PROJECT LENGTH = 0.133 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$721,267.00		
1	HUB Construction, Inc.	$736,557.12	100.00%	102.12%
2	Treas Construction Inc	$736,864.92	100.04%	102.16%
3	K & R BUILDERS, INC.	$743,869.86	100.99%	103.13%
4	Central Bridge Company	$749,669.80	101.78%	103.94%
5	BUILT RIGHT CONSTRUCTION, LLC	$790,234.80	107.29%	109.56%
6	RRY SERVICES LLC	$879,027.02	119.34%	121.87%
7	L & N BRIDGE, LLC	$984,250.80	133.63%	136.46%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**3,000.000**		**3,000.00**
1	HUB Construction, Inc.		8,500.000		8,500.00
2	Treas Construction Inc		19,500.000		19,500.00
3	K & R BUILDERS, INC.		19,000.000		19,000.00
4	Central Bridge Company		6,000.000		6,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		10,000.000		10,000.00
6	RRY SERVICES LLC		18,500.000		18,500.00
7	L & N BRIDGE, LLC		15,000.000		15,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	676.000	CY	
	Engineer's Estimate		**10.000**		**6,760.00**
1	HUB Construction, Inc.		9.200		6,219.20
2	Treas Construction Inc		13.000		8,788.00
3	K & R BUILDERS, INC.		10.330		6,983.08
4	Central Bridge Company		10.000		6,760.00
5	BUILT RIGHT CONSTRUCTION, LLC		15.000		10,140.00
6	RRY SERVICES LLC		16.000		10,816.00
7	L & N BRIDGE, LLC		15.000		10,140.00
0030	202(D)2500	UNCLASSIFIED BORROW	1,659.000	CY	
	Engineer's Estimate		**12.000**		**19,908.00**
1	HUB Construction, Inc.		18.000		29,862.00
2	Treas Construction Inc		10.000		16,590.00
3	K & R BUILDERS, INC.		12.150		20,156.85
4	Central Bridge Company		12.000		19,908.00
5	BUILT RIGHT CONSTRUCTION, LLC		12.000		19,908.00
6	RRY SERVICES LLC		20.000		33,180.00
7	L & N BRIDGE, LLC		30.000		49,770.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**5,000.000**		**5,000.00**
1	HUB Construction, Inc.		6,500.000		6,500.00
2	Treas Construction Inc		21,200.000		21,200.00
3	K & R BUILDERS, INC.		3,600.000		3,600.00
4	Central Bridge Company		5,000.000		5,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		10,000.000		10,000.00
6	RRY SERVICES LLC		3,850.000		3,850.00
7	L & N BRIDGE, LLC		10,000.000		10,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	ROADWAY				
0050	221(B)2300	TEMPORARY SILT FENCE	235.000	LF	
	Engineer's Estimate		**3.000**		**705.00**
1	HUB Construction, Inc.		5.000		1,175.00
2	Treas Construction Inc		10.000		2,350.00
3	K & R BUILDERS, INC.		3.500		822.50
4	Central Bridge Company		3.500		822.50
5	BUILT RIGHT CONSTRUCTION, LLC		12.000		2,820.00
6	RRY SERVICES LLC		12.000		2,820.00
7	L & N BRIDGE, LLC		10.000		2,350.00
0060	221(E)2600	TEMPORARY SILT DIKE	130.000	LF	
	Engineer's Estimate		**14.000**		**1,820.00**
1	HUB Construction, Inc.		14.000		1,820.00
2	Treas Construction Inc		20.000		2,600.00
3	K & R BUILDERS, INC.		15.000		1,950.00
4	Central Bridge Company		14.000		1,820.00
5	BUILT RIGHT CONSTRUCTION, LLC		25.000		3,250.00
6	RRY SERVICES LLC		18.500		2,405.00
7	L & N BRIDGE, LLC		20.000		2,600.00
0070	230(A)7200	SOLID SLAB SODDING	1,160.000	SY	
	Engineer's Estimate		**7.000**		**8,120.00**
1	HUB Construction, Inc.		4.990		5,788.40
2	Treas Construction Inc		6.000		6,960.00
3	K & R BUILDERS, INC.		9.200		10,672.00
4	Central Bridge Company		8.000		9,280.00
5	BUILT RIGHT CONSTRUCTION, LLC		7.500		8,700.00
6	RRY SERVICES LLC		9.000		10,440.00
7	L & N BRIDGE, LLC		6.000		6,960.00
0080	233(A)0200	VEGETATIVE MULCHING	0.240	AC	
	Engineer's Estimate		**600.000**		**144.00**
1	HUB Construction, Inc.		2,300.000		552.00
2	Treas Construction Inc		6,000.000		1,440.00
3	K & R BUILDERS, INC.		2,000.000		480.00
4	Central Bridge Company		600.000		144.00
5	BUILT RIGHT CONSTRUCTION, LLC		6,000.000		1,440.00
6	RRY SERVICES LLC		7,455.000		1,789.20
7	L & N BRIDGE, LLC		6,000.000		1,440.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0090	241 3100	MOWING	0.480 AC		
	Engineer's Estimate			**400.000**	**192.00**
1	HUB Construction, Inc.			1,500.000	720.00
2	Treas Construction Inc			2,000.000	960.00
3	K & R BUILDERS, INC.			150.000	72.00
4	Central Bridge Company			400.000	192.00
5	BUILT RIGHT CONSTRUCTION, LLC			2,000.000	960.00
6	RRY SERVICES LLC			599.000	287.52
7	L & N BRIDGE, LLC			2,000.000	960.00
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	809.000 TON		
	Engineer's Estimate			**40.000**	**32,360.00**
1	HUB Construction, Inc.			45.000	36,405.00
2	Treas Construction Inc			32.900	26,616.10
3	K & R BUILDERS, INC.			37.870	30,636.83
4	Central Bridge Company			40.000	32,360.00
5	BUILT RIGHT CONSTRUCTION, LLC			50.000	40,450.00
6	RRY SERVICES LLC			39.000	31,551.00
7	L & N BRIDGE, LLC			35.000	28,315.00
0110	509(D)0500	CLASS C CONCRETE	26.000 CY		
	Engineer's Estimate			**800.000**	**20,800.00**
1	HUB Construction, Inc.			375.000	9,750.00
2	Treas Construction Inc			600.000	15,600.00
3	K & R BUILDERS, INC.			525.000	13,650.00
4	Central Bridge Company			500.000	13,000.00
5	BUILT RIGHT CONSTRUCTION, LLC			600.000	15,600.00
6	RRY SERVICES LLC			410.000	10,660.00
7	L & N BRIDGE, LLC			600.000	15,600.00
0120	613(B)5548	66" CORR. GALV. STEEL PIPE	216.000 LF		
	Engineer's Estimate			**140.000**	**30,240.00**
1	HUB Construction, Inc.			170.000	36,720.00
2	Treas Construction Inc			149.000	32,184.00
3	K & R BUILDERS, INC.			170.000	36,720.00
4	Central Bridge Company			140.000	30,240.00
5	BUILT RIGHT CONSTRUCTION, LLC			170.000	36,720.00
6	RRY SERVICES LLC			310.000	66,960.00
7	L & N BRIDGE, LLC			325.000	70,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0130	613(B)5604	21" X 15" CORR. GALV. STEEL PIPE ARCH	76.000 LF		
	Engineer's Estimate			**50.000**	**3,800.00**
1	HUB Construction, Inc.			69.000	5,244.00
2	Treas Construction Inc			39.750	3,021.00
3	K & R BUILDERS, INC.			75.000	5,700.00
4	Central Bridge Company			75.000	5,700.00
5	BUILT RIGHT CONSTRUCTION, LLC			65.000	4,940.00
6	RRY SERVICES LLC			65.000	4,940.00
7	L & N BRIDGE, LLC			65.000	4,940.00
0140	613(M)6960	TYPE A4 CULVERT END TREATMENT	2.000 EA		
	Engineer's Estimate			**1,400.000**	**2,800.00**
1	HUB Construction, Inc.			2,500.000	5,000.00
2	Treas Construction Inc			1,750.000	3,500.00
3	K & R BUILDERS, INC.			2,075.000	4,150.00
4	Central Bridge Company			1,400.000	2,800.00
5	BUILT RIGHT CONSTRUCTION, LLC			1,700.000	3,400.00
6	RRY SERVICES LLC			1,750.000	3,500.00
7	L & N BRIDGE, LLC			2,400.000	4,800.00
0150	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM		
	Engineer's Estimate			**2,500.000**	**2,500.00**
1	HUB Construction, Inc.			8,750.000	8,750.00
2	Treas Construction Inc			2,500.000	2,500.00
3	K & R BUILDERS, INC.			10,167.000	10,167.00
4	Central Bridge Company			2,000.000	2,000.00
5	BUILT RIGHT CONSTRUCTION, LLC			7,500.000	7,500.00
6	RRY SERVICES LLC			1,500.000	1,500.00
7	L & N BRIDGE, LLC			2,000.000	2,000.00
0160	619(B)6352	REMOVAL OF FENCE	321.000 LF		
	Engineer's Estimate			**5.000**	**1,605.00**
1	HUB Construction, Inc.			4.820	1,547.22
2	Treas Construction Inc			2.800	898.80
3	K & R BUILDERS, INC.			8.000	2,568.00
4	Central Bridge Company			6.000	1,926.00
5	BUILT RIGHT CONSTRUCTION, LLC			5.000	1,605.00
6	RRY SERVICES LLC			6.000	1,926.00
7	L & N BRIDGE, LLC			10.000	3,210.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0170	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	510.000 SY		
	Engineer's Estimate			**8.000**	**4,080.00**
1	HUB Construction, Inc.			3.000	1,530.00
2	Treas Construction Inc			6.500	3,315.00
3	K & R BUILDERS, INC.			8.880	4,528.80
4	Central Bridge Company			8.000	4,080.00
5	BUILT RIGHT CONSTRUCTION, LLC			10.000	5,100.00
6	RRY SERVICES LLC			12.000	6,120.00
7	L & N BRIDGE, LLC			6.000	3,060.00
0180	619(C)6600	SAWING PAVEMENT	40.000 LF		
	Engineer's Estimate			**4.000**	**160.00**
1	HUB Construction, Inc.			10.000	400.00
2	Treas Construction Inc			14.000	560.00
3	K & R BUILDERS, INC.			12.500	500.00
4	Central Bridge Company			5.000	200.00
5	BUILT RIGHT CONSTRUCTION, LLC			15.000	600.00
6	RRY SERVICES LLC			5.000	200.00
7	L & N BRIDGE, LLC			5.000	200.00
0190	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	25.000 LF		
	Engineer's Estimate			**20.000**	**500.00**
1	HUB Construction, Inc.			110.000	2,750.00
2	Treas Construction Inc			106.000	2,650.00
3	K & R BUILDERS, INC.			120.000	3,000.00
4	Central Bridge Company			106.000	2,650.00
5	BUILT RIGHT CONSTRUCTION, LLC			110.000	2,750.00
6	RRY SERVICES LLC			108.000	2,700.00
7	L & N BRIDGE, LLC			106.000	2,650.00
0200	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	3.000 EA		
	Engineer's Estimate			**2,000.000**	**6,000.00**
1	HUB Construction, Inc.			2,300.000	6,900.00
2	Treas Construction Inc			2,000.000	6,000.00
3	K & R BUILDERS, INC.			2,265.000	6,795.00
4	Central Bridge Company			2,000.000	6,000.00
5	BUILT RIGHT CONSTRUCTION, LLC			2,600.000	7,800.00
6	RRY SERVICES LLC			2,100.000	6,300.00
7	L & N BRIDGE, LLC			2,000.000	6,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0210	623(F)1712	GUARDRAIL ANCHOR UNIT (TYPE B)	1.000 EA	
	Engineer's Estimate		**1,000.000**	**1,000.00**
1	HUB Construction, Inc.		2,500.000	2,500.00
2	Treas Construction Inc		1,200.000	1,200.00
3	K & R BUILDERS, INC.		1,360.000	1,360.00
4	Central Bridge Company		1,200.000	1,200.00
5	BUILT RIGHT CONSTRUCTION, LLC		1,600.000	1,600.00
6	RRY SERVICES LLC		1,250.000	1,250.00
7	L & N BRIDGE, LLC		1,200.000	1,200.00
0220	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,500.000**	**10,000.00**
1	HUB Construction, Inc.		2,300.000	9,200.00
2	Treas Construction Inc		1,925.000	7,700.00
3	K & R BUILDERS, INC.		2,180.000	8,720.00
4	Central Bridge Company		1,925.000	7,700.00
5	BUILT RIGHT CONSTRUCTION, LLC		2,600.000	10,400.00
6	RRY SERVICES LLC		2,000.000	8,000.00
7	L & N BRIDGE, LLC		1,925.000	7,700.00
Section Total:				161,494.00
	Engineer's Estimate			**161,494.00**
1	HUB Construction, Inc.			187,832.82
2	Treas Construction Inc			186,132.90
3	K & R BUILDERS, INC.			192,232.06
4	Central Bridge Company			159,782.50
5	BUILT RIGHT CONSTRUCTION, LLC			205,683.00
6	RRY SERVICES LLC			229,694.72
7	L & N BRIDGE, LLC			249,095.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0230	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**25.000**	**2,500.00**
1	HUB Construction, Inc.		22.000	2,200.00
2	Treas Construction Inc		40.000	4,000.00
3	K & R BUILDERS, INC.		12.920	1,292.00
4	Central Bridge Company		30.000	3,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		25.000	2,500.00
6	RRY SERVICES LLC		15.000	1,500.00
7	L & N BRIDGE, LLC		25.000	2,500.00
0240	501(G)1800	CLSM BACKFILL	70.000 CY	
	Engineer's Estimate		**200.000**	**14,000.00**
1	HUB Construction, Inc.		199.000	13,930.00
2	Treas Construction Inc		248.130	17,369.10
3	K & R BUILDERS, INC.		290.000	20,300.00
4	Central Bridge Company		225.000	15,750.00
5	BUILT RIGHT CONSTRUCTION, LLC		225.000	15,750.00
6	RRY SERVICES LLC		185.000	12,950.00
7	L & N BRIDGE, LLC		250.000	17,500.00
0250	503(A)4240	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000 LF	
	Engineer's Estimate		**275.000**	**86,350.00**
1	HUB Construction, Inc.		390.000	122,460.00
2	Treas Construction Inc		364.110	114,330.54
3	K & R BUILDERS, INC.		401.000	125,914.00
4	Central Bridge Company		350.000	109,900.00
5	BUILT RIGHT CONSTRUCTION, LLC		350.000	109,900.00
6	RRY SERVICES LLC		460.000	144,440.00
7	L & N BRIDGE, LLC		700.000	219,800.00
0260	504(D)5410	CONCRETE RAIL (TR3)	274.600 LF	
	Engineer's Estimate		**90.000**	**24,714.00**
1	HUB Construction, Inc.		120.000	32,952.00
2	Treas Construction Inc		87.560	24,043.98
3	K & R BUILDERS, INC.		97.000	26,636.20
4	Central Bridge Company		90.000	24,714.00
5	BUILT RIGHT CONSTRUCTION, LLC		135.000	37,071.00
6	RRY SERVICES LLC		120.000	32,952.00
7	L & N BRIDGE, LLC		115.000	31,579.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	BRIDGE				
0270	506(A)7200	STRUCTURAL STEEL	410.000 LB		
	Engineer's Estimate			**3.500**	**1,435.00**
1	HUB Construction, Inc.			6.000	2,460.00
2	Treas Construction Inc			6.720	2,755.20
3	K & R BUILDERS, INC.			6.750	2,767.50
4	Central Bridge Company			5.000	2,050.00
5	BUILT RIGHT CONSTRUCTION, LLC			8.000	3,280.00
6	RRY SERVICES LLC			7.000	2,870.00
7	L & N BRIDGE, LLC			10.000	4,100.00
0280	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA		
	Engineer's Estimate			**1,800.000**	**10,800.00**
1	HUB Construction, Inc.			897.000	5,382.00
2	Treas Construction Inc			988.250	5,929.50
3	K & R BUILDERS, INC.			650.000	3,900.00
4	Central Bridge Company			1,800.000	10,800.00
5	BUILT RIGHT CONSTRUCTION, LLC			2,000.000	12,000.00
6	RRY SERVICES LLC			700.000	4,200.00
7	L & N BRIDGE, LLC			1,100.000	6,600.00
0290	509(A)0210	CLASS AA CONCRETE	107.200 CY		
	Engineer's Estimate			**950.000**	**101,840.00**
1	HUB Construction, Inc.			875.000	93,800.00
2	Treas Construction Inc			1,007.220	107,973.98
3	K & R BUILDERS, INC.			795.000	85,224.00
4	Central Bridge Company			950.000	101,840.00
5	BUILT RIGHT CONSTRUCTION, LLC			600.000	64,320.00
6	RRY SERVICES LLC			975.000	104,520.00
7	L & N BRIDGE, LLC			1,200.000	128,640.00
0300	509(B)0320	CLASS A CONCRETE	41.800 CY		
	Engineer's Estimate			**900.000**	**37,620.00**
1	HUB Construction, Inc.			900.000	37,620.00
2	Treas Construction Inc			954.070	39,880.13
3	K & R BUILDERS, INC.			835.000	34,903.00
4	Central Bridge Company			925.000	38,665.00
5	BUILT RIGHT CONSTRUCTION, LLC			600.000	25,080.00
6	RRY SERVICES LLC			975.000	40,755.00
7	L & N BRIDGE, LLC			1,500.000	62,700.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	BRIDGE				
0310	511(A)2210	REINFORCING STEEL	26,270.000 LB		
	Engineer's Estimate			**1.300**	**34,151.00**
1	HUB Construction, Inc.			1.590	41,769.30
2	Treas Construction Inc			1.430	37,566.10
3	K & R BUILDERS, INC.			1.420	37,303.40
4	Central Bridge Company			1.750	45,972.50
5	BUILT RIGHT CONSTRUCTION, LLC			2.500	65,675.00
6	RRY SERVICES LLC			1.850	48,599.50
7	L & N BRIDGE, LLC			1.500	39,405.00
0320	514(A)5210	PILES, FURNISHED (HP 10X42)	252.000 LF		
	Engineer's Estimate			**40.000**	**10,080.00**
1	HUB Construction, Inc.			68.000	17,136.00
2	Treas Construction Inc			59.560	15,009.12
3	K & R BUILDERS, INC.			70.000	17,640.00
4	Central Bridge Company			60.000	15,120.00
5	BUILT RIGHT CONSTRUCTION, LLC			60.000	15,120.00
6	RRY SERVICES LLC			75.000	18,900.00
7	L & N BRIDGE, LLC			58.000	14,616.00
0330	514(B)5310	PILES, DRIVEN (HP 10X42)	252.000 LF		
	Engineer's Estimate			**17.000**	**4,284.00**
1	HUB Construction, Inc.			12.000	3,024.00
2	Treas Construction Inc			30.000	7,560.00
3	K & R BUILDERS, INC.			28.000	7,056.00
4	Central Bridge Company			15.000	3,780.00
5	BUILT RIGHT CONSTRUCTION, LLC			45.000	11,340.00
6	RRY SERVICES LLC			35.000	8,820.00
7	L & N BRIDGE, LLC			25.000	6,300.00
0340	514(K)6200	(PL)PILOT HOLES	105.000 LF		
	Engineer's Estimate			**400.000**	**42,000.00**
1	HUB Construction, Inc.			325.000	34,125.00
2	Treas Construction Inc			240.000	25,200.00
3	K & R BUILDERS, INC.			290.000	30,450.00
4	Central Bridge Company			400.000	42,000.00
5	BUILT RIGHT CONSTRUCTION, LLC			500.000	52,500.00
6	RRY SERVICES LLC			310.000	32,550.00
7	L & N BRIDGE, LLC			300.000	31,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0350	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.000**	**500.00**
1	HUB Construction, Inc.		500.000	500.00
2	Treas Construction Inc		500.000	500.00
3	K & R BUILDERS, INC.		500.000	500.00
4	Central Bridge Company		500.000	500.00
5	BUILT RIGHT CONSTRUCTION, LLC		500.000	500.00
6	RRY SERVICES LLC		500.000	500.00
7	L & N BRIDGE, LLC		500.000	500.00
0360	601(B)1230	TYPE I-A PLAIN RIPRAP	430.000 TON	
	Engineer's Estimate		**55.000**	**23,650.00**
1	HUB Construction, Inc.		56.000	24,080.00
2	Treas Construction Inc		60.370	25,959.10
3	K & R BUILDERS, INC.		54.860	23,589.80
4	Central Bridge Company		55.000	23,650.00
5	BUILT RIGHT CONSTRUCTION, LLC		60.000	25,800.00
6	RRY SERVICES LLC		60.000	25,800.00
7	L & N BRIDGE, LLC		75.000	32,250.00
0370	601(C)1310	TYPE I-A FILTER BLANKET	140.000 TON	
	Engineer's Estimate		**50.000**	**7,000.00**
1	HUB Construction, Inc.		50.000	7,000.00
2	Treas Construction Inc		48.400	6,776.00
3	K & R BUILDERS, INC.		43.070	6,029.80
4	Central Bridge Company		50.000	7,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		45.000	6,300.00
6	RRY SERVICES LLC		43.000	6,020.00
7	L & N BRIDGE, LLC		40.000	5,600.00
0380	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**25.000**	**1,300.00**
1	HUB Construction, Inc.		28.000	1,456.00
2	Treas Construction Inc		42.850	2,228.20
3	K & R BUILDERS, INC.		41.000	2,132.00
4	Central Bridge Company		25.000	1,300.00
5	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,300.00
6	RRY SERVICES LLC		40.000	2,080.00
7	L & N BRIDGE, LLC		40.000	2,080.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0390	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	56.000 LF	
	Engineer's Estimate		**25.000**	**1,400.00**
1	HUB Construction, Inc.		28.000	1,568.00
2	Treas Construction Inc		42.850	2,399.60
3	K & R BUILDERS, INC.		39.500	2,212.00
4	Central Bridge Company		25.000	1,400.00
5	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,400.00
6	RRY SERVICES LLC		40.000	2,240.00
7	L & N BRIDGE, LLC		40.000	2,240.00
0400	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**40,000.000**	**40,000.00**
1	HUB Construction, Inc.		6,500.000	6,500.00
2	Treas Construction Inc		35,425.000	35,425.00
3	K & R BUILDERS, INC.		29,000.000	29,000.00
4	Central Bridge Company		40,000.000	40,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		25,000.000	25,000.00
6	RRY SERVICES LLC		60,000.000	60,000.00
7	L & N BRIDGE, LLC		20,000.000	20,000.00
Section Total:				443,624.00
	Engineer's Estimate			**443,624.00**
1	HUB Construction, Inc.			447,962.30
2	Treas Construction Inc			474,905.55
3	K & R BUILDERS, INC.			456,849.70
4	Central Bridge Company			487,441.50
5	BUILT RIGHT CONSTRUCTION, LLC			474,836.00
6	RRY SERVICES LLC			549,696.50
7	L & N BRIDGE, LLC			627,910.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0410	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	1.000 EA	
	Engineer's Estimate		**100.000**	**100.00**
1	HUB Construction, Inc.		360.000	360.00
2	Treas Construction Inc		350.000	350.00
3	K & R BUILDERS, INC.		385.000	385.00
4	Central Bridge Company		350.000	350.00
5	BUILT RIGHT CONSTRUCTION, LLC		1,000.000	1,000.00
6	RRY SERVICES LLC		350.000	350.00
7	L & N BRIDGE, LLC		350.000	350.00
0420	850(A)1200	SHEET ALUMINUM SIGNS	21.000 SF	
	Engineer's Estimate		**24.000**	**504.00**
1	HUB Construction, Inc.		59.000	1,239.00
2	Treas Construction Inc		55.000	1,155.00
3	K & R BUILDERS, INC.		60.500	1,270.50
4	Central Bridge Company		55.000	1,155.00
5	BUILT RIGHT CONSTRUCTION, LLC		75.000	1,575.00
6	RRY SERVICES LLC		55.000	1,155.00
7	L & N BRIDGE, LLC		55.000	1,155.00
0430	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000 SD	
	Engineer's Estimate		**0.500**	**300.00**
1	HUB Construction, Inc.		4.000	2,400.00
2	Treas Construction Inc		3.500	2,100.00
3	K & R BUILDERS, INC.		3.850	2,310.00
4	Central Bridge Company		3.500	2,100.00
5	BUILT RIGHT CONSTRUCTION, LLC		3.500	2,100.00
6	RRY SERVICES LLC		3.500	2,100.00
7	L & N BRIDGE, LLC		3.500	2,100.00
0440	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	600.000 SD	
	Engineer's Estimate		**1.500**	**900.00**
1	HUB Construction, Inc.		5.500	3,300.00
2	Treas Construction Inc		5.000	3,000.00
3	K & R BUILDERS, INC.		5.500	3,300.00
4	Central Bridge Company		5.000	3,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		5.000	3,000.00
6	RRY SERVICES LLC		5.250	3,150.00
7	L & N BRIDGE, LLC		5.000	3,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0450	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	360.000 SD	
	Engineer's Estimate		**1.000**	**360.00**
1	HUB Construction, Inc.		4.000	1,440.00
2	Treas Construction Inc		3.750	1,350.00
3	K & R BUILDERS, INC.		4.130	1,486.80
4	Central Bridge Company		3.750	1,350.00
5	BUILT RIGHT CONSTRUCTION, LLC		3.750	1,350.00
6	RRY SERVICES LLC		4.000	1,440.00
7	L & N BRIDGE, LLC		3.750	1,350.00
0460	880(E)6600	WARNING LIGHTS(TYPE A)	4,200.000 SD	
	Engineer's Estimate		**0.500**	**2,100.00**
1	HUB Construction, Inc.		0.130	546.00
2	Treas Construction Inc		0.100	420.00
3	K & R BUILDERS, INC.		0.110	462.00
4	Central Bridge Company		0.100	420.00
5	BUILT RIGHT CONSTRUCTION, LLC		0.100	420.00
6	RRY SERVICES LLC		0.100	420.00
7	L & N BRIDGE, LLC		0.100	420.00
0470	880(F)6700	DRUMS	3,540.000 SD	
	Engineer's Estimate		**0.250**	**885.00**
1	HUB Construction, Inc.		0.050	177.00
2	Treas Construction Inc		0.020	70.80
3	K & R BUILDERS, INC.		0.220	778.80
4	Central Bridge Company		0.020	70.80
5	BUILT RIGHT CONSTRUCTION, LLC		0.020	70.80
6	RRY SERVICES LLC		0.020	70.80
7	L & N BRIDGE, LLC		0.020	70.80
0480	880(I)7000	FLAGGER	120.000 SD	
	Engineer's Estimate		**300.000**	**36,000.00**
1	HUB Construction, Inc.		100.000	12,000.00
2	Treas Construction Inc		5.000	600.00
3	K & R BUILDERS, INC.		115.500	13,860.00
4	Central Bridge Company		125.000	15,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		10.000	1,200.00
6	RRY SERVICES LLC		100.000	12,000.00
7	L & N BRIDGE, LLC		90.000	10,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Section Total: 41,149.00

	Engineer's Estimate	**41,149.00**
1	HUB Construction, Inc.	21,462.00
2	Treas Construction Inc	9,045.80
3	K & R BUILDERS, INC.	23,853.10
4	Central Bridge Company	23,445.80
5	BUILT RIGHT CONSTRUCTION, LLC	10,715.80
6	RRY SERVICES LLC	20,685.80
7	L & N BRIDGE, LLC	19,245.80

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	STAKING				
0490	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**12,000.000**		**12,000.00**
1	HUB Construction, Inc.		6,800.000		6,800.00
2	Treas Construction Inc		6,468.000		6,468.00
3	K & R BUILDERS, INC.		9,000.000		9,000.00
4	Central Bridge Company		15,000.000		15,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		10,000.000		10,000.00
6	RRY SERVICES LLC		7,500.000		7,500.00
7	L & N BRIDGE, LLC		15,000.000		15,000.00

Section Total: 12,000.00

	Engineer's Estimate	**12,000.00**
1	HUB Construction, Inc.	6,800.00
2	Treas Construction Inc	6,468.00
3	K & R BUILDERS, INC.	9,000.00
4	Central Bridge Company	15,000.00
5	BUILT RIGHT CONSTRUCTION, LLC	10,000.00
6	RRY SERVICES LLC	7,500.00
7	L & N BRIDGE, LLC	15,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		CONSTRUCTION		
0500	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	HUB Construction, Inc.		2,500.000	2,500.00
2	Treas Construction Inc		2,500.000	2,500.00
3	K & R BUILDERS, INC.		3,500.000	3,500.00
4	Central Bridge Company		4,000.000	4,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		4,000.000	4,000.00
6	RRY SERVICES LLC		1,450.000	1,450.00
7	L & N BRIDGE, LLC		3,000.000	3,000.00
0510	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**58,000.000**	**58,000.00**
1	HUB Construction, Inc.		70,000.000	70,000.00
2	Treas Construction Inc		57,812.670	57,812.67
3	K & R BUILDERS, INC.		58,435.000	58,435.00
4	Central Bridge Company		60,000.000	60,000.00
5	BUILT RIGHT CONSTRUCTION, LLC		85,000.000	85,000.00
6	RRY SERVICES LLC		70,000.000	70,000.00
7	L & N BRIDGE, LLC		70,000.000	70,000.00
Section Total:				63,000.00
	Engineer's Estimate			**63,000.00**
1	HUB Construction, Inc.			72,500.00
2	Treas Construction Inc			60,312.67
3	K & R BUILDERS, INC.			61,935.00
4	Central Bridge Company			64,000.00
5	BUILT RIGHT CONSTRUCTION, LLC			89,000.00
6	RRY SERVICES LLC			71,450.00
7	L & N BRIDGE, LLC			73,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	3,000.000	8,500.000	3,000.00	8,500.00	283.33%	5,500.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	676.000 CY	10.000	9.200	6,760.00	6,219.20	92.00%	-540.80
0030	202(D)2500	UNCLASSIFIED BORROW					
	1,659.000 CY	12.000	18.000	19,908.00	29,862.00	150.00%	9,954.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	5,000.000	6,500.000	5,000.00	6,500.00	130.00%	1,500.00
0050	221(B)2300	TEMPORARY SILT FENCE					
	235.000 LF	3.000	5.000	705.00	1,175.00	166.67%	470.00
0060	221(E)2600	TEMPORARY SILT DIKE					
	130.000 LF	14.000	14.000	1,820.00	1,820.00	100.00%	0.00
0070	230(A)7200	SOLID SLAB SODDING					
	1,160.000 SY	7.000	4.990	8,120.00	5,788.40	71.29%	-2,331.60
0080	233(A)0200	VEGETATIVE MULCHING					
	0.240 AC	600.000	2,300.000	144.00	552.00	383.33%	408.00
0090	241 3100	MOWING					
	0.480 AC	400.000	1,500.000	192.00	720.00	375.00%	528.00
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	809.000 TON	40.000	45.000	32,360.00	36,405.00	112.50%	4,045.00
0110	509(D)0500	CLASS C CONCRETE					
	26.000 CY	800.000	375.000	20,800.00	9,750.00	46.88%	-11,050.00
0120	613(B)5548	66" CORR. GALV. STEEL PIPE					
	216.000 LF	140.000	170.000	30,240.00	36,720.00	121.43%	6,480.00
0130	613(B)5604	21" X 15" CORR. GALV. STEEL PIPE ARCH					
	76.000 LF	50.000	69.000	3,800.00	5,244.00	138.00%	1,444.00
0140	613(M)6960	TYPE A4 CULVERT END TREATMENT					
	2.000 EA	1,400.000	2,500.000	2,800.00	5,000.00	178.57%	2,200.00
0150	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	2,500.000	8,750.000	2,500.00	8,750.00	350.00%	6,250.00
0160	619(B)6352	REMOVAL OF FENCE					
	321.000 LF	5.000	4.820	1,605.00	1,547.22	96.40%	-57.78
0170	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	510.000 SY	8.000	3.000	4,080.00	1,530.00	37.50%	-2,550.00
0180	619(C)6600	SAWING PAVEMENT					
	40.000 LF	4.000	10.000	160.00	400.00	250.00%	240.00
0190	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE					
	25.000 LF	20.000	110.000	500.00	2,750.00	550.00%	2,250.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)					
	3.000 EA	2,000.000	2,300.000	6,000.00	6,900.00	115.00%	900.00
0210	623(F)1712	GUARDRAIL ANCHOR UNIT (TYPE B)					
	1.000 EA	1,000.000	2,500.000	1,000.00	2,500.00	250.00%	1,500.00
0220	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)					
	4.000 EA	2,500.000	2,300.000	10,000.00	9,200.00	92.00%	-800.00
Section Total				**161,494.00**	**187,832.82**	**116.31%**	**26,338.82**
0002	**BRIDGE**						
0230	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON					
	100.000 CY	25.000	22.000	2,500.00	2,200.00	88.00%	-300.00
0240	501(G)1800	CLSM BACKFILL					
	70.000 CY	200.000	199.000	14,000.00	13,930.00	99.50%	-70.00
0250	503(A)4240	PRESTRESSED CONCRETE BEAMS (TYPE IV)					
	314.000 LF	275.000	390.000	86,350.00	122,460.00	141.82%	36,110.00
0260	504(D)5410	CONCRETE RAIL (TR3)					
	274.600 LF	90.000	120.000	24,714.00	32,952.00	133.33%	8,238.00
0270	506(A)7200	STRUCTURAL STEEL					
	410.000 LB	3.500	6.000	1,435.00	2,460.00	171.43%	1,025.00
0280	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY					
	6.000 EA	1,800.000	897.000	10,800.00	5,382.00	49.83%	-5,418.00
0290	509(A)0210	CLASS AA CONCRETE					
	107.200 CY	950.000	875.000	101,840.00	93,800.00	92.11%	-8,040.00
0300	509(B)0320	CLASS A CONCRETE					
	41.800 CY	900.000	900.000	37,620.00	37,620.00	100.00%	0.00
0310	511(A)2210	REINFORCING STEEL					
	26,270.000 LB	1.300	1.590	34,151.00	41,769.30	122.31%	7,618.30
0320	514(A)5210	PILES, FURNISHED (HP 10X42)					
	252.000 LF	40.000	68.000	10,080.00	17,136.00	170.00%	7,056.00
0330	514(B)5310	PILES, DRIVEN (HP 10X42)					
	252.000 LF	17.000	12.000	4,284.00	3,024.00	70.59%	-1,260.00
0340	514(K)6200	(PL)PILOT HOLES					
	105.000 LF	400.000	325.000	42,000.00	34,125.00	81.25%	-7,875.00
0350	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)					
	1.000 EA	500.000	500.000	500.00	500.00	100.00%	0.00
0360	601(B)1230	TYPE I-A PLAIN RIPRAP					
	430.000 TON	55.000	56.000	23,650.00	24,080.00	101.82%	430.00
0370	601(C)1310	TYPE I-A FILTER BLANKET					
	140.000 TON	50.000	50.000	7,000.00	7,000.00	100.00%	0.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 710 **Contract ID:** 220157 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0380	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND					
	52.000 LF	25.000	28.000	1,300.00	1,456.00	112.00%	156.00
0390	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.					
	56.000 LF	25.000	28.000	1,400.00	1,568.00	112.00%	168.00
0400	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE					
	1.000 LSUM	40,000.000	6,500.000	40,000.00	6,500.00	16.25%	-33,500.00
Section Total				**443,624.00**	**447,962.30**	**100.98%**	**4,338.30**
0003	**TRAFFIC**						
0410	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS					
	1.000 EA	100.000	360.000	100.00	360.00	360.00%	260.00
0420	850(A)1200	SHEET ALUMINUM SIGNS					
	21.000 SF	24.000	59.000	504.00	1,239.00	245.83%	735.00
0430	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	600.000 SD	0.500	4.000	300.00	2,400.00	800.00%	2,100.00
0440	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	600.000 SD	1.500	5.500	900.00	3,300.00	366.67%	2,400.00
0450	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	360.000 SD	1.000	4.000	360.00	1,440.00	400.00%	1,080.00
0460	880(E)6600	WARNING LIGHTS(TYPE A)					
	4,200.000 SD	0.500	0.130	2,100.00	546.00	26.00%	-1,554.00
0470	880(F)6700	DRUMS					
	3,540.000 SD	0.250	0.050	885.00	177.00	20.00%	-708.00
0480	880(I)7000	FLAGGER					
	120.000 SD	300.000	100.000	36,000.00	12,000.00	33.33%	-24,000.00
Section Total				**41,149.00**	**21,462.00**	**52.16%**	**-19,687.00**
0004	**STAKING**						
0490	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	12,000.000	6,800.000	12,000.00	6,800.00	56.67%	-5,200.00
Section Total				**12,000.00**	**6,800.00**	**56.67%**	**-5,200.00**
0005	**CONSTRUCTION**						
0500	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	5,000.000	2,500.000	5,000.00	2,500.00	50.00%	-2,500.00
0510	641 2100	MOBILIZATION					
	1.000 LSUM	58,000.000	70,000.000	58,000.00	70,000.00	120.69%	12,000.00
Section Total				**63,000.00**	**72,500.00**	**115.08%**	**9,500.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

J/P No.: 32333(04) **Project No.:** CIRB-203D(071)RB **Calendar** 90

County: ATOKA

Description: PAVEMENT RECONSTRUCTION (NO ADDED LANES)
COUNTY ROAD (MT CARMEL ROAD/EW-194): FROM 1.5 MILES EAST OF THE US-69 JUNCTION, EXTEND EAST NEAR CANEY.
PROJECT LENGTH = 1.77 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$1,393,868.10		
1	THE CUMMINS CONSTRUCTION CO., INC.	$1,581,454.83	100.00%	113.46%
2	OVERLAND CORPORATION	$1,638,025.60	103.58%	117.52%
3	APAC-CENTRAL, INC.	$1,739,757.90	110.01%	124.82%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	202(A)2200	UNCLASSIFIED EXCAVATION	1,000.000 CY		
	Engineer's Estimate			**13.000**	**13,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			18.440	18,440.00
2	OVERLAND CORPORATION			5.000	5,000.00
3	APAC-CENTRAL, INC.			12.000	12,000.00
0020	221(B)2300	TEMPORARY SILT FENCE	1,000.000 LF		
	Engineer's Estimate			**4.000**	**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			4.030	4,030.00
2	OVERLAND CORPORATION			2.000	2,000.00
3	APAC-CENTRAL, INC.			3.150	3,150.00
0030	303(A)1200	AGGREGATE BASE TYPE A	1,000.000 CY		
	Engineer's Estimate			**65.000**	**65,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			77.810	77,810.00
2	OVERLAND CORPORATION			7.000	7,000.00
3	APAC-CENTRAL, INC.			71.000	71,000.00
0040	307(C)3400	PORTLAND CEMENT	400.000 TON		
	Engineer's Estimate			**205.000**	**82,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			259.360	103,744.00
2	OVERLAND CORPORATION			42.000	16,800.00
3	APAC-CENTRAL, INC.			251.000	100,400.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	25,942.000 SY		
	Engineer's Estimate			**4.000**	**103,768.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			3.460	89,759.32
2	OVERLAND CORPORATION			0.500	12,971.00
3	APAC-CENTRAL, INC.			7.100	184,188.20
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D	9,339.000 LF		
	Engineer's Estimate			**11.000**	**102,729.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			12.100	113,001.90
2	OVERLAND CORPORATION			70.000	653,730.00
3	APAC-CENTRAL, INC.			11.600	108,332.40
0070	326(B)1300	GEOGRID REINFORCEMENT	1,500.000 SY		
	Engineer's Estimate			**11.000**	**16,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			13.830	20,745.00
2	OVERLAND CORPORATION			1.000	1,500.00
3	APAC-CENTRAL, INC.			8.300	12,450.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0001	ROADWAY				
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,270.000 TON		
	Engineer's Estimate			**40.000**	**50,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			51.870	65,874.90
2	OVERLAND CORPORATION			10.000	12,700.00
3	APAC-CENTRAL, INC.			41.900	53,213.00
0090	407(C)7500	NT TACK MATERIAL	1,826.000 GAL		
	Engineer's Estimate			**3.250**	**5,934.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			5.000	9,130.00
2	OVERLAND CORPORATION			2.000	3,652.00
3	APAC-CENTRAL, INC.			3.500	6,391.00
0100	408 8100	PRIME COAT	8,000.000 GAL		
	Engineer's Estimate			**4.750**	**38,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			5.000	40,000.00
2	OVERLAND CORPORATION			2.000	16,000.00
3	APAC-CENTRAL, INC.			1.250	10,000.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	4,500.000 TON		
	Engineer's Estimate			**95.000**	**427,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			101.000	454,500.00
2	OVERLAND CORPORATION			70.000	315,000.00
3	APAC-CENTRAL, INC.			114.500	515,250.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	3,200.000 TON		
	Engineer's Estimate			**100.000**	**320,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			125.000	400,000.00
2	OVERLAND CORPORATION			90.000	288,000.00
3	APAC-CENTRAL, INC.			136.000	435,200.00
0130	619(C)6600	SAWING PAVEMENT	44.000 LF		
	Engineer's Estimate			**6.000**	**264.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			10.000	440.00
2	OVERLAND CORPORATION			5.000	220.00
3	APAC-CENTRAL, INC.			14.500	638.00
Section Total:					1,229,495.50
	Engineer's Estimate				**1,229,495.50**
1	THE CUMMINS CONSTRUCTION CO., INC.				1,397,475.12
2	OVERLAND CORPORATION				1,334,573.00
3	APAC-CENTRAL, INC.				1,512,212.60

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0002	TRAFFIC				
0140	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000 SD		
	Engineer's Estimate			**145.000**	**19,575.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			115.270	15,561.45
2	OVERLAND CORPORATION			10.000	1,350.00
3	APAC-CENTRAL, INC.			105.700	14,269.50
0150	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	37,356.000 LF		
	Engineer's Estimate			**0.850**	**31,752.60**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.660	24,654.96
2	OVERLAND CORPORATION			0.600	22,413.60
3	APAC-CENTRAL, INC.			0.600	22,413.60
0160	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,350.000 SD		
	Engineer's Estimate			**1.000**	**1,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.020	27.00
2	OVERLAND CORPORATION			0.020	27.00
3	APAC-CENTRAL, INC.			0.020	27.00
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000 SD		
	Engineer's Estimate			**1.100**	**1,485.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.020	27.00
2	OVERLAND CORPORATION			0.020	27.00
3	APAC-CENTRAL, INC.			0.020	27.00
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,350.000 SD		
	Engineer's Estimate			**1.100**	**1,485.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			6.220	8,397.00
2	OVERLAND CORPORATION			5.400	7,290.00
3	APAC-CENTRAL, INC.			5.710	7,708.50
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	945.000 SD		
	Engineer's Estimate			**1.000**	**945.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.060	56.70
2	OVERLAND CORPORATION			0.050	47.25
3	APAC-CENTRAL, INC.			0.050	47.25
0200	880(E)6600	WARNING LIGHTS(TYPE A)	3,135.000 SD		
	Engineer's Estimate			**0.500**	**1,567.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.460	1,442.10
2	OVERLAND CORPORATION			0.400	1,254.00
3	APAC-CENTRAL, INC.			0.420	1,316.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	TRAFFIC				
0210	880(G)6805	CHANNELIZER CONES	4,725.000	SD	
	Engineer's Estimate		**0.500**		**2,362.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.860		4,063.50
2	OVERLAND CORPORATION		0.750		3,543.75
3	APAC-CENTRAL, INC.		0.790		3,732.75
0220	880(I)7000	FLAGGER	135.000	SD	
	Engineer's Estimate		**10.000**		**1,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		100.000		13,500.00
2	OVERLAND CORPORATION		500.000		67,500.00
3	APAC-CENTRAL, INC.		9.800		1,323.00
0230	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.000**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,250.000		8,250.00
2	OVERLAND CORPORATION		50,000.000		50,000.00
3	APAC-CENTRAL, INC.		26,800.000		26,800.00
Section Total:					66,872.60
	Engineer's Estimate				**66,872.60**
1	THE CUMMINS CONSTRUCTION CO., INC.				75,979.71
2	OVERLAND CORPORATION				153,452.60
3	APAC-CENTRAL, INC.				77,665.30

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	STAKING				
0240	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**7,500.000**		**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8,000.000		8,000.00
2	OVERLAND CORPORATION		50,000.000		50,000.00
3	APAC-CENTRAL, INC.		5,300.000		5,300.00
Section Total:					7,500.00
	Engineer's Estimate				**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.				8,000.00
2	OVERLAND CORPORATION				50,000.00
3	APAC-CENTRAL, INC.				5,300.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section:	0004	CONSTRUCTION		
0250	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**90,000.000**	**90,000.00**
	1 THE CUMMINS CONSTRUCTION CO., INC.		100,000.000	100,000.00
	2 OVERLAND CORPORATION		100,000.000	100,000.00
	3 APAC-CENTRAL, INC.		144,580.000	144,580.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Section Total: 90,000.00

	Engineer's Estimate	**90,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	100,000.00
2	OVERLAND CORPORATION	100,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

3	APAC-CENTRAL, INC.	144,580.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line No.	Item No.	Item Description					
	Quantity/ Unit	Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	202(A)2200	UNCLASSIFIED EXCAVATION					
	1,000.000 CY	13.000	18.440	13,000.00	18,440.00	141.85%	5,440.00
0020	221(B)2300	TEMPORARY SILT FENCE					
	1,000.000 LF	4.000	4.030	4,000.00	4,030.00	100.75%	30.00
0030	303(A)1200	AGGREGATE BASE TYPE A					
	1,000.000 CY	65.000	77.810	65,000.00	77,810.00	119.71%	12,810.00
0040	307(C)3400	PORTLAND CEMENT					
	400.000 TON	205.000	259.360	82,000.00	103,744.00	126.52%	21,744.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE					
	25,942.000 SY	4.000	3.460	103,768.00	89,759.32	86.50%	-14,008.68
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D					
	9,339.000 LF	11.000	12.100	102,729.00	113,001.90	110.00%	10,272.90
0070	326(B)1300	GEOGRID REINFORCEMENT					
	1,500.000 SY	11.000	13.830	16,500.00	20,745.00	125.73%	4,245.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	1,270.000 TON	40.000	51.870	50,800.00	65,874.90	129.68%	15,074.90
0090	407(C)7500	NT TACK MATERIAL					
	1,826.000 GAL	3.250	5.000	5,934.50	9,130.00	153.85%	3,195.50
0100	408 8100	PRIME COAT					
	8,000.000 GAL	4.750	5.000	38,000.00	40,000.00	105.26%	2,000.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	4,500.000 TON	95.000	101.000	427,500.00	454,500.00	106.32%	27,000.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)					
	3,200.000 TON	100.000	125.000	320,000.00	400,000.00	125.00%	80,000.00
0130	619(C)6600	SAWING PAVEMENT					
	44.000 LF	6.000	10.000	264.00	440.00	166.67%	176.00
Section Total				**1,229,495.50**	**1,397,475.12**	**113.66%**	**167,979.62**
0002	**TRAFFIC**						
0140	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	135.000 SD	145.000	115.270	19,575.00	15,561.45	79.50%	-4,013.55
0150	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	37,356.000 LF	0.850	0.660	31,752.60	24,654.96	77.65%	-7,097.64
0160	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,350.000 SD	1.000	0.020	1,350.00	27.00	2.00%	-1,323.00
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,350.000 SD	1.100	0.020	1,485.00	27.00	1.82%	-1,458.00
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,350.000 SD	1.100	6.220	1,485.00	8,397.00	565.45%	6,912.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 715 **Contract ID:** 210163 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	945.000 SD	1.000	0.060	945.00	56.70	6.00%	-888.30
0200	880(E)6600	WARNING LIGHTS(TYPE A)					
	3,135.000 SD	0.500	0.460	1,567.50	1,442.10	92.00%	-125.40
0210	880(G)6805	CHANNELIZER CONES					
	4,725.000 SD	0.500	0.860	2,362.50	4,063.50	172.00%	1,701.00
0220	880(I)7000	FLAGGER					
	135.000 SD	10.000	100.000	1,350.00	13,500.00	1000.00%	12,150.00
0230	880(W)7700	PILOT CAR					
	1.000 LSUM	5,000.000	8,250.000	5,000.00	8,250.00	165.00%	3,250.00
Section Total				**66,872.60**	**75,979.71**	**113.62%**	**9,107.11**
0003	**STAKING**						
0240	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	7,500.000	8,000.000	7,500.00	8,000.00	106.67%	500.00
Section Total				**7,500.00**	**8,000.00**	**106.67%**	**500.00**
0004	**CONSTRUCTION**						
0250	641 2110	MOBILIZATION					
	1.000 LSUM	90,000.000	100,000.000	90,000.00	100,000.00	111.11%	10,000.00
Section Total				**90,000.00**	**100,000.00**	**111.11%**	**10,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 720 **Contract ID:** 220191 **District:** 5

J/P No.: 29526(10) **Project No.:** NHPPI-4000-(154)PM **Calendar** 150

County: BECKHAM

Description: BRIDGE PAINTING
I-40 (EASTBOUND): OVER NORTH FORK OF THE RED RIVER,
0.5 MILES SOUTH OF THE SH-152 INTERCHANGE NEAR SAYRE.
PROJECT LENGTH = 0.000 MILE

All bids for this call order have been rejected.

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

J/P No.: 31182(04) **Project No.:** CIRB-207C(103)RB **Calendar** 90

County: BRYAN

Description: PAVEMENT RECONSTRUCTION (NO ADDED LANES)
COUNTY ROAD (CHICKASAW ROAD): FROM THE US-69 JUNCTION, EXTEND SOUTH NEAR CALERA.
PROJECT LENGTH = 4.465 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$3,344,090.00		
1	OVERLAND CORPORATION	$3,382,415.40	100.00%	101.15%
2	THE CUMMINS CONSTRUCTION CO., INC.	$3,719,602.49	109.97%	111.23%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	202(A)2200	UNCLASSIFIED EXCAVATION	2,250.000 CY		
	Engineer's Estimate			**13.000**	**29,250.00**
1	OVERLAND CORPORATION			1.000	2,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.			17.890	40,252.50
0020	221(B)2300	TEMPORARY SILT FENCE	2,250.000 LF		
	Engineer's Estimate			**4.000**	**9,000.00**
1	OVERLAND CORPORATION			2.000	4,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.			3.910	8,797.50
0030	303(A)1200	AGGREGATE BASE TYPE A	2,250.000 CY		
	Engineer's Estimate			**65.000**	**146,250.00**
1	OVERLAND CORPORATION			7.000	15,750.00
2	THE CUMMINS CONSTRUCTION CO., INC.			78.270	176,107.50
0040	307(C)3400	PORTLAND CEMENT	840.000 TON		
	Engineer's Estimate			**205.000**	**172,200.00**
1	OVERLAND CORPORATION			200.000	168,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			257.160	216,014.40
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	68,121.000 SY		
	Engineer's Estimate			**4.000**	**272,484.00**
1	OVERLAND CORPORATION			1.000	68,121.00
2	THE CUMMINS CONSTRUCTION CO., INC.			3.350	228,205.35
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D	23,577.000 LF		
	Engineer's Estimate			**11.000**	**259,347.00**
1	OVERLAND CORPORATION			37.250	878,243.25
2	THE CUMMINS CONSTRUCTION CO., INC.			11.740	276,793.98
0070	326(B)1300	GEOGRID REINFORCEMENT	1,125.000 SY		
	Engineer's Estimate			**11.000**	**12,375.00**
1	OVERLAND CORPORATION			1.000	1,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.			13.420	15,097.50
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	5,800.000 TON		
	Engineer's Estimate			**40.000**	**232,000.00**
1	OVERLAND CORPORATION			10.000	58,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			53.110	308,038.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0090	407(C)7500	NT TACK MATERIAL	5,000.000 GAL	
	Engineer's Estimate		**3.250**	**16,250.00**
1	OVERLAND CORPORATION		2.000	10,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.000	25,000.00
0100	408 8100	PRIME COAT	22,000.000 GAL	
	Engineer's Estimate		**4.750**	**104,500.00**
1	OVERLAND CORPORATION		2.000	44,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.000	110,000.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	11,300.000 TON	
	Engineer's Estimate		**95.000**	**1,073,500.00**
1	OVERLAND CORPORATION		87.000	983,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		100.000	1,130,000.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	7,800.000 TON	
	Engineer's Estimate		**100.000**	**780,000.00**
1	OVERLAND CORPORATION		100.000	780,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		121.000	943,800.00
0130	619(C)6600	SAWING PAVEMENT	108.000 LF	
	Engineer's Estimate		**8.000**	**864.00**
1	OVERLAND CORPORATION		5.000	540.00
2	THE CUMMINS CONSTRUCTION CO., INC.		25.000	2,700.00
Section Total:				3,108,020.00
	Engineer's Estimate			**3,108,020.00**
1	OVERLAND CORPORATION			3,013,629.25
2	THE CUMMINS CONSTRUCTION CO., INC.			3,480,806.73

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0002	TRAFFIC				
0140	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	10.000 DAY		
	Engineer's Estimate			**600.000**	**6,000.00**
1	OVERLAND CORPORATION			600.000	6,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			600.000	6,000.00
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	90.000 SD		
	Engineer's Estimate			**145.000**	**13,050.00**
1	OVERLAND CORPORATION			10.000	900.00
2	THE CUMMINS CONSTRUCTION CO., INC.			117.400	10,566.00
0160	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	94,308.000 LF		
	Engineer's Estimate			**0.500**	**47,154.00**
1	OVERLAND CORPORATION			0.550	51,869.40
2	THE CUMMINS CONSTRUCTION CO., INC.			0.600	56,584.80
0170	856(B)8300	TRAF.STR.(MULTI-POLY.)(SYM,WRD,ETC)	2.000 EA		
	Engineer's Estimate			**350.000**	**700.00**
1	OVERLAND CORPORATION			350.000	700.00
2	THE CUMMINS CONSTRUCTION CO., INC.			391.330	782.66
0180	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,350.000 SD		
	Engineer's Estimate			**1.000**	**1,350.00**
1	OVERLAND CORPORATION			0.150	202.50
2	THE CUMMINS CONSTRUCTION CO., INC.			0.170	229.50
0190	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000 SD		
	Engineer's Estimate			**1.000**	**1,350.00**
1	OVERLAND CORPORATION			0.150	202.50
2	THE CUMMINS CONSTRUCTION CO., INC.			0.170	229.50
0200	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,375.000 SD		
	Engineer's Estimate			**1.100**	**3,712.50**
1	OVERLAND CORPORATION			3.700	12,487.50
2	THE CUMMINS CONSTRUCTION CO., INC.			4.140	13,972.50
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	540.000 SD		
	Engineer's Estimate			**1.000**	**540.00**
1	OVERLAND CORPORATION			0.200	108.00
2	THE CUMMINS CONSTRUCTION CO., INC.			0.220	118.80
0220	880(E)6600	WARNING LIGHTS(TYPE A)	1,350.000 SD		
	Engineer's Estimate			**0.500**	**675.00**
1	OVERLAND CORPORATION			0.600	810.00
2	THE CUMMINS CONSTRUCTION CO., INC.			0.670	904.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	TRAFFIC				
0230	880(G)6805	CHANNELIZER CONES	10,125.000	SD	
	Engineer's Estimate		**0.500**		**5,062.50**
1	OVERLAND CORPORATION		0.050		506.25
2	THE CUMMINS CONSTRUCTION CO., INC.		0.060		607.50
0240	880(I)7000	FLAGGER	90.000	SD	
	Engineer's Estimate		**10.000**		**900.00**
1	OVERLAND CORPORATION		100.000		9,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		120.000		10,800.00
0250	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.000**		**5,000.00**
1	OVERLAND CORPORATION		50,000.000		50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		9,000.000		9,000.00
Section Total:					85,494.00
	Engineer's Estimate				**85,494.00**
1	OVERLAND CORPORATION				132,786.15
2	THE CUMMINS CONSTRUCTION CO., INC.				109,795.76

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	STAKING				
0260	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**7,500.000**		**7,500.00**
1	OVERLAND CORPORATION		56,000.000		56,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20,000.000		20,000.00
Section Total:					7,500.00
	Engineer's Estimate				**7,500.00**
1	OVERLAND CORPORATION				56,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.				20,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		CONSTRUCTION		
0270	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**143,076.000**	**143,076.00**
1	OVERLAND CORPORATION		180,000.000	180,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		109,000.000	109,000.00
Section Total:				143,076.00
	Engineer's Estimate			**143,076.00**
1	OVERLAND CORPORATION			180,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			109,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line No.	Item No.	Item Description					
	Quantity/ Unit	Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	202(A)2200	UNCLASSIFIED EXCAVATION					
	2,250.000 CY	13.000	1.000	29,250.00	2,250.00	7.69%	-27,000.00
0020	221(B)2300	TEMPORARY SILT FENCE					
	2,250.000 LF	4.000	2.000	9,000.00	4,500.00	50.00%	-4,500.00
0030	303(A)1200	AGGREGATE BASE TYPE A					
	2,250.000 CY	65.000	7.000	146,250.00	15,750.00	10.77%	-130,500.00
0040	307(C)3400	PORTLAND CEMENT					
	840.000 TON	205.000	200.000	172,200.00	168,000.00	97.56%	-4,200.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE					
	68,121.000 SY	4.000	1.000	272,484.00	68,121.00	25.00%	-204,363.00
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D					
	23,577.000 LF	11.000	37.250	259,347.00	878,243.25	338.64%	618,896.25
0070	326(B)1300	GEOGRID REINFORCEMENT					
	1,125.000 SY	11.000	1.000	12,375.00	1,125.00	9.09%	-11,250.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	5,800.000 TON	40.000	10.000	232,000.00	58,000.00	25.00%	-174,000.00
0090	407(C)7500	NT TACK MATERIAL					
	5,000.000 GAL	3.250	2.000	16,250.00	10,000.00	61.54%	-6,250.00
0100	408 8100	PRIME COAT					
	22,000.000 GAL	4.750	2.000	104,500.00	44,000.00	42.11%	-60,500.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	11,300.000 TON	95.000	87.000	1,073,500.00	983,100.00	91.58%	-90,400.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)					
	7,800.000 TON	100.000	100.000	780,000.00	780,000.00	100.00%	0.00
0130	619(C)6600	SAWING PAVEMENT					
	108.000 LF	8.000	5.000	864.00	540.00	62.50%	-324.00
Section Total				**3,108,020.00**	**3,013,629.25**	**96.96%**	**-94,390.75**
0002	**TRAFFIC**						
0140	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)					
	10.000 DAY	600.000	600.000	6,000.00	6,000.00	100.00%	0.00
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	90.000 SD	145.000	10.000	13,050.00	900.00	6.90%	-12,150.00
0160	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	94,308.000 LF	0.500	0.550	47,154.00	51,869.40	110.00%	4,715.40
0170	856(B)8300	TRAF.STR.(MULTI-POLY.)(SYM,WRD,ETC)					
	2.000 EA	350.000	350.000	700.00	700.00	100.00%	0.00
0180	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,350.000 SD	1.000	0.150	1,350.00	202.50	15.00%	-1,147.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 725 **Contract ID:** 220158 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,350.000 SD	1.000	0.150	1,350.00	202.50	15.00%	-1,147.50
0200	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	3,375.000 SD	1.100	3.700	3,712.50	12,487.50	336.36%	8,775.00
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	540.000 SD	1.000	0.200	540.00	108.00	20.00%	-432.00
0220	880(E)6600	WARNING LIGHTS(TYPE A)					
	1,350.000 SD	0.500	0.600	675.00	810.00	120.00%	135.00
0230	880(G)6805	CHANNELIZER CONES					
	10,125.000 SD	0.500	0.050	5,062.50	506.25	10.00%	-4,556.25
0240	880(I)7000	FLAGGER					
	90.000 SD	10.000	100.000	900.00	9,000.00	1000.00%	8,100.00
0250	880(W)7700	PILOT CAR					
	1.000 LSUM	5,000.000	50,000.000	5,000.00	50,000.00	1000.00%	45,000.00
Section Total				**85,494.00**	**132,786.15**	**155.32%**	**47,292.15**
0003	**STAKING**						
0260	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	7,500.000	56,000.000	7,500.00	56,000.00	746.67%	48,500.00
Section Total				**7,500.00**	**56,000.00**	**746.67%**	**48,500.00**
0004	**CONSTRUCTION**						
0270	641 2110	MOBILIZATION					
	1.000 LSUM	143,076.000	180,000.000	143,076.00	180,000.00	125.81%	36,924.00
Section Total				**143,076.00**	**180,000.00**	**125.81%**	**36,924.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

J/P No.: 32335(04) **Project No.:** CIRB-207D(108)RB **Calendar** 180

County: BRYAN

Description: BRIDGE AND APPROACHES
COUNTY ROAD (RIVER ROAD): OVER SANDY CREEK,
1.1 MILES SOUTH OF US-69 NEAR COLBERT.
PROJECT LENGTH = 0.217 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$1,514,652.30		
1	HUB Construction, Inc.	$1,674,871.81	100.00%	110.58%
2	Treas Construction Inc	$1,818,502.04	108.58%	120.06%
3	BUILT RIGHT CONSTRUCTION, LLC	$1,860,755.15	111.10%	122.85%
4	K & R BUILDERS, INC.	$1,881,032.83	112.31%	124.19%
5	C3 CONSTRUCTION, INC.	$2,130,372.97	127.20%	140.65%
6	L & N BRIDGE, LLC	$2,442,759.81	145.85%	161.28%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**15,000.000**	**15,000.00**
1	HUB Construction, Inc.			12,000.000	12,000.00
2	Treas Construction Inc			14,700.000	14,700.00
3	BUILT RIGHT CONSTRUCTION, LLC			20,000.000	20,000.00
4	K & R BUILDERS, INC.			35,833.000	35,833.00
5	C3 CONSTRUCTION, INC.			15,697.370	15,697.37
6	L & N BRIDGE, LLC			20,000.000	20,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,857.000 CY		
	Engineer's Estimate			**10.000**	**28,570.00**
1	HUB Construction, Inc.			6.870	19,627.59
2	Treas Construction Inc			9.500	27,141.50
3	BUILT RIGHT CONSTRUCTION, LLC			11.000	31,427.00
4	K & R BUILDERS, INC.			9.250	26,427.25
5	C3 CONSTRUCTION, INC.			11.300	32,284.10
6	L & N BRIDGE, LLC			16.000	45,712.00
0030	202(C)2400	ROCK EXCAVATION	317.000 CY		
	Engineer's Estimate			**100.000**	**31,700.00**
1	HUB Construction, Inc.			18.000	5,706.00
2	Treas Construction Inc			33.000	10,461.00
3	BUILT RIGHT CONSTRUCTION, LLC			35.000	11,095.00
4	K & R BUILDERS, INC.			52.000	16,484.00
5	C3 CONSTRUCTION, INC.			37.670	11,941.39
6	L & N BRIDGE, LLC			45.000	14,265.00
0040	202(D)2500	UNCLASSIFIED BORROW	4,817.000 CY		
	Engineer's Estimate			**12.000**	**57,804.00**
1	HUB Construction, Inc.			15.000	72,255.00
2	Treas Construction Inc			10.950	52,746.15
3	BUILT RIGHT CONSTRUCTION, LLC			13.000	62,621.00
4	K & R BUILDERS, INC.			11.750	56,599.75
5	C3 CONSTRUCTION, INC.			16.260	78,324.42
6	L & N BRIDGE, LLC			30.000	144,510.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0050	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM		
	Engineer's Estimate			**15,000.000**	**15,000.00**
1	HUB Construction, Inc.			5,500.000	5,500.00
2	Treas Construction Inc			7,300.000	7,300.00
3	BUILT RIGHT CONSTRUCTION, LLC			10,000.000	10,000.00
4	K & R BUILDERS, INC.			7,567.000	7,567.00
5	C3 CONSTRUCTION, INC.			4,755.720	4,755.72
6	L & N BRIDGE, LLC			30,000.000	30,000.00
0060	221(B)2300	TEMPORARY SILT FENCE	2,300.000 LF		
	Engineer's Estimate			**3.500**	**8,050.00**
1	HUB Construction, Inc.			4.000	9,200.00
2	Treas Construction Inc			4.000	9,200.00
3	BUILT RIGHT CONSTRUCTION, LLC			4.500	10,350.00
4	K & R BUILDERS, INC.			3.650	8,395.00
5	C3 CONSTRUCTION, INC.			4.000	9,200.00
6	L & N BRIDGE, LLC			4.000	9,200.00
0070	221(E)2600	TEMPORARY SILT DIKE	91.000 LF		
	Engineer's Estimate			**15.000**	**1,365.00**
1	HUB Construction, Inc.			16.000	1,456.00
2	Treas Construction Inc			20.000	1,820.00
3	BUILT RIGHT CONSTRUCTION, LLC			22.000	2,002.00
4	K & R BUILDERS, INC.			21.870	1,990.17
5	C3 CONSTRUCTION, INC.			20.020	1,821.82
6	L & N BRIDGE, LLC			20.000	1,820.00
0080	230(A)7200	SOLID SLAB SODDING	11,662.000 SY		
	Engineer's Estimate			**3.500**	**40,817.00**
1	HUB Construction, Inc.			3.050	35,569.10
2	Treas Construction Inc			2.850	33,236.70
3	BUILT RIGHT CONSTRUCTION, LLC			3.500	40,817.00
4	K & R BUILDERS, INC.			4.000	46,648.00
5	C3 CONSTRUCTION, INC.			2.850	33,236.70
6	L & N BRIDGE, LLC			2.850	33,236.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	ROADWAY				
0090	233(A)0200	VEGETATIVE MULCHING	3.820 AC		
	Engineer's Estimate		**1,000.000**		**3,820.00**
1	HUB Construction, Inc.		500.000		1,910.00
2	Treas Construction Inc		1,000.000		3,820.00
3	BUILT RIGHT CONSTRUCTION, LLC		1,000.000		3,820.00
4	K & R BUILDERS, INC.		1,000.000		3,820.00
5	C3 CONSTRUCTION, INC.		1,001.200		3,824.58
6	L & N BRIDGE, LLC		1,000.000		3,820.00
0100	303(A)1200	AGGREGATE BASE TYPE A	560.000 CY		
	Engineer's Estimate		**70.000**		**39,200.00**
1	HUB Construction, Inc.		80.000		44,800.00
2	Treas Construction Inc		58.000		32,480.00
3	BUILT RIGHT CONSTRUCTION, LLC		65.000		36,400.00
4	K & R BUILDERS, INC.		89.000		49,840.00
5	C3 CONSTRUCTION, INC.		100.440		56,246.40
6	L & N BRIDGE, LLC		75.090		42,050.40
0110	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	3,546.000 SY		
	Engineer's Estimate		**4.000**		**14,184.00**
1	HUB Construction, Inc.		9.500		33,687.00
2	Treas Construction Inc		9.500		33,687.00
3	BUILT RIGHT CONSTRUCTION, LLC		16.000		56,736.00
4	K & R BUILDERS, INC.		10.450		37,055.70
5	C3 CONSTRUCTION, INC.		8.790		31,169.34
6	L & N BRIDGE, LLC		8.420		29,857.32
0120	325 0100	SEPARATOR FABRIC	3,546.000 SY		
	Engineer's Estimate		**2.500**		**8,865.00**
1	HUB Construction, Inc.		2.750		9,751.50
2	Treas Construction Inc		1.900		6,737.40
3	BUILT RIGHT CONSTRUCTION, LLC		3.000		10,638.00
4	K & R BUILDERS, INC.		2.750		9,751.50
5	C3 CONSTRUCTION, INC.		3.770		13,368.42
6	L & N BRIDGE, LLC		2.290		8,120.34

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0130	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	282.000 TON		
	Engineer's Estimate			**50.000**	**14,100.00**
1	HUB Construction, Inc.			52.000	14,664.00
2	Treas Construction Inc			34.500	9,729.00
3	BUILT RIGHT CONSTRUCTION, LLC			50.000	14,100.00
4	K & R BUILDERS, INC.			60.850	17,159.70
5	C3 CONSTRUCTION, INC.			82.870	23,369.34
6	L & N BRIDGE, LLC			50.710	14,300.22
0140	407(B)7300	TACK COAT	238.000 GAL		
	Engineer's Estimate			**3.750**	**892.50**
1	HUB Construction, Inc.			7.860	1,870.68
2	Treas Construction Inc			5.850	1,392.30
3	BUILT RIGHT CONSTRUCTION, LLC			6.000	1,428.00
4	K & R BUILDERS, INC.			8.650	2,058.70
5	C3 CONSTRUCTION, INC.			6.280	1,494.64
6	L & N BRIDGE, LLC			5.850	1,392.30
0150	408 8100	PRIME COAT	2,046.000 GAL		
	Engineer's Estimate			**4.000**	**8,184.00**
1	HUB Construction, Inc.			4.690	9,595.74
2	Treas Construction Inc			7.300	14,935.80
3	BUILT RIGHT CONSTRUCTION, LLC			7.500	15,345.00
4	K & R BUILDERS, INC.			5.160	10,557.36
5	C3 CONSTRUCTION, INC.			11.300	23,119.80
6	L & N BRIDGE, LLC			7.300	14,935.80
0160	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	668.000 TON		
	Engineer's Estimate			**100.000**	**66,800.00**
1	HUB Construction, Inc.			138.000	92,184.00
2	Treas Construction Inc			156.250	104,375.00
3	BUILT RIGHT CONSTRUCTION, LLC			170.000	113,560.00
4	K & R BUILDERS, INC.			156.600	104,608.80
5	C3 CONSTRUCTION, INC.			173.270	115,744.36
6	L & N BRIDGE, LLC			156.250	104,375.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0170	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	419.000 TON		
	Engineer's Estimate			**100.000**	**41,900.00**
1	HUB Construction, Inc.			159.000	66,621.00
2	Treas Construction Inc			212.000	88,828.00
3	BUILT RIGHT CONSTRUCTION, LLC			230.000	96,370.00
4	K & R BUILDERS, INC.			187.750	78,667.25
5	C3 CONSTRUCTION, INC.			207.170	86,804.23
6	L & N BRIDGE, LLC			212.000	88,828.00
0180	412 3100	COLD MILLING PAVEMENT	2,117.000 SY		
	Engineer's Estimate			**4.000**	**8,468.00**
1	HUB Construction, Inc.			6.000	12,702.00
2	Treas Construction Inc			5.250	11,114.25
3	BUILT RIGHT CONSTRUCTION, LLC			7.000	14,819.00
4	K & R BUILDERS, INC.			9.250	19,582.25
5	C3 CONSTRUCTION, INC.			12.270	25,975.59
6	L & N BRIDGE, LLC			5.440	11,516.48
0190	509(D)0500	CLASS C CONCRETE	10.000 CY		
	Engineer's Estimate			**350.000**	**3,500.00**
1	HUB Construction, Inc.			350.000	3,500.00
2	Treas Construction Inc			600.000	6,000.00
3	BUILT RIGHT CONSTRUCTION, LLC			500.000	5,000.00
4	K & R BUILDERS, INC.			442.000	4,420.00
5	C3 CONSTRUCTION, INC.			396.100	3,961.00
6	L & N BRIDGE, LLC			600.000	6,000.00
0200	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	753.000 TON		
	Engineer's Estimate			**60.000**	**45,180.00**
1	HUB Construction, Inc.			60.000	45,180.00
2	Treas Construction Inc			49.800	37,499.40
3	BUILT RIGHT CONSTRUCTION, LLC			65.000	48,945.00
4	K & R BUILDERS, INC.			55.250	41,603.25
5	C3 CONSTRUCTION, INC.			70.940	53,417.82
6	L & N BRIDGE, LLC			65.000	48,945.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0210	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	120.000 LF		
	Engineer's Estimate			**65.000**	**7,800.00**
1	HUB Construction, Inc.			45.000	5,400.00
2	Treas Construction Inc			44.000	5,280.00
3	BUILT RIGHT CONSTRUCTION, LLC			50.000	6,000.00
4	K & R BUILDERS, INC.			70.000	8,400.00
5	C3 CONSTRUCTION, INC.			52.490	6,298.80
6	L & N BRIDGE, LLC			110.000	13,200.00
0220	613(M)6960	TYPE A4 CULVERT END TREATMENT	4.000 EA		
	Engineer's Estimate			**1,600.000**	**6,400.00**
1	HUB Construction, Inc.			1,400.000	5,600.00
2	Treas Construction Inc			1,750.000	7,000.00
3	BUILT RIGHT CONSTRUCTION, LLC			1,500.000	6,000.00
4	K & R BUILDERS, INC.			1,700.000	6,800.00
5	C3 CONSTRUCTION, INC.			1,540.600	6,162.40
6	L & N BRIDGE, LLC			2,000.000	8,000.00
0230	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	HUB Construction, Inc.			6,500.000	6,500.00
2	Treas Construction Inc			3,750.000	3,750.00
3	BUILT RIGHT CONSTRUCTION, LLC			5,000.000	5,000.00
4	K & R BUILDERS, INC.			6,300.000	6,300.00
5	C3 CONSTRUCTION, INC.			5,273.300	5,273.30
6	L & N BRIDGE, LLC			12,000.000	12,000.00
0240	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA		
	Engineer's Estimate			**2,500.000**	**10,000.00**
1	HUB Construction, Inc.			2,800.000	11,200.00
2	Treas Construction Inc			2,575.000	10,300.00
3	BUILT RIGHT CONSTRUCTION, LLC			3,000.000	12,000.00
4	K & R BUILDERS, INC.			2,835.000	11,340.00
5	C3 CONSTRUCTION, INC.			5,233.040	20,932.16
6	L & N BRIDGE, LLC			2,575.000	10,300.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	ROADWAY				
0250	624(A)3200	FENCE-STYLE WWF	1,092.000	LF	
	Engineer's Estimate		**8.000**		**8,736.00**
1	HUB Construction, Inc.		16.000		17,472.00
2	Treas Construction Inc		10.650		11,629.80
3	BUILT RIGHT CONSTRUCTION, LLC		11.000		12,012.00
4	K & R BUILDERS, INC.		11.750		12,831.00
5	C3 CONSTRUCTION, INC.		11.010		12,022.92
6	L & N BRIDGE, LLC		10.650		11,629.80
0260	624(B)3360	GATES-STYLE WWF (4.5'HIGH X 16'LONG)	2.000	EA	
	Engineer's Estimate		**800.000**		**1,600.00**
1	HUB Construction, Inc.		2,500.000		5,000.00
2	Treas Construction Inc		1,800.000		3,600.00
3	BUILT RIGHT CONSTRUCTION, LLC		1,500.000		3,000.00
4	K & R BUILDERS, INC.		1,980.000		3,960.00
5	C3 CONSTRUCTION, INC.		750.910		1,501.82
6	L & N BRIDGE, LLC		1,800.000		3,600.00
0270	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	483.000	LF	
	Engineer's Estimate		**9.000**		**4,347.00**
1	HUB Construction, Inc.		14.000		6,762.00
2	Treas Construction Inc		9.650		4,660.95
3	BUILT RIGHT CONSTRUCTION, LLC		11.000		5,313.00
4	K & R BUILDERS, INC.		11.000		5,313.00
5	C3 CONSTRUCTION, INC.		12.010		5,800.83
6	L & N BRIDGE, LLC		9.650		4,660.95

Section Total:		502,282.50
	Engineer's Estimate	**502,282.50**
1	HUB Construction, Inc.	555,713.61
2	Treas Construction Inc	553,424.25
3	BUILT RIGHT CONSTRUCTION, LLC	654,798.00
4	K & R BUILDERS, INC.	634,012.68
5	C3 CONSTRUCTION, INC.	683,749.27
6	L & N BRIDGE, LLC	736,275.31

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	BRIDGE				
0280	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	220.000 CY		
	Engineer's Estimate			**20.000**	**4,400.00**
1	HUB Construction, Inc.			20.000	4,400.00
2	Treas Construction Inc			35.000	7,700.00
3	BUILT RIGHT CONSTRUCTION, LLC			25.000	5,500.00
4	K & R BUILDERS, INC.			13.200	2,904.00
5	C3 CONSTRUCTION, INC.			16.020	3,524.40
6	L & N BRIDGE, LLC			15.000	3,300.00
0290	501(G)1800	CLSM BACKFILL	92.000 CY		
	Engineer's Estimate			**200.000**	**18,400.00**
1	HUB Construction, Inc.			190.000	17,480.00
2	Treas Construction Inc			248.120	22,827.04
3	BUILT RIGHT CONSTRUCTION, LLC			225.000	20,700.00
4	K & R BUILDERS, INC.			282.000	25,944.00
5	C3 CONSTRUCTION, INC.			236.250	21,735.00
6	L & N BRIDGE, LLC			250.000	23,000.00
0300	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	696.000 LF		
	Engineer's Estimate			**220.000**	**153,120.00**
1	HUB Construction, Inc.			292.000	203,232.00
2	Treas Construction Inc			305.660	212,739.36
3	BUILT RIGHT CONSTRUCTION, LLC			295.000	205,320.00
4	K & R BUILDERS, INC.			285.000	198,360.00
5	C3 CONSTRUCTION, INC.			342.100	238,101.60
6	L & N BRIDGE, LLC			460.000	320,160.00
0310	504(B)5300	SAW-CUT GROOVING	550.000 SY		
	Engineer's Estimate			**6.000**	**3,300.00**
1	HUB Construction, Inc.			8.000	4,400.00
2	Treas Construction Inc			7.370	4,053.50
3	BUILT RIGHT CONSTRUCTION, LLC			8.000	4,400.00
4	K & R BUILDERS, INC.			7.150	3,932.50
5	C3 CONSTRUCTION, INC.			8.160	4,488.00
6	L & N BRIDGE, LLC			6.500	3,575.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	BRIDGE				
0320	504(D)5410	CONCRETE RAIL (TR3)	419.000	LF	
	Engineer's Estimate		**83.000**		**34,777.00**
1	HUB Construction, Inc.		103.000		43,157.00
2	Treas Construction Inc		87.010		36,457.19
3	BUILT RIGHT CONSTRUCTION, LLC		120.000		50,280.00
4	K & R BUILDERS, INC.		96.000		40,224.00
5	C3 CONSTRUCTION, INC.		139.790		58,572.01
6	L & N BRIDGE, LLC		110.000		46,090.00
0330	506(A)7200	STRUCTURAL STEEL	1,590.000	LB	
	Engineer's Estimate		**5.000**		**7,950.00**
1	HUB Construction, Inc.		5.000		7,950.00
2	Treas Construction Inc		5.090		8,093.10
3	BUILT RIGHT CONSTRUCTION, LLC		8.000		12,720.00
4	K & R BUILDERS, INC.		4.650		7,393.50
5	C3 CONSTRUCTION, INC.		4.150		6,598.50
6	L & N BRIDGE, LLC		6.000		9,540.00
0340	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**2,000.000**		**16,000.00**
1	HUB Construction, Inc.		1,200.000		9,600.00
2	Treas Construction Inc		1,573.420		12,587.36
3	BUILT RIGHT CONSTRUCTION, LLC		1,500.000		12,000.00
4	K & R BUILDERS, INC.		1,425.000		11,400.00
5	C3 CONSTRUCTION, INC.		1,134.370		9,074.96
6	L & N BRIDGE, LLC		1,800.000		14,400.00
0350	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**2,000.000**		**32,000.00**
1	HUB Construction, Inc.		1,150.000		18,400.00
2	Treas Construction Inc		1,573.420		25,174.72
3	BUILT RIGHT CONSTRUCTION, LLC		1,500.000		24,000.00
4	K & R BUILDERS, INC.		1,425.000		22,800.00
5	C3 CONSTRUCTION, INC.		1,134.370		18,149.92
6	L & N BRIDGE, LLC		1,800.000		28,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	BRIDGE				
0360	509(A)0210	CLASS AA CONCRETE	171.100 CY		
	Engineer's Estimate			**600.000**	**102,660.00**
1	HUB Construction, Inc.			725.000	124,047.50
2	Treas Construction Inc			860.580	147,245.24
3	BUILT RIGHT CONSTRUCTION, LLC			600.000	102,660.00
4	K & R BUILDERS, INC.			825.000	141,157.50
5	C3 CONSTRUCTION, INC.			950.480	162,627.13
6	L & N BRIDGE, LLC			1,300.000	222,430.00
0370	509(B)0320	CLASS A CONCRETE	129.800 CY		
	Engineer's Estimate			**600.000**	**77,880.00**
1	HUB Construction, Inc.			750.000	97,350.00
2	Treas Construction Inc			852.980	110,716.80
3	BUILT RIGHT CONSTRUCTION, LLC			600.000	77,880.00
4	K & R BUILDERS, INC.			850.000	110,330.00
5	C3 CONSTRUCTION, INC.			799.370	103,758.23
6	L & N BRIDGE, LLC			1,300.000	168,740.00
0380	511(A)2210	REINFORCING STEEL	64,590.000 LB		
	Engineer's Estimate			**1.600**	**103,344.00**
1	HUB Construction, Inc.			1.630	105,281.70
2	Treas Construction Inc			1.430	92,363.70
3	BUILT RIGHT CONSTRUCTION, LLC			1.800	116,262.00
4	K & R BUILDERS, INC.			1.400	90,426.00
5	C3 CONSTRUCTION, INC.			1.430	92,363.70
6	L & N BRIDGE, LLC			1.750	113,032.50
0390	514(A)5210	PILES, FURNISHED (HP 10X42)	94.000 LF		
	Engineer's Estimate			**50.000**	**4,700.00**
1	HUB Construction, Inc.			61.000	5,734.00
2	Treas Construction Inc			56.590	5,319.46
3	BUILT RIGHT CONSTRUCTION, LLC			55.000	5,170.00
4	K & R BUILDERS, INC.			60.500	5,687.00
5	C3 CONSTRUCTION, INC.			73.720	6,929.68
6	L & N BRIDGE, LLC			50.000	4,700.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0400	514(A)5220	PILES, FURNISHED (HP 12X53)	215.000 LF	
	Engineer's Estimate		**55.000**	**11,825.00**
1	HUB Construction, Inc.		76.000	16,340.00
2	Treas Construction Inc		69.870	15,022.05
3	BUILT RIGHT CONSTRUCTION, LLC		65.000	13,975.00
4	K & R BUILDERS, INC.		79.000	16,985.00
5	C3 CONSTRUCTION, INC.		95.000	20,425.00
6	L & N BRIDGE, LLC		62.000	13,330.00
0410	514(B)5310	PILES, DRIVEN (HP 10X42)	94.000 LF	
	Engineer's Estimate		**17.000**	**1,598.00**
1	HUB Construction, Inc.		12.000	1,128.00
2	Treas Construction Inc		40.000	3,760.00
3	BUILT RIGHT CONSTRUCTION, LLC		45.000	4,230.00
4	K & R BUILDERS, INC.		25.500	2,397.00
5	C3 CONSTRUCTION, INC.		16.960	1,594.24
6	L & N BRIDGE, LLC		22.000	2,068.00
0420	514(B)5320	PILES, DRIVEN (HP 12X53)	215.000 LF	
	Engineer's Estimate		**35.000**	**7,525.00**
1	HUB Construction, Inc.		16.000	3,440.00
2	Treas Construction Inc		40.000	8,600.00
3	BUILT RIGHT CONSTRUCTION, LLC		50.000	10,750.00
4	K & R BUILDERS, INC.		32.500	6,987.50
5	C3 CONSTRUCTION, INC.		27.970	6,013.55
6	L & N BRIDGE, LLC		27.000	5,805.00
0430	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.000**	**500.00**
1	HUB Construction, Inc.		500.000	500.00
2	Treas Construction Inc		500.000	500.00
3	BUILT RIGHT CONSTRUCTION, LLC		500.000	500.00
4	K & R BUILDERS, INC.		500.000	500.00
5	C3 CONSTRUCTION, INC.		500.000	500.00
6	L & N BRIDGE, LLC		500.000	500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0440	516(A)8230	DRILLED SHAFTS 48" DIAMETER	128.000 LF	
	Engineer's Estimate		**800.000**	**102,400.00**
1	HUB Construction, Inc.		975.000	124,800.00
2	Treas Construction Inc		1,204.970	154,236.16
3	BUILT RIGHT CONSTRUCTION, LLC		750.000	96,000.00
4	K & R BUILDERS, INC.		1,162.000	148,736.00
5	C3 CONSTRUCTION, INC.		1,154.110	147,726.08
6	L & N BRIDGE, LLC		2,000.000	256,000.00
0450	516(C)8400	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**2,700.000**	**2,700.00**
1	HUB Construction, Inc.		2,000.000	2,000.00
2	Treas Construction Inc		2,836.000	2,836.00
3	BUILT RIGHT CONSTRUCTION, LLC		2,000.000	2,000.00
4	K & R BUILDERS, INC.		3,500.000	3,500.00
5	C3 CONSTRUCTION, INC.		2,008.880	2,008.88
6	L & N BRIDGE, LLC		1,600.000	1,600.00
0460	518(B)0300	SEALED EXPANSION JOINTS	39.990 LF	
	Engineer's Estimate		**320.000**	**12,796.80**
1	HUB Construction, Inc.		375.000	14,996.25
2	Treas Construction Inc		365.830	14,629.54
3	BUILT RIGHT CONSTRUCTION, LLC		285.000	11,397.15
4	K & R BUILDERS, INC.		395.000	15,796.05
5	C3 CONSTRUCTION, INC.		382.800	15,308.17
6	L & N BRIDGE, LLC		450.000	17,995.50
0470	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	3,085.000 TON	
	Engineer's Estimate		**50.000**	**154,250.00**
1	HUB Construction, Inc.		53.000	163,505.00
2	Treas Construction Inc		68.770	212,155.45
3	BUILT RIGHT CONSTRUCTION, LLC		55.000	169,675.00
4	K & R BUILDERS, INC.		55.350	170,754.75
5	C3 CONSTRUCTION, INC.		70.940	218,849.90
6	L & N BRIDGE, LLC		65.000	200,525.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE			
0480	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	72.000 LF	
	Engineer's Estimate		**35.000**	**2,520.00**
1	HUB Construction, Inc.		28.000	2,016.00
2	Treas Construction Inc		42.850	3,085.20
3	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,800.00
4	K & R BUILDERS, INC.		38.000	2,736.00
5	C3 CONSTRUCTION, INC.		11.190	805.68
6	L & N BRIDGE, LLC		40.000	2,880.00
0490	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000 LF	
	Engineer's Estimate		**25.000**	**1,000.00**
1	HUB Construction, Inc.		28.000	1,120.00
2	Treas Construction Inc		42.850	1,714.00
3	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,000.00
4	K & R BUILDERS, INC.		47.500	1,900.00
5	C3 CONSTRUCTION, INC.		11.190	447.60
6	L & N BRIDGE, LLC		40.000	1,600.00
0500	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.000**	**20,000.00**
1	HUB Construction, Inc.		15,000.000	15,000.00
2	Treas Construction Inc		23,137.500	23,137.50
3	BUILT RIGHT CONSTRUCTION, LLC		25,000.000	25,000.00
4	K & R BUILDERS, INC.		35,500.000	35,500.00
5	C3 CONSTRUCTION, INC.		32,895.390	32,895.39
6	L & N BRIDGE, LLC		35,000.000	35,000.00
Section Total:				875,645.80
	Engineer's Estimate			**875,645.80**
1	HUB Construction, Inc.			985,877.45
2	Treas Construction Inc			1,124,953.37
3	BUILT RIGHT CONSTRUCTION, LLC			973,219.15
4	K & R BUILDERS, INC.			1,066,350.80
5	C3 CONSTRUCTION, INC.			1,172,497.62
6	L & N BRIDGE, LLC			1,495,071.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0510	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**25.000**	**2,500.00**
1	HUB Construction, Inc.		26.500	2,650.00
2	Treas Construction Inc		25.000	2,500.00
3	BUILT RIGHT CONSTRUCTION, LLC		30.000	3,000.00
4	K & R BUILDERS, INC.		27.500	2,750.00
5	C3 CONSTRUCTION, INC.		25.030	2,503.00
6	L & N BRIDGE, LLC		25.000	2,500.00
0520	623(G)1800	GUARDRAIL END TREATMENT (GET)	2.000 EA	
	Engineer's Estimate		**2,500.000**	**5,000.00**
1	HUB Construction, Inc.		2,950.000	5,900.00
2	Treas Construction Inc		2,875.000	5,750.00
3	BUILT RIGHT CONSTRUCTION, LLC		3,200.000	6,400.00
4	K & R BUILDERS, INC.		3,165.000	6,330.00
5	C3 CONSTRUCTION, INC.		2,878.470	5,756.94
6	L & N BRIDGE, LLC		2,875.000	5,750.00
0530	805(A)3248	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**500.000**	**500.00**
1	HUB Construction, Inc.		600.000	600.00
2	Treas Construction Inc		600.000	600.00
3	BUILT RIGHT CONSTRUCTION, LLC		700.000	700.00
4	K & R BUILDERS, INC.		660.000	660.00
5	C3 CONSTRUCTION, INC.		600.720	600.72
6	L & N BRIDGE, LLC		600.000	600.00
0540	850(A)1200	SHEET ALUMINUM SIGNS	25.250 SF	
	Engineer's Estimate		**30.000**	**757.50**
1	HUB Construction, Inc.		85.000	2,146.25
2	Treas Construction Inc		82.000	2,070.50
3	BUILT RIGHT CONSTRUCTION, LLC		100.000	2,525.00
4	K & R BUILDERS, INC.		91.000	2,297.75
5	C3 CONSTRUCTION, INC.		82.100	2,073.03
6	L & N BRIDGE, LLC		82.000	2,070.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0550	851(C)2420	2 1/4" SQUARE TUBE POST	42.000 LF	
	Engineer's Estimate		**12.000**	**504.00**
1	HUB Construction, Inc.		11.000	462.00
2	Treas Construction Inc		9.000	378.00
3	BUILT RIGHT CONSTRUCTION, LLC		10.000	420.00
4	K & R BUILDERS, INC.		9.900	415.80
5	C3 CONSTRUCTION, INC.		9.010	378.42
6	L & N BRIDGE, LLC		9.000	378.00
0560	853 5115	DELINEATORS(TYPE 2, CODE 1)	8.000 EA	
	Engineer's Estimate		**25.000**	**200.00**
1	HUB Construction, Inc.		16.000	128.00
2	Treas Construction Inc		13.250	106.00
3	BUILT RIGHT CONSTRUCTION, LLC		20.000	160.00
4	K & R BUILDERS, INC.		14.600	116.80
5	C3 CONSTRUCTION, INC.		13.270	106.16
6	L & N BRIDGE, LLC		13.250	106.00
0570	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	4,640.000 LF	
	Engineer's Estimate		**0.500**	**2,320.00**
1	HUB Construction, Inc.		2.000	9,280.00
2	Treas Construction Inc		1.650	7,656.00
3	BUILT RIGHT CONSTRUCTION, LLC		2.000	9,280.00
4	K & R BUILDERS, INC.		1.850	8,584.00
5	C3 CONSTRUCTION, INC.		1.650	7,656.00
6	L & N BRIDGE, LLC		1.650	7,656.00
0580	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	20,925.000 SD	
	Engineer's Estimate		**0.300**	**6,277.50**
1	HUB Construction, Inc.		0.020	418.50
2	Treas Construction Inc		0.020	418.50
3	BUILT RIGHT CONSTRUCTION, LLC		0.020	418.50
4	K & R BUILDERS, INC.		0.030	627.75
5	C3 CONSTRUCTION, INC.		0.020	418.50
6	L & N BRIDGE, LLC		0.020	418.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0590	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,925.000 SD	
	Engineer's Estimate		**0.500**	**1,462.50**
1	HUB Construction, Inc.		0.020	58.50
2	Treas Construction Inc		0.020	58.50
3	BUILT RIGHT CONSTRUCTION, LLC		0.020	58.50
4	K & R BUILDERS, INC.		0.030	87.75
5	C3 CONSTRUCTION, INC.		0.020	58.50
6	L & N BRIDGE, LLC		0.020	58.50
0600	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,350.000 SD	
	Engineer's Estimate		**0.750**	**1,012.50**
1	HUB Construction, Inc.		3.000	4,050.00
2	Treas Construction Inc		2.500	3,375.00
3	BUILT RIGHT CONSTRUCTION, LLC		2.500	3,375.00
4	K & R BUILDERS, INC.		2.750	3,712.50
5	C3 CONSTRUCTION, INC.		2.500	3,375.00
6	L & N BRIDGE, LLC		2.500	3,375.00
0610	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,250.000 SD	
	Engineer's Estimate		**0.900**	**2,025.00**
1	HUB Construction, Inc.		7.000	15,750.00
2	Treas Construction Inc		6.000	13,500.00
3	BUILT RIGHT CONSTRUCTION, LLC		6.000	13,500.00
4	K & R BUILDERS, INC.		6.600	14,850.00
5	C3 CONSTRUCTION, INC.		6.010	13,522.50
6	L & N BRIDGE, LLC		6.000	13,500.00
0620	880(E)6600	WARNING LIGHTS(TYPE A)	4,050.000 SD	
	Engineer's Estimate		**0.400**	**1,620.00**
1	HUB Construction, Inc.		0.730	2,956.50
2	Treas Construction Inc		0.600	2,430.00
3	BUILT RIGHT CONSTRUCTION, LLC		0.600	2,430.00
4	K & R BUILDERS, INC.		0.660	2,673.00
5	C3 CONSTRUCTION, INC.		0.600	2,430.00
6	L & N BRIDGE, LLC		0.600	2,430.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0630	880(F)6700	DRUMS	300.000 SD	
	Engineer's Estimate		**0.800**	**240.00**
1	HUB Construction, Inc.		0.670	201.00
2	Treas Construction Inc		0.020	6.00
3	BUILT RIGHT CONSTRUCTION, LLC		0.020	6.00
4	K & R BUILDERS, INC.		0.030	9.00
5	C3 CONSTRUCTION, INC.		0.020	6.00
6	L & N BRIDGE, LLC		0.020	6.00
0640	880(G)6800	TUBE CHANNELIZERS	300.000 SD	
	Engineer's Estimate		**0.350**	**105.00**
1	HUB Construction, Inc.		0.600	180.00
2	Treas Construction Inc		0.550	165.00
3	BUILT RIGHT CONSTRUCTION, LLC		0.550	165.00
4	K & R BUILDERS, INC.		0.650	195.00
5	C3 CONSTRUCTION, INC.		0.550	165.00
6	L & N BRIDGE, LLC		0.550	165.00
0650	880(I)7000	FLAGGER	30.000 SD	
	Engineer's Estimate		**120.000**	**3,600.00**
1	HUB Construction, Inc.		100.000	3,000.00
2	Treas Construction Inc		50.000	1,500.00
3	BUILT RIGHT CONSTRUCTION, LLC		10.000	300.00
4	K & R BUILDERS, INC.		208.000	6,240.00
5	C3 CONSTRUCTION, INC.		250.300	7,509.00
6	L & N BRIDGE, LLC		130.000	3,900.00
Section Total:				28,124.00
	Engineer's Estimate			**28,124.00**
1	HUB Construction, Inc.			47,780.75
2	Treas Construction Inc			40,513.50
3	BUILT RIGHT CONSTRUCTION, LLC			42,738.00
4	K & R BUILDERS, INC.			49,549.35
5	C3 CONSTRUCTION, INC.			46,558.77
6	L & N BRIDGE, LLC			42,913.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004	STAKING			
0660	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.000**	**7,500.00**
1	HUB Construction, Inc.		8,000.000	8,000.00
2	Treas Construction Inc		8,114.400	8,114.40
3	BUILT RIGHT CONSTRUCTION, LLC		10,000.000	10,000.00
4	K & R BUILDERS, INC.		9,020.000	9,020.00
5	C3 CONSTRUCTION, INC.		13,810.980	13,810.98
6	L & N BRIDGE, LLC		20,000.000	20,000.00
Section Total:				7,500.00
	Engineer's Estimate			**7,500.00**
1	HUB Construction, Inc.			8,000.00
2	Treas Construction Inc			8,114.40
3	BUILT RIGHT CONSTRUCTION, LLC			10,000.00
4	K & R BUILDERS, INC.			9,020.00
5	C3 CONSTRUCTION, INC.			13,810.98
6	L & N BRIDGE, LLC			20,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	CONSTRUCTION			
0670	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	HUB Construction, Inc.		2,500.000	2,500.00
2	Treas Construction Inc		2,500.000	2,500.00
3	BUILT RIGHT CONSTRUCTION, LLC		5,000.000	5,000.00
4	K & R BUILDERS, INC.		3,100.000	3,100.00
5	C3 CONSTRUCTION, INC.		3,138.860	3,138.86
6	L & N BRIDGE, LLC		3,500.000	3,500.00
0680	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**96,100.000**	**96,100.00**
1	HUB Construction, Inc.		75,000.000	75,000.00
2	Treas Construction Inc		88,996.520	88,996.52
3	BUILT RIGHT CONSTRUCTION, LLC		175,000.000	175,000.00
4	K & R BUILDERS, INC.		119,000.000	119,000.00
5	C3 CONSTRUCTION, INC.		210,617.470	210,617.47
6	L & N BRIDGE, LLC		145,000.000	145,000.00
Section Total:				101,100.00
	Engineer's Estimate			**101,100.00**
1	HUB Construction, Inc.			77,500.00
2	Treas Construction Inc			91,496.52
3	BUILT RIGHT CONSTRUCTION, LLC			180,000.00
4	K & R BUILDERS, INC.			122,100.00
5	C3 CONSTRUCTION, INC.			213,756.33
6	L & N BRIDGE, LLC			148,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	15,000.000	12,000.000	15,000.00	12,000.00	80.00%	-3,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	2,857.000 CY	10.000	6.870	28,570.00	19,627.59	68.70%	-8,942.41
0030	202(C)2400	ROCK EXCAVATION					
	317.000 CY	100.000	18.000	31,700.00	5,706.00	18.00%	-25,994.00
0040	202(D)2500	UNCLASSIFIED BORROW					
	4,817.000 CY	12.000	15.000	57,804.00	72,255.00	125.00%	14,451.00
0050	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	15,000.000	5,500.000	15,000.00	5,500.00	36.67%	-9,500.00
0060	221(B)2300	TEMPORARY SILT FENCE					
	2,300.000 LF	3.500	4.000	8,050.00	9,200.00	114.29%	1,150.00
0070	221(E)2600	TEMPORARY SILT DIKE					
	91.000 LF	15.000	16.000	1,365.00	1,456.00	106.67%	91.00
0080	230(A)7200	SOLID SLAB SODDING					
	11,662.000 SY	3.500	3.050	40,817.00	35,569.10	87.14%	-5,247.90
0090	233(A)0200	VEGETATIVE MULCHING					
	3.820 AC	1,000.000	500.000	3,820.00	1,910.00	50.00%	-1,910.00
0100	303(A)1200	AGGREGATE BASE TYPE A					
	560.000 CY	70.000	80.000	39,200.00	44,800.00	114.29%	5,600.00
0110	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE					
	3,546.000 SY	4.000	9.500	14,184.00	33,687.00	237.50%	19,503.00
0120	325 0100	SEPARATOR FABRIC					
	3,546.000 SY	2.500	2.750	8,865.00	9,751.50	110.00%	886.50
0130	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	282.000 TON	50.000	52.000	14,100.00	14,664.00	104.00%	564.00
0140	407(B)7300	TACK COAT					
	238.000 GAL	3.750	7.860	892.50	1,870.68	209.60%	978.18
0150	408 8100	PRIME COAT					
	2,046.000 GAL	4.000	4.690	8,184.00	9,595.74	117.25%	1,411.74
0160	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	668.000 TON	100.000	138.000	66,800.00	92,184.00	138.00%	25,384.00
0170	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	419.000 TON	100.000	159.000	41,900.00	66,621.00	159.00%	24,721.00
0180	412 3100	COLD MILLING PAVEMENT					
	2,117.000 SY	4.000	6.000	8,468.00	12,702.00	150.00%	4,234.00
0190	509(D)0500	CLASS C CONCRETE					
	10.000 CY	350.000	350.000	3,500.00	3,500.00	100.00%	0.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET					
	753.000 TON	60.000	60.000	45,180.00	45,180.00	100.00%	0.00
0210	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE					
	120.000 LF	65.000	45.000	7,800.00	5,400.00	69.23%	-2,400.00
0220	613(M)6960	TYPE A4 CULVERT END TREATMENT					
	4.000 EA	1,600.000	1,400.000	6,400.00	5,600.00	87.50%	-800.00
0230	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	10,000.000	6,500.000	10,000.00	6,500.00	65.00%	-3,500.00
0240	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)					
	4.000 EA	2,500.000	2,800.000	10,000.00	11,200.00	112.00%	1,200.00
0250	624(A)3200	FENCE-STYLE WWF					
	1,092.000 LF	8.000	16.000	8,736.00	17,472.00	200.00%	8,736.00
0260	624(B)3360	GATES-STYLE WWF (4.5'HIGH X 16'LONG)					
	2.000 EA	800.000	2,500.000	1,600.00	5,000.00	312.50%	3,400.00
0270	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)					
	483.000 LF	9.000	14.000	4,347.00	6,762.00	155.56%	2,415.00
Section Total				**502,282.50**	**555,713.61**	**110.64%**	**53,431.11**
0002	**BRIDGE**						
0280	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON					
	220.000 CY	20.000	20.000	4,400.00	4,400.00	100.00%	0.00
0290	501(G)1800	CLSM BACKFILL					
	92.000 CY	200.000	190.000	18,400.00	17,480.00	95.00%	-920.00
0300	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)					
	696.000 LF	220.000	292.000	153,120.00	203,232.00	132.73%	50,112.00
0310	504(B)5300	SAW-CUT GROOVING					
	550.000 SY	6.000	8.000	3,300.00	4,400.00	133.33%	1,100.00
0320	504(D)5410	CONCRETE RAIL (TR3)					
	419.000 LF	83.000	103.000	34,777.00	43,157.00	124.10%	8,380.00
0330	506(A)7200	STRUCTURAL STEEL					
	1,590.000 LB	5.000	5.000	7,950.00	7,950.00	100.00%	0.00
0340	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY					
	8.000 EA	2,000.000	1,200.000	16,000.00	9,600.00	60.00%	-6,400.00
0350	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY					
	16.000 EA	2,000.000	1,150.000	32,000.00	18,400.00	57.50%	-13,600.00
0360	509(A)0210	CLASS AA CONCRETE					
	171.100 CY	600.000	725.000	102,660.00	124,047.50	120.83%	21,387.50
0370	509(B)0320	CLASS A CONCRETE					
	129.800 CY	600.000	750.000	77,880.00	97,350.00	125.00%	19,470.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0380	511(A)2210	REINFORCING STEEL					
	64,590.000 LB	1.600	1.630	103,344.00	105,281.70	101.88%	1,937.70
0390	514(A)5210	PILES, FURNISHED (HP 10X42)					
	94.000 LF	50.000	61.000	4,700.00	5,734.00	122.00%	1,034.00
0400	514(A)5220	PILES, FURNISHED (HP 12X53)					
	215.000 LF	55.000	76.000	11,825.00	16,340.00	138.18%	4,515.00
0410	514(B)5310	PILES, DRIVEN (HP 10X42)					
	94.000 LF	17.000	12.000	1,598.00	1,128.00	70.59%	-470.00
0420	514(B)5320	PILES, DRIVEN (HP 12X53)					
	215.000 LF	35.000	16.000	7,525.00	3,440.00	45.71%	-4,085.00
0430	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)					
	1.000 EA	500.000	500.000	500.00	500.00	100.00%	0.00
0440	516(A)8230	DRILLED SHAFTS 48" DIAMETER					
	128.000 LF	800.000	975.000	102,400.00	124,800.00	121.88%	22,400.00
0450	516(C)8400	CROSSHOLE SONIC LOGGING					
	1.000 EA	2,700.000	2,000.000	2,700.00	2,000.00	74.07%	-700.00
0460	518(B)0300	SEALED EXPANSION JOINTS					
	39.990 LF	320.000	375.000	12,796.80	14,996.25	117.19%	2,199.45
0470	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET					
	3,085.000 TON	50.000	53.000	154,250.00	163,505.00	106.00%	9,255.00
0480	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND					
	72.000 LF	35.000	28.000	2,520.00	2,016.00	80.00%	-504.00
0490	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.					
	40.000 LF	25.000	28.000	1,000.00	1,120.00	112.00%	120.00
0500	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE					
	1.000 LSUM	20,000.000	15,000.000	20,000.00	15,000.00	75.00%	-5,000.00
Section Total				**875,645.80**	**985,877.45**	**112.59%**	**110,231.65**
0003	**TRAFFIC**						
0510	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE					
	100.000 LF	25.000	26.500	2,500.00	2,650.00	106.00%	150.00
0520	623(G)1800	GUARDRAIL END TREATMENT (GET)					
	2.000 EA	2,500.000	2,950.000	5,000.00	5,900.00	118.00%	900.00
0530	805(A)3248	(PL)REMOVAL OF EXISTING SIGNS					
	1.000 LSUM	500.000	600.000	500.00	600.00	120.00%	100.00
0540	850(A)1200	SHEET ALUMINUM SIGNS					
	25.250 SF	30.000	85.000	757.50	2,146.25	283.33%	1,388.75
0550	851(C)2420	2 1/4" SQUARE TUBE POST					
	42.000 LF	12.000	11.000	504.00	462.00	91.67%	-42.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 730 **Contract ID:** 220159 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0560	853 5115	DELINEATORS(TYPE 2, CODE 1)					
	8.000 EA	25.000	16.000	200.00	128.00	64.00%	-72.00
0570	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	4,640.000 LF	0.500	2.000	2,320.00	9,280.00	400.00%	6,960.00
0580	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	20,925.000 SD	0.300	0.020	6,277.50	418.50	6.67%	-5,859.00
0590	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	2,925.000 SD	0.500	0.020	1,462.50	58.50	4.00%	-1,404.00
0600	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,350.000 SD	0.750	3.000	1,012.50	4,050.00	400.00%	3,037.50
0610	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	2,250.000 SD	0.900	7.000	2,025.00	15,750.00	777.78%	13,725.00
0620	880(E)6600	WARNING LIGHTS(TYPE A)					
	4,050.000 SD	0.400	0.730	1,620.00	2,956.50	182.50%	1,336.50
0630	880(F)6700	DRUMS					
	300.000 SD	0.800	0.670	240.00	201.00	83.75%	-39.00
0640	880(G)6800	TUBE CHANNELIZERS					
	300.000 SD	0.350	0.600	105.00	180.00	171.43%	75.00
0650	880(I)7000	FLAGGER					
	30.000 SD	120.000	100.000	3,600.00	3,000.00	83.33%	-600.00
Section Total				**28,124.00**	**47,780.75**	**169.89%**	**19,656.75**
0004	**STAKING**						
0660	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	7,500.000	8,000.000	7,500.00	8,000.00	106.67%	500.00
Section Total				**7,500.00**	**8,000.00**	**106.67%**	**500.00**
0005	**CONSTRUCTION**						
0670	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	5,000.000	2,500.000	5,000.00	2,500.00	50.00%	-2,500.00
0680	641 2100	MOBILIZATION					
	1.000 LSUM	96,100.000	75,000.000	96,100.00	75,000.00	78.04%	-21,100.00
Section Total				**101,100.00**	**77,500.00**	**76.66%**	**-23,600.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

J/P No.: 26360(04) **Project No.:** STP-109B(154)PM **Calendar** 570

County: CANADIAN

Description: BRIDGE REHABILITATION
US-281: OVER SOUTH CANADIAN RIVER, 2.2 MILES NORTHEAST OF THE I-40 JUNCTION NEAR HINTON.
PROJECT LENGTH = 0.895 MILE

	Bidder	Total Bid	% of Low	% of Est
1	OBC, INC.	$36,390,197.51	92.58%	93.83%
	Engineer's Estimate	$38,604,606.00		
2	MANHATTAN ROAD & BRIDGE COMPANY	$39,141,860.70	100.90%	102.26%
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)	$41,699,176.13	107.17%	108.62%
4	OCCI, INC.	$42,091,339.70	109.07%	110.55%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.000**	**20,000.00**
1	OBC, INC.		45,000.000	45,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		750,000.000	750,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		149,116.500	149,116.50
4	OCCI, INC.		25,196.000	25,196.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	451.000 CY	
	Engineer's Estimate		**20.000**	**9,020.00**
1	OBC, INC.		11.000	4,961.00
2	MANHATTAN ROAD & BRIDGE COMPANY		20.000	9,020.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		16.930	7,635.43
4	OCCI, INC.		20.160	9,092.16
0030	202(D)2500	UNCLASSIFIED BORROW	12,481.000 CY	
	Engineer's Estimate		**12.500**	**156,012.50**
1	OBC, INC.		15.000	187,215.00
2	MANHATTAN ROAD & BRIDGE COMPANY		15.000	187,215.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		30.440	379,921.64
4	OCCI, INC.		15.120	188,712.72
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**7,500.000**	**7,500.00**
1	OBC, INC.		35,000.000	35,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		24,350.000	24,350.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		10,992.580	10,992.58
4	OCCI, INC.		7,559.000	7,559.00
0050	221(B)2300	TEMPORARY SILT FENCE	2,503.000 LF	
	Engineer's Estimate		**4.000**	**10,012.00**
1	OBC, INC.		2.550	6,382.65
2	MANHATTAN ROAD & BRIDGE COMPANY		3.600	9,010.80
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		2.590	6,482.77
4	OCCI, INC.		2.390	5,982.17

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0060	221(E)2600	TEMPORARY SILT DIKE	140.000 LF		
	Engineer's Estimate			**20.000**	**2,800.00**
1	OBC, INC.			10.410	1,457.40
2	MANHATTAN ROAD & BRIDGE COMPANY			14.250	1,995.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			10.600	1,484.00
4	OCCI, INC.			9.770	1,367.80
0070	230(A)7200	SOLID SLAB SODDING	12,702.000 SY		
	Engineer's Estimate			**4.000**	**50,808.00**
1	OBC, INC.			2.580	32,771.16
2	MANHATTAN ROAD & BRIDGE COMPANY			3.800	48,267.60
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			2.630	33,406.26
4	OCCI, INC.			2.420	30,738.84
0080	232(B)9300	SEEDING METHOD B	13.000 AC		
	Engineer's Estimate			**1,250.000**	**16,250.00**
1	OBC, INC.			2,018.180	26,236.34
2	MANHATTAN ROAD & BRIDGE COMPANY			1,250.000	16,250.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			2,056.140	26,729.82
4	OCCI, INC.			1,895.000	24,635.00
0090	233(A)0200	VEGETATIVE MULCHING	3.000 AC		
	Engineer's Estimate			**2,000.000**	**6,000.00**
1	OBC, INC.			1,059.680	3,179.04
2	MANHATTAN ROAD & BRIDGE COMPANY			1,450.000	4,350.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			1,079.610	3,238.83
4	OCCI, INC.			995.000	2,985.00
0100	241 3100	MOWING	5.000 AC		
	Engineer's Estimate			**350.000**	**1,750.00**
1	OBC, INC.			314.180	1,570.90
2	MANHATTAN ROAD & BRIDGE COMPANY			205.000	1,025.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			320.080	1,600.40
4	OCCI, INC.			295.000	1,475.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0110	307(K)4200	STABILIZED SUBGRADE	3,477.000 SY		
	Engineer's Estimate			**10.000**	**34,770.00**
1	OBC, INC.			8.000	27,816.00
2	MANHATTAN ROAD & BRIDGE COMPANY			8.500	29,554.50
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			9.480	32,961.96
4	OCCI, INC.			20.000	69,540.00
0120	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	100.000 TON		
	Engineer's Estimate			**75.000**	**7,500.00**
1	OBC, INC.			45.000	4,500.00
2	MANHATTAN ROAD & BRIDGE COMPANY			50.000	5,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			61.250	6,125.00
4	OCCI, INC.			110.000	11,000.00
0130	407(B)7300	TACK COAT	544.000 GAL		
	Engineer's Estimate			**4.000**	**2,176.00**
1	OBC, INC.			3.990	2,170.56
2	MANHATTAN ROAD & BRIDGE COMPANY			4.200	2,284.80
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			6.190	3,367.36
4	OCCI, INC.			3.750	2,040.00
0140	408 8100	PRIME COAT	1,217.000 GAL		
	Engineer's Estimate			**6.000**	**7,302.00**
1	OBC, INC.			5.330	6,486.61
2	MANHATTAN ROAD & BRIDGE COMPANY			7.000	8,519.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			10.890	13,253.13
4	OCCI, INC.			5.000	6,085.00
0150	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,219.000 TON		
	Engineer's Estimate			**120.000**	**146,280.00**
1	OBC, INC.			202.350	246,664.65
2	MANHATTAN ROAD & BRIDGE COMPANY			120.000	146,280.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			136.580	166,491.02
4	OCCI, INC.			190.000	231,610.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	463.000 TON		
	Engineer's Estimate			**160.000**	**74,080.00**
1	OBC, INC.			228.980	106,017.74
2	MANHATTAN ROAD & BRIDGE COMPANY			141.000	65,283.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			168.400	77,969.20
4	OCCI, INC.			215.000	99,545.00
0170	506(A)7200	STRUCTURAL STEEL	600.000 LB		
	Engineer's Estimate			**15.000**	**9,000.00**
1	OBC, INC.			35.760	21,456.00
2	MANHATTAN ROAD & BRIDGE COMPANY			45.000	27,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			46.410	27,846.00
4	OCCI, INC.			40.770	24,462.00
0180	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES	0.300 CY		
	Engineer's Estimate			**1,500.000**	**450.00**
1	OBC, INC.			3,020.070	906.02
2	MANHATTAN ROAD & BRIDGE COMPANY			4,500.000	1,350.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			2,030.870	609.26
4	OCCI, INC.			5,955.000	1,786.50
0190	610(A)5220	6" CONCRETE SIDEWALK	44.000 SY		
	Engineer's Estimate			**100.000**	**4,400.00**
1	OBC, INC.			215.490	9,481.56
2	MANHATTAN ROAD & BRIDGE COMPANY			125.000	5,500.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			97.260	4,279.44
4	OCCI, INC.			101.000	4,444.00
0200	623 1100	(PL)GUARDRAIL CURBING	4.000 EA		
	Engineer's Estimate			**1,500.000**	**6,000.00**
1	OBC, INC.			274.910	1,099.64
2	MANHATTAN ROAD & BRIDGE COMPANY			1,200.000	4,800.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			2,812.360	11,249.44
4	OCCI, INC.			2,016.000	8,064.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0210	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	475.000 LF	
	Engineer's Estimate		**25.000**	**11,875.00**
1	OBC, INC.		26.630	12,649.25
2	MANHATTAN ROAD & BRIDGE COMPANY		26.000	12,350.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		27.470	13,048.25
4	OCCI, INC.		37.000	17,575.00
0220	623(G)1820	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,500.000**	**10,000.00**
1	OBC, INC.		3,695.550	14,782.20
2	MANHATTAN ROAD & BRIDGE COMPANY		3,500.000	14,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3,812.730	15,250.92
4	OCCI, INC.		3,450.000	13,800.00
0230	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,500.000**	**10,000.00**
1	OBC, INC.		2,662.500	10,650.00
2	MANHATTAN ROAD & BRIDGE COMPANY		2,550.000	10,200.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		2,746.920	10,987.68
4	OCCI, INC.		3,200.000	12,800.00
0240	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	692.000 LF	
	Engineer's Estimate		**8.000**	**5,536.00**
1	OBC, INC.		14.620	10,117.04
2	MANHATTAN ROAD & BRIDGE COMPANY		11.000	7,612.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		10.850	7,508.20
4	OCCI, INC.		12.650	8,753.80
Section Total:				609,521.50
	Engineer's Estimate			**609,521.50**
1	OBC, INC.			818,570.76
2	MANHATTAN ROAD & BRIDGE COMPANY			1,391,216.70
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			1,011,555.09
4	OCCI, INC.			809,248.99

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "A" - NBI NO.04085		
0250	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	132.000 CY	
	Engineer's Estimate		**30.000**	**3,960.00**
1	OBC, INC.		66.000	8,712.00
2	MANHATTAN ROAD & BRIDGE COMPANY		135.000	17,820.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		44.610	5,888.52
4	OCCI, INC.		30.240	3,991.68
0260	501(G)1800	CLSM BACKFILL	122.200 CY	
	Engineer's Estimate		**200.000**	**24,440.00**
1	OBC, INC.		184.270	22,517.79
2	MANHATTAN ROAD & BRIDGE COMPANY		307.000	37,515.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		233.540	28,538.59
4	OCCI, INC.		227.000	27,739.40
0270	504 5105	(PL)PRECAST BRIDGE DECK PANELS	11,256.400 SY	
	Engineer's Estimate		**350.000**	**3,939,740.00**
1	OBC, INC.		511.000	5,752,020.40
2	MANHATTAN ROAD & BRIDGE COMPANY		600.000	6,753,840.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		713.100	8,026,938.84
4	OCCI, INC.		555.000	6,247,302.00
0280	504 5130	BRIDGE TRAFFIC RAIL	8,061.500 LF	
	Engineer's Estimate		**150.000**	**1,209,225.00**
1	OBC, INC.		240.000	1,934,760.00
2	MANHATTAN ROAD & BRIDGE COMPANY		270.000	2,176,605.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		305.330	2,461,417.80
4	OCCI, INC.		252.000	2,031,498.00
0290	504(A)5200	APPROACH SLAB	207.800 SY	
	Engineer's Estimate		**300.000**	**62,340.00**
1	OBC, INC.		400.000	83,120.00
2	MANHATTAN ROAD & BRIDGE COMPANY		324.000	67,327.20
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		350.840	72,904.55
4	OCCI, INC.		227.000	47,170.60

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	BRIDGE "A" - NBI NO.04085				
0300	504(B)5300	SAW-CUT GROOVING	11,504.800	SY	
	Engineer's Estimate		**5.000**		**57,524.00**
1	OBC, INC.		3.830		44,063.38
2	MANHATTAN ROAD & BRIDGE COMPANY		3.650		41,992.52
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3.910		44,983.77
4	OCCI, INC.		3.600		41,417.28
0310	505(A)6200	BRIDGE DECK CONCRETE OVERLAY	11,398.000	SY	
	Engineer's Estimate		**100.000**		**1,139,800.00**
1	OBC, INC.		100.000		1,139,800.00
2	MANHATTAN ROAD & BRIDGE COMPANY		107.000		1,219,586.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		151.110		1,722,351.78
4	OCCI, INC.		136.000		1,550,128.00
0320	506(A)7200	STRUCTURAL STEEL	4,902,230.000	LB	
	Engineer's Estimate		**3.000**		**14,706,690.00**
1	OBC, INC.		2.350		11,520,240.50
2	MANHATTAN ROAD & BRIDGE COMPANY		2.010		9,853,482.30
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		2.060		10,098,593.80
4	OCCI, INC.		2.150		10,539,794.50
0330	507(A)8200	STAINLESS STEEL FIXED BEARING ASSEMBLY	160.000	EA	
	Engineer's Estimate		**3,000.000**		**480,000.00**
1	OBC, INC.		2,500.000		400,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		2,575.000		412,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3,313.160		530,105.60
4	OCCI, INC.		3,779.000		604,640.00
0340	507(B)8300	STAINLESS STEEL EXP. BEARING ASSEMBLY	160.000	EA	
	Engineer's Estimate		**3,000.000**		**480,000.00**
1	OBC, INC.		2,500.000		400,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		2,575.000		412,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3,313.160		530,105.60
4	OCCI, INC.		3,779.000		604,640.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "A" - NBI NO.04085		
0350	509(B)0320	CLASS A CONCRETE	1,323.100 CY	
	Engineer's Estimate		**700.000**	**926,170.00**
1	OBC, INC.		900.000	1,190,790.00
2	MANHATTAN ROAD & BRIDGE COMPANY		1,096.000	1,450,117.60
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		1,018.640	1,347,762.58
4	OCCI, INC.		725.000	959,247.50
0360	509(D)0510	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**800.000**	**8,000.00**
1	OBC, INC.		950.000	9,500.00
2	MANHATTAN ROAD & BRIDGE COMPANY		955.000	9,550.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		1,064.960	10,649.60
4	OCCI, INC.		605.000	6,050.00
0370	509(F)0700	ULTRA HIGH PERFORMANCE CONCRETE	517.100 CY	
	Engineer's Estimate		**5,000.000**	**2,585,500.00**
1	OBC, INC.		4,010.000	2,073,571.00
2	MANHATTAN ROAD & BRIDGE COMPANY		4,165.000	2,153,721.50
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		6,894.840	3,565,321.76
4	OCCI, INC.		8,491.000	4,390,696.10
0380	511(B)2310	EPOXY COATED REINFORCING STEEL	203,680.000 LB	
	Engineer's Estimate		**1.750**	**356,440.00**
1	OBC, INC.		1.750	356,440.00
2	MANHATTAN ROAD & BRIDGE COMPANY		1.850	376,808.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		1.920	391,065.60
4	OCCI, INC.		1.720	350,329.60
0390	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**4,500,000.000**	**4,500,000.00**
1	OBC, INC.		3,014,000.000	3,014,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		2,830,000.000	2,830,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3,089,778.630	3,089,778.63
4	OCCI, INC.		3,468,972.000	3,468,972.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		BRIDGE "A" - NBI NO.04085			
0400	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM		
	Engineer's Estimate			**500,000.000**	**500,000.00**
1	OBC, INC.			290,000.000	290,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY			170,000.000	170,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			184,255.980	184,255.98
4	OCCI, INC.			2,688,581.000	2,688,581.00
0410	514(A)5210	PILES, FURNISHED (HP 10X42)	278.000 LF		
	Engineer's Estimate			**35.000**	**9,730.00**
1	OBC, INC.			45.000	12,510.00
2	MANHATTAN ROAD & BRIDGE COMPANY			58.000	16,124.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			53.610	14,903.58
4	OCCI, INC.			77.180	21,456.04
0420	514(A)5220	PILES, FURNISHED (HP 12X53)	949.000 LF		
	Engineer's Estimate			**45.000**	**42,705.00**
1	OBC, INC.			55.000	52,195.00
2	MANHATTAN ROAD & BRIDGE COMPANY			72.000	68,328.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			69.020	65,499.98
4	OCCI, INC.			92.000	87,308.00
0430	514(B)5310	PILES, DRIVEN (HP 10X42)	278.000 LF		
	Engineer's Estimate			**20.000**	**5,560.00**
1	OBC, INC.			40.000	11,120.00
2	MANHATTAN ROAD & BRIDGE COMPANY			26.000	7,228.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			41.580	11,559.24
4	OCCI, INC.			27.000	7,506.00
0440	514(B)5320	PILES, DRIVEN (HP 12X53)	949.000 LF		
	Engineer's Estimate			**20.000**	**18,980.00**
1	OBC, INC.			40.000	37,960.00
2	MANHATTAN ROAD & BRIDGE COMPANY			28.000	26,572.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			39.590	37,570.91
4	OCCI, INC.			27.000	25,623.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "A" - NBI NO.04085		
0450	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.000**	**500.00**
1	OBC, INC.		500.000	500.00
2	MANHATTAN ROAD & BRIDGE COMPANY		500.000	500.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		500.000	500.00
4	OCCI, INC.		500.000	500.00
0460	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	5,165.000 SY	
	Engineer's Estimate		**4.000**	**20,660.00**
1	OBC, INC.		4.470	23,087.55
2	MANHATTAN ROAD & BRIDGE COMPANY		4.400	22,726.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		4.560	23,552.40
4	OCCI, INC.		6.220	32,126.30
0470	518(D)0500	ELASTOMERIC MORTAR	28.200 CF	
	Engineer's Estimate		**800.000**	**22,560.00**
1	OBC, INC.		1,171.500	33,036.30
2	MANHATTAN ROAD & BRIDGE COMPANY		1,150.000	32,430.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		1,193.540	33,657.83
4	OCCI, INC.		1,100.000	31,020.00
0480	518(J)0800	PREFORMED SILICONE FOAM JOINTS	580.000 LF	
	Engineer's Estimate		**60.000**	**34,800.00**
1	OBC, INC.		87.330	50,651.40
2	MANHATTAN ROAD & BRIDGE COMPANY		85.000	49,300.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		88.970	51,602.60
4	OCCI, INC.		82.000	47,560.00
0490	521(A)2200	PNEUMATICALLY PLACED MORTAR	300.000 SY	
	Engineer's Estimate		**600.000**	**180,000.00**
1	OBC, INC.		798.750	239,625.00
2	MANHATTAN ROAD & BRIDGE COMPANY		760.000	228,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		813.770	244,131.00
4	OCCI, INC.		750.000	225,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "A" - NBI NO.04085		
0495	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	332.000 SY	
	Engineer's Estimate		**50.000**	**16,600.00**
1	OBC, INC.		44.730	14,850.36
2	MANHATTAN ROAD & BRIDGE COMPANY		45.000	14,940.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		45.570	15,129.24
4	OCCI, INC.		40.000	13,280.00
0500	542 9111	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)	76.000 EA	
	Engineer's Estimate		**15,000.000**	**1,140,000.00**
1	OBC, INC.		6,294.420	478,375.92
2	MANHATTAN ROAD & BRIDGE COMPANY		3,784.000	287,584.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		3,475.550	264,141.80
4	OCCI, INC.		6,945.000	527,820.00
0510	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	1,500.000 TON	
	Engineer's Estimate		**50.000**	**75,000.00**
1	OBC, INC.		71.280	106,920.00
2	MANHATTAN ROAD & BRIDGE COMPANY		90.000	135,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		71.820	107,730.00
4	OCCI, INC.		66.000	99,000.00
0520	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	62.000 LF	
	Engineer's Estimate		**30.000**	**1,860.00**
1	OBC, INC.		46.000	2,852.00
2	MANHATTAN ROAD & BRIDGE COMPANY		55.000	3,410.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		13.550	840.10
4	OCCI, INC.		35.280	2,187.36
0530	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**25.000**	**1,500.00**
1	OBC, INC.		46.000	2,760.00
2	MANHATTAN ROAD & BRIDGE COMPANY		55.000	3,300.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		10.790	647.40
4	OCCI, INC.		30.240	1,814.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "A" - NBI NO.04085		
0540	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**1,400,000.000**	**1,400,000.00**
	1 OBC, INC.		1,870,000.000	1,870,000.00
	2 MANHATTAN ROAD & BRIDGE COMPANY		4,780,000.000	4,780,000.00
	3 ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		2,919,422.000	2,919,422.00
	4 OCCI, INC.		2,547,379.000	2,547,379.00
Section Total:				33,950,284.00
	Engineer's Estimate			**33,950,284.00**
	1 OBC, INC.			31,175,978.60
	2 MANHATTAN ROAD & BRIDGE COMPANY			33,657,807.52
	3 ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			35,901,551.08
	4 OCCI, INC.			37,231,777.76

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0003		TRAFFIC CONTROL TEMPORARY			
0550	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	63,840.000 SD		
	Engineer's Estimate			**0.250**	**15,960.00**
1	OBC, INC.			0.510	32,558.40
2	MANHATTAN ROAD & BRIDGE COMPANY			0.060	3,830.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			0.050	3,192.00
4	OCCI, INC.			0.500	31,920.00
0560	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,700.000 SD		
	Engineer's Estimate			**2.000**	**11,400.00**
1	OBC, INC.			1.250	7,125.00
2	MANHATTAN ROAD & BRIDGE COMPANY			1.800	10,260.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			1.920	10,944.00
4	OCCI, INC.			1.000	5,700.00
0570	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,420.000 SD		
	Engineer's Estimate			**2.500**	**8,550.00**
1	OBC, INC.			1.250	4,275.00
2	MANHATTAN ROAD & BRIDGE COMPANY			4.200	14,364.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			4.400	15,048.00
4	OCCI, INC.			3.000	10,260.00
0580	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	6,840.000 SD		
	Engineer's Estimate			**1.000**	**6,840.00**
1	OBC, INC.			2.000	13,680.00
2	MANHATTAN ROAD & BRIDGE COMPANY			1.060	7,250.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			1.100	7,524.00
4	OCCI, INC.			1.500	10,260.00
0590	880(C)6420	WING BARRICADES	2,280.000 SD		
	Engineer's Estimate			**3.000**	**6,840.00**
1	OBC, INC.			0.510	1,162.80
2	MANHATTAN ROAD & BRIDGE COMPANY			0.030	68.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			0.020	45.60
4	OCCI, INC.			3.000	6,840.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		TRAFFIC CONTROL TEMPORARY		
0600	880(E)6600	WARNING LIGHTS(TYPE A)	20,520.000 SD	
	Engineer's Estimate		**0.750**	**15,390.00**
1	OBC, INC.		2.000	41,040.00
2	MANHATTAN ROAD & BRIDGE COMPANY		0.060	1,231.20
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		0.050	1,026.00
4	OCCI, INC.		0.500	10,260.00
0610	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	1,168.000 SD	
	Engineer's Estimate		**15.000**	**17,520.00**
1	OBC, INC.		17.040	19,902.72
2	MANHATTAN ROAD & BRIDGE COMPANY		16.300	19,038.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		17.580	20,533.44
4	OCCI, INC.		35.000	40,880.00
Section Total:				82,500.00
	Engineer's Estimate			**82,500.00**
1	OBC, INC.			119,743.92
2	MANHATTAN ROAD & BRIDGE COMPANY			56,042.80
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			58,313.04
4	OCCI, INC.			116,120.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		TRAFFIC CONTROL PERMANENT			
0620	850(A)1200	SHEET ALUMINUM SIGNS	30.000 SF		
	Engineer's Estimate			**40.000**	**1,200.00**
1	OBC, INC.			63.900	1,917.00
2	MANHATTAN ROAD & BRIDGE COMPANY			63.000	1,890.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			65.930	1,977.90
4	OCCI, INC.			25.000	750.00
0630	851(C)2415	2" SQUARE TUBE POST	28.000 LF		
	Engineer's Estimate			**15.000**	**420.00**
1	OBC, INC.			8.520	238.56
2	MANHATTAN ROAD & BRIDGE COMPANY			8.300	232.40
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			8.790	246.12
4	OCCI, INC.			15.000	420.00
0640	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	20,347.000 LF		
	Engineer's Estimate			**1.500**	**30,520.50**
1	OBC, INC.			0.850	17,294.95
2	MANHATTAN ROAD & BRIDGE COMPANY			0.820	16,684.54
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			0.880	17,905.36
4	OCCI, INC.			0.850	17,294.95
0650	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	80.000 LF		
	Engineer's Estimate			**4.000**	**320.00**
1	OBC, INC.			2.130	170.40
2	MANHATTAN ROAD & BRIDGE COMPANY			2.100	168.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			2.200	176.00
4	OCCI, INC.			10.000	800.00
0660	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	16.000 LF		
	Engineer's Estimate			**15.000**	**240.00**
1	OBC, INC.			8.520	136.32
2	MANHATTAN ROAD & BRIDGE COMPANY			8.250	132.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)			8.790	140.64
4	OCCI, INC.			25.000	400.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004		TRAFFIC CONTROL PERMANENT			
0670	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000 EA		
	Engineer's Estimate		**500.000**		**1,000.00**
1	OBC, INC.		213.000		426.00
2	MANHATTAN ROAD & BRIDGE COMPANY		209.000		418.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		219.750		439.50
4	OCCI, INC.		500.000		1,000.00
0680	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	2.000 EA		
	Engineer's Estimate		**300.000**		**600.00**
1	OBC, INC.		106.500		213.00
2	MANHATTAN ROAD & BRIDGE COMPANY		105.000		210.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		109.880		219.76
4	OCCI, INC.		500.000		1,000.00
Section Total:					34,300.50
	Engineer's Estimate				**34,300.50**
1	OBC, INC.				20,396.23
2	MANHATTAN ROAD & BRIDGE COMPANY				19,734.94
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)				21,105.28
4	OCCI, INC.				21,664.95

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005		STAKING			
0690	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate		**30,000.000**		**30,000.00**
1	OBC, INC.		95,000.000		95,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		110,000.000		110,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		316,287.160		316,287.16
4	OCCI, INC.		44,416.000		44,416.00
Section Total:					30,000.00
	Engineer's Estimate				**30,000.00**
1	OBC, INC.				95,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY				110,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)				316,287.16
4	OCCI, INC.				44,416.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006	CONSTRUCTION			
0700	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	OBC, INC.		20,000.000	20,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		2,058.740	2,058.74
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		32,011.840	32,011.84
4	OCCI, INC.		14,806.000	14,806.00
0710	640(A)1200	FIELD OFFICE	1.000 EA	
	Engineer's Estimate		**13,000.000**	**13,000.00**
1	OBC, INC.		28,508.000	28,508.00
2	MANHATTAN ROAD & BRIDGE COMPANY		30,000.000	30,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		43,352.640	43,352.64
4	OCCI, INC.		14,806.000	14,806.00
0720	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**1,175,000.000**	**1,175,000.00**
1	OBC, INC.		1,412,000.000	1,412,000.00
2	MANHATTAN ROAD & BRIDGE COMPANY		1,450,000.000	1,450,000.00
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)		1,615,000.000	1,615,000.00
4	OCCI, INC.		1,438,500.000	1,438,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Section Total: 1,198,000.00

	Engineer's Estimate	**1,198,000.00**
1	OBC, INC.	1,460,508.00
2	MANHATTAN ROAD & BRIDGE COMPANY	1,482,058.74
3	ALLEN CONTRACTING, INC./SHELL CONSTRUCTION CO., INC. (JV)	1,690,364.48
4	OCCI, INC.	1,468,112.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	20,000.000	45,000.000	20,000.00	45,000.00	225.00%	25,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	451.000 CY	20.000	11.000	9,020.00	4,961.00	55.00%	-4,059.00
0030	202(D)2500	UNCLASSIFIED BORROW					
	12,481.000 CY	12.500	15.000	156,012.50	187,215.00	120.00%	31,202.50
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	7,500.000	35,000.000	7,500.00	35,000.00	466.67%	27,500.00
0050	221(B)2300	TEMPORARY SILT FENCE					
	2,503.000 LF	4.000	2.550	10,012.00	6,382.65	63.75%	-3,629.35
0060	221(E)2600	TEMPORARY SILT DIKE					
	140.000 LF	20.000	10.410	2,800.00	1,457.40	52.05%	-1,342.60
0070	230(A)7200	SOLID SLAB SODDING					
	12,702.000 SY	4.000	2.580	50,808.00	32,771.16	64.50%	-18,036.84
0080	232(B)9300	SEEDING METHOD B					
	13.000 AC	1,250.000	2,018.180	16,250.00	26,236.34	161.45%	9,986.34
0090	233(A)0200	VEGETATIVE MULCHING					
	3.000 AC	2,000.000	1,059.680	6,000.00	3,179.04	52.98%	-2,820.96
0100	241 3100	MOWING					
	5.000 AC	350.000	314.180	1,750.00	1,570.90	89.77%	-179.10
0110	307(K)4200	STABILIZED SUBGRADE					
	3,477.000 SY	10.000	8.000	34,770.00	27,816.00	80.00%	-6,954.00
0120	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	100.000 TON	75.000	45.000	7,500.00	4,500.00	60.00%	-3,000.00
0130	407(B)7300	TACK COAT					
	544.000 GAL	4.000	3.990	2,176.00	2,170.56	99.75%	-5.44
0140	408 8100	PRIME COAT					
	1,217.000 GAL	6.000	5.330	7,302.00	6,486.61	88.83%	-815.39
0150	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	1,219.000 TON	120.000	202.350	146,280.00	246,664.65	168.63%	100,384.65
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	463.000 TON	160.000	228.980	74,080.00	106,017.74	143.11%	31,937.74
0170	506(A)7200	STRUCTURAL STEEL					
	600.000 LB	15.000	35.760	9,000.00	21,456.00	238.40%	12,456.00
0180	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES					
	0.300 CY	1,500.000	3,020.070	450.00	906.02	201.34%	456.02
0190	610(A)5220	6" CONCRETE SIDEWALK					
	44.000 SY	100.000	215.490	4,400.00	9,481.56	215.49%	5,081.56

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	623 1100	(PL)GUARDRAIL CURBING					
	4.000 EA	1,500.000	274.910	6,000.00	1,099.64	18.33%	-4,900.36
0210	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE					
	475.000 LF	25.000	26.630	11,875.00	12,649.25	106.52%	774.25
0220	623(G)1820	GUARDRAIL END TREATMENT (31")					
	4.000 EA	2,500.000	3,695.550	10,000.00	14,782.20	147.82%	4,782.20
0230	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")					
	4.000 EA	2,500.000	2,662.500	10,000.00	10,650.00	106.50%	650.00
0240	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)					
	692.000 LF	8.000	14.620	5,536.00	10,117.04	182.75%	4,581.04
Section Total				**609,521.50**	**818,570.76**	**134.30%**	**209,049.26**
0002	**BRIDGE "A" - NBI NO.04085**						
0250	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON					
	132.000 CY	30.000	66.000	3,960.00	8,712.00	220.00%	4,752.00
0260	501(G)1800	CLSM BACKFILL					
	122.200 CY	200.000	184.270	24,440.00	22,517.79	92.13%	-1,922.21
0270	504 5105	(PL)PRECAST BRIDGE DECK PANELS					
	11,256.400 SY	350.000	511.000	3,939,740.00	5,752,020.40	146.00%	1,812,280.40
0280	504 5130	BRIDGE TRAFFIC RAIL					
	8,061.500 LF	150.000	240.000	1,209,225.00	1,934,760.00	160.00%	725,535.00
0290	504(A)5200	APPROACH SLAB					
	207.800 SY	300.000	400.000	62,340.00	83,120.00	133.33%	20,780.00
0300	504(B)5300	SAW-CUT GROOVING					
	11,504.800 SY	5.000	3.830	57,524.00	44,063.38	76.60%	-13,460.62
0310	505(A)6200	BRIDGE DECK CONCRETE OVERLAY					
	11,398.000 SY	100.000	100.000	1,139,800.00	1,139,800.00	100.00%	0.00
0320	506(A)7200	STRUCTURAL STEEL					
	4,902,230.000 LB	3.000	2.350	14,706,690.00	11,520,240.50	78.33%	-3,186,449.50
0330	507(A)8200	STAINLESS STEEL FIXED BEARING ASSEMBLY					
	160.000 EA	3,000.000	2,500.000	480,000.00	400,000.00	83.33%	-80,000.00
0340	507(B)8300	STAINLESS STEEL EXP. BEARING ASSEMBLY					
	160.000 EA	3,000.000	2,500.000	480,000.00	400,000.00	83.33%	-80,000.00
0350	509(B)0320	CLASS A CONCRETE					
	1,323.100 CY	700.000	900.000	926,170.00	1,190,790.00	128.57%	264,620.00
0360	509(D)0510	CLASS C CONCRETE					
	10.000 CY	800.000	950.000	8,000.00	9,500.00	118.75%	1,500.00
0370	509(F)0700	ULTRA HIGH PERFORMANCE CONCRETE					
	517.100 CY	5,000.000	4,010.000	2,585,500.00	2,073,571.00	80.20%	-511,929.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0380	511(B)2310	EPOXY COATED REINFORCING STEEL					
	203,680.000 LB	1.750	1.750	356,440.00	356,440.00	100.00%	0.00
0390	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	4,500,000.000	3,014,000.000	4,500,000.00	3,014,000.00	66.98%	-1,486,000.00
0400	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	500,000.000	290,000.000	500,000.00	290,000.00	58.00%	-210,000.00
0410	514(A)5210	PILES, FURNISHED (HP 10X42)					
	278.000 LF	35.000	45.000	9,730.00	12,510.00	128.57%	2,780.00
0420	514(A)5220	PILES, FURNISHED (HP 12X53)					
	949.000 LF	45.000	55.000	42,705.00	52,195.00	122.22%	9,490.00
0430	514(B)5310	PILES, DRIVEN (HP 10X42)					
	278.000 LF	20.000	40.000	5,560.00	11,120.00	200.00%	5,560.00
0440	514(B)5320	PILES, DRIVEN (HP 12X53)					
	949.000 LF	20.000	40.000	18,980.00	37,960.00	200.00%	18,980.00
0450	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)					
	1.000 EA	500.000	500.000	500.00	500.00	100.00%	0.00
0460	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)					
	5,165.000 SY	4.000	4.470	20,660.00	23,087.55	111.75%	2,427.55
0470	518(D)0500	ELASTOMERIC MORTAR					
	28.200 CF	800.000	1,171.500	22,560.00	33,036.30	146.44%	10,476.30
0480	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	580.000 LF	60.000	87.330	34,800.00	50,651.40	145.55%	15,851.40
0490	521(A)2200	PNEUMATICALLY PLACED MORTAR					
	300.000 SY	600.000	798.750	180,000.00	239,625.00	133.13%	59,625.00
0495	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	332.000 SY	50.000	44.730	16,600.00	14,850.36	89.46%	-1,749.64
0500	542 9111	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)					
	76.000 EA	15,000.000	6,294.420	1,140,000.00	478,375.92	41.96%	-661,624.08
0510	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET					
	1,500.000 TON	50.000	71.280	75,000.00	106,920.00	142.56%	31,920.00
0520	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND					
	62.000 LF	30.000	46.000	1,860.00	2,852.00	153.33%	992.00
0530	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.					
	60.000 LF	25.000	46.000	1,500.00	2,760.00	184.00%	1,260.00
0540	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE					
	1.000 LSUM	1,400,000.000	1,870,000.000	1,400,000.00	1,870,000.00	133.57%	470,000.00
Section Total				**33,950,284.00**	**31,175,978.60**	**91.83%**	**-2,774,305.40**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0003	**TRAFFIC CONTROL TEMPORARY**						
0550	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	63,840.000 SD	0.250	0.510	15,960.00	32,558.40	204.00%	16,598.40
0560	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	5,700.000 SD	2.000	1.250	11,400.00	7,125.00	62.50%	-4,275.00
0570	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	3,420.000 SD	2.500	1.250	8,550.00	4,275.00	50.00%	-4,275.00
0580	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	6,840.000 SD	1.000	2.000	6,840.00	13,680.00	200.00%	6,840.00
0590	880(C)6420	WING BARRICADES					
	2,280.000 SD	3.000	0.510	6,840.00	1,162.80	17.00%	-5,677.20
0600	880(E)6600	WARNING LIGHTS(TYPE A)					
	20,520.000 SD	0.750	2.000	15,390.00	41,040.00	266.67%	25,650.00
0610	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	1,168.000 SD	15.000	17.040	17,520.00	19,902.72	113.60%	2,382.72
Section Total				**82,500.00**	**119,743.92**	**145.14%**	**37,243.92**
0004	**TRAFFIC CONTROL PERMANENT**						
0620	850(A)1200	SHEET ALUMINUM SIGNS					
	30.000 SF	40.000	63.900	1,200.00	1,917.00	159.75%	717.00
0630	851(C)2415	2" SQUARE TUBE POST					
	28.000 LF	15.000	8.520	420.00	238.56	56.80%	-181.44
0640	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	20,347.000 LF	1.500	0.850	30,520.50	17,294.95	56.67%	-13,225.55
0650	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)					
	80.000 LF	4.000	2.130	320.00	170.40	53.25%	-149.60
0660	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	16.000 LF	15.000	8.520	240.00	136.32	56.80%	-103.68
0670	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)					
	2.000 EA	500.000	213.000	1,000.00	426.00	42.60%	-574.00
0680	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)					
	2.000 EA	300.000	106.500	600.00	213.00	35.50%	-387.00
Section Total				**34,300.50**	**20,396.23**	**59.46%**	**-13,904.27**
0005	**STAKING**						
0690	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	30,000.000	95,000.000	30,000.00	95,000.00	316.67%	65,000.00
Section Total				**30,000.00**	**95,000.00**	**316.67%**	**65,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 735 **Contract ID:** 210307 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0006	**CONSTRUCTION**						
0700	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	10,000.000	20,000.000	10,000.00	20,000.00	200.00%	10,000.00
0710	640(A)1200	FIELD OFFICE					
	1.000 EA	13,000.000	28,508.000	13,000.00	28,508.00	219.29%	15,508.00
0720	641 2100	MOBILIZATION					
	1.000 LSUM	1,175,000.000	1,412,000.000	1,175,000.00	1,412,000.00	120.17%	237,000.00
Section Total				**1,198,000.00**	**1,460,508.00**	**121.91%**	**262,508.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

J/P No.: 32346(04) **Project No.:** CIRB-212C(048)RB **Calendar** 90

County: CHOCTAW

Description: RECONSTRUCTION (NO ADDED LANES)
COUNTY ROAD (NS-412/MAIN STREET): FROM
THE US-70 JUNCTION, EXTEND NORTH NEAR SOPER.
PROJECT LENGTH = 6.534 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$4,980,540.50		
1	OVERLAND CORPORATION	$5,421,970.50	100.00%	108.86%
2	THE CUMMINS CONSTRUCTION CO., INC.	$5,673,118.55	104.63%	113.91%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	202(A)2200	UNCLASSIFIED EXCAVATION	3,500.000 CY		
	Engineer's Estimate			**13.000**	**45,500.00**
1	OVERLAND CORPORATION			2.000	7,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			17.400	60,900.00
0020	221(B)2300	TEMPORARY SILT FENCE	3,500.000 LF		
	Engineer's Estimate			**4.000**	**14,000.00**
1	OVERLAND CORPORATION			2.000	7,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			4.900	17,150.00
0030	303(A)1200	AGGREGATE BASE TYPE A	3,500.000 CY		
	Engineer's Estimate			**65.000**	**227,500.00**
1	OVERLAND CORPORATION			7.000	24,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.			74.300	260,050.00
0040	307(C)3400	PORTLAND CEMENT	1,350.000 TON		
	Engineer's Estimate			**205.000**	**276,750.00**
1	OVERLAND CORPORATION			100.000	135,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			216.800	292,680.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	92,000.000 SY		
	Engineer's Estimate			**4.000**	**368,000.00**
1	OVERLAND CORPORATION			2.500	230,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			5.050	464,600.00
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D	34,500.000 LF		
	Engineer's Estimate			**11.000**	**379,500.00**
1	OVERLAND CORPORATION			40.500	1,397,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.			15.550	536,475.00
0070	326(B)1300	GEOGRID REINFORCEMENT	6,500.000 SY		
	Engineer's Estimate			**11.000**	**71,500.00**
1	OVERLAND CORPORATION			0.500	3,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.			5.100	33,150.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	8,500.000 TON		
	Engineer's Estimate			**40.000**	**340,000.00**
1	OVERLAND CORPORATION			8.000	68,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			44.950	382,075.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0090	407(C)7500	NT TACK MATERIAL	7,360.000 GAL	
	Engineer's Estimate		**3.250**	**23,920.00**
1	OVERLAND CORPORATION		2.000	14,720.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.900	36,064.00
0100	408 8100	PRIME COAT	32,200.000 GAL	
	Engineer's Estimate		**4.750**	**152,950.00**
1	OVERLAND CORPORATION		2.000	64,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.350	140,070.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	16,300.000 TON	
	Engineer's Estimate		**95.000**	**1,548,500.00**
1	OVERLAND CORPORATION		90.000	1,467,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		104.350	1,700,905.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	11,100.000 TON	
	Engineer's Estimate		**100.000**	**1,110,000.00**
1	OVERLAND CORPORATION		135.000	1,498,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		119.300	1,324,230.00
0130	619(C)6600	SAWING PAVEMENT	108.000 LF	
	Engineer's Estimate		**6.000**	**648.00**
1	OVERLAND CORPORATION		5.000	540.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.250	459.00
0140	629(D)7500	REMOVE AND RESET MAILBOX	32.000 EA	
	Engineer's Estimate		**450.000**	**14,400.00**
1	OVERLAND CORPORATION		125.000	4,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		127.400	4,076.80
Section Total:				4,573,168.00
	Engineer's Estimate			**4,573,168.00**
1	OVERLAND CORPORATION			4,921,160.00
2	THE CUMMINS CONSTRUCTION CO., INC.			5,252,884.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000 SD	
	Engineer's Estimate		**145.000**	**19,575.00**
1	OVERLAND CORPORATION		10.000	1,350.00
2	THE CUMMINS CONSTRUCTION CO., INC.		185.500	25,042.50
0160	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	138,000.000 LF	
	Engineer's Estimate		**0.850**	**117,300.00**
1	OVERLAND CORPORATION		0.500	69,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.500	69,000.00
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,350.000 SD	
	Engineer's Estimate		**1.000**	**1,350.00**
1	OVERLAND CORPORATION		0.050	67.50
2	THE CUMMINS CONSTRUCTION CO., INC.		2.150	2,902.50
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000 SD	
	Engineer's Estimate		**1.100**	**1,485.00**
1	OVERLAND CORPORATION		0.050	67.50
2	THE CUMMINS CONSTRUCTION CO., INC.		2.150	2,902.50
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,375.000 SD	
	Engineer's Estimate		**1.100**	**3,712.50**
1	OVERLAND CORPORATION		2.750	9,281.25
2	THE CUMMINS CONSTRUCTION CO., INC.		1.100	3,712.50
0200	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	540.000 SD	
	Engineer's Estimate		**1.000**	**540.00**
1	OVERLAND CORPORATION		0.200	108.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.100	594.00
0210	880(E)6600	WARNING LIGHTS(TYPE A)	4,400.000 SD	
	Engineer's Estimate		**0.500**	**2,200.00**
1	OVERLAND CORPORATION		0.200	880.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.300	1,320.00
0220	880(G)6805	CHANNELIZER CONES	10,125.000 SD	
	Engineer's Estimate		**0.500**	**5,062.50**
1	OVERLAND CORPORATION		0.450	4,556.25
2	THE CUMMINS CONSTRUCTION CO., INC.		0.350	3,543.75
0230	880(I)7000	FLAGGER	135.000 SD	
	Engineer's Estimate		**10.000**	**1,350.00**
1	OVERLAND CORPORATION		100.000	13,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		116.600	15,741.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		TRAFFIC CONTROL			
0240	880(W)7700	PILOT CAR	1.000 LSUM		
	Engineer's Estimate			**5,000.000**	**5,000.00**
1	OVERLAND CORPORATION			75,000.000	75,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			5,300.000	5,300.00
Section Total:					157,575.00
	Engineer's Estimate				**157,575.00**
1	OVERLAND CORPORATION				173,810.50
2	THE CUMMINS CONSTRUCTION CO., INC.				130,058.75

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003		STAKING			
0250	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate			**7,500.000**	**7,500.00**
1	OVERLAND CORPORATION			50,000.000	50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			28,355.000	28,355.00
Section Total:					7,500.00
	Engineer's Estimate				**7,500.00**
1	OVERLAND CORPORATION				50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.				28,355.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		CONSTRUCTION			
0260	641 2110	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate			**242,297.500**	**242,297.50**
1	OVERLAND CORPORATION			277,000.000	277,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			261,820.000	261,820.00
Section Total:					242,297.50
	Engineer's Estimate				**242,297.50**
1	OVERLAND CORPORATION				277,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.				261,820.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line No.	Item No.	Item Description					
	Quantity/ Unit	Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	202(A)2200	UNCLASSIFIED EXCAVATION					
	3,500.000 CY	13.000	2.000	45,500.00	7,000.00	15.38%	-38,500.00
0020	221(B)2300	TEMPORARY SILT FENCE					
	3,500.000 LF	4.000	2.000	14,000.00	7,000.00	50.00%	-7,000.00
0030	303(A)1200	AGGREGATE BASE TYPE A					
	3,500.000 CY	65.000	7.000	227,500.00	24,500.00	10.77%	-203,000.00
0040	307(C)3400	PORTLAND CEMENT					
	1,350.000 TON	205.000	100.000	276,750.00	135,000.00	48.78%	-141,750.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE					
	92,000.000 SY	4.000	2.500	368,000.00	230,000.00	62.50%	-138,000.00
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D					
	34,500.000 LF	11.000	40.500	379,500.00	1,397,250.00	368.18%	1,017,750.00
0070	326(B)1300	GEOGRID REINFORCEMENT					
	6,500.000 SY	11.000	0.500	71,500.00	3,250.00	4.55%	-68,250.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	8,500.000 TON	40.000	8.000	340,000.00	68,000.00	20.00%	-272,000.00
0090	407(C)7500	NT TACK MATERIAL					
	7,360.000 GAL	3.250	2.000	23,920.00	14,720.00	61.54%	-9,200.00
0100	408 8100	PRIME COAT					
	32,200.000 GAL	4.750	2.000	152,950.00	64,400.00	42.11%	-88,550.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	16,300.000 TON	95.000	90.000	1,548,500.00	1,467,000.00	94.74%	-81,500.00
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)					
	11,100.000 TON	100.000	135.000	1,110,000.00	1,498,500.00	135.00%	388,500.00
0130	619(C)6600	SAWING PAVEMENT					
	108.000 LF	6.000	5.000	648.00	540.00	83.33%	-108.00
0140	629(D)7500	REMOVE AND RESET MAILBOX					
	32.000 EA	450.000	125.000	14,400.00	4,000.00	27.78%	-10,400.00
Section Total				**4,573,168.00**	**4,921,160.00**	**107.61%**	**347,992.00**
0002	**TRAFFIC CONTROL**						
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	135.000 SD	145.000	10.000	19,575.00	1,350.00	6.90%	-18,225.00
0160	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	138,000.000 LF	0.850	0.500	117,300.00	69,000.00	58.82%	-48,300.00
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,350.000 SD	1.000	0.050	1,350.00	67.50	5.00%	-1,282.50
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,350.000 SD	1.100	0.050	1,485.00	67.50	4.55%	-1,417.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 740 **Contract ID:** 210204 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	3,375.000 SD	1.100	2.750	3,712.50	9,281.25	250.00%	5,568.75
0200	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	540.000 SD	1.000	0.200	540.00	108.00	20.00%	-432.00
0210	880(E)6600	WARNING LIGHTS(TYPE A)					
	4,400.000 SD	0.500	0.200	2,200.00	880.00	40.00%	-1,320.00
0220	880(G)6805	CHANNELIZER CONES					
	10,125.000 SD	0.500	0.450	5,062.50	4,556.25	90.00%	-506.25
0230	880(I)7000	FLAGGER					
	135.000 SD	10.000	100.000	1,350.00	13,500.00	1000.00%	12,150.00
0240	880(W)7700	PILOT CAR					
	1.000 LSUM	5,000.000	75,000.000	5,000.00	75,000.00	1500.00%	70,000.00
Section Total				**157,575.00**	**173,810.50**	**110.30%**	**16,235.50**
0003	**STAKING**						
0250	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	7,500.000	50,000.000	7,500.00	50,000.00	666.67%	42,500.00
Section Total				**7,500.00**	**50,000.00**	**666.67%**	**42,500.00**
0004	**CONSTRUCTION**						
0260	641 2110	MOBILIZATION					
	1.000 LSUM	242,297.500	277,000.000	242,297.50	277,000.00	114.32%	34,702.50
Section Total				**242,297.50**	**277,000.00**	**114.32%**	**34,702.50**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

J/P No.: 29438(07) **Project No.:** STP-216F(104)PM **Calendar** 300

County: COMANCHE, COTTON, MURRAY

Description: JOINT SEAL/REPAIR
I-44/US-62 ROGERS LANE/SH-7/SH-36:
AT MULTIPLE LOCATIONS IN DIVISION VII.
PROJECT LENGTH = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$2,646,821.20		
1	BUILT RIGHT CONSTRUCTION, LLC	$2,727,000.45	100.00%	103.03%
2	B & B CONSTRUCTION SERVICE J.T., INC.	$3,197,173.45	117.24%	120.79%
3	PBX CORPORATION	$3,601,869.58	132.08%	136.08%
4	LOGOS CONSTRUCTION CO., LLC	$4,971,436.54	182.30%	187.83%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	BRIDGE 'A'			
0010	501(G)1800	CLSM BACKFILL	30.000 CY	
	Engineer's Estimate		**500.000**	**15,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		175.000	5,250.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		275.000	8,250.00
3	PBX CORPORATION		650.000	19,500.00
4	LOGOS CONSTRUCTION CO., LLC		400.000	12,000.00
0020	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	1,290.000 SY	
	Engineer's Estimate		**50.000**	**64,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	64,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		66.500	85,785.00
3	PBX CORPORATION		65.000	83,850.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	77,400.00
0030	513(B)4300	CLASS B BRIDGE DECK REPAIR	50.000 SY	
	Engineer's Estimate		**350.000**	**17,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		300.000	15,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		415.000	20,750.00
3	PBX CORPORATION		300.000	15,000.00
4	LOGOS CONSTRUCTION CO., LLC		500.000	25,000.00
0040	518(C)0400	RAPID CURE JOINT SEALANT	470.000 LF	
	Engineer's Estimate		**35.000**	**16,450.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	9,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		30.000	14,100.00
3	PBX CORPORATION		35.000	16,450.00
4	LOGOS CONSTRUCTION CO., LLC		32.000	15,040.00
0050	540 8112	(PL)REPAIR BRIDGE ITEMS	230.000 SY	
	Engineer's Estimate		**500.000**	**115,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		325.000	74,750.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		315.000	72,450.00
3	PBX CORPORATION		800.000	184,000.00
4	LOGOS CONSTRUCTION CO., LLC		330.000	75,900.00
Section Total:				228,450.00
	Engineer's Estimate			**228,450.00**
1	BUILT RIGHT CONSTRUCTION, LLC			168,900.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			201,335.00
3	PBX CORPORATION			318,800.00
4	LOGOS CONSTRUCTION CO., LLC			205,340.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE 'B'			
0060	501(G)1800	CLSM BACKFILL	7.000 CY	
	Engineer's Estimate		**500.000**	**3,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		175.000	1,225.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		350.000	2,450.00
3	PBX CORPORATION		975.000	6,825.00
4	LOGOS CONSTRUCTION CO., LLC		400.000	2,800.00
0070	502(B)3310	FALSEWORK AND JACKING	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20,000.000	20,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		6,500.000	6,500.00
3	PBX CORPORATION		20,000.000	20,000.00
4	LOGOS CONSTRUCTION CO., LLC		12,000.000	12,000.00
0080	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	1,130.000 SY	
	Engineer's Estimate		**50.000**	**56,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	56,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		66.500	75,145.00
3	PBX CORPORATION		65.000	73,450.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	67,800.00
0090	509 0120	ELASTOMERIC COATING	1,000.000 SF	
	Engineer's Estimate		**20.000**	**20,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		15.000	15,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		18.500	18,500.00
3	PBX CORPORATION		15.000	15,000.00
4	LOGOS CONSTRUCTION CO., LLC		19.000	19,000.00
0100	510(C)1430	SLOPE WALL (4")	35.000 SY	
	Engineer's Estimate		**300.000**	**10,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		200.000	7,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		550.000	19,250.00
3	PBX CORPORATION		950.000	33,250.00
4	LOGOS CONSTRUCTION CO., LLC		600.000	21,000.00
0110	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**75,000.000**	**75,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		55,000.000	55,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		95,200.000	95,200.00
3	PBX CORPORATION		90,000.000	90,000.00
4	LOGOS CONSTRUCTION CO., LLC		85,000.000	85,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE 'B'			
0120	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		18,000.000	18,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		5,600.000	5,600.00
3	PBX CORPORATION		5,000.000	5,000.00
4	LOGOS CONSTRUCTION CO., LLC		5,000.000	5,000.00
0130	513(B)4300	CLASS B BRIDGE DECK REPAIR	100.000 SY	
	Engineer's Estimate		**350.000**	**35,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		300.000	30,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		435.000	43,500.00
3	PBX CORPORATION		300.000	30,000.00
4	LOGOS CONSTRUCTION CO., LLC		500.000	50,000.00
0140	513(C)4400	CLASS C BRIDGE DECK REPAIR	30.000 SY	
	Engineer's Estimate		**650.000**	**19,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	18,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		610.000	18,300.00
3	PBX CORPORATION		600.000	18,000.00
4	LOGOS CONSTRUCTION CO., LLC		700.000	21,000.00
0150	518(C)0400	RAPID CURE JOINT SEALANT	150.000 LF	
	Engineer's Estimate		**35.000**	**5,250.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	3,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		32.000	4,800.00
3	PBX CORPORATION		35.000	5,250.00
4	LOGOS CONSTRUCTION CO., LLC		40.000	6,000.00
0160	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	130.000 LF	
	Engineer's Estimate		**50.000**	**6,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		30.000	3,900.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		36.800	4,784.00
3	PBX CORPORATION		25.000	3,250.00
4	LOGOS CONSTRUCTION CO., LLC		35.000	4,550.00
0170	520(C)1400	EPOXY RESIN, ABOVE WATER	3.500 GAL	
	Engineer's Estimate		**150.000**	**525.00**
1	BUILT RIGHT CONSTRUCTION, LLC		125.000	437.50
2	B & B CONSTRUCTION SERVICE J.T., INC.		172.500	603.75
3	PBX CORPORATION		80.000	280.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	210.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE 'B'			
0180	521(A)2200	PNEUMATICALLY PLACED MORTAR	115.000 SY	
	Engineer's Estimate		**800.000**	**92,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	69,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		860.000	98,900.00
3	PBX CORPORATION		750.000	86,250.00
4	LOGOS CONSTRUCTION CO., LLC		950.000	109,250.00
0190	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER	1,680.000 SF	
	Engineer's Estimate		**70.000**	**117,600.00**
1	BUILT RIGHT CONSTRUCTION, LLC		60.000	100,800.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		55.000	92,400.00
3	PBX CORPORATION		55.000	92,400.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	100,800.00
0200	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	193.000 SY	
	Engineer's Estimate		**50.000**	**9,650.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	9,650.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		37.000	7,141.00
3	PBX CORPORATION		30.000	5,790.00
4	LOGOS CONSTRUCTION CO., LLC		44.000	8,492.00
0210	540 8120	(PL)REPAIR BRIDGE ITEM (TYPE A)	3.000 EA	
	Engineer's Estimate		**30,000.000**	**90,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50,000.000	150,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		58,000.000	174,000.00
3	PBX CORPORATION		90,000.000	270,000.00
4	LOGOS CONSTRUCTION CO., LLC		250,000.000	750,000.00
0220	540 8136	(PL)REPAIR BRIDGE ITEM (TYPE B)	4.000 EA	
	Engineer's Estimate		**2,000.000**	**8,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2,500.000	10,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		3,300.000	13,200.00
3	PBX CORPORATION		2,000.000	8,000.00
4	LOGOS CONSTRUCTION CO., LLC		3,500.000	14,000.00
0230	542 9111	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)	1.000 EA	
	Engineer's Estimate		**1,000.000**	**1,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		5,000.000	5,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		3,500.000	3,500.00
3	PBX CORPORATION		6,000.000	6,000.00
4	LOGOS CONSTRUCTION CO., LLC		3,600.000	3,600.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Section Total: 565,525.00

	Engineer's Estimate	**565,525.00**
1	BUILT RIGHT CONSTRUCTION, LLC	572,512.50
2	B & B CONSTRUCTION SERVICE J.T., INC.	683,773.75
3	PBX CORPORATION	768,745.00
4	LOGOS CONSTRUCTION CO., LLC	1,280,502.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	BRIDGE 'C'			
0240	501(G)1800	CLSM BACKFILL	5.000 CY	
	Engineer's Estimate		**500.000**	**2,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		175.000	875.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		350.000	1,750.00
3	PBX CORPORATION		975.000	4,875.00
4	LOGOS CONSTRUCTION CO., LLC		400.000	2,000.00
0250	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	1,125.000 SY	
	Engineer's Estimate		**50.000**	**56,250.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	56,250.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		66.500	74,812.50
3	PBX CORPORATION		65.000	73,125.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	67,500.00
0260	509 0120	ELASTOMERIC COATING	1,250.000 SF	
	Engineer's Estimate		**20.000**	**25,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		15.000	18,750.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		18.500	23,125.00
3	PBX CORPORATION		15.000	18,750.00
4	LOGOS CONSTRUCTION CO., LLC		19.000	23,750.00
0270	509(B)0320	CLASS A CONCRETE	2.000 CY	
	Engineer's Estimate		**1,000.000**	**2,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	1,200.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		3,500.000	7,000.00
3	PBX CORPORATION		5,000.000	10,000.00
4	LOGOS CONSTRUCTION CO., LLC		4,000.000	8,000.00
0280	511(A)2210	REINFORCING STEEL	75.000 LB	
	Engineer's Estimate		**2.000**	**150.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2.000	150.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.000	75.00
3	PBX CORPORATION		2.000	150.00
4	LOGOS CONSTRUCTION CO., LLC		2.000	150.00
0290	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**75,000.000**	**75,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		55,000.000	55,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		95,000.000	95,000.00
3	PBX CORPORATION		90,000.000	90,000.00
4	LOGOS CONSTRUCTION CO., LLC		85,000.000	85,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003	BRIDGE 'C'				
0300	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM		
	Engineer's Estimate			**5,000.000**	**5,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			18,000.000	18,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			5,600.000	5,600.00
3	PBX CORPORATION			5,000.000	5,000.00
4	LOGOS CONSTRUCTION CO., LLC			5,000.000	5,000.00
0310	513(B)4300	CLASS B BRIDGE DECK REPAIR	200.000 SY		
	Engineer's Estimate			**350.000**	**70,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			300.000	60,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			415.000	83,000.00
3	PBX CORPORATION			300.000	60,000.00
4	LOGOS CONSTRUCTION CO., LLC			500.000	100,000.00
0320	513(C)4400	CLASS C BRIDGE DECK REPAIR	40.000 SY		
	Engineer's Estimate			**650.000**	**26,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			600.000	24,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			615.000	24,600.00
3	PBX CORPORATION			600.000	24,000.00
4	LOGOS CONSTRUCTION CO., LLC			700.000	28,000.00
0330	518(C)0400	RAPID CURE JOINT SEALANT	150.000 LF		
	Engineer's Estimate			**35.000**	**5,250.00**
1	BUILT RIGHT CONSTRUCTION, LLC			20.000	3,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			35.000	5,250.00
3	PBX CORPORATION			35.000	5,250.00
4	LOGOS CONSTRUCTION CO., LLC			71.110	10,666.50
0340	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	180.000 LF		
	Engineer's Estimate			**50.000**	**9,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			30.000	5,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			37.000	6,660.00
3	PBX CORPORATION			24.000	4,320.00
4	LOGOS CONSTRUCTION CO., LLC			35.000	6,300.00
0350	520(C)1400	EPOXY RESIN, ABOVE WATER	6.000 GAL		
	Engineer's Estimate			**150.000**	**900.00**
1	BUILT RIGHT CONSTRUCTION, LLC			125.000	750.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			172.000	1,032.00
3	PBX CORPORATION			80.000	480.00
4	LOGOS CONSTRUCTION CO., LLC			60.000	360.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	BRIDGE 'C'			
0360	521(A)2200	PNEUMATICALLY PLACED MORTAR	145.000 SY	
	Engineer's Estimate		**800.000**	**116,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	87,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		862.000	124,990.00
3	PBX CORPORATION		750.000	108,750.00
4	LOGOS CONSTRUCTION CO., LLC		950.000	137,750.00
0370	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER	1,220.000 SF	
	Engineer's Estimate		**70.000**	**85,400.00**
1	BUILT RIGHT CONSTRUCTION, LLC		60.000	73,200.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		55.000	67,100.00
3	PBX CORPORATION		55.000	67,100.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	73,200.00
0380	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	140.000 SY	
	Engineer's Estimate		**50.000**	**7,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	7,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		37.000	5,180.00
3	PBX CORPORATION		30.000	4,200.00
4	LOGOS CONSTRUCTION CO., LLC		44.000	6,160.00
0390	540 8120	(PL)REPAIR BRIDGE ITEM (TYPE A)	3.000 EA	
	Engineer's Estimate		**30,000.000**	**90,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50,000.000	150,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		58,000.000	174,000.00
3	PBX CORPORATION		90,000.000	270,000.00
4	LOGOS CONSTRUCTION CO., LLC		250,000.000	750,000.00
Section Total:				575,450.00
	Engineer's Estimate			**575,450.00**
1	BUILT RIGHT CONSTRUCTION, LLC			560,575.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			699,174.50
3	PBX CORPORATION			746,000.00
4	LOGOS CONSTRUCTION CO., LLC			1,303,836.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004	BRIDGE 'D'			
0400	501(G)1800	CLSM BACKFILL	7.000 CY	
	Engineer's Estimate		**500.000**	**3,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		175.000	1,225.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		350.000	2,450.00
3	PBX CORPORATION		975.000	6,825.00
4	LOGOS CONSTRUCTION CO., LLC		350.000	2,450.00
0410	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	740.000 SY	
	Engineer's Estimate		**50.000**	**37,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	37,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		66.500	49,210.00
3	PBX CORPORATION		65.000	48,100.00
4	LOGOS CONSTRUCTION CO., LLC		58.000	42,920.00
0420	509 0120	ELASTOMERIC COATING	840.000 SF	
	Engineer's Estimate		**20.000**	**16,800.00**
1	BUILT RIGHT CONSTRUCTION, LLC		15.000	12,600.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		18.500	15,540.00
3	PBX CORPORATION		15.000	12,600.00
4	LOGOS CONSTRUCTION CO., LLC		19.000	15,960.00
0430	509(B)0320	CLASS A CONCRETE	5.000 CY	
	Engineer's Estimate		**1,000.000**	**5,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	3,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		2,500.000	12,500.00
3	PBX CORPORATION		4,000.000	20,000.00
4	LOGOS CONSTRUCTION CO., LLC		3,100.000	15,500.00
0440	511(A)2210	REINFORCING STEEL	150.000 LB	
	Engineer's Estimate		**2.000**	**300.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2.000	300.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.000	150.00
3	PBX CORPORATION		2.000	300.00
4	LOGOS CONSTRUCTION CO., LLC		2.000	300.00
0450	513(B)4300	CLASS B BRIDGE DECK REPAIR	300.000 SY	
	Engineer's Estimate		**350.000**	**105,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		300.000	90,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		390.000	117,000.00
3	PBX CORPORATION		300.000	90,000.00
4	LOGOS CONSTRUCTION CO., LLC		500.000	150,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004	BRIDGE 'D'			
0460	513(C)4400	CLASS C BRIDGE DECK REPAIR	30.000 SY	
	Engineer's Estimate		**650.000**	**19,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	18,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		590.000	17,700.00
3	PBX CORPORATION		600.000	18,000.00
4	LOGOS CONSTRUCTION CO., LLC		700.000	21,000.00
0470	518(C)0400	RAPID CURE JOINT SEALANT	340.000 LF	
	Engineer's Estimate		**35.000**	**11,900.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	6,800.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		29.000	9,860.00
3	PBX CORPORATION		35.000	11,900.00
4	LOGOS CONSTRUCTION CO., LLC		30.000	10,200.00
0480	518(D)0500	ELASTOMERIC MORTAR	5.000 CF	
	Engineer's Estimate		**600.000**	**3,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		500.000	2,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		615.000	3,075.00
3	PBX CORPORATION		1,200.000	6,000.00
4	LOGOS CONSTRUCTION CO., LLC		620.000	3,100.00
0490	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	80.000 LF	
	Engineer's Estimate		**50.000**	**4,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		30.000	2,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		37.000	2,960.00
3	PBX CORPORATION		24.000	1,920.00
4	LOGOS CONSTRUCTION CO., LLC		35.000	2,800.00
0500	520(C)1400	EPOXY RESIN, ABOVE WATER	2.000 GAL	
	Engineer's Estimate		**150.000**	**300.00**
1	BUILT RIGHT CONSTRUCTION, LLC		125.000	250.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		172.000	344.00
3	PBX CORPORATION		80.000	160.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	120.00
0510	521(A)2200	PNEUMATICALLY PLACED MORTAR	40.000 SY	
	Engineer's Estimate		**850.000**	**34,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	24,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		862.000	34,480.00
3	PBX CORPORATION		750.000	30,000.00
4	LOGOS CONSTRUCTION CO., LLC		950.000	38,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004	BRIDGE 'D'			
0520	540 8152	(PL)REPAIR BRIDGE ITEM (TYPE C)	2.000 EA	
	Engineer's Estimate		**30,000.000**	**60,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		42,000.000	84,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		43,700.000	87,400.00
3	PBX CORPORATION		70,000.000	140,000.00
4	LOGOS CONSTRUCTION CO., LLC		44,000.000	88,000.00
Section Total:				300,300.00
	Engineer's Estimate			**300,300.00**
1	BUILT RIGHT CONSTRUCTION, LLC			282,075.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			352,669.00
3	PBX CORPORATION			385,805.00
4	LOGOS CONSTRUCTION CO., LLC			390,350.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0005	BRIDGE 'E'				
0530	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	780.000 SY		
	Engineer's Estimate			**50.000**	**39,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			50.000	39,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			66.500	51,870.00
3	PBX CORPORATION			65.000	50,700.00
4	LOGOS CONSTRUCTION CO., LLC			58.000	45,240.00
0540	509 0110	SPECIAL CONCRETE FINISH	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			12,500.000	12,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			10,500.000	10,500.00
3	PBX CORPORATION			6,000.000	6,000.00
4	LOGOS CONSTRUCTION CO., LLC			12,000.000	12,000.00
0550	509 0120	ELASTOMERIC COATING	550.000 SF		
	Engineer's Estimate			**20.000**	**11,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			17.000	9,350.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			18.500	10,175.00
3	PBX CORPORATION			15.000	8,250.00
4	LOGOS CONSTRUCTION CO., LLC			22.000	12,100.00
0560	509(B)0320	CLASS A CONCRETE	12.300 CY		
	Engineer's Estimate			**3,000.000**	**36,900.00**
1	BUILT RIGHT CONSTRUCTION, LLC			600.000	7,380.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			4,400.000	54,120.00
3	PBX CORPORATION			5,000.000	61,500.00
4	LOGOS CONSTRUCTION CO., LLC			4,500.000	55,350.00
0570	511(A)2210	REINFORCING STEEL	1,990.000 LB		
	Engineer's Estimate			**5.000**	**9,950.00**
1	BUILT RIGHT CONSTRUCTION, LLC			2.000	3,980.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			1.000	1,990.00
3	PBX CORPORATION			2.000	3,980.00
4	LOGOS CONSTRUCTION CO., LLC			2.000	3,980.00
0580	513(B)4300	CLASS B BRIDGE DECK REPAIR	60.000 SY		
	Engineer's Estimate			**350.000**	**21,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			300.000	18,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			410.000	24,600.00
3	PBX CORPORATION			300.000	18,000.00
4	LOGOS CONSTRUCTION CO., LLC			410.000	24,600.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	BRIDGE 'E'			
0590	513(C)4400	CLASS C BRIDGE DECK REPAIR	20.000 SY	
	Engineer's Estimate		**650.000**	**13,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		600.000	12,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		800.000	16,000.00
3	PBX CORPORATION		550.000	11,000.00
4	LOGOS CONSTRUCTION CO., LLC		800.000	16,000.00
0600	518(C)0400	RAPID CURE JOINT SEALANT	220.000 LF	
	Engineer's Estimate		**35.000**	**7,700.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	4,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		32.000	7,040.00
3	PBX CORPORATION		35.000	7,700.00
4	LOGOS CONSTRUCTION CO., LLC		30.000	6,600.00
0610	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	100.000 LF	
	Engineer's Estimate		**50.000**	**5,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		36.000	3,600.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		37.000	3,700.00
3	PBX CORPORATION		24.000	2,400.00
4	LOGOS CONSTRUCTION CO., LLC		35.000	3,500.00
0620	520(C)1400	EPOXY RESIN, ABOVE WATER	3.000 GAL	
	Engineer's Estimate		**150.000**	**450.00**
1	BUILT RIGHT CONSTRUCTION, LLC		150.000	450.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		172.000	516.00
3	PBX CORPORATION		80.000	240.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	180.00
0630	521(A)2200	PNEUMATICALLY PLACED MORTAR	80.000 SY	
	Engineer's Estimate		**850.000**	**68,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		800.000	64,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		862.000	68,960.00
3	PBX CORPORATION		750.000	60,000.00
4	LOGOS CONSTRUCTION CO., LLC		975.000	78,000.00
0640	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER	1,120.000 SF	
	Engineer's Estimate		**70.000**	**78,400.00**
1	BUILT RIGHT CONSTRUCTION, LLC		60.000	67,200.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		55.000	61,600.00
3	PBX CORPORATION		55.000	61,600.00
4	LOGOS CONSTRUCTION CO., LLC		60.000	67,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	BRIDGE 'E'			
0650	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	195.000 SY	
	Engineer's Estimate		**50.000**	**9,750.00**
	1 BUILT RIGHT CONSTRUCTION, LLC		36.000	7,020.00
	2 B & B CONSTRUCTION SERVICE J.T., INC.		37.000	7,215.00
	3 PBX CORPORATION		30.000	5,850.00
	4 LOGOS CONSTRUCTION CO., LLC		44.000	8,580.00
0660	540 8168	(PL)REPAIR BRIDGE ITEM (TYPE D)	2.000 EA	
	Engineer's Estimate		**30,000.000**	**60,000.00**
	1 BUILT RIGHT CONSTRUCTION, LLC		35,000.000	70,000.00
	2 B & B CONSTRUCTION SERVICE J.T., INC.		35,800.000	71,600.00
	3 PBX CORPORATION		65,000.000	130,000.00
	4 LOGOS CONSTRUCTION CO., LLC		40,000.000	80,000.00
0670	540 8184	(PL)REPAIR BRIDGE ITEM (TYPE E)	4.000 EA	
	Engineer's Estimate		**20,000.000**	**80,000.00**
	1 BUILT RIGHT CONSTRUCTION, LLC		27,500.000	110,000.00
	2 B & B CONSTRUCTION SERVICE J.T., INC.		17,500.000	70,000.00
	3 PBX CORPORATION		25,000.000	100,000.00
	4 LOGOS CONSTRUCTION CO., LLC		21,000.000	84,000.00
Section Total:				450,150.00
	Engineer's Estimate			**450,150.00**
	1 BUILT RIGHT CONSTRUCTION, LLC			428,880.00
	2 B & B CONSTRUCTION SERVICE J.T., INC.			459,886.00
	3 PBX CORPORATION			527,220.00
	4 LOGOS CONSTRUCTION CO., LLC			497,330.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006	BRIDGE 'F'			
0680	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY	840.000 SY	
	Engineer's Estimate		**50.000**	**42,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	42,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		66.500	55,860.00
3	PBX CORPORATION		65.000	54,600.00
4	LOGOS CONSTRUCTION CO., LLC		85.000	71,400.00
0690	513(B)4300	CLASS B BRIDGE DECK REPAIR	150.000 SY	
	Engineer's Estimate		**350.000**	**52,500.00**
1	BUILT RIGHT CONSTRUCTION, LLC		300.000	45,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		400.000	60,000.00
3	PBX CORPORATION		300.000	45,000.00
4	LOGOS CONSTRUCTION CO., LLC		500.000	75,000.00
0700	518(C)0400	RAPID CURE JOINT SEALANT	101.000 LF	
	Engineer's Estimate		**35.000**	**3,535.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	2,020.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		31.000	3,131.00
3	PBX CORPORATION		35.000	3,535.00
4	LOGOS CONSTRUCTION CO., LLC		30.000	3,030.00
0710	518(D)0500	ELASTOMERIC MORTAR	10.000 CF	
	Engineer's Estimate		**600.000**	**6,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		500.000	5,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		485.000	4,850.00
3	PBX CORPORATION		1,000.000	10,000.00
4	LOGOS CONSTRUCTION CO., LLC		800.000	8,000.00
0720	540 8112	(PL)REPAIR BRIDGE ITEMS	12.500 SY	
	Engineer's Estimate		**500.000**	**6,250.00**
1	BUILT RIGHT CONSTRUCTION, LLC		235.000	2,937.50
2	B & B CONSTRUCTION SERVICE J.T., INC.		725.000	9,062.50
3	PBX CORPORATION		1,200.000	15,000.00
4	LOGOS CONSTRUCTION CO., LLC		740.000	9,250.00
Section Total:				110,285.00
	Engineer's Estimate			**110,285.00**
1	BUILT RIGHT CONSTRUCTION, LLC			96,957.50
2	B & B CONSTRUCTION SERVICE J.T., INC.			132,903.50
3	PBX CORPORATION			128,135.00
4	LOGOS CONSTRUCTION CO., LLC			166,680.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007	TRAFFIC CONTROL			
0730	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	100.000 SD	
	Engineer's Estimate		**110.000**	**11,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		105.000	10,500.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		118.000	11,800.00
3	PBX CORPORATION		105.000	10,500.00
4	LOGOS CONSTRUCTION CO., LLC		107.100	10,710.00
0740	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	45,944.000 LF	
	Engineer's Estimate		**0.550**	**25,269.20**
1	BUILT RIGHT CONSTRUCTION, LLC		1.650	75,807.60
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.900	87,293.60
3	PBX CORPORATION		1.650	75,807.60
4	LOGOS CONSTRUCTION CO., LLC		1.680	77,185.92
0750	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,140.000 EA	
	Engineer's Estimate		**0.650**	**741.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.750	855.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.860	980.40
3	PBX CORPORATION		0.750	855.00
4	LOGOS CONSTRUCTION CO., LLC		0.770	877.80
0760	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	31,345.000 LF	
	Engineer's Estimate		**0.300**	**9,403.50**
1	BUILT RIGHT CONSTRUCTION, LLC		0.290	9,090.05
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.340	10,657.30
3	PBX CORPORATION		0.290	9,090.05
4	LOGOS CONSTRUCTION CO., LLC		0.300	9,403.50
0770	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	1,934.000 EA	
	Engineer's Estimate		**5.000**	**9,670.00**
1	BUILT RIGHT CONSTRUCTION, LLC		7.000	13,538.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		8.000	15,472.00
3	PBX CORPORATION		7.000	13,538.00
4	LOGOS CONSTRUCTION CO., LLC		7.140	13,808.76
0780	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	1,934.000 EA	
	Engineer's Estimate		**5.000**	**9,670.00**
1	BUILT RIGHT CONSTRUCTION, LLC		7.000	13,538.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		8.000	15,472.00
3	PBX CORPORATION		7.000	13,538.00
4	LOGOS CONSTRUCTION CO., LLC		7.140	13,808.76

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007	TRAFFIC CONTROL			
0790	871(B)2300	CONST.ZONE IMPACT ATTEN.	380.000 SD	
	Engineer's Estimate		**10.000**	**3,800.00**
1	BUILT RIGHT CONSTRUCTION, LLC		30.000	11,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		34.000	12,920.00
3	PBX CORPORATION		30.000	11,400.00
4	LOGOS CONSTRUCTION CO., LLC		30.600	11,628.00
0800	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	210.000 SD	
	Engineer's Estimate		**30.000**	**6,300.00**
1	BUILT RIGHT CONSTRUCTION, LLC		18.000	3,780.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		20.000	4,200.00
3	PBX CORPORATION		18.000	3,780.00
4	LOGOS CONSTRUCTION CO., LLC		13.990	2,937.90
0810	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	3,028.000 LF	
	Engineer's Estimate		**25.000**	**75,700.00**
1	BUILT RIGHT CONSTRUCTION, LLC		32.000	96,896.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		35.000	105,980.00
3	PBX CORPORATION		31.500	95,382.00
4	LOGOS CONSTRUCTION CO., LLC		32.130	97,289.64
0820	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	3,028.000 LF	
	Engineer's Estimate		**5.000**	**15,140.00**
1	BUILT RIGHT CONSTRUCTION, LLC		5.000	15,140.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		4.000	12,112.00
3	PBX CORPORATION		3.500	10,598.00
4	LOGOS CONSTRUCTION CO., LLC		3.570	10,809.96
0830	877(D)4500	(PL) PORTABLE LONGITUDINAL BARRIER DELINEATOR	12,900.000 SD	
	Engineer's Estimate		**0.250**	**3,225.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.250	3,225.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.300	3,870.00
3	PBX CORPORATION		0.250	3,225.00
4	LOGOS CONSTRUCTION CO., LLC		0.260	3,354.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007		TRAFFIC CONTROL		
0840	880(A)6220	ARROW DISPLAY(TYPE C)	320.000 SD	
	Engineer's Estimate		**6.750**	**2,160.00**
1	BUILT RIGHT CONSTRUCTION, LLC		20.000	6,400.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		23.000	7,360.00
3	PBX CORPORATION		20.000	6,400.00
4	LOGOS CONSTRUCTION CO., LLC		20.400	6,528.00
0850	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,060.000 SD	
	Engineer's Estimate		**0.500**	**2,530.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.200	1,012.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.250	1,265.00
3	PBX CORPORATION		0.200	1,012.00
4	LOGOS CONSTRUCTION CO., LLC		0.190	961.40
0860	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,630.000 SD	
	Engineer's Estimate		**1.000**	**1,630.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2.500	4,075.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		2.870	4,678.10
3	PBX CORPORATION		2.500	4,075.00
4	LOGOS CONSTRUCTION CO., LLC		2.550	4,156.50
0870	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	6,190.000 SD	
	Engineer's Estimate		**1.500**	**9,285.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2.500	15,475.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		2.870	17,765.30
3	PBX CORPORATION		2.500	15,475.00
4	LOGOS CONSTRUCTION CO., LLC		2.280	14,113.20
0880	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	480.000 SD	
	Engineer's Estimate		**2.000**	**960.00**
1	BUILT RIGHT CONSTRUCTION, LLC		6.000	2,880.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		7.000	3,360.00
3	PBX CORPORATION		6.000	2,880.00
4	LOGOS CONSTRUCTION CO., LLC		6.120	2,937.60
0890	880(D)6500	VERTICAL PANELS	1,850.000 SD	
	Engineer's Estimate		**0.250**	**462.50**
1	BUILT RIGHT CONSTRUCTION, LLC		0.200	370.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.240	444.00
3	PBX CORPORATION		0.200	370.00
4	LOGOS CONSTRUCTION CO., LLC		0.200	370.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007		TRAFFIC CONTROL		
0900	880(E)6607	WARNING LIGHTS(TYPE B)	7,160.000 SD	
	Engineer's Estimate		**0.500**	**3,580.00**
1	BUILT RIGHT CONSTRUCTION, LLC		1.000	7,160.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.150	8,234.00
3	PBX CORPORATION		1.000	7,160.00
4	LOGOS CONSTRUCTION CO., LLC		0.830	5,942.80
0910	880(E)6616	WARNING LIGHTS(TYPE D)	24,430.000 SD	
	Engineer's Estimate		**0.250**	**6,107.50**
1	BUILT RIGHT CONSTRUCTION, LLC		0.050	1,221.50
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.060	1,465.80
3	PBX CORPORATION		0.050	1,221.50
4	LOGOS CONSTRUCTION CO., LLC		0.040	977.20
0920	880(F)6700	DRUMS	18,190.000 SD	
	Engineer's Estimate		**0.250**	**4,547.50**
1	BUILT RIGHT CONSTRUCTION, LLC		0.020	363.80
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.030	545.70
3	PBX CORPORATION		0.020	363.80
4	LOGOS CONSTRUCTION CO., LLC		0.020	363.80
0930	880(G)6800	TUBE CHANNELIZERS	8,700.000 SD	
	Engineer's Estimate		**0.250**	**2,175.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.020	174.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		0.030	261.00
3	PBX CORPORATION		0.020	174.00
4	LOGOS CONSTRUCTION CO., LLC		0.020	174.00
0940	880(G)6805	CHANNELIZER CONES	6,240.000 SD	
	Engineer's Estimate		**0.250**	**1,560.00**
1	BUILT RIGHT CONSTRUCTION, LLC		1.000	6,240.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.150	7,176.00
3	PBX CORPORATION		1.000	6,240.00
4	LOGOS CONSTRUCTION CO., LLC		1.020	6,364.80
0950	880(I)7000	FLAGGER	80.000 SD	
	Engineer's Estimate		**200.000**	**16,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		10.000	800.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		50.000	4,000.00
3	PBX CORPORATION		250.000	20,000.00
4	LOGOS CONSTRUCTION CO., LLC		293.760	23,500.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0007	TRAFFIC CONTROL				
0960	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	960.000 SD		
	Engineer's Estimate		**15.000**		**14,400.00**
1	BUILT RIGHT CONSTRUCTION, LLC		8.000		7,680.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		9.000		8,640.00
3	PBX CORPORATION		8.000		7,680.00
4	LOGOS CONSTRUCTION CO., LLC		8.160		7,833.60
Section Total:					235,316.20
	Engineer's Estimate				**235,316.20**
1	BUILT RIGHT CONSTRUCTION, LLC				307,620.95
2	B & B CONSTRUCTION SERVICE J.T., INC.				345,952.20
3	PBX CORPORATION				320,764.95
4	LOGOS CONSTRUCTION CO., LLC				326,037.94

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008	STRIPING				
0970	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	31,345.000 LF		
	Engineer's Estimate		**1.000**		**31,345.00**
1	BUILT RIGHT CONSTRUCTION, LLC		1.100		34,479.50
2	B & B CONSTRUCTION SERVICE J.T., INC.		1.100		34,479.50
3	PBX CORPORATION		0.960		30,091.20
4	LOGOS CONSTRUCTION CO., LLC		0.980		30,718.10
Section Total:					31,345.00
	Engineer's Estimate				**31,345.00**
1	BUILT RIGHT CONSTRUCTION, LLC				34,479.50
2	B & B CONSTRUCTION SERVICE J.T., INC.				34,479.50
3	PBX CORPORATION				30,091.20
4	LOGOS CONSTRUCTION CO., LLC				30,718.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0009		CONSTRUCTION		
0980	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**150,000.000**	**150,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		275,000.000	275,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.		287,000.000	287,000.00
3	PBX CORPORATION		376,308.430	376,308.43
4	LOGOS CONSTRUCTION CO., LLC		770,642.000	770,642.00
Section Total:				150,000.00
	Engineer's Estimate			**150,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			275,000.00
2	B & B CONSTRUCTION SERVICE J.T., INC.			287,000.00
3	PBX CORPORATION			376,308.43
4	LOGOS CONSTRUCTION CO., LLC			770,642.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE 'A'**						
0010	501(G)1800	CLSM BACKFILL					
	30.000 CY	500.000	175.000	15,000.00	5,250.00	35.00%	-9,750.00
0020	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	1,290.000 SY	50.000	50.000	64,500.00	64,500.00	100.00%	0.00
0030	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	50.000 SY	350.000	300.000	17,500.00	15,000.00	85.71%	-2,500.00
0040	518(C)0400	RAPID CURE JOINT SEALANT					
	470.000 LF	35.000	20.000	16,450.00	9,400.00	57.14%	-7,050.00
0050	540 8112	(PL)REPAIR BRIDGE ITEMS					
	230.000 SY	500.000	325.000	115,000.00	74,750.00	65.00%	-40,250.00
Section Total				**228,450.00**	**168,900.00**	**73.93%**	**-59,550.00**
0002	**BRIDGE 'B'**						
0060	501(G)1800	CLSM BACKFILL					
	7.000 CY	500.000	175.000	3,500.00	1,225.00	35.00%	-2,275.00
0070	502(B)3310	FALSEWORK AND JACKING					
	1.000 LSUM	10,000.000	20,000.000	10,000.00	20,000.00	200.00%	10,000.00
0080	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	1,130.000 SY	50.000	50.000	56,500.00	56,500.00	100.00%	0.00
0090	509 0120	ELASTOMERIC COATING					
	1,000.000 SF	20.000	15.000	20,000.00	15,000.00	75.00%	-5,000.00
0100	510(C)1430	SLOPE WALL (4")					
	35.000 SY	300.000	200.000	10,500.00	7,000.00	66.67%	-3,500.00
0110	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	75,000.000	55,000.000	75,000.00	55,000.00	73.33%	-20,000.00
0120	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	5,000.000	18,000.000	5,000.00	18,000.00	360.00%	13,000.00
0130	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	100.000 SY	350.000	300.000	35,000.00	30,000.00	85.71%	-5,000.00
0140	513(C)4400	CLASS C BRIDGE DECK REPAIR					
	30.000 SY	650.000	600.000	19,500.00	18,000.00	92.31%	-1,500.00
0150	518(C)0400	RAPID CURE JOINT SEALANT					
	150.000 LF	35.000	20.000	5,250.00	3,000.00	57.14%	-2,250.00
0160	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER					
	130.000 LF	50.000	30.000	6,500.00	3,900.00	60.00%	-2,600.00
0170	520(C)1400	EPOXY RESIN, ABOVE WATER					
	3.500 GAL	150.000	125.000	525.00	437.50	83.33%	-87.50
0180	521(A)2200	PNEUMATICALLY PLACED MORTAR					
	115.000 SY	800.000	600.000	92,000.00	69,000.00	75.00%	-23,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER					
	1,680.000 SF	70.000	60.000	117,600.00	100,800.00	85.71%	-16,800.00
0200	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	193.000 SY	50.000	50.000	9,650.00	9,650.00	100.00%	0.00
0210	540 8120	(PL)REPAIR BRIDGE ITEM (TYPE A)					
	3.000 EA	30,000.000	50,000.000	90,000.00	150,000.00	166.67%	60,000.00
0220	540 8136	(PL)REPAIR BRIDGE ITEM (TYPE B)					
	4.000 EA	2,000.000	2,500.000	8,000.00	10,000.00	125.00%	2,000.00
0230	542 9111	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)					
	1.000 EA	1,000.000	5,000.000	1,000.00	5,000.00	500.00%	4,000.00
Section Total				**565,525.00**	**572,512.50**	**101.24%**	**6,987.50**
0003	**BRIDGE 'C'**						
0240	501(G)1800	CLSM BACKFILL					
	5.000 CY	500.000	175.000	2,500.00	875.00	35.00%	-1,625.00
0250	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	1,125.000 SY	50.000	50.000	56,250.00	56,250.00	100.00%	0.00
0260	509 0120	ELASTOMERIC COATING					
	1,250.000 SF	20.000	15.000	25,000.00	18,750.00	75.00%	-6,250.00
0270	509(B)0320	CLASS A CONCRETE					
	2.000 CY	1,000.000	600.000	2,000.00	1,200.00	60.00%	-800.00
0280	511(A)2210	REINFORCING STEEL					
	75.000 LB	2.000	2.000	150.00	150.00	100.00%	0.00
0290	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	75,000.000	55,000.000	75,000.00	55,000.00	73.33%	-20,000.00
0300	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	5,000.000	18,000.000	5,000.00	18,000.00	360.00%	13,000.00
0310	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	200.000 SY	350.000	300.000	70,000.00	60,000.00	85.71%	-10,000.00
0320	513(C)4400	CLASS C BRIDGE DECK REPAIR					
	40.000 SY	650.000	600.000	26,000.00	24,000.00	92.31%	-2,000.00
0330	518(C)0400	RAPID CURE JOINT SEALANT					
	150.000 LF	35.000	20.000	5,250.00	3,000.00	57.14%	-2,250.00
0340	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER					
	180.000 LF	50.000	30.000	9,000.00	5,400.00	60.00%	-3,600.00
0350	520(C)1400	EPOXY RESIN, ABOVE WATER					
	6.000 GAL	150.000	125.000	900.00	750.00	83.33%	-150.00
0360	521(A)2200	PNEUMATICALLY PLACED MORTAR					
	145.000 SY	800.000	600.000	116,000.00	87,000.00	75.00%	-29,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0370	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER					
	1,220.000 SF	70.000	60.000	85,400.00	73,200.00	85.71%	-12,200.00
0380	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	140.000 SY	50.000	50.000	7,000.00	7,000.00	100.00%	0.00
0390	540 8120	(PL)REPAIR BRIDGE ITEM (TYPE A)					
	3.000 EA	30,000.000	50,000.000	90,000.00	150,000.00	166.67%	60,000.00
Section Total				**575,450.00**	**560,575.00**	**97.42%**	**-14,875.00**
0004	**BRIDGE 'D'**						
0400	501(G)1800	CLSM BACKFILL					
	7.000 CY	500.000	175.000	3,500.00	1,225.00	35.00%	-2,275.00
0410	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	740.000 SY	50.000	50.000	37,000.00	37,000.00	100.00%	0.00
0420	509 0120	ELASTOMERIC COATING					
	840.000 SF	20.000	15.000	16,800.00	12,600.00	75.00%	-4,200.00
0430	509(B)0320	CLASS A CONCRETE					
	5.000 CY	1,000.000	600.000	5,000.00	3,000.00	60.00%	-2,000.00
0440	511(A)2210	REINFORCING STEEL					
	150.000 LB	2.000	2.000	300.00	300.00	100.00%	0.00
0450	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	300.000 SY	350.000	300.000	105,000.00	90,000.00	85.71%	-15,000.00
0460	513(C)4400	CLASS C BRIDGE DECK REPAIR					
	30.000 SY	650.000	600.000	19,500.00	18,000.00	92.31%	-1,500.00
0470	518(C)0400	RAPID CURE JOINT SEALANT					
	340.000 LF	35.000	20.000	11,900.00	6,800.00	57.14%	-5,100.00
0480	518(D)0500	ELASTOMERIC MORTAR					
	5.000 CF	600.000	500.000	3,000.00	2,500.00	83.33%	-500.00
0490	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER					
	80.000 LF	50.000	30.000	4,000.00	2,400.00	60.00%	-1,600.00
0500	520(C)1400	EPOXY RESIN, ABOVE WATER					
	2.000 GAL	150.000	125.000	300.00	250.00	83.33%	-50.00
0510	521(A)2200	PNEUMATICALLY PLACED MORTAR					
	40.000 SY	850.000	600.000	34,000.00	24,000.00	70.59%	-10,000.00
0520	540 8152	(PL)REPAIR BRIDGE ITEM (TYPE C)					
	2.000 EA	30,000.000	42,000.000	60,000.00	84,000.00	140.00%	24,000.00
Section Total				**300,300.00**	**282,075.00**	**93.93%**	**-18,225.00**
0005	**BRIDGE 'E'**						
0530	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	780.000 SY	50.000	50.000	39,000.00	39,000.00	100.00%	0.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0540	509 0110	SPECIAL CONCRETE FINISH					
	1.000 LSUM	10,000.000	12,500.000	10,000.00	12,500.00	125.00%	2,500.00
0550	509 0120	ELASTOMERIC COATING					
	550.000 SF	20.000	17.000	11,000.00	9,350.00	85.00%	-1,650.00
0560	509(B)0320	CLASS A CONCRETE					
	12.300 CY	3,000.000	600.000	36,900.00	7,380.00	20.00%	-29,520.00
0570	511(A)2210	REINFORCING STEEL					
	1,990.000 LB	5.000	2.000	9,950.00	3,980.00	40.00%	-5,970.00
0580	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	60.000 SY	350.000	300.000	21,000.00	18,000.00	85.71%	-3,000.00
0590	513(C)4400	CLASS C BRIDGE DECK REPAIR					
	20.000 SY	650.000	600.000	13,000.00	12,000.00	92.31%	-1,000.00
0600	518(C)0400	RAPID CURE JOINT SEALANT					
	220.000 LF	35.000	20.000	7,700.00	4,400.00	57.14%	-3,300.00
0610	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER					
	100.000 LF	50.000	36.000	5,000.00	3,600.00	72.00%	-1,400.00
0620	520(C)1400	EPOXY RESIN, ABOVE WATER					
	3.000 GAL	150.000	150.000	450.00	450.00	100.00%	0.00
0630	521(A)2200	PNEUMATICALLY PLACED MORTAR					
	80.000 SY	850.000	800.000	68,000.00	64,000.00	94.12%	-4,000.00
0640	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER					
	1,120.000 SF	70.000	60.000	78,400.00	67,200.00	85.71%	-11,200.00
0650	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	195.000 SY	50.000	36.000	9,750.00	7,020.00	72.00%	-2,730.00
0660	540 8168	(PL)REPAIR BRIDGE ITEM (TYPE D)					
	2.000 EA	30,000.000	35,000.000	60,000.00	70,000.00	116.67%	10,000.00
0670	540 8184	(PL)REPAIR BRIDGE ITEM (TYPE E)					
	4.000 EA	20,000.000	27,500.000	80,000.00	110,000.00	137.50%	30,000.00
Section Total				**450,150.00**	**428,880.00**	**95.27%**	**-21,270.00**
0006	**BRIDGE 'F'**						
0680	505(C)6400	MULTIPLE LAYER POLYMER CONCRETE OVERLAY					
	840.000 SY	50.000	50.000	42,000.00	42,000.00	100.00%	0.00
0690	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	150.000 SY	350.000	300.000	52,500.00	45,000.00	85.71%	-7,500.00
0700	518(C)0400	RAPID CURE JOINT SEALANT					
	101.000 LF	35.000	20.000	3,535.00	2,020.00	57.14%	-1,515.00
0710	518(D)0500	ELASTOMERIC MORTAR					
	10.000 CF	600.000	500.000	6,000.00	5,000.00	83.33%	-1,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0720	540 8112	(PL)REPAIR BRIDGE ITEMS					
	12.500 SY	500.000	235.000	6,250.00	2,937.50	47.00%	-3,312.50
Section Total				**110,285.00**	**96,957.50**	**87.92%**	**-13,327.50**
0007	**TRAFFIC CONTROL**						
0730	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	100.000 SD	110.000	105.000	11,000.00	10,500.00	95.45%	-500.00
0740	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)					
	45,944.000 LF	0.550	1.650	25,269.20	75,807.60	300.00%	50,538.40
0750	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2					
	1,140.000 EA	0.650	0.750	741.00	855.00	115.38%	114.00
0760	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	31,345.000 LF	0.300	0.290	9,403.50	9,090.05	96.67%	-313.45
0770	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C					
	1,934.000 EA	5.000	7.000	9,670.00	13,538.00	140.00%	3,868.00
0780	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D					
	1,934.000 EA	5.000	7.000	9,670.00	13,538.00	140.00%	3,868.00
0790	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	380.000 SD	10.000	30.000	3,800.00	11,400.00	300.00%	7,600.00
0800	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	210.000 SD	30.000	18.000	6,300.00	3,780.00	60.00%	-2,520.00
0810	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	3,028.000 LF	25.000	32.000	75,700.00	96,896.00	128.00%	21,196.00
0820	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	3,028.000 LF	5.000	5.000	15,140.00	15,140.00	100.00%	0.00
0830	877(D)4500	(PL) PORTABLE LONGITUDINAL BARRIER DELINEATOR					
	12,900.000 SD	0.250	0.250	3,225.00	3,225.00	100.00%	0.00
0840	880(A)6220	ARROW DISPLAY(TYPE C)					
	320.000 SD	6.750	20.000	2,160.00	6,400.00	296.30%	4,240.00
0850	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	5,060.000 SD	0.500	0.200	2,530.00	1,012.00	40.00%	-1,518.00
0860	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,630.000 SD	1.000	2.500	1,630.00	4,075.00	250.00%	2,445.00
0870	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	6,190.000 SD	1.500	2.500	9,285.00	15,475.00	166.67%	6,190.00
0880	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	480.000 SD	2.000	6.000	960.00	2,880.00	300.00%	1,920.00
0890	880(D)6500	VERTICAL PANELS					
	1,850.000 SD	0.250	0.200	462.50	370.00	80.00%	-92.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 750 **Contract ID:** 220193 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0900	880(E)6607	WARNING LIGHTS(TYPE B)					
	7,160.000 SD	0.500	1.000	3,580.00	7,160.00	200.00%	3,580.00
0910	880(E)6616	WARNING LIGHTS(TYPE D)					
	24,430.000 SD	0.250	0.050	6,107.50	1,221.50	20.00%	-4,886.00
0920	880(F)6700	DRUMS					
	18,190.000 SD	0.250	0.020	4,547.50	363.80	8.00%	-4,183.70
0930	880(G)6800	TUBE CHANNELIZERS					
	8,700.000 SD	0.250	0.020	2,175.00	174.00	8.00%	-2,001.00
0940	880(G)6805	CHANNELIZER CONES					
	6,240.000 SD	0.250	1.000	1,560.00	6,240.00	400.00%	4,680.00
0950	880(I)7000	FLAGGER					
	80.000 SD	200.000	10.000	16,000.00	800.00	5.00%	-15,200.00
0960	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	960.000 SD	15.000	8.000	14,400.00	7,680.00	53.33%	-6,720.00
Section Total				**235,316.20**	**307,620.95**	**130.73%**	**72,304.75**
0008	**STRIPING**						
0970	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	31,345.000 LF	1.000	1.100	31,345.00	34,479.50	110.00%	3,134.50
Section Total				**31,345.00**	**34,479.50**	**110.00%**	**3,134.50**
0009	**CONSTRUCTION**						
0980	641 2100	MOBILIZATION					
	1.000 LSUM	150,000.000	275,000.000	150,000.00	275,000.00	183.33%	125,000.00
Section Total				**150,000.00**	**275,000.00**	**183.33%**	**125,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

J/P No.: 30079(06) **Project No.:** STP-NBIP(537)PM **Calendar** 30

County: COTTON

Description: BRIDGE PAINTING
SH-36: OVER I-44, 1.1 MILES NORTHEAST
OF THE TEXAS STATE LINE.
PROJECT LINE = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$182,869.50		
1	JK INDUSTRIES, INC.	$211,464.40	100.00%	115.64%
2	Keepainting, LLC	$211,545.15	100.04%	115.68%
3	POSEIDON CONSTRUCTION, INC.	$287,000.00	135.72%	156.94%
4	OMEGA COATINGS & CONSTRUCTION, LLC	$324,000.00	153.22%	177.18%
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	$601,111.16	284.26%	328.71%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit Unit Price	Ext Amount
Section: 0001	BRIDGE 'A' NBI: 15796			
0010	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**125,000.000**	**125,000.00**
1	JK INDUSTRIES, INC.		158,448.000	158,448.00
2	Keepainting, LLC		166,425.750	166,425.75
3	POSEIDON CONSTRUCTION, INC.		225,446.300	225,446.30
4	OMEGA COATINGS & CONSTRUCTION, LLC		91,446.300	91,446.30
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		350,000.000	350,000.00
0020	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**25,000.000**	**25,000.00**
1	JK INDUSTRIES, INC.		12,555.000	12,555.00
2	Keepainting, LLC		8,000.000	8,000.00
3	POSEIDON CONSTRUCTION, INC.		4,000.000	4,000.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		170,000.000	170,000.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		50,000.000	50,000.00
Section Total:				150,000.00
	Engineer's Estimate			**150,000.00**
1	JK INDUSTRIES, INC.			171,003.00
2	Keepainting, LLC			174,425.75
3	POSEIDON CONSTRUCTION, INC.			229,446.30
4	OMEGA COATINGS & CONSTRUCTION, LLC			261,446.30
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			400,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0030	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	60.000 SD	
	Engineer's Estimate		**26.000**	**1,560.00**
1	JK INDUSTRIES, INC.		100.000	6,000.00
2	Keepainting, LLC		100.000	6,000.00
3	POSEIDON CONSTRUCTION, INC.		200.000	12,000.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		200.000	12,000.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		236.000	14,160.00
0040	880(A)6220	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**7.000**	**420.00**
1	JK INDUSTRIES, INC.		10.000	600.00
2	Keepainting, LLC		10.000	600.00
3	POSEIDON CONSTRUCTION, INC.		25.000	1,500.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		25.000	1,500.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		29.500	1,770.00
0050	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	924.000 SD	
	Engineer's Estimate		**0.500**	**462.00**
1	JK INDUSTRIES, INC.		0.020	18.48
2	Keepainting, LLC		0.020	18.48
3	POSEIDON CONSTRUCTION, INC.		1.000	924.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		1.000	924.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		1.180	1,090.32
0060	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	594.000 SD	
	Engineer's Estimate		**1.000**	**594.00**
1	JK INDUSTRIES, INC.		0.020	11.88
2	Keepainting, LLC		0.020	11.88
3	POSEIDON CONSTRUCTION, INC.		2.000	1,188.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		2.000	1,188.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		2.360	1,401.84
0070	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,386.000 SD	
	Engineer's Estimate		**1.500**	**2,079.00**
1	JK INDUSTRIES, INC.		0.020	27.72
2	Keepainting, LLC		0.020	27.72
3	POSEIDON CONSTRUCTION, INC.		3.000	4,158.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		3.000	4,158.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		3.540	4,906.44

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0080	880(E)6607	WARNING LIGHTS(TYPE B)	1,452.000 SD	
	Engineer's Estimate		**0.500**	**726.00**
1	JK INDUSTRIES, INC.		0.020	29.04
2	Keepainting, LLC		0.020	29.04
3	POSEIDON CONSTRUCTION, INC.		0.500	726.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		0.500	726.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		0.590	856.68
0090	880(E)6610	WARNING LIGHTS(TYPE C)	4,092.000 SD	
	Engineer's Estimate		**0.250**	**1,023.00**
1	JK INDUSTRIES, INC.		0.020	81.84
2	Keepainting, LLC		0.020	81.84
3	POSEIDON CONSTRUCTION, INC.		0.500	2,046.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		0.500	2,046.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		0.590	2,414.28
0100	880(F)6700	DRUMS	2,772.000 SD	
	Engineer's Estimate		**0.250**	**693.00**
1	JK INDUSTRIES, INC.		0.020	55.44
2	Keepainting, LLC		0.020	55.44
3	POSEIDON CONSTRUCTION, INC.		0.850	2,356.20
4	OMEGA COATINGS & CONSTRUCTION, LLC		0.850	2,356.20
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		1.000	2,772.00
0110	880(G)6805	CHANNELIZER CONES	1,650.000 SD	
	Engineer's Estimate		**0.250**	**412.50**
1	JK INDUSTRIES, INC.		1.500	2,475.00
2	Keepainting, LLC		1.500	2,475.00
3	POSEIDON CONSTRUCTION, INC.		0.850	1,402.50
4	OMEGA COATINGS & CONSTRUCTION, LLC		0.850	1,402.50
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		1.000	1,650.00
0120	880(I)7000	FLAGGER	33.000 SD	
	Engineer's Estimate		**200.000**	**6,600.00**
1	JK INDUSTRIES, INC.		1.000	33.00
2	Keepainting, LLC		500.000	16,500.00
3	POSEIDON CONSTRUCTION, INC.		1.000	33.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		1.000	33.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		450.000	14,850.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002		TRAFFIC CONTROL			
0130	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	132.000	SD	
	Engineer's Estimate		**25.000**		**3,300.00**
1	JK INDUSTRIES, INC.		10.000		1,320.00
2	Keepainting, LLC		10.000		1,320.00
3	POSEIDON CONSTRUCTION, INC.		85.000		11,220.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		85.000		11,220.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		100.300		13,239.60
Section Total:					17,869.50
	Engineer's Estimate				**17,869.50**
1	JK INDUSTRIES, INC.				10,652.40
2	Keepainting, LLC				27,119.40
3	POSEIDON CONSTRUCTION, INC.				37,553.70
4	OMEGA COATINGS & CONSTRUCTION, LLC				37,553.70
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.				59,111.16

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003		CONSTRUCTION			
0140	641 2100	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**15,000.000**		**15,000.00**
1	JK INDUSTRIES, INC.		29,809.000		29,809.00
2	Keepainting, LLC		10,000.000		10,000.00
3	POSEIDON CONSTRUCTION, INC.		20,000.000		20,000.00
4	OMEGA COATINGS & CONSTRUCTION, LLC		25,000.000		25,000.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		142,000.000		142,000.00
Section Total:					15,000.00
	Engineer's Estimate				**15,000.00**
1	JK INDUSTRIES, INC.				29,809.00
2	Keepainting, LLC				10,000.00
3	POSEIDON CONSTRUCTION, INC.				20,000.00
4	OMEGA COATINGS & CONSTRUCTION, LLC				25,000.00
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.				142,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 755 **Contract ID:** 220194 **District:** 7

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE 'A' NBI: 15796**						
0010	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	125,000.000	158,448.000	125,000.00	158,448.00	126.76%	33,448.00
0020	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	25,000.000	12,555.000	25,000.00	12,555.00	50.22%	-12,445.00
Section Total				**150,000.00**	**171,003.00**	**114.00%**	**21,003.00**
0002	**TRAFFIC CONTROL**						
0030	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	60.000 SD	26.000	100.000	1,560.00	6,000.00	384.62%	4,440.00
0040	880(A)6220	ARROW DISPLAY(TYPE C)					
	60.000 SD	7.000	10.000	420.00	600.00	142.86%	180.00
0050	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	924.000 SD	0.500	0.020	462.00	18.48	4.00%	-443.52
0060	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	594.000 SD	1.000	0.020	594.00	11.88	2.00%	-582.12
0070	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,386.000 SD	1.500	0.020	2,079.00	27.72	1.33%	-2,051.28
0080	880(E)6607	WARNING LIGHTS(TYPE B)					
	1,452.000 SD	0.500	0.020	726.00	29.04	4.00%	-696.96
0090	880(E)6610	WARNING LIGHTS(TYPE C)					
	4,092.000 SD	0.250	0.020	1,023.00	81.84	8.00%	-941.16
0100	880(F)6700	DRUMS					
	2,772.000 SD	0.250	0.020	693.00	55.44	8.00%	-637.56
0110	880(G)6805	CHANNELIZER CONES					
	1,650.000 SD	0.250	1.500	412.50	2,475.00	600.00%	2,062.50
0120	880(I)7000	FLAGGER					
	33.000 SD	200.000	1.000	6,600.00	33.00	0.50%	-6,567.00
0130	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	132.000 SD	25.000	10.000	3,300.00	1,320.00	40.00%	-1,980.00
Section Total				**17,869.50**	**10,652.40**	**59.61%**	**-7,217.10**
0003	**CONSTRUCTION**						
0140	641 2100	MOBILIZATION					
	1.000 LSUM	15,000.000	29,809.000	15,000.00	29,809.00	198.73%	14,809.00
Section Total				**15,000.00**	**29,809.00**	**198.73%**	**14,809.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

J/P No.: 34227(04) **Project No.:** STP-221C(056)PM **Calendar** 60

County: DELAWARE

Description: INTERSECTION MODIFICATION
US-412A: AT THE INTERSECTION OF US-59/SH-10,
0.5 MILES SOUTH OF THE CHEROKEE TURNPIKE NEAR TWIN OAKS.
PROJECT LENGTH = 0.27 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$509,215.05		
1	H & G Paving Contractors Inc.	$992,648.74	100.00%	194.94%
2	APAC-CENTRAL, INC.	$1,071,030.33	107.90%	210.33%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0010	202(D)2500	UNCLASSIFIED BORROW	101.000 CY	
	Engineer's Estimate		**12.000**	**1,212.00**
1	H & G Paving Contractors Inc.		50.000	5,050.00
2	APAC-CENTRAL, INC.		117.000	11,817.00
0020	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	829.000 TON	
	Engineer's Estimate		**105.000**	**87,045.00**
1	H & G Paving Contractors Inc.		133.000	110,257.00
2	APAC-CENTRAL, INC.		214.000	177,406.00
0030	412 3100	COLD MILLING PAVEMENT	7,619.000 SY	
	Engineer's Estimate		**2.500**	**19,047.50**
1	H & G Paving Contractors Inc.		1.000	7,619.00
2	APAC-CENTRAL, INC.		4.500	34,285.50
0040	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	56.000 SY	
	Engineer's Estimate		**11.000**	**616.00**
1	H & G Paving Contractors Inc.		46.160	2,584.96
2	APAC-CENTRAL, INC.		158.850	8,895.60
Section Total:				107,920.50
	Engineer's Estimate			**107,920.50**
1	H & G Paving Contractors Inc.			125,510.96
2	APAC-CENTRAL, INC.			232,404.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL			
0050	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000 SD		
	Engineer's Estimate			**0.500**	**240.00**
1	H & G Paving Contractors Inc.			2.370	1,137.60
2	APAC-CENTRAL, INC.			2.230	1,070.40
0060	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD		
	Engineer's Estimate			**1.000**	**480.00**
1	H & G Paving Contractors Inc.			3.550	1,704.00
2	APAC-CENTRAL, INC.			3.350	1,608.00
0070	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000 SD		
	Engineer's Estimate			**1.500**	**1,800.00**
1	H & G Paving Contractors Inc.			5.910	7,092.00
2	APAC-CENTRAL, INC.			5.580	6,696.00
0080	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	780.000 SD		
	Engineer's Estimate			**1.500**	**1,170.00**
1	H & G Paving Contractors Inc.			1.770	1,380.60
2	APAC-CENTRAL, INC.			1.670	1,302.60
0090	880(E)6607	WARNING LIGHTS(TYPE B)	1,440.000 SD		
	Engineer's Estimate			**0.250**	**360.00**
1	H & G Paving Contractors Inc.			0.590	849.60
2	APAC-CENTRAL, INC.			0.560	806.40
0100	880(F)6700	DRUMS	1,200.000 SD		
	Engineer's Estimate			**0.250**	**300.00**
1	H & G Paving Contractors Inc.			1.010	1,212.00
2	APAC-CENTRAL, INC.			0.950	1,140.00
0110	880(G)6805	CHANNELIZER CONES	4,260.000 SD		
	Engineer's Estimate			**0.250**	**1,065.00**
1	H & G Paving Contractors Inc.			1.010	4,302.60
2	APAC-CENTRAL, INC.			0.950	4,047.00
0120	880(I)7000	FLAGGER	60.000 SD		
	Engineer's Estimate			**250.000**	**15,000.00**
1	H & G Paving Contractors Inc.			227.630	13,657.80
2	APAC-CENTRAL, INC.			91.410	5,484.60
0130	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	296.000 SD		
	Engineer's Estimate			**25.000**	**7,400.00**
1	H & G Paving Contractors Inc.			100.520	29,753.92
2	APAC-CENTRAL, INC.			94.840	28,072.64

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Section Total: 27,815.00

	Engineer's Estimate	**27,815.00**
1	H & G Paving Contractors Inc.	61,090.12
2	APAC-CENTRAL, INC.	50,227.64

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003		TRAFFIC SIGNING AND STRIPING			
0140	804(A)2200	STRUCTURAL CONCRETE	12.000 CY		
	Engineer's Estimate			**925.000**	**11,100.00**
1	H & G Paving Contractors Inc.			413.910	4,966.92
2	APAC-CENTRAL, INC.			390.500	4,686.00
0150	804(B)2300	REINFORCING STEEL	2,018.000 LB		
	Engineer's Estimate			**2.500**	**5,045.00**
1	H & G Paving Contractors Inc.			1.770	3,571.86
2	APAC-CENTRAL, INC.			1.670	3,370.06
0160	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	25.000 EA		
	Engineer's Estimate			**125.000**	**3,125.00**
1	H & G Paving Contractors Inc.			29.560	739.00
2	APAC-CENTRAL, INC.			27.890	697.25
0170	850(A)1200	SHEET ALUMINUM SIGNS	552.000 SF		
	Engineer's Estimate			**25.000**	**13,800.00**
1	H & G Paving Contractors Inc.			21.290	11,752.08
2	APAC-CENTRAL, INC.			20.080	11,084.16
0180	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	234.000 SF		
	Engineer's Estimate			**27.500**	**6,435.00**
1	H & G Paving Contractors Inc.			65.040	15,219.36
2	APAC-CENTRAL, INC.			61.360	14,358.24
0190	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST	105.000 LF		
	Engineer's Estimate			**35.000**	**3,675.00**
1	H & G Paving Contractors Inc.			59.130	6,208.65
2	APAC-CENTRAL, INC.			55.790	5,857.95
0200	851(A)2205	6"@15 GALV.STL.WD.FLANGE BM.POST	74.000 LF		
	Engineer's Estimate			**45.000**	**3,330.00**
1	H & G Paving Contractors Inc.			70.960	5,251.04
2	APAC-CENTRAL, INC.			66.940	4,953.56
0210	851(A)2215	6"@25 GALV.STL.WD.FLANGE BM.POST	114.000 LF		
	Engineer's Estimate			**60.000**	**6,840.00**
1	H & G Paving Contractors Inc.			70.960	8,089.44
2	APAC-CENTRAL, INC.			66.940	7,631.16
0220	851(B)2315	3"@7.58 GALV.STL.PIPE POST	150.000 LF		
	Engineer's Estimate			**20.000**	**3,000.00**
1	H & G Paving Contractors Inc.			70.960	10,644.00
2	APAC-CENTRAL, INC.			66.940	10,041.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		TRAFFIC SIGNING AND STRIPING		
0230	851(C)2415	2" SQUARE TUBE POST	615.000 LF	
	Engineer's Estimate		**9.500**	**5,842.50**
1	H & G Paving Contractors Inc.		5.320	3,271.80
2	APAC-CENTRAL, INC.		5.020	3,087.30
0240	851(C)2430	2 1/2" SQUARE TUBE POST	204.000 LF	
	Engineer's Estimate		**13.000**	**2,652.00**
1	H & G Paving Contractors Inc.		5.320	1,085.28
2	APAC-CENTRAL, INC.		5.020	1,024.08
0250	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	20,453.000 LF	
	Engineer's Estimate		**0.600**	**12,271.80**
1	H & G Paving Contractors Inc.		1.180	24,134.54
2	APAC-CENTRAL, INC.		1.120	22,907.36
0260	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	2,871.000 LF	
	Engineer's Estimate		**1.750**	**5,024.25**
1	H & G Paving Contractors Inc.		3.550	10,192.05
2	APAC-CENTRAL, INC.		3.350	9,617.85
0270	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	520.000 LF	
	Engineer's Estimate		**2.500**	**1,300.00**
1	H & G Paving Contractors Inc.		11.830	6,151.60
2	APAC-CENTRAL, INC.		11.160	5,803.20
0280	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	4.000 EA	
	Engineer's Estimate		**170.000**	**680.00**
1	H & G Paving Contractors Inc.		295.650	1,182.60
2	APAC-CENTRAL, INC.		278.930	1,115.72
0290	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	24.000 EA	
	Engineer's Estimate		**350.000**	**8,400.00**
1	H & G Paving Contractors Inc.		295.650	7,095.60
2	APAC-CENTRAL, INC.		278.930	6,694.32
0300	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	11,848.000 LF	
	Engineer's Estimate		**0.250**	**2,962.00**
1	H & G Paving Contractors Inc.		1.180	13,980.64
2	APAC-CENTRAL, INC.		1.120	13,269.76
0310	890 1100	(PL)TRAFFIC ITEMS	1.000 LSUM	
	Engineer's Estimate		**89,630.000**	**89,630.00**
1	H & G Paving Contractors Inc.		275,888.000	275,888.00
2	APAC-CENTRAL, INC.		256,615.120	256,615.12

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Section Total: 185,112.55

	Engineer's Estimate	**185,112.55**
1	H & G Paving Contractors Inc.	409,424.46
2	APAC-CENTRAL, INC.	382,814.09

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004	LIGHTING				
0320	804(A)2200	STRUCTURAL CONCRETE	25.000 CY		
	Engineer's Estimate			**925.000**	**23,125.00**
1	H & G Paving Contractors Inc.			591.300	14,782.50
2	APAC-CENTRAL, INC.			557.860	13,946.50
0330	804(B)2300	REINFORCING STEEL	4,260.000 LB		
	Engineer's Estimate			**2.500**	**10,650.00**
1	H & G Paving Contractors Inc.			1.770	7,540.20
2	APAC-CENTRAL, INC.			1.670	7,114.20
0340	890 1110	(PL)TRAFFIC ITEMS	15.000 EA		
	Engineer's Estimate			**7,300.000**	**109,500.00**
1	H & G Paving Contractors Inc.			21,286.700	319,300.50
2	APAC-CENTRAL, INC.			20,082.920	301,243.80

Section Total: 143,275.00

	Engineer's Estimate	**143,275.00**
1	H & G Paving Contractors Inc.	341,623.20
2	APAC-CENTRAL, INC.	322,304.50

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0005	CONSTRUCTION				
0350	641 2110	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate			**45,092.000**	**45,092.00**
1	H & G Paving Contractors Inc.			55,000.000	55,000.00
2	APAC-CENTRAL, INC.			83,280.000	83,280.00

Section Total: 45,092.00

	Engineer's Estimate	**45,092.00**
1	H & G Paving Contractors Inc.	55,000.00
2	APAC-CENTRAL, INC.	83,280.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	202(D)2500	UNCLASSIFIED BORROW					
	101.000 CY	12.000	50.000	1,212.00	5,050.00	416.67%	3,838.00
0020	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)					
	829.000 TON	105.000	133.000	87,045.00	110,257.00	126.67%	23,212.00
0030	412 3100	COLD MILLING PAVEMENT					
	7,619.000 SY	2.500	1.000	19,047.50	7,619.00	40.00%	-11,428.50
0040	619(B)6360	REMOVAL OF CONCRETE PAVEMENT					
	56.000 SY	11.000	46.160	616.00	2,584.96	419.64%	1,968.96
Section Total				**107,920.50**	**125,510.96**	**116.30%**	**17,590.46**
0002	**TRAFFIC CONTROL**						
0050	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	480.000 SD	0.500	2.370	240.00	1,137.60	474.00%	897.60
0060	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	480.000 SD	1.000	3.550	480.00	1,704.00	355.00%	1,224.00
0070	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,200.000 SD	1.500	5.910	1,800.00	7,092.00	394.00%	5,292.00
0080	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	780.000 SD	1.500	1.770	1,170.00	1,380.60	118.00%	210.60
0090	880(E)6607	WARNING LIGHTS(TYPE B)					
	1,440.000 SD	0.250	0.590	360.00	849.60	236.00%	489.60
0100	880(F)6700	DRUMS					
	1,200.000 SD	0.250	1.010	300.00	1,212.00	404.00%	912.00
0110	880(G)6805	CHANNELIZER CONES					
	4,260.000 SD	0.250	1.010	1,065.00	4,302.60	404.00%	3,237.60
0120	880(I)7000	FLAGGER					
	60.000 SD	250.000	227.630	15,000.00	13,657.80	91.05%	-1,342.20
0130	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	296.000 SD	25.000	100.520	7,400.00	29,753.92	402.08%	22,353.92
Section Total				**27,815.00**	**61,090.12**	**219.63%**	**33,275.12**
0003	**TRAFFIC SIGNING AND STRIPING**						
0140	804(A)2200	STRUCTURAL CONCRETE					
	12.000 CY	925.000	413.910	11,100.00	4,966.92	44.75%	-6,133.08
0150	804(B)2300	REINFORCING STEEL					
	2,018.000 LB	2.500	1.770	5,045.00	3,571.86	70.80%	-1,473.14
0160	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS					
	25.000 EA	125.000	29.560	3,125.00	739.00	23.65%	-2,386.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0170	850(A)1200	SHEET ALUMINUM SIGNS					
	552.000 SF	25.000	21.290	13,800.00	11,752.08	85.16%	-2,047.92
0180	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS					
	234.000 SF	27.500	65.040	6,435.00	15,219.36	236.51%	8,784.36
0190	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST					
	105.000 LF	35.000	59.130	3,675.00	6,208.65	168.94%	2,533.65
0200	851(A)2205	6"@15 GALV.STL.WD.FLANGE BM.POST					
	74.000 LF	45.000	70.960	3,330.00	5,251.04	157.69%	1,921.04
0210	851(A)2215	6"@25 GALV.STL.WD.FLANGE BM.POST					
	114.000 LF	60.000	70.960	6,840.00	8,089.44	118.27%	1,249.44
0220	851(B)2315	3"@7.58 GALV.STL.PIPE POST					
	150.000 LF	20.000	70.960	3,000.00	10,644.00	354.80%	7,644.00
0230	851(C)2415	2" SQUARE TUBE POST					
	615.000 LF	9.500	5.320	5,842.50	3,271.80	56.00%	-2,570.70
0240	851(C)2430	2 1/2" SQUARE TUBE POST					
	204.000 LF	13.000	5.320	2,652.00	1,085.28	40.92%	-1,566.72
0250	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	20,453.000 LF	0.600	1.180	12,271.80	24,134.54	196.67%	11,862.74
0260	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)					
	2,871.000 LF	1.750	3.550	5,024.25	10,192.05	202.86%	5,167.80
0270	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)					
	520.000 LF	2.500	11.830	1,300.00	6,151.60	473.20%	4,851.60
0280	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)					
	4.000 EA	170.000	295.650	680.00	1,182.60	173.91%	502.60
0290	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)					
	24.000 EA	350.000	295.650	8,400.00	7,095.60	84.47%	-1,304.40
0300	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	11,848.000 LF	0.250	1.180	2,962.00	13,980.64	472.00%	11,018.64
0310	890 1100	(PL)TRAFFIC ITEMS					
	1.000 LSUM	89,630.000	275,888.000	89,630.00	275,888.00	307.81%	186,258.00
Section Total				**185,112.55**	**409,424.46**	**221.18%**	**224,311.91**
0004	**LIGHTING**						
0320	804(A)2200	STRUCTURAL CONCRETE					
	25.000 CY	925.000	591.300	23,125.00	14,782.50	63.92%	-8,342.50
0330	804(B)2300	REINFORCING STEEL					
	4,260.000 LB	2.500	1.770	10,650.00	7,540.20	70.80%	-3,109.80
0340	890 1110	(PL)TRAFFIC ITEMS					
	15.000 EA	7,300.000	21,286.700	109,500.00	319,300.50	291.60%	209,800.50
Section Total				**143,275.00**	**341,623.20**	**238.44%**	**198,348.20**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 765 **Contract ID:** 220196 **District:** 8

0005	CONSTRUCTION						
0350	641 2110	MOBILIZATION					
	1.000 LSUM	45,092.000	55,000.000	45,092.00	55,000.00	121.97%	9,908.00
Section Total				**45,092.00**	**55,000.00**	**121.97%**	**9,908.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

J/P No.: 26975(10) **Project No.:** STP-230F(047)PM **Calendar** 20

County: ALFALFA, HARPER, MAJOR, WOODWARD

Description: BRIDGE WATER PROOF SEAL
US-60/US-183/US-270 EASTBOUND/SH-11/SH-58:
AT MULTIPLE LOCATIONS IN DIVISION VI.
PROJECT LENGTH = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
1	LOGOS CONSTRUCTION CO., LLC	$109,836.77	100.00%	82.03%
	Engineer's Estimate	$133,893.20		
2	BUILT RIGHT CONSTRUCTION, LLC	$136,097.00	123.91%	101.65%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	BRIDGE "A" - NBI# 16196				
0010	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	4,217.000 SY		
	Engineer's Estimate		**7.000**		**29,519.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		24,542.94
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		25,302.00
0020	523(A)3200	SEALER CRACK PREPARATION	3,605.300 LF		
	Engineer's Estimate		**5.000**		**18,026.50**
1	LOGOS CONSTRUCTION CO., LLC		4.550		16,404.12
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		18,026.50
0030	523(B)3300	SEALER RESIN	28.900 GAL		
	Engineer's Estimate		**90.000**		**2,601.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		1,127.10
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		2,890.00
Section Total:					50,146.50
	Engineer's Estimate				**50,146.50**
1	LOGOS CONSTRUCTION CO., LLC				42,074.16
2	BUILT RIGHT CONSTRUCTION, LLC				46,218.50
Line #	**Item Number**	**Item Description**	**Quantity/Unit**		
	Bidder		**Unit Price**		**Ext Amount**
Section: 0002	BRIDGE "B" - NBI# 18484				
0040	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	1,116.000 SY		
	Engineer's Estimate		**7.000**		**7,812.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		6,495.12
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		6,696.00
0050	523(A)3200	SEALER CRACK PREPARATION	679.100 LF		
	Engineer's Estimate		**5.000**		**3,395.50**
1	LOGOS CONSTRUCTION CO., LLC		4.550		3,089.91
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		3,395.50
0060	523(B)3300	SEALER RESIN	5.500 GAL		
	Engineer's Estimate		**90.000**		**495.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		214.50
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		550.00
Section Total:					11,702.50
	Engineer's Estimate				**11,702.50**
1	LOGOS CONSTRUCTION CO., LLC				9,799.53
2	BUILT RIGHT CONSTRUCTION, LLC				10,641.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003		BRIDGE "C" - NBI# 19795			
0070	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	1,296.000 SY		
	Engineer's Estimate		**7.000**		**9,072.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		7,542.72
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		7,776.00
0080	523(A)3200	SEALER CRACK PREPARATION	791.300 LF		
	Engineer's Estimate		**5.000**		**3,956.50**
1	LOGOS CONSTRUCTION CO., LLC		4.550		3,600.42
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		3,956.50
0090	523(B)3300	SEALER RESIN	6.400 GAL		
	Engineer's Estimate		**90.000**		**576.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		249.60
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		640.00
Section Total:					13,604.50
	Engineer's Estimate				**13,604.50**
1	LOGOS CONSTRUCTION CO., LLC				11,392.74
2	BUILT RIGHT CONSTRUCTION, LLC				12,372.50

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004		BRIDGE "D" - NBI# 31634			
0100	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	291.000 SY		
	Engineer's Estimate		**7.000**		**2,037.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		1,693.62
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		1,746.00
0110	523(A)3200	SEALER CRACK PREPARATION	158.800 LF		
	Engineer's Estimate		**5.000**		**794.00**
1	LOGOS CONSTRUCTION CO., LLC		4.550		722.54
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		794.00
0120	523(B)3300	SEALER RESIN	1.300 GAL		
	Engineer's Estimate		**90.000**		**117.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		50.70
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		130.00
Section Total:					2,948.00
	Engineer's Estimate				**2,948.00**
1	LOGOS CONSTRUCTION CO., LLC				2,466.86
2	BUILT RIGHT CONSTRUCTION, LLC				2,670.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005		BRIDGE "E" - NBI# 32279			
0130	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	1,983.000 SY		
	Engineer's Estimate		**7.000**		**13,881.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		11,541.06
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		11,898.00
0140	523(A)3200	SEALER CRACK PREPARATION	1,201.500 LF		
	Engineer's Estimate		**5.000**		**6,007.50**
1	LOGOS CONSTRUCTION CO., LLC		4.550		5,466.83
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		6,007.50
0150	523(B)3300	SEALER RESIN	9.700 GAL		
	Engineer's Estimate		**90.000**		**873.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		378.30
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		970.00
Section Total:					20,761.50
	Engineer's Estimate				**20,761.50**
1	LOGOS CONSTRUCTION CO., LLC				17,386.19
2	BUILT RIGHT CONSTRUCTION, LLC				18,875.50

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006		BRIDGE "F" - NBI# 32280			
0160	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	1,171.000 SY		
	Engineer's Estimate		**7.000**		**8,197.00**
1	LOGOS CONSTRUCTION CO., LLC		5.820		6,815.22
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		7,026.00
0170	523(A)3200	SEALER CRACK PREPARATION	709.400 LF		
	Engineer's Estimate		**5.000**		**3,547.00**
1	LOGOS CONSTRUCTION CO., LLC		4.550		3,227.77
2	BUILT RIGHT CONSTRUCTION, LLC		5.000		3,547.00
0180	523(B)3300	SEALER RESIN	5.700 GAL		
	Engineer's Estimate		**90.000**		**513.00**
1	LOGOS CONSTRUCTION CO., LLC		39.000		222.30
2	BUILT RIGHT CONSTRUCTION, LLC		100.000		570.00
Section Total:					12,257.00
	Engineer's Estimate				**12,257.00**
1	LOGOS CONSTRUCTION CO., LLC				10,265.29
2	BUILT RIGHT CONSTRUCTION, LLC				11,143.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007		TRAFFIC CONTROL		
0190	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	40.000 SD	
	Engineer's Estimate		**19.500**	**780.00**
1	LOGOS CONSTRUCTION CO., LLC		30.000	1,200.00
2	BUILT RIGHT CONSTRUCTION, LLC		30.000	1,200.00
0200	880(A)6220	ARROW DISPLAY(TYPE C)	40.000 SD	
	Engineer's Estimate		**7.250**	**290.00**
1	LOGOS CONSTRUCTION CO., LLC		1.000	40.00
2	BUILT RIGHT CONSTRUCTION, LLC		1.000	40.00
0210	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	200.000 SD	
	Engineer's Estimate		**0.500**	**100.00**
1	LOGOS CONSTRUCTION CO., LLC		0.100	20.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.100	20.00
0220	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	200.000 SD	
	Engineer's Estimate		**0.700**	**140.00**
1	LOGOS CONSTRUCTION CO., LLC		0.100	20.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.100	20.00
0230	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	400.000 SD	
	Engineer's Estimate		**1.450**	**580.00**
1	LOGOS CONSTRUCTION CO., LLC		0.100	40.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.100	40.00
0240	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	120.000 SD	
	Engineer's Estimate		**0.760**	**91.20**
1	LOGOS CONSTRUCTION CO., LLC		0.500	60.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.500	60.00
0250	880(E)6607	WARNING LIGHTS(TYPE B)	700.000 SD	
	Engineer's Estimate		**0.300**	**210.00**
1	LOGOS CONSTRUCTION CO., LLC		0.200	140.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.200	140.00
0260	880(F)6700	DRUMS	1,600.000 SD	
	Engineer's Estimate		**0.200**	**320.00**
1	LOGOS CONSTRUCTION CO., LLC		0.020	32.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.020	32.00
0270	880(G)6800	TUBE CHANNELIZERS	800.000 SD	
	Engineer's Estimate		**0.300**	**240.00**
1	LOGOS CONSTRUCTION CO., LLC		0.020	16.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.020	16.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0007		TRAFFIC CONTROL			
0280	880(G)6805	CHANNELIZER CONES	1,000.000 SD		
	Engineer's Estimate		**0.500**		**500.00**
1	LOGOS CONSTRUCTION CO., LLC		2.000		2,000.00
2	BUILT RIGHT CONSTRUCTION, LLC		2.000		2,000.00
0290	880(I)7000	FLAGGER	20.000 SD		
	Engineer's Estimate		**172.000**		**3,440.00**
1	LOGOS CONSTRUCTION CO., LLC		80.000		1,600.00
2	BUILT RIGHT CONSTRUCTION, LLC		10.000		200.00
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	68.000 SD		
	Engineer's Estimate		**11.500**		**782.00**
1	LOGOS CONSTRUCTION CO., LLC		6.000		408.00
2	BUILT RIGHT CONSTRUCTION, LLC		6.000		408.00
Section Total:					7,473.20
	Engineer's Estimate				**7,473.20**
1	LOGOS CONSTRUCTION CO., LLC				5,576.00
2	BUILT RIGHT CONSTRUCTION, LLC				4,176.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008		CONSTRUCTION			
0310	641 2100	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate		**15,000.000**		**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC		10,876.000		10,876.00
2	BUILT RIGHT CONSTRUCTION, LLC		30,000.000		30,000.00
Section Total:					15,000.00
	Engineer's Estimate				**15,000.00**
1	LOGOS CONSTRUCTION CO., LLC				10,876.00
2	BUILT RIGHT CONSTRUCTION, LLC				30,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE "A" - NBI# 16196**						
0010	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	4,217.000 SY	7.000	5.820	29,519.00	24,542.94	83.14%	-4,976.06
0020	523(A)3200	SEALER CRACK PREPARATION					
	3,605.300 LF	5.000	4.550	18,026.50	16,404.12	91.00%	-1,622.38
0030	523(B)3300	SEALER RESIN					
	28.900 GAL	90.000	39.000	2,601.00	1,127.10	43.33%	-1,473.90
Section Total				**50,146.50**	**42,074.16**	**83.90%**	**-8,072.34**
0002	**BRIDGE "B" - NBI# 18484**						
0040	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	1,116.000 SY	7.000	5.820	7,812.00	6,495.12	83.14%	-1,316.88
0050	523(A)3200	SEALER CRACK PREPARATION					
	679.100 LF	5.000	4.550	3,395.50	3,089.91	91.00%	-305.59
0060	523(B)3300	SEALER RESIN					
	5.500 GAL	90.000	39.000	495.00	214.50	43.33%	-280.50
Section Total				**11,702.50**	**9,799.53**	**83.74%**	**-1,902.97**
0003	**BRIDGE "C" - NBI# 19795**						
0070	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	1,296.000 SY	7.000	5.820	9,072.00	7,542.72	83.14%	-1,529.28
0080	523(A)3200	SEALER CRACK PREPARATION					
	791.300 LF	5.000	4.550	3,956.50	3,600.42	91.00%	-356.08
0090	523(B)3300	SEALER RESIN					
	6.400 GAL	90.000	39.000	576.00	249.60	43.33%	-326.40
Section Total				**13,604.50**	**11,392.74**	**83.74%**	**-2,211.76**
0004	**BRIDGE "D" - NBI# 31634**						
0100	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	291.000 SY	7.000	5.820	2,037.00	1,693.62	83.14%	-343.38
0110	523(A)3200	SEALER CRACK PREPARATION					
	158.800 LF	5.000	4.550	794.00	722.54	91.00%	-71.46
0120	523(B)3300	SEALER RESIN					
	1.300 GAL	90.000	39.000	117.00	50.70	43.33%	-66.30
Section Total				**2,948.00**	**2,466.86**	**83.68%**	**-481.14**
0005	**BRIDGE "E" - NBI# 32279**						
0130	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	1,983.000 SY	7.000	5.820	13,881.00	11,541.06	83.14%	-2,339.94
0140	523(A)3200	SEALER CRACK PREPARATION					
	1,201.500 LF	5.000	4.550	6,007.50	5,466.83	91.00%	-540.67

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0150	523(B)3300	SEALER RESIN					
	9.700 GAL	90.000	39.000	873.00	378.30	43.33%	-494.70
Section Total				**20,761.50**	**17,386.19**	**83.74%**	**-3,375.31**
0006	**BRIDGE "F" - NBI# 32280**						
0160	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	1,171.000 SY	7.000	5.820	8,197.00	6,815.22	83.14%	-1,381.78
0170	523(A)3200	SEALER CRACK PREPARATION					
	709.400 LF	5.000	4.550	3,547.00	3,227.77	91.00%	-319.23
0180	523(B)3300	SEALER RESIN					
	5.700 GAL	90.000	39.000	513.00	222.30	43.33%	-290.70
Section Total				**12,257.00**	**10,265.29**	**83.75%**	**-1,991.71**
0007	**TRAFFIC CONTROL**						
0190	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	40.000 SD	19.500	30.000	780.00	1,200.00	153.85%	420.00
0200	880(A)6220	ARROW DISPLAY(TYPE C)					
	40.000 SD	7.250	1.000	290.00	40.00	13.79%	-250.00
0210	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	200.000 SD	0.500	0.100	100.00	20.00	20.00%	-80.00
0220	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	200.000 SD	0.700	0.100	140.00	20.00	14.29%	-120.00
0230	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	400.000 SD	1.450	0.100	580.00	40.00	6.90%	-540.00
0240	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	120.000 SD	0.760	0.500	91.20	60.00	65.79%	-31.20
0250	880(E)6607	WARNING LIGHTS(TYPE B)					
	700.000 SD	0.300	0.200	210.00	140.00	66.67%	-70.00
0260	880(F)6700	DRUMS					
	1,600.000 SD	0.200	0.020	320.00	32.00	10.00%	-288.00
0270	880(G)6800	TUBE CHANNELIZERS					
	800.000 SD	0.300	0.020	240.00	16.00	6.67%	-224.00
0280	880(G)6805	CHANNELIZER CONES					
	1,000.000 SD	0.500	2.000	500.00	2,000.00	400.00%	1,500.00
0290	880(I)7000	FLAGGER					
	20.000 SD	172.000	80.000	3,440.00	1,600.00	46.51%	-1,840.00
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	68.000 SD	11.500	6.000	782.00	408.00	52.17%	-374.00
Section Total				**7,473.20**	**5,576.00**	**74.61%**	**-1,897.20**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 770 **Contract ID:** 220197 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0008	**CONSTRUCTION**						
0310	641 2100	MOBILIZATION					
	1.000 LSUM	15,000.000	10,876.000	15,000.00	10,876.00	72.51%	-4,124.00
Section Total				**15,000.00**	**10,876.00**	**72.51%**	**-4,124.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 775 **Contract ID:** 220164 **District:** 6

J/P No.: 28664(04) **Project No.:** STP-230C(043)CI **Calendar** 180

County: HARPER

Description: GRADE, DRAIN, AND SURFACE
COUNTY ROAD (NS-199): FROM 16.8
MILES SOUTH OF THE US-64 JUNCTION,
EXTEND NORTH NEAR SELMAN.
PROJECT LENGTH = 3.170 MILES

All bids for this call order have been rejected.

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

J/P No.: 31283(04) **Project No.:** CIRB-231C(050)RB **Calendar** 360

County: HASKELL

Description: GRADE, DRAIN, SURFACE, AND BRIDGE
COUNTY ROAD (E CR 1240/POSSUM HOLLOW ROAD):
FROM THE SH-26 JUNCTION, EXTEND EAST NEAR KEOTA.
PROJECT LENGTH = 4.939 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$8,973,305.29		
1	ROBINSON CONSTRUCTION, LLC	$9,384,722.17	100.00%	104.58%
2	APAC-CENTRAL, INC.	$9,809,357.33	104.52%	109.32%
3	C-GAWF CONSTRUCTION, INC.	$10,473,243.55	111.60%	116.72%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**50,000.000**	**50,000.00**
1	ROBINSON CONSTRUCTION, LLC			100,000.000	100,000.00
2	APAC-CENTRAL, INC.			92,500.000	92,500.00
3	C-GAWF CONSTRUCTION, INC.			125,000.000	125,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	104,510.000 CY		
	Engineer's Estimate			**8.000**	**836,080.00**
1	ROBINSON CONSTRUCTION, LLC			7.200	752,472.00
2	APAC-CENTRAL, INC.			12.650	1,322,051.50
3	C-GAWF CONSTRUCTION, INC.			12.500	1,306,375.00
0030	202(C)2400	ROCK EXCAVATION	9,116.000 CY		
	Engineer's Estimate			**25.000**	**227,900.00**
1	ROBINSON CONSTRUCTION, LLC			20.000	182,320.00
2	APAC-CENTRAL, INC.			23.500	214,226.00
3	C-GAWF CONSTRUCTION, INC.			25.000	227,900.00
0040	202(D)2500	UNCLASSIFIED BORROW	1,000.000 CY		
	Engineer's Estimate			**10.000**	**10,000.00**
1	ROBINSON CONSTRUCTION, LLC			9.000	9,000.00
2	APAC-CENTRAL, INC.			21.250	21,250.00
3	C-GAWF CONSTRUCTION, INC.			0.250	250.00
0050	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM		
	Engineer's Estimate			**20,000.000**	**20,000.00**
1	ROBINSON CONSTRUCTION, LLC			56,000.000	56,000.00
2	APAC-CENTRAL, INC.			85,000.000	85,000.00
3	C-GAWF CONSTRUCTION, INC.			125,000.000	125,000.00
0060	221(B)2300	TEMPORARY SILT FENCE	7,450.000 LF		
	Engineer's Estimate			**3.000**	**22,350.00**
1	ROBINSON CONSTRUCTION, LLC			3.600	26,820.00
2	APAC-CENTRAL, INC.			3.220	23,989.00
3	C-GAWF CONSTRUCTION, INC.			5.000	37,250.00
0070	221(E)2600	TEMPORARY SILT DIKE	3,745.000 LF		
	Engineer's Estimate			**13.000**	**48,685.00**
1	ROBINSON CONSTRUCTION, LLC			18.000	67,410.00
2	APAC-CENTRAL, INC.			16.100	60,294.50
3	C-GAWF CONSTRUCTION, INC.			15.000	56,175.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0080	221(F)2720	TEMPORARY ROCK FILTER DAM TYPE 3	15.000 CY		
	Engineer's Estimate			**170.000**	**2,550.00**
1	ROBINSON CONSTRUCTION, LLC			75.000	1,125.00
2	APAC-CENTRAL, INC.			170.250	2,553.75
3	C-GAWF CONSTRUCTION, INC.			250.000	3,750.00
0090	230(A)7200	SOLID SLAB SODDING	237,629.000 SY		
	Engineer's Estimate			**3.000**	**712,887.00**
1	ROBINSON CONSTRUCTION, LLC			2.350	558,428.15
2	APAC-CENTRAL, INC.			2.150	510,902.35
3	C-GAWF CONSTRUCTION, INC.			2.750	653,479.75
0100	233(A)0200	VEGETATIVE MULCHING	48.710 AC		
	Engineer's Estimate			**940.000**	**45,787.40**
1	ROBINSON CONSTRUCTION, LLC			720.000	35,071.20
2	APAC-CENTRAL, INC.			644.000	31,369.24
3	C-GAWF CONSTRUCTION, INC.			1,000.000	48,710.00
0110	303(A)1200	AGGREGATE BASE TYPE A	12,606.000 CY		
	Engineer's Estimate			**55.000**	**693,330.00**
1	ROBINSON CONSTRUCTION, LLC			64.650	814,977.90
2	APAC-CENTRAL, INC.			68.150	859,098.90
3	C-GAWF CONSTRUCTION, INC.			55.000	693,330.00
0120	310(B)5300	SUBGRADE, METHOD B	63,140.000 SY		
	Engineer's Estimate			**3.000**	**189,420.00**
1	ROBINSON CONSTRUCTION, LLC			2.370	149,641.80
2	APAC-CENTRAL, INC.			1.600	101,024.00
3	C-GAWF CONSTRUCTION, INC.			3.000	189,420.00
0130	325 0100	SEPARATOR FABRIC	91,134.000 SY		
	Engineer's Estimate			**3.000**	**273,402.00**
1	ROBINSON CONSTRUCTION, LLC			3.300	300,742.20
2	APAC-CENTRAL, INC.			1.650	150,371.10
3	C-GAWF CONSTRUCTION, INC.			2.000	182,268.00
0140	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	12,252.000 TON		
	Engineer's Estimate			**35.000**	**428,820.00**
1	ROBINSON CONSTRUCTION, LLC			35.820	438,866.64
2	APAC-CENTRAL, INC.			35.150	430,657.80
3	C-GAWF CONSTRUCTION, INC.			28.500	349,182.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0150	407(B)7300	TACK COAT	5,260.000 GAL		
	Engineer's Estimate			**3.000**	**15,780.00**
1	ROBINSON CONSTRUCTION, LLC			3.750	19,725.00
2	APAC-CENTRAL, INC.			3.200	16,832.00
3	C-GAWF CONSTRUCTION, INC.			4.000	21,040.00
0160	408 8100	PRIME COAT	20,089.000 GAL		
	Engineer's Estimate			**3.500**	**70,311.50**
1	ROBINSON CONSTRUCTION, LLC			3.150	63,280.35
2	APAC-CENTRAL, INC.			1.200	24,106.80
3	C-GAWF CONSTRUCTION, INC.			4.000	80,356.00
0170	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	12,516.000 TON		
	Engineer's Estimate			**90.000**	**1,126,440.00**
1	ROBINSON CONSTRUCTION, LLC			109.750	1,373,631.00
2	APAC-CENTRAL, INC.			111.500	1,395,534.00
3	C-GAWF CONSTRUCTION, INC.			115.000	1,439,340.00
0180	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	8,156.000 TON		
	Engineer's Estimate			**90.000**	**734,040.00**
1	ROBINSON CONSTRUCTION, LLC			114.350	932,638.60
2	APAC-CENTRAL, INC.			116.400	949,358.40
3	C-GAWF CONSTRUCTION, INC.			127.000	1,035,812.00
0190	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	130.000 CY		
	Engineer's Estimate			**35.000**	**4,550.00**
1	ROBINSON CONSTRUCTION, LLC			25.000	3,250.00
2	APAC-CENTRAL, INC.			28.350	3,685.50
3	C-GAWF CONSTRUCTION, INC.			35.000	4,550.00
0200	509(A)0200	CLASS AA CONCRETE	323.000 CY		
	Engineer's Estimate			**620.000**	**200,260.00**
1	ROBINSON CONSTRUCTION, LLC			635.000	205,105.00
2	APAC-CENTRAL, INC.			545.250	176,115.75
3	C-GAWF CONSTRUCTION, INC.			750.000	242,250.00
0210	509(D)0500	CLASS C CONCRETE	868.900 CY		
	Engineer's Estimate			**350.000**	**304,115.00**
1	ROBINSON CONSTRUCTION, LLC			425.000	369,282.50
2	APAC-CENTRAL, INC.			397.150	345,083.64
3	C-GAWF CONSTRUCTION, INC.			500.000	434,450.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0220	511(A)2200	REINFORCING STEEL	48,887.000 LB	
	Engineer's Estimate		**1.200**	**58,664.40**
1	ROBINSON CONSTRUCTION, LLC		1.450	70,886.15
2	APAC-CENTRAL, INC.		1.500	73,330.50
3	C-GAWF CONSTRUCTION, INC.		2.250	109,995.75
0230	601(B)1220	TYPE I-A PLAIN RIPRAP	4,561.000 TON	
	Engineer's Estimate		**50.000**	**228,050.00**
1	ROBINSON CONSTRUCTION, LLC		60.000	273,660.00
2	APAC-CENTRAL, INC.		51.450	234,663.45
3	C-GAWF CONSTRUCTION, INC.		55.000	250,855.00
0240	601(C)1300	TYPE I-A FILTER BLANKET	2,288.000 TON	
	Engineer's Estimate		**50.000**	**114,400.00**
1	ROBINSON CONSTRUCTION, LLC		45.000	102,960.00
2	APAC-CENTRAL, INC.		39.900	91,291.20
3	C-GAWF CONSTRUCTION, INC.		55.000	125,840.00
0250	609(B)4320	1'-8" COMB.CRB.& GUT.(4" MNTBLE)	577.000 LF	
	Engineer's Estimate		**35.000**	**20,195.00**
1	ROBINSON CONSTRUCTION, LLC		40.000	23,080.00
2	APAC-CENTRAL, INC.		36.500	21,060.50
3	C-GAWF CONSTRUCTION, INC.		29.950	17,281.15
0260	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)	1,026.000 LF	
	Engineer's Estimate		**35.000**	**35,910.00**
1	ROBINSON CONSTRUCTION, LLC		40.000	41,040.00
2	APAC-CENTRAL, INC.		22.500	23,085.00
3	C-GAWF CONSTRUCTION, INC.		29.950	30,728.70
0270	613(A)5208	18" R.C.PIPE CLASS III	180.000 LF	
	Engineer's Estimate		**72.000**	**12,960.00**
1	ROBINSON CONSTRUCTION, LLC		87.750	15,795.00
2	APAC-CENTRAL, INC.		62.000	11,160.00
3	C-GAWF CONSTRUCTION, INC.		75.000	13,500.00
0280	613(A)5216	24" R.C.PIPE CLASS III	417.000 LF	
	Engineer's Estimate		**82.000**	**34,194.00**
1	ROBINSON CONSTRUCTION, LLC		117.800	49,122.60
2	APAC-CENTRAL, INC.		68.500	28,564.50
3	C-GAWF CONSTRUCTION, INC.		100.000	41,700.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price	Ext Amount	
Section: 0001	ROADWAY				
0290	613(A)5220	30" R.C.PIPE CLASS III	252.000 LF		
	Engineer's Estimate		**120.000**	**30,240.00**	
1	ROBINSON CONSTRUCTION, LLC		137.950	34,763.40	
2	APAC-CENTRAL, INC.		79.500	20,034.00	
3	C-GAWF CONSTRUCTION, INC.		125.000	31,500.00	
0300	613(A)5224	36" R.C.PIPE CLASS III	262.000 LF		
	Engineer's Estimate		**130.000**	**34,060.00**	
1	ROBINSON CONSTRUCTION, LLC		192.640	50,471.68	
2	APAC-CENTRAL, INC.		119.400	31,282.80	
3	C-GAWF CONSTRUCTION, INC.		150.000	39,300.00	
0310	613(A)5228	42" R.C.PIPE CLASS III	58.000 LF		
	Engineer's Estimate		**160.000**	**9,280.00**	
1	ROBINSON CONSTRUCTION, LLC		205.450	11,916.10	
2	APAC-CENTRAL, INC.		159.900	9,274.20	
3	C-GAWF CONSTRUCTION, INC.		175.000	10,150.00	
0320	613(A)5358	28" X 18" R.C.PIPE ARCH CLASS A-III	88.000 LF		
	Engineer's Estimate		**100.000**	**8,800.00**	
1	ROBINSON CONSTRUCTION, LLC		157.870	13,892.56	
2	APAC-CENTRAL, INC.		100.000	8,800.00	
3	C-GAWF CONSTRUCTION, INC.		165.000	14,520.00	
0330	613(EE)5960	(SP) 12" CORRUGATED POLYPROPYLENE PIPE	100.000 LF		
	Engineer's Estimate		**45.000**	**4,500.00**	
1	ROBINSON CONSTRUCTION, LLC		32.150	3,215.00	
2	APAC-CENTRAL, INC.		31.850	3,185.00	
3	C-GAWF CONSTRUCTION, INC.		35.000	3,500.00	
0340	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	2,542.000 LF		
	Engineer's Estimate		**50.000**	**127,100.00**	
1	ROBINSON CONSTRUCTION, LLC		68.000	172,856.00	
2	APAC-CENTRAL, INC.		45.700	116,169.40	
3	C-GAWF CONSTRUCTION, INC.		40.000	101,680.00	
0350	613(EE)5972	(SP) 24" CORRUGATED POLYPROPYLENE PIPE	480.000 LF		
	Engineer's Estimate		**70.000**	**33,600.00**	
1	ROBINSON CONSTRUCTION, LLC		87.650	42,072.00	
2	APAC-CENTRAL, INC.		73.750	35,400.00	
3	C-GAWF CONSTRUCTION, INC.		65.000	31,200.00	

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0360	613(EE)5976	(SP) 30" CORRUGATED POLYPROPYLENE PIPE	118.000 LF	
	Engineer's Estimate		**60.000**	**7,080.00**
1	ROBINSON CONSTRUCTION, LLC		125.450	14,803.10
2	APAC-CENTRAL, INC.		89.000	10,502.00
3	C-GAWF CONSTRUCTION, INC.		80.000	9,440.00
0370	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	10.000 EA	
	Engineer's Estimate		**1,200.000**	**12,000.00**
1	ROBINSON CONSTRUCTION, LLC		1,400.000	14,000.00
2	APAC-CENTRAL, INC.		1,055.000	10,550.00
3	C-GAWF CONSTRUCTION, INC.		2,600.000	26,000.00
0380	613(L)6724	30" PREFAB. CULVERT END SEC., ROUND	4.000 EA	
	Engineer's Estimate		**1,350.000**	**5,400.00**
1	ROBINSON CONSTRUCTION, LLC		2,300.000	9,200.00
2	APAC-CENTRAL, INC.		1,318.000	5,272.00
3	C-GAWF CONSTRUCTION, INC.		3,200.000	12,800.00
0390	613(L)6728	36" PREFAB. CULVERT END SEC., ROUND	10.000 EA	
	Engineer's Estimate		**1,600.000**	**16,000.00**
1	ROBINSON CONSTRUCTION, LLC		3,200.000	32,000.00
2	APAC-CENTRAL, INC.		1,800.000	18,000.00
3	C-GAWF CONSTRUCTION, INC.		4,500.000	45,000.00
0400	613(L)6732	42" PREFAB. CULVERT END SEC., ROUND	2.000 EA	
	Engineer's Estimate		**2,200.000**	**4,400.00**
1	ROBINSON CONSTRUCTION, LLC		5,200.000	10,400.00
2	APAC-CENTRAL, INC.		4,575.000	9,150.00
3	C-GAWF CONSTRUCTION, INC.		7,000.000	14,000.00
0410	613(M)6960	TYPE A4 CULVERT END TREATMENT	86.000 EA	
	Engineer's Estimate		**1,550.000**	**133,300.00**
1	ROBINSON CONSTRUCTION, LLC		1,150.000	98,900.00
2	APAC-CENTRAL, INC.		1,460.000	125,560.00
3	C-GAWF CONSTRUCTION, INC.		1,950.000	167,700.00
0420	613(M)6964	TYPE B4 CULVERT END TREATMENT	18.000 EA	
	Engineer's Estimate		**1,350.000**	**24,300.00**
1	ROBINSON CONSTRUCTION, LLC		1,100.000	19,800.00
2	APAC-CENTRAL, INC.		1,720.000	30,960.00
3	C-GAWF CONSTRUCTION, INC.		2,100.000	37,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0430	613(M)6968	TYPE C4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**2,000.000**	**8,000.00**
1	ROBINSON CONSTRUCTION, LLC		1,350.000	5,400.00
2	APAC-CENTRAL, INC.		2,450.000	9,800.00
3	C-GAWF CONSTRUCTION, INC.		2,300.000	9,200.00
0440	613(M)6988	TYPE CC4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**2,250.000**	**9,000.00**
1	ROBINSON CONSTRUCTION, LLC		2,650.000	10,600.00
2	APAC-CENTRAL, INC.		3,700.000	14,800.00
3	C-GAWF CONSTRUCTION, INC.		2,750.000	11,000.00
0450	613(M)7008	TYPE B6 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,700.000**	**3,400.00**
1	ROBINSON CONSTRUCTION, LLC		1,800.000	3,600.00
2	APAC-CENTRAL, INC.		2,265.000	4,530.00
3	C-GAWF CONSTRUCTION, INC.		2,500.000	5,000.00
0460	613(T)7800	STANDARD BEDDING MATERIAL, CLASS C	452.000 CY	
	Engineer's Estimate		**60.000**	**27,120.00**
1	ROBINSON CONSTRUCTION, LLC		70.000	31,640.00
2	APAC-CENTRAL, INC.		97.000	43,844.00
3	C-GAWF CONSTRUCTION, INC.		100.000	45,200.00
0470	613(V)8000	TRENCH EXCAVATION	699.000 CY	
	Engineer's Estimate		**18.000**	**12,582.00**
1	ROBINSON CONSTRUCTION, LLC		15.000	10,485.00
2	APAC-CENTRAL, INC.		21.000	14,679.00
3	C-GAWF CONSTRUCTION, INC.		30.000	20,970.00
0480	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**15,000.000**	**15,000.00**
1	ROBINSON CONSTRUCTION, LLC		25,000.000	25,000.00
2	APAC-CENTRAL, INC.		21,000.000	21,000.00
3	C-GAWF CONSTRUCTION, INC.		25,000.000	25,000.00
0490	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	55,607.000 SY	
	Engineer's Estimate		**4.000**	**222,428.00**
1	ROBINSON CONSTRUCTION, LLC		0.500	27,803.50
2	APAC-CENTRAL, INC.		2.450	136,237.15
3	C-GAWF CONSTRUCTION, INC.		1.000	55,607.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0500	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	46,097.000 LF	
	Engineer's Estimate		**8.000**	**368,776.00**
1	ROBINSON CONSTRUCTION, LLC		8.100	373,385.70
2	APAC-CENTRAL, INC.		8.300	382,605.10
3	C-GAWF CONSTRUCTION, INC.		8.000	368,776.00
0510	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	1,315.000 LF	
	Engineer's Estimate		**10.000**	**13,150.00**
1	ROBINSON CONSTRUCTION, LLC		8.450	11,111.75
2	APAC-CENTRAL, INC.		8.850	11,637.75
3	C-GAWF CONSTRUCTION, INC.		9.000	11,835.00
0520	624(E)3620	FENCE-STYLE CLF (6'HIGH, CLASS A)	424.000 LF	
	Engineer's Estimate		**40.000**	**16,960.00**
1	ROBINSON CONSTRUCTION, LLC		75.000	31,800.00
2	APAC-CENTRAL, INC.		29.000	12,296.00
3	C-GAWF CONSTRUCTION, INC.		100.000	42,400.00
0530	629(A)7200	MAILBOX INSTALLATION-SINGLE	19.000 EA	
	Engineer's Estimate		**120.000**	**2,280.00**
1	ROBINSON CONSTRUCTION, LLC		180.000	3,420.00
2	APAC-CENTRAL, INC.		161.000	3,059.00
3	C-GAWF CONSTRUCTION, INC.		175.000	3,325.00
0540	629(B)7300	MAILBOX INSTALLATION-MULTIPLE	2.000 EA	
	Engineer's Estimate		**200.000**	**400.00**
1	ROBINSON CONSTRUCTION, LLC		300.000	600.00
2	APAC-CENTRAL, INC.		268.500	537.00
3	C-GAWF CONSTRUCTION, INC.		300.000	600.00
0550	629(C)7400	REMOVAL OF MAILBOX INSTALLATION	21.000 EA	
	Engineer's Estimate		**50.000**	**1,050.00**
1	ROBINSON CONSTRUCTION, LLC		60.000	1,260.00
2	APAC-CENTRAL, INC.		53.700	1,127.70
3	C-GAWF CONSTRUCTION, INC.		100.000	2,100.00
0560	629(E)7600	MAILBOX	24.000 EA	
	Engineer's Estimate		**50.000**	**1,200.00**
1	ROBINSON CONSTRUCTION, LLC		60.000	1,440.00
2	APAC-CENTRAL, INC.		53.700	1,288.80
3	C-GAWF CONSTRUCTION, INC.		100.000	2,400.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Section Total: 7,672,487.30

	Engineer's Estimate	**7,672,487.30**
1	ROBINSON CONSTRUCTION, LLC	8,102,166.88
2	APAC-CENTRAL, INC.	8,390,740.28
3	C-GAWF CONSTRUCTION, INC.	8,993,791.35

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002	BRIDGE A				
0570	202(A)2210	UNCLASSIFIED EXCAVATION	891.000 CY		
	Engineer's Estimate			**10.000**	**8,910.00**
1	ROBINSON CONSTRUCTION, LLC			12.000	10,692.00
2	APAC-CENTRAL, INC.			13.000	11,583.00
3	C-GAWF CONSTRUCTION, INC.			35.000	31,185.00
0580	202(C)2400	ROCK EXCAVATION	26.000 CY		
	Engineer's Estimate			**120.000**	**3,120.00**
1	ROBINSON CONSTRUCTION, LLC			200.000	5,200.00
2	APAC-CENTRAL, INC.			48.000	1,248.00
3	C-GAWF CONSTRUCTION, INC.			70.000	1,820.00
0590	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	129.000 CY		
	Engineer's Estimate			**40.000**	**5,160.00**
1	ROBINSON CONSTRUCTION, LLC			30.000	3,870.00
2	APAC-CENTRAL, INC.			29.000	3,741.00
3	C-GAWF CONSTRUCTION, INC.			35.000	4,515.00
0600	509(A)0210	CLASS AA CONCRETE	702.000 CY		
	Engineer's Estimate			**620.000**	**435,240.00**
1	ROBINSON CONSTRUCTION, LLC			538.000	377,676.00
2	APAC-CENTRAL, INC.			543.300	381,396.60
3	C-GAWF CONSTRUCTION, INC.			750.000	526,500.00
0610	511(A)2210	REINFORCING STEEL	119,997.000 LB		
	Engineer's Estimate			**1.500**	**179,995.50**
1	ROBINSON CONSTRUCTION, LLC			1.450	173,995.65
2	APAC-CENTRAL, INC.			1.150	137,996.55
3	C-GAWF CONSTRUCTION, INC.			2.250	269,993.25
0620	601(B)1230	TYPE I-A PLAIN RIPRAP	1,330.000 TON		
	Engineer's Estimate			**50.000**	**66,500.00**
1	ROBINSON CONSTRUCTION, LLC			60.000	79,800.00
2	APAC-CENTRAL, INC.			47.000	62,510.00
3	C-GAWF CONSTRUCTION, INC.			55.000	73,150.00
0630	601(C)1310	TYPE I-A FILTER BLANKET	197.000 TON		
	Engineer's Estimate			**50.000**	**9,850.00**
1	ROBINSON CONSTRUCTION, LLC			45.000	8,865.00
2	APAC-CENTRAL, INC.			46.500	9,160.50
3	C-GAWF CONSTRUCTION, INC.			55.000	10,835.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	BRIDGE A			
0640	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**7,500.000**	**7,500.00**
	1 ROBINSON CONSTRUCTION, LLC		10,000.000	10,000.00
	2 APAC-CENTRAL, INC.		14,000.000	14,000.00
	3 C-GAWF CONSTRUCTION, INC.		25,000.000	25,000.00
Section Total:				716,275.50
	Engineer's Estimate			**716,275.50**
	1 ROBINSON CONSTRUCTION, LLC			670,098.65
	2 APAC-CENTRAL, INC.			621,635.65
	3 C-GAWF CONSTRUCTION, INC.			942,998.25

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0650	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	125.000 LF	
	Engineer's Estimate		**30.000**	**3,750.00**
1	ROBINSON CONSTRUCTION, LLC		48.000	6,000.00
2	APAC-CENTRAL, INC.		42.950	5,368.75
3	C-GAWF CONSTRUCTION, INC.		45.000	5,625.00
0660	623(G)1820	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**4,000.000**	**16,000.00**
1	ROBINSON CONSTRUCTION, LLC		4,800.000	19,200.00
2	APAC-CENTRAL, INC.		4,295.000	17,180.00
3	C-GAWF CONSTRUCTION, INC.		4,400.000	17,600.00
0670	805(A)3248	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**1,000.000**	**1,000.00**
1	ROBINSON CONSTRUCTION, LLC		2,400.000	2,400.00
2	APAC-CENTRAL, INC.		2,150.000	2,150.00
3	C-GAWF CONSTRUCTION, INC.		2,500.000	2,500.00
0680	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	7.000 EA	
	Engineer's Estimate		**250.000**	**1,750.00**
1	ROBINSON CONSTRUCTION, LLC		300.000	2,100.00
2	APAC-CENTRAL, INC.		268.500	1,879.50
3	C-GAWF CONSTRUCTION, INC.		500.000	3,500.00
0690	850(A)1200	SHEET ALUMINUM SIGNS	139.570 SF	
	Engineer's Estimate		**27.000**	**3,768.39**
1	ROBINSON CONSTRUCTION, LLC		36.000	5,024.52
2	APAC-CENTRAL, INC.		32.200	4,494.15
3	C-GAWF CONSTRUCTION, INC.		35.000	4,884.95
0700	851(C)2420	2 1/4" SQUARE TUBE POST	240.000 LF	
	Engineer's Estimate		**12.000**	**2,880.00**
1	ROBINSON CONSTRUCTION, LLC		24.000	5,760.00
2	APAC-CENTRAL, INC.		21.500	5,160.00
3	C-GAWF CONSTRUCTION, INC.		25.000	6,000.00
0710	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	16.000 EA	
	Engineer's Estimate		**20.000**	**320.00**
1	ROBINSON CONSTRUCTION, LLC		36.000	576.00
2	APAC-CENTRAL, INC.		32.200	515.20
3	C-GAWF CONSTRUCTION, INC.		35.000	560.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0003	TRAFFIC				
0720	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	104,318.000 LF		
	Engineer's Estimate			**0.450**	**46,943.10**
1	ROBINSON CONSTRUCTION, LLC			0.540	56,331.72
2	APAC-CENTRAL, INC.			0.500	52,159.00
3	C-GAWF CONSTRUCTION, INC.			0.500	52,159.00
0730	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	126.000 LF		
	Engineer's Estimate			**8.000**	**1,008.00**
1	ROBINSON CONSTRUCTION, LLC			24.000	3,024.00
2	APAC-CENTRAL, INC.			21.500	2,709.00
3	C-GAWF CONSTRUCTION, INC.			25.000	3,150.00
0740	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	48.000 LF		
	Engineer's Estimate			**30.000**	**1,440.00**
1	ROBINSON CONSTRUCTION, LLC			35.000	1,680.00
2	APAC-CENTRAL, INC.			116.000	5,568.00
3	C-GAWF CONSTRUCTION, INC.			250.000	12,000.00
0750	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	40,320.000 SD		
	Engineer's Estimate			**0.350**	**14,112.00**
1	ROBINSON CONSTRUCTION, LLC			0.120	4,838.40
2	APAC-CENTRAL, INC.			0.110	4,435.20
3	C-GAWF CONSTRUCTION, INC.			0.150	6,048.00
0760	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,160.000 SD		
	Engineer's Estimate			**1.100**	**5,676.00**
1	ROBINSON CONSTRUCTION, LLC			1.200	6,192.00
2	APAC-CENTRAL, INC.			1.070	5,521.20
3	C-GAWF CONSTRUCTION, INC.			1.500	7,740.00
0770	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,940.000 SD		
	Engineer's Estimate			**1.700**	**4,998.00**
1	ROBINSON CONSTRUCTION, LLC			2.400	7,056.00
2	APAC-CENTRAL, INC.			2.150	6,321.00
3	C-GAWF CONSTRUCTION, INC.			3.000	8,820.00
0780	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	4,860.000 SD		
	Engineer's Estimate			**1.300**	**6,318.00**
1	ROBINSON CONSTRUCTION, LLC			0.900	4,374.00
2	APAC-CENTRAL, INC.			0.810	3,936.60
3	C-GAWF CONSTRUCTION, INC.			1.000	4,860.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	TRAFFIC			
0790	880(C)6420	WING BARRICADES	120.000 SD	
	Engineer's Estimate		**0.700**	**84.00**
1	ROBINSON CONSTRUCTION, LLC		2.400	288.00
2	APAC-CENTRAL, INC.		2.150	258.00
3	C-GAWF CONSTRUCTION, INC.		2.250	270.00
0800	880(E)6600	WARNING LIGHTS(TYPE A)	10,740.000 SD	
	Engineer's Estimate		**0.450**	**4,833.00**
1	ROBINSON CONSTRUCTION, LLC		0.300	3,222.00
2	APAC-CENTRAL, INC.		0.270	2,899.80
3	C-GAWF CONSTRUCTION, INC.		0.300	3,222.00
0810	880(E)6610	WARNING LIGHTS(TYPE C)	600.000 SD	
	Engineer's Estimate		**0.250**	**150.00**
1	ROBINSON CONSTRUCTION, LLC		0.600	360.00
2	APAC-CENTRAL, INC.		0.540	324.00
3	C-GAWF CONSTRUCTION, INC.		0.600	360.00
0820	880(F)6700	DRUMS	1,200.000 SD	
	Engineer's Estimate		**0.300**	**360.00**
1	ROBINSON CONSTRUCTION, LLC		1.200	1,440.00
2	APAC-CENTRAL, INC.		1.070	1,284.00
3	C-GAWF CONSTRUCTION, INC.		1.500	1,800.00
0830	880(G)6800	TUBE CHANNELIZERS	1,200.000 SD	
	Engineer's Estimate		**0.800**	**960.00**
1	ROBINSON CONSTRUCTION, LLC		1.200	1,440.00
2	APAC-CENTRAL, INC.		1.070	1,284.00
3	C-GAWF CONSTRUCTION, INC.		1.500	1,800.00
0840	880(G)6805	CHANNELIZER CONES	13,500.000 SD	
	Engineer's Estimate		**0.350**	**4,725.00**
1	ROBINSON CONSTRUCTION, LLC		0.300	4,050.00
2	APAC-CENTRAL, INC.		0.270	3,645.00
3	C-GAWF CONSTRUCTION, INC.		0.330	4,455.00
0850	880(I)7000	FLAGGER	120.000 SD	
	Engineer's Estimate		**120.000**	**14,400.00**
1	ROBINSON CONSTRUCTION, LLC		50.000	6,000.00
2	APAC-CENTRAL, INC.		40.500	4,860.00
3	C-GAWF CONSTRUCTION, INC.		250.000	30,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	TRAFFIC				
0860	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**12.000**		**1,440.00**
1	ROBINSON CONSTRUCTION, LLC		30.000		3,600.00
2	APAC-CENTRAL, INC.		26.850		3,222.00
3	C-GAWF CONSTRUCTION, INC.		30.000		3,600.00
Section Total:					136,915.49
	Engineer's Estimate				**136,915.49**
1	ROBINSON CONSTRUCTION, LLC				144,956.64
2	APAC-CENTRAL, INC.				135,174.40
3	C-GAWF CONSTRUCTION, INC.				180,953.95

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	STAKING				
0870	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**30,000.000**		**30,000.00**
1	ROBINSON CONSTRUCTION, LLC		95,000.000		95,000.00
2	APAC-CENTRAL, INC.		171,000.000		171,000.00
3	C-GAWF CONSTRUCTION, INC.		100,000.000		100,000.00
Section Total:					30,000.00
	Engineer's Estimate				**30,000.00**
1	ROBINSON CONSTRUCTION, LLC				95,000.00
2	APAC-CENTRAL, INC.				171,000.00
3	C-GAWF CONSTRUCTION, INC.				100,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	CONTRUCTION			
0880	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	ROBINSON CONSTRUCTION, LLC		4,500.000	4,500.00
2	APAC-CENTRAL, INC.		1,807.000	1,807.00
3	C-GAWF CONSTRUCTION, INC.		5,500.000	5,500.00
0890	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**407,627.000**	**407,627.00**
1	ROBINSON CONSTRUCTION, LLC		368,000.000	368,000.00
2	APAC-CENTRAL, INC.		489,000.000	489,000.00
3	C-GAWF CONSTRUCTION, INC.		250,000.000	250,000.00
Section Total:				417,627.00
	Engineer's Estimate			**417,627.00**
1	ROBINSON CONSTRUCTION, LLC			372,500.00
2	APAC-CENTRAL, INC.			490,807.00
3	C-GAWF CONSTRUCTION, INC.			255,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	50,000.000	100,000.000	50,000.00	100,000.00	200.00%	50,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	104,510.000 CY	8.000	7.200	836,080.00	752,472.00	90.00%	-83,608.00
0030	202(C)2400	ROCK EXCAVATION					
	9,116.000 CY	25.000	20.000	227,900.00	182,320.00	80.00%	-45,580.00
0040	202(D)2500	UNCLASSIFIED BORROW					
	1,000.000 CY	10.000	9.000	10,000.00	9,000.00	90.00%	-1,000.00
0050	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	20,000.000	56,000.000	20,000.00	56,000.00	280.00%	36,000.00
0060	221(B)2300	TEMPORARY SILT FENCE					
	7,450.000 LF	3.000	3.600	22,350.00	26,820.00	120.00%	4,470.00
0070	221(E)2600	TEMPORARY SILT DIKE					
	3,745.000 LF	13.000	18.000	48,685.00	67,410.00	138.46%	18,725.00
0080	221(F)2720	TEMPORARY ROCK FILTER DAM TYPE 3					
	15.000 CY	170.000	75.000	2,550.00	1,125.00	44.12%	-1,425.00
0090	230(A)7200	SOLID SLAB SODDING					
	237,629.000 SY	3.000	2.350	712,887.00	558,428.15	78.33%	-154,458.85
0100	233(A)0200	VEGETATIVE MULCHING					
	48.710 AC	940.000	720.000	45,787.40	35,071.20	76.60%	-10,716.20
0110	303(A)1200	AGGREGATE BASE TYPE A					
	12,606.000 CY	55.000	64.650	693,330.00	814,977.90	117.55%	121,647.90
0120	310(B)5300	SUBGRADE, METHOD B					
	63,140.000 SY	3.000	2.370	189,420.00	149,641.80	79.00%	-39,778.20
0130	325 0100	SEPARATOR FABRIC					
	91,134.000 SY	3.000	3.300	273,402.00	300,742.20	110.00%	27,340.20
0140	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	12,252.000 TON	35.000	35.820	428,820.00	438,866.64	102.34%	10,046.64
0150	407(B)7300	TACK COAT					
	5,260.000 GAL	3.000	3.750	15,780.00	19,725.00	125.00%	3,945.00
0160	408 8100	PRIME COAT					
	20,089.000 GAL	3.500	3.150	70,311.50	63,280.35	90.00%	-7,031.15
0170	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	12,516.000 TON	90.000	109.750	1,126,440.00	1,373,631.00	121.94%	247,191.00
0180	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	8,156.000 TON	90.000	114.350	734,040.00	932,638.60	127.06%	198,598.60
0190	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED					
	130.000 CY	35.000	25.000	4,550.00	3,250.00	71.43%	-1,300.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	509(A)0200	CLASS AA CONCRETE					
	323.000 CY	620.000	635.000	200,260.00	205,105.00	102.42%	4,845.00
0210	509(D)0500	CLASS C CONCRETE					
	868.900 CY	350.000	425.000	304,115.00	369,282.50	121.43%	65,167.50
0220	511(A)2200	REINFORCING STEEL					
	48,887.000 LB	1.200	1.450	58,664.40	70,886.15	120.83%	12,221.75
0230	601(B)1220	TYPE I-A PLAIN RIPRAP					
	4,561.000 TON	50.000	60.000	228,050.00	273,660.00	120.00%	45,610.00
0240	601(C)1300	TYPE I-A FILTER BLANKET					
	2,288.000 TON	50.000	45.000	114,400.00	102,960.00	90.00%	-11,440.00
0250	609(B)4320	1'-8" COMB.CRB.& GUT.(4" MNTBLE)					
	577.000 LF	35.000	40.000	20,195.00	23,080.00	114.29%	2,885.00
0260	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)					
	1,026.000 LF	35.000	40.000	35,910.00	41,040.00	114.29%	5,130.00
0270	613(A)5208	18" R.C.PIPE CLASS III					
	180.000 LF	72.000	87.750	12,960.00	15,795.00	121.88%	2,835.00
0280	613(A)5216	24" R.C.PIPE CLASS III					
	417.000 LF	82.000	117.800	34,194.00	49,122.60	143.66%	14,928.60
0290	613(A)5220	30" R.C.PIPE CLASS III					
	252.000 LF	120.000	137.950	30,240.00	34,763.40	114.96%	4,523.40
0300	613(A)5224	36" R.C.PIPE CLASS III					
	262.000 LF	130.000	192.640	34,060.00	50,471.68	148.18%	16,411.68
0310	613(A)5228	42" R.C.PIPE CLASS III					
	58.000 LF	160.000	205.450	9,280.00	11,916.10	128.41%	2,636.10
0320	613(A)5358	28" X 18" R.C.PIPE ARCH CLASS A-III					
	88.000 LF	100.000	157.870	8,800.00	13,892.56	157.87%	5,092.56
0330	613(EE)5960	(SP) 12" CORRUGATED POLYPROPYLENE PIPE					
	100.000 LF	45.000	32.150	4,500.00	3,215.00	71.44%	-1,285.00
0340	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE					
	2,542.000 LF	50.000	68.000	127,100.00	172,856.00	136.00%	45,756.00
0350	613(EE)5972	(SP) 24" CORRUGATED POLYPROPYLENE PIPE					
	480.000 LF	70.000	87.650	33,600.00	42,072.00	125.21%	8,472.00
0360	613(EE)5976	(SP) 30" CORRUGATED POLYPROPYLENE PIPE					
	118.000 LF	60.000	125.450	7,080.00	14,803.10	209.08%	7,723.10
0370	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND					
	10.000 EA	1,200.000	1,400.000	12,000.00	14,000.00	116.67%	2,000.00
0380	613(L)6724	30" PREFAB. CULVERT END SEC., ROUND					
	4.000 EA	1,350.000	2,300.000	5,400.00	9,200.00	170.37%	3,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0390	613(L)6728	36" PREFAB. CULVERT END SEC., ROUND					
	10.000 EA	1,600.000	3,200.000	16,000.00	32,000.00	200.00%	16,000.00
0400	613(L)6732	42" PREFAB. CULVERT END SEC., ROUND					
	2.000 EA	2,200.000	5,200.000	4,400.00	10,400.00	236.36%	6,000.00
0410	613(M)6960	TYPE A4 CULVERT END TREATMENT					
	86.000 EA	1,550.000	1,150.000	133,300.00	98,900.00	74.19%	-34,400.00
0420	613(M)6964	TYPE B4 CULVERT END TREATMENT					
	18.000 EA	1,350.000	1,100.000	24,300.00	19,800.00	81.48%	-4,500.00
0430	613(M)6968	TYPE C4 CULVERT END TREATMENT					
	4.000 EA	2,000.000	1,350.000	8,000.00	5,400.00	67.50%	-2,600.00
0440	613(M)6988	TYPE CC4 CULVERT END TREATMENT					
	4.000 EA	2,250.000	2,650.000	9,000.00	10,600.00	117.78%	1,600.00
0450	613(M)7008	TYPE B6 CULVERT END TREATMENT					
	2.000 EA	1,700.000	1,800.000	3,400.00	3,600.00	105.88%	200.00
0460	613(T)7800	STANDARD BEDDING MATERIAL, CLASS C					
	452.000 CY	60.000	70.000	27,120.00	31,640.00	116.67%	4,520.00
0470	613(V)8000	TRENCH EXCAVATION					
	699.000 CY	18.000	15.000	12,582.00	10,485.00	83.33%	-2,097.00
0480	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	15,000.000	25,000.000	15,000.00	25,000.00	166.67%	10,000.00
0490	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	55,607.000 SY	4.000	0.500	222,428.00	27,803.50	12.50%	-194,624.50
0500	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)					
	46,097.000 LF	8.000	8.100	368,776.00	373,385.70	101.25%	4,609.70
0510	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)					
	1,315.000 LF	10.000	8.450	13,150.00	11,111.75	84.50%	-2,038.25
0520	624(E)3620	FENCE-STYLE CLF (6'HIGH, CLASS A)					
	424.000 LF	40.000	75.000	16,960.00	31,800.00	187.50%	14,840.00
0530	629(A)7200	MAILBOX INSTALLATION-SINGLE					
	19.000 EA	120.000	180.000	2,280.00	3,420.00	150.00%	1,140.00
0540	629(B)7300	MAILBOX INSTALLATION-MULTIPLE					
	2.000 EA	200.000	300.000	400.00	600.00	150.00%	200.00
0550	629(C)7400	REMOVAL OF MAILBOX INSTALLATION					
	21.000 EA	50.000	60.000	1,050.00	1,260.00	120.00%	210.00
0560	629(E)7600	MAILBOX					
	24.000 EA	50.000	60.000	1,200.00	1,440.00	120.00%	240.00
Section Total				**7,672,487.30**	**8,102,166.88**	**105.60%**	**429,679.58**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0002	**BRIDGE A**						
0570	202(A)2210	UNCLASSIFIED EXCAVATION					
	891.000 CY	10.000	12.000	8,910.00	10,692.00	120.00%	1,782.00
0580	202(C)2400	ROCK EXCAVATION					
	26.000 CY	120.000	200.000	3,120.00	5,200.00	166.67%	2,080.00
0590	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED					
	129.000 CY	40.000	30.000	5,160.00	3,870.00	75.00%	-1,290.00
0600	509(A)0210	CLASS AA CONCRETE					
	702.000 CY	620.000	538.000	435,240.00	377,676.00	86.77%	-57,564.00
0610	511(A)2210	REINFORCING STEEL					
	119,997.000 LB	1.500	1.450	179,995.50	173,995.65	96.67%	-5,999.85
0620	601(B)1230	TYPE I-A PLAIN RIPRAP					
	1,330.000 TON	50.000	60.000	66,500.00	79,800.00	120.00%	13,300.00
0630	601(C)1310	TYPE I-A FILTER BLANKET					
	197.000 TON	50.000	45.000	9,850.00	8,865.00	90.00%	-985.00
0640	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE					
	1.000 LSUM	7,500.000	10,000.000	7,500.00	10,000.00	133.33%	2,500.00
Section Total				**716,275.50**	**670,098.65**	**93.55%**	**-46,176.85**
0003	**TRAFFIC**						
0650	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE					
	125.000 LF	30.000	48.000	3,750.00	6,000.00	160.00%	2,250.00
0660	623(G)1820	GUARDRAIL END TREATMENT (31")					
	4.000 EA	4,000.000	4,800.000	16,000.00	19,200.00	120.00%	3,200.00
0670	805(A)3248	(PL)REMOVAL OF EXISTING SIGNS					
	1.000 LSUM	1,000.000	2,400.000	1,000.00	2,400.00	240.00%	1,400.00
0680	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS					
	7.000 EA	250.000	300.000	1,750.00	2,100.00	120.00%	350.00
0690	850(A)1200	SHEET ALUMINUM SIGNS					
	139.570 SF	27.000	36.000	3,768.39	5,024.52	133.33%	1,256.13
0700	851(C)2420	2 1/4" SQUARE TUBE POST					
	240.000 LF	12.000	24.000	2,880.00	5,760.00	200.00%	2,880.00
0710	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)					
	16.000 EA	20.000	36.000	320.00	576.00	180.00%	256.00
0720	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	104,318.000 LF	0.450	0.540	46,943.10	56,331.72	120.00%	9,388.62
0730	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	126.000 LF	8.000	24.000	1,008.00	3,024.00	300.00%	2,016.00
0740	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	48.000 LF	30.000	35.000	1,440.00	1,680.00	116.67%	240.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 780 **Contract ID:** 220123 **District:** 1

Line No.	Item No.	Item Description					
	Quantity/ Unit	Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0750	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	40,320.000 SD	0.350	0.120	14,112.00	4,838.40	34.29%	-9,273.60
0760	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	5,160.000 SD	1.100	1.200	5,676.00	6,192.00	109.09%	516.00
0770	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	2,940.000 SD	1.700	2.400	4,998.00	7,056.00	141.18%	2,058.00
0780	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	4,860.000 SD	1.300	0.900	6,318.00	4,374.00	69.23%	-1,944.00
0790	880(C)6420	WING BARRICADES					
	120.000 SD	0.700	2.400	84.00	288.00	342.86%	204.00
0800	880(E)6600	WARNING LIGHTS(TYPE A)					
	10,740.000 SD	0.450	0.300	4,833.00	3,222.00	66.67%	-1,611.00
0810	880(E)6610	WARNING LIGHTS(TYPE C)					
	600.000 SD	0.250	0.600	150.00	360.00	240.00%	210.00
0820	880(F)6700	DRUMS					
	1,200.000 SD	0.300	1.200	360.00	1,440.00	400.00%	1,080.00
0830	880(G)6800	TUBE CHANNELIZERS					
	1,200.000 SD	0.800	1.200	960.00	1,440.00	150.00%	480.00
0840	880(G)6805	CHANNELIZER CONES					
	13,500.000 SD	0.350	0.300	4,725.00	4,050.00	85.71%	-675.00
0850	880(I)7000	FLAGGER					
	120.000 SD	120.000	50.000	14,400.00	6,000.00	41.67%	-8,400.00
0860	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	120.000 SD	12.000	30.000	1,440.00	3,600.00	250.00%	2,160.00
Section Total				**136,915.49**	**144,956.64**	**105.87%**	**8,041.15**
0004	**STAKING**						
0870	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	30,000.000	95,000.000	30,000.00	95,000.00	316.67%	65,000.00
Section Total				**30,000.00**	**95,000.00**	**316.67%**	**65,000.00**
0005	**CONTRUCTION**						
0880	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	10,000.000	4,500.000	10,000.00	4,500.00	45.00%	-5,500.00
0890	641 2100	MOBILIZATION					
	1.000 LSUM	407,627.000	368,000.000	407,627.00	368,000.00	90.28%	-39,627.00
Section Total				**417,627.00**	**372,500.00**	**89.19%**	**-45,127.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

J/P No.: 34110(04) **Project No.:** TAP-236D(097)TP **Calendar** 120

County: KAY

Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
CITY STREETS (WALNUT AVE/MAPLE AVE/MAIN ST/2ND ST/3RD ST/6TH ST/9TH ST):
AT MULTIPLE LOCATIONS IN THE CITY OF NEWKIRK.
PROJECT LENGTH = 0.967 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$801,534.35		
1	RUDY CONSTRUCTION CO.	$997,292.70	100.00%	124.42%
2	TOM HUDSON PAVING, INC.	$1,244,672.46	124.81%	155.29%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**7,500.000**	**7,500.00**
1	RUDY CONSTRUCTION CO.			10,000.000	10,000.00
2	TOM HUDSON PAVING, INC.			16,940.920	16,940.92
0020	202(A)2200	UNCLASSIFIED EXCAVATION	488.000 CY		
	Engineer's Estimate			**20.000**	**9,760.00**
1	RUDY CONSTRUCTION CO.			20.000	9,760.00
2	TOM HUDSON PAVING, INC.			26.540	12,951.52
0030	202(E)2600	SELECT BORROW	50.000 CY		
	Engineer's Estimate			**20.000**	**1,000.00**
1	RUDY CONSTRUCTION CO.			35.000	1,750.00
2	TOM HUDSON PAVING, INC.			69.310	3,465.50
0040	221(B)2300	TEMPORARY SILT FENCE	4,910.000 LF		
	Engineer's Estimate			**4.000**	**19,640.00**
1	RUDY CONSTRUCTION CO.			3.300	16,203.00
2	TOM HUDSON PAVING, INC.			3.580	17,577.80
0050	230(A)7200	SOLID SLAB SODDING	5,652.000 SY		
	Engineer's Estimate			**5.000**	**28,260.00**
1	RUDY CONSTRUCTION CO.			3.300	18,651.60
2	TOM HUDSON PAVING, INC.			3.990	22,551.48
0060	303(A)1200	AGGREGATE BASE TYPE A	138.000 CY		
	Engineer's Estimate			**100.000**	**13,800.00**
1	RUDY CONSTRUCTION CO.			120.000	16,560.00
2	TOM HUDSON PAVING, INC.			169.690	23,417.22
0070	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	476.000 TON		
	Engineer's Estimate			**55.000**	**26,180.00**
1	RUDY CONSTRUCTION CO.			65.000	30,940.00
2	TOM HUDSON PAVING, INC.			96.670	46,014.92
0080	407(B)7300	TACK COAT	8.000 GAL		
	Engineer's Estimate			**10.000**	**80.00**
1	RUDY CONSTRUCTION CO.			10.000	80.00
2	TOM HUDSON PAVING, INC.			130.270	1,042.16
0090	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	23.000 TON		
	Engineer's Estimate			**200.000**	**4,600.00**
1	RUDY CONSTRUCTION CO.			180.000	4,140.00
2	TOM HUDSON PAVING, INC.			302.430	6,955.89

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0100	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	12.000 TON		
	Engineer's Estimate			**300.000**	**3,600.00**
1	RUDY CONSTRUCTION CO.			200.000	2,400.00
2	TOM HUDSON PAVING, INC.			278.330	3,339.96
0110	504(F)5600	HANDRAILING	10.000 LF		
	Engineer's Estimate			**200.000**	**2,000.00**
1	RUDY CONSTRUCTION CO.			130.000	1,300.00
2	TOM HUDSON PAVING, INC.			582.460	5,824.60
0120	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	1,334.000 LF		
	Engineer's Estimate			**40.000**	**53,360.00**
1	RUDY CONSTRUCTION CO.			33.000	44,022.00
2	TOM HUDSON PAVING, INC.			48.140	64,218.76
0130	610(A)5200	4" CONCRETE SIDEWALK	3,367.000 SY		
	Engineer's Estimate			**60.000**	**202,020.00**
1	RUDY CONSTRUCTION CO.			65.000	218,855.00
2	TOM HUDSON PAVING, INC.			109.270	367,912.09
0140	610(B)5310	6" CONCRETE DRIVEWAY	606.000 SY		
	Engineer's Estimate			**80.000**	**48,480.00**
1	RUDY CONSTRUCTION CO.			85.000	51,510.00
2	TOM HUDSON PAVING, INC.			116.860	70,817.16
0150	610(I)6000	TACTILE WARNING DEVICE-NEW	310.000 SF		
	Engineer's Estimate			**30.000**	**9,300.00**
1	RUDY CONSTRUCTION CO.			50.000	15,500.00
2	TOM HUDSON PAVING, INC.			49.520	15,351.20
0160	611(G)7700	SPECIAL INLET DRAIN	409.000 EA		
	Engineer's Estimate			**250.000**	**102,250.00**
1	RUDY CONSTRUCTION CO.			525.000	214,725.00
2	TOM HUDSON PAVING, INC.			585.510	239,473.59
0170	611(G)7710	INLET CI DES. 1 (STD)	1.000 EA		
	Engineer's Estimate			**4,000.000**	**4,000.00**
1	RUDY CONSTRUCTION CO.			4,500.000	4,500.00
2	TOM HUDSON PAVING, INC.			3,048.410	3,048.41
0180	611(L)1600	JUNCTION BOXES	170.000 CF		
	Engineer's Estimate			**140.000**	**23,800.00**
1	RUDY CONSTRUCTION CO.			50.000	8,500.00
2	TOM HUDSON PAVING, INC.			51.790	8,804.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit Unit Price	Ext Amount
Section: 0001	ROADWAY			
0190	612(A)3200	MANHOLES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**1,300.000**	**1,300.00**
1	RUDY CONSTRUCTION CO.		1,200.000	1,200.00
2	TOM HUDSON PAVING, INC.		1,388.700	1,388.70
0200	612(E)3600	VALVE BOXES ADJUST TO GRADE	2.000 EA	
	Engineer's Estimate		**550.000**	**1,100.00**
1	RUDY CONSTRUCTION CO.		300.000	600.00
2	TOM HUDSON PAVING, INC.		390.010	780.02
0210	612(F)3700	METER BOXES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**600.000**	**600.00**
1	RUDY CONSTRUCTION CO.		3,500.000	3,500.00
2	TOM HUDSON PAVING, INC.		336.420	336.42
0220	613(A)5204	15" R.C.PIPE CLASS III	70.000 LF	
	Engineer's Estimate		**75.000**	**5,250.00**
1	RUDY CONSTRUCTION CO.		105.000	7,350.00
2	TOM HUDSON PAVING, INC.		107.350	7,514.50
0230	613(A)5350	22" X 13" R.C.PIPE ARCH CLASS A-III	15.000 LF	
	Engineer's Estimate		**110.000**	**1,650.00**
1	RUDY CONSTRUCTION CO.		160.000	2,400.00
2	TOM HUDSON PAVING, INC.		120.520	1,807.80
0240	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**20,000.000**	**20,000.00**
1	RUDY CONSTRUCTION CO.		20,000.000	20,000.00
2	TOM HUDSON PAVING, INC.		11,617.170	11,617.17
0250	619(B)6356	REMOVAL OF CURB AND GUTTER	1,321.000 LF	
	Engineer's Estimate		**10.000**	**13,210.00**
1	RUDY CONSTRUCTION CO.		10.000	13,210.00
2	TOM HUDSON PAVING, INC.		7.050	9,313.05
0260	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,159.000 SY	
	Engineer's Estimate		**10.000**	**11,590.00**
1	RUDY CONSTRUCTION CO.		10.000	11,590.00
2	TOM HUDSON PAVING, INC.		16.820	19,494.38
0270	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	414.000 SY	
	Engineer's Estimate		**15.000**	**6,210.00**
1	RUDY CONSTRUCTION CO.		10.000	4,140.00
2	TOM HUDSON PAVING, INC.		18.140	7,509.96

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0280	619(B)6404	REMOVAL OF SIDEWALK	2,431.000 SY	
	Engineer's Estimate		**15.000**	**36,465.00**
1	RUDY CONSTRUCTION CO.		10.000	24,310.00
2	TOM HUDSON PAVING, INC.		13.540	32,915.74
0290	619(C)6600	SAWING PAVEMENT	2,236.000 LF	
	Engineer's Estimate		**5.000**	**11,180.00**
1	RUDY CONSTRUCTION CO.		3.000	6,708.00
2	TOM HUDSON PAVING, INC.		6.690	14,958.84
Section Total:				668,185.00
	Engineer's Estimate			**668,185.00**
1	RUDY CONSTRUCTION CO.			764,404.60
2	TOM HUDSON PAVING, INC.			1,037,344.06

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		TRAFFIC CONTROL			
0300	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	25.000 LF		
	Engineer's Estimate			**20.000**	**500.00**
1	RUDY CONSTRUCTION CO.			30.000	750.00
2	TOM HUDSON PAVING, INC.			66.540	1,663.50
0310	805(B)3300	(PL)RESET OF PULL BOX	1.000 EA		
	Engineer's Estimate			**1,500.000**	**1,500.00**
1	RUDY CONSTRUCTION CO.			1,650.000	1,650.00
2	TOM HUDSON PAVING, INC.			2,506.100	2,506.10
0320	805(D)3504	(PL)REMOVE & RESET LIGHT POLE	3.000 EA		
	Engineer's Estimate			**3,000.000**	**9,000.00**
1	RUDY CONSTRUCTION CO.			6,875.000	20,625.00
2	TOM HUDSON PAVING, INC.			4,883.410	14,650.23
0330	806(B)4400	6' MTG.HT.TS PED.POLE(G.STL.)	2.000 EA		
	Engineer's Estimate			**1,000.000**	**2,000.00**
1	RUDY CONSTRUCTION CO.			1,320.000	2,640.00
2	TOM HUDSON PAVING, INC.			4,175.050	8,350.10
0340	830 2100	PEDESTRIAN PUSH BUTTON	2.000 EA		
	Engineer's Estimate			**2,500.000**	**5,000.00**
1	RUDY CONSTRUCTION CO.			5,200.000	10,400.00
2	TOM HUDSON PAVING, INC.			5,290.720	10,581.44
0350	834(A)6205	5/C TRAFFIC SIGNAL ELECTRICAL CABLE	25.000 LF		
	Engineer's Estimate			**10.000**	**250.00**
1	RUDY CONSTRUCTION CO.			12.000	300.00
2	TOM HUDSON PAVING, INC.			64.400	1,610.00
0360	850(A)1200	SHEET ALUMINUM SIGNS	220.000 SF		
	Engineer's Estimate			**29.000**	**6,380.00**
1	RUDY CONSTRUCTION CO.			44.000	9,680.00
2	TOM HUDSON PAVING, INC.			26.830	5,902.60
0370	851(C)2420	2 1/4" SQUARE TUBE POST	294.000 LF		
	Engineer's Estimate			**6.000**	**1,764.00**
1	RUDY CONSTRUCTION CO.			11.000	3,234.00
2	TOM HUDSON PAVING, INC.			10.730	3,154.62
0380	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	693.000 LF		
	Engineer's Estimate			**2.750**	**1,905.75**
1	RUDY CONSTRUCTION CO.			5.500	3,811.50
2	TOM HUDSON PAVING, INC.			5.370	3,721.41

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0390	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	1,168.000 LF	
	Engineer's Estimate		**6.000**	**7,008.00**
1	RUDY CONSTRUCTION CO.		13.200	15,417.60
2	TOM HUDSON PAVING, INC.		23.610	27,576.48
0400	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	8.000 EA	
	Engineer's Estimate		**600.000**	**4,800.00**
1	RUDY CONSTRUCTION CO.		825.000	6,600.00
2	TOM HUDSON PAVING, INC.		1,609.920	12,879.36
0410	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,320.000 SD	
	Engineer's Estimate		**0.750**	**990.00**
1	RUDY CONSTRUCTION CO.		4.500	5,940.00
2	TOM HUDSON PAVING, INC.		3.220	4,250.40
0420	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,480.000 SD	
	Engineer's Estimate		**1.420**	**4,941.60**
1	RUDY CONSTRUCTION CO.		3.000	10,440.00
2	TOM HUDSON PAVING, INC.		3.220	11,205.60
0430	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,680.000 SD	
	Engineer's Estimate		**1.000**	**1,680.00**
1	RUDY CONSTRUCTION CO.		4.500	7,560.00
2	TOM HUDSON PAVING, INC.		3.220	5,409.60
0440	880(E)6600	WARNING LIGHTS(TYPE A)	1,320.000 SD	
	Engineer's Estimate		**0.500**	**660.00**
1	RUDY CONSTRUCTION CO.		6.000	7,920.00
2	TOM HUDSON PAVING, INC.		0.540	712.80
0450	880(G)6805	CHANNELIZER CONES	9,960.000 SD	
	Engineer's Estimate		**0.750**	**7,470.00**
1	RUDY CONSTRUCTION CO.		2.000	19,920.00
2	TOM HUDSON PAVING, INC.		0.540	5,378.40
Section Total:				55,849.35
	Engineer's Estimate			**55,849.35**
1	RUDY CONSTRUCTION CO.			126,888.10
2	TOM HUDSON PAVING, INC.			119,552.64

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	STAKING				
0460	642(A)3200	CONSTRUCTION STAKING LEVEL I	1.000 LSUM		
	Engineer's Estimate		**15,000.000**		**15,000.00**
1	RUDY CONSTRUCTION CO.		10,000.000		10,000.00
2	TOM HUDSON PAVING, INC.		15,025.880		15,025.88
Section Total:					15,000.00
	Engineer's Estimate				**15,000.00**
1	RUDY CONSTRUCTION CO.				10,000.00
2	TOM HUDSON PAVING, INC.				15,025.88

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	CONSTRUCTION				
0470	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM		
	Engineer's Estimate		**2,500.000**		**2,500.00**
1	RUDY CONSTRUCTION CO.		3,500.000		3,500.00
2	TOM HUDSON PAVING, INC.		7,589.290		7,589.29
0480	641 2110	MOBILIZATION	1.000 LSUM		
	Engineer's Estimate		**60,000.000**		**60,000.00**
1	RUDY CONSTRUCTION CO.		92,500.000		92,500.00
2	TOM HUDSON PAVING, INC.		65,160.590		65,160.59
Section Total:					62,500.00
	Engineer's Estimate				**62,500.00**
1	RUDY CONSTRUCTION CO.				96,000.00
2	TOM HUDSON PAVING, INC.				72,749.88

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	7,500.000	10,000.000	7,500.00	10,000.00	133.33%	2,500.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	488.000 CY	20.000	20.000	9,760.00	9,760.00	100.00%	0.00
0030	202(E)2600	SELECT BORROW					
	50.000 CY	20.000	35.000	1,000.00	1,750.00	175.00%	750.00
0040	221(B)2300	TEMPORARY SILT FENCE					
	4,910.000 LF	4.000	3.300	19,640.00	16,203.00	82.50%	-3,437.00
0050	230(A)7200	SOLID SLAB SODDING					
	5,652.000 SY	5.000	3.300	28,260.00	18,651.60	66.00%	-9,608.40
0060	303(A)1200	AGGREGATE BASE TYPE A					
	138.000 CY	100.000	120.000	13,800.00	16,560.00	120.00%	2,760.00
0070	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	476.000 TON	55.000	65.000	26,180.00	30,940.00	118.18%	4,760.00
0080	407(B)7300	TACK COAT					
	8.000 GAL	10.000	10.000	80.00	80.00	100.00%	0.00
0090	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	23.000 TON	200.000	180.000	4,600.00	4,140.00	90.00%	-460.00
0100	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	12.000 TON	300.000	200.000	3,600.00	2,400.00	66.67%	-1,200.00
0110	504(F)5600	HANDRAILING					
	10.000 LF	200.000	130.000	2,000.00	1,300.00	65.00%	-700.00
0120	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)					
	1,334.000 LF	40.000	33.000	53,360.00	44,022.00	82.50%	-9,338.00
0130	610(A)5200	4" CONCRETE SIDEWALK					
	3,367.000 SY	60.000	65.000	202,020.00	218,855.00	108.33%	16,835.00
0140	610(B)5310	6" CONCRETE DRIVEWAY					
	606.000 SY	80.000	85.000	48,480.00	51,510.00	106.25%	3,030.00
0150	610(I)6000	TACTILE WARNING DEVICE-NEW					
	310.000 SF	30.000	50.000	9,300.00	15,500.00	166.67%	6,200.00
0160	611(G)7700	SPECIAL INLET DRAIN					
	409.000 EA	250.000	525.000	102,250.00	214,725.00	210.00%	112,475.00
0170	611(G)7710	INLET CI DES. 1 (STD)					
	1.000 EA	4,000.000	4,500.000	4,000.00	4,500.00	112.50%	500.00
0180	611(L)1600	JUNCTION BOXES					
	170.000 CF	140.000	50.000	23,800.00	8,500.00	35.71%	-15,300.00
0190	612(A)3200	MANHOLES ADJUST TO GRADE					
	1.000 EA	1,300.000	1,200.000	1,300.00	1,200.00	92.31%	-100.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	612(E)3600	VALVE BOXES ADJUST TO GRADE					
	2.000 EA	550.000	300.000	1,100.00	600.00	54.55%	-500.00
0210	612(F)3700	METER BOXES ADJUST TO GRADE					
	1.000 EA	600.000	3,500.000	600.00	3,500.00	583.33%	2,900.00
0220	613(A)5204	15" R.C.PIPE CLASS III					
	70.000 LF	75.000	105.000	5,250.00	7,350.00	140.00%	2,100.00
0230	613(A)5350	22" X 13" R.C.PIPE ARCH CLASS A-III					
	15.000 LF	110.000	160.000	1,650.00	2,400.00	145.45%	750.00
0240	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	20,000.000	20,000.000	20,000.00	20,000.00	100.00%	0.00
0250	619(B)6356	REMOVAL OF CURB AND GUTTER					
	1,321.000 LF	10.000	10.000	13,210.00	13,210.00	100.00%	0.00
0260	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	1,159.000 SY	10.000	10.000	11,590.00	11,590.00	100.00%	0.00
0270	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY					
	414.000 SY	15.000	10.000	6,210.00	4,140.00	66.67%	-2,070.00
0280	619(B)6404	REMOVAL OF SIDEWALK					
	2,431.000 SY	15.000	10.000	36,465.00	24,310.00	66.67%	-12,155.00
0290	619(C)6600	SAWING PAVEMENT					
	2,236.000 LF	5.000	3.000	11,180.00	6,708.00	60.00%	-4,472.00
Section Total				**668,185.00**	**764,404.60**	**114.40%**	**96,219.60**
0002	**TRAFFIC CONTROL**						
0300	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED					
	25.000 LF	20.000	30.000	500.00	750.00	150.00%	250.00
0310	805(B)3300	(PL)RESET OF PULL BOX					
	1.000 EA	1,500.000	1,650.000	1,500.00	1,650.00	110.00%	150.00
0320	805(D)3504	(PL)REMOVE & RESET LIGHT POLE					
	3.000 EA	3,000.000	6,875.000	9,000.00	20,625.00	229.17%	11,625.00
0330	806(B)4400	6' MTG.HT.TS PED.POLE(G.STL.)					
	2.000 EA	1,000.000	1,320.000	2,000.00	2,640.00	132.00%	640.00
0340	830 2100	PEDESTRIAN PUSH BUTTON					
	2.000 EA	2,500.000	5,200.000	5,000.00	10,400.00	208.00%	5,400.00
0350	834(A)6205	5/C TRAFFIC SIGNAL ELECTRICAL CABLE					
	25.000 LF	10.000	12.000	250.00	300.00	120.00%	50.00
0360	850(A)1200	SHEET ALUMINUM SIGNS					
	220.000 SF	29.000	44.000	6,380.00	9,680.00	151.72%	3,300.00
0370	851(C)2420	2 1/4" SQUARE TUBE POST					
	294.000 LF	6.000	11.000	1,764.00	3,234.00	183.33%	1,470.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 785 **Contract ID:** 220198 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0380	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)					
	693.000 LF	2.750	5.500	1,905.75	3,811.50	200.00%	1,905.75
0390	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	1,168.000 LF	6.000	13.200	7,008.00	15,417.60	220.00%	8,409.60
0400	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)					
	8.000 EA	600.000	825.000	4,800.00	6,600.00	137.50%	1,800.00
0410	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,320.000 SD	0.750	4.500	990.00	5,940.00	600.00%	4,950.00
0420	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	3,480.000 SD	1.420	3.000	4,941.60	10,440.00	211.27%	5,498.40
0430	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	1,680.000 SD	1.000	4.500	1,680.00	7,560.00	450.00%	5,880.00
0440	880(E)6600	WARNING LIGHTS(TYPE A)					
	1,320.000 SD	0.500	6.000	660.00	7,920.00	1200.00%	7,260.00
0450	880(G)6805	CHANNELIZER CONES					
	9,960.000 SD	0.750	2.000	7,470.00	19,920.00	266.67%	12,450.00
Section Total				**55,849.35**	**126,888.10**	**227.20%**	**71,038.75**
0003	**STAKING**						
0460	642(A)3200	CONSTRUCTION STAKING LEVEL I					
	1.000 LSUM	15,000.000	10,000.000	15,000.00	10,000.00	66.67%	-5,000.00
Section Total				**15,000.00**	**10,000.00**	**66.67%**	**-5,000.00**
0004	**CONSTRUCTION**						
0470	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	2,500.000	3,500.000	2,500.00	3,500.00	140.00%	1,000.00
0480	641 2110	MOBILIZATION					
	1.000 LSUM	60,000.000	92,500.000	60,000.00	92,500.00	154.17%	32,500.00
Section Total				**62,500.00**	**96,000.00**	**153.60%**	**33,500.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 790 **Contract ID:** 220165 **District:** 2

J/P No.: 29975(04) **Project No.:** CIRB-239D(035)RB **Calendar** 180

County: LATIMER

Description: BRIDGE AND APPROACHES
COUNTY ROAD (HULSEY PRAIRIE ROAD): OVER UNNAMED CREEK,
4.2 MILES SOUTH OF US-270 NEAR WILBURTON.
PROJECT LENGTH = 0.343 MILES

All bids for this call order have been rejected.

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

J/P No.: 12569(04) **Project No.:** STP-047B(111)SS **Calendar** 330

County: MAJOR

Description: WIDEN AND RESURFACE
SH-8: FROM THE US-412 JUNCTION, EXTEND NORTH NEAR CLEO SPRINGS.
PROJECT LENGTH = 5.305 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$13,479,739.64		
1	THE CUMMINS CONSTRUCTION CO., INC.	$14,362,735.98	100.00%	106.55%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**20,000.000**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			100,625.000	100,625.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	49,928.000 CY		
	Engineer's Estimate			**10.000**	**499,280.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			6.700	334,517.60
0030	202(D)2500	UNCLASSIFIED BORROW	6,330.000 CY		
	Engineer's Estimate			**12.000**	**75,960.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			10.450	66,148.50
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL	19,676.000 CY		
	Engineer's Estimate			**8.000**	**157,408.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			8.050	158,391.80
0050	221(B)2300	TEMPORARY SILT FENCE	6,493.000 LF		
	Engineer's Estimate			**4.000**	**25,972.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			4.250	27,595.25
0060	221(C)2400	TEMPORARY SEDIMENT FILTER	2.000 EA		
	Engineer's Estimate			**600.000**	**1,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1,060.000	2,120.00
0070	221(E)2600	TEMPORARY SILT DIKE	2,870.000 LF		
	Engineer's Estimate			**15.000**	**43,050.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			13.750	39,462.50
0080	229 6100	DITCH LINER PROTECTION	1,611.000 LF		
	Engineer's Estimate			**7.750**	**12,485.25**
1	THE CUMMINS CONSTRUCTION CO., INC.			3.200	5,155.20
0090	230(A)7200	SOLID SLAB SODDING	141,663.000 SY		
	Engineer's Estimate			**4.500**	**637,483.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			3.200	453,321.60
0100	233(A)0200	VEGETATIVE MULCHING	29.270 AC		
	Engineer's Estimate			**2,000.000**	**58,540.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			848.000	24,820.96
0110	241 3100	MOWING	76.870 AC		
	Engineer's Estimate			**350.000**	**26,904.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			318.000	24,444.66

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0120	307(K)4200	STABILIZED SUBGRADE	70,049.000 SY		
	Engineer's Estimate			**7.000**	**490,343.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			5.000	350,245.00
0130	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	485.000 TON		
	Engineer's Estimate			**65.000**	**31,525.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			65.750	31,888.75
0140	407(A)7200	FOG SEAL	1,242.000 GAL		
	Engineer's Estimate			**3.750**	**4,657.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			7.500	9,315.00
0150	407(B)7300	TACK COAT	14,514.000 GAL		
	Engineer's Estimate			**3.500**	**50,799.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			5.100	74,021.40
0160	408 8100	PRIME COAT	26,325.000 GAL		
	Engineer's Estimate			**3.500**	**92,137.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			5.000	131,625.00
0170	409(A)9200	FABRIC REINFORCEMENT	18,614.000 SY		
	Engineer's Estimate			**3.000**	**55,842.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			3.200	59,564.80
0180	409(B)9300	BITUMINOUS BINDER	17,373.000 GAL		
	Engineer's Estimate			**4.000**	**69,492.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			4.250	73,835.25
0190	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	16,739.000 TON		
	Engineer's Estimate			**110.000**	**1,841,290.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			113.000	1,891,507.00
0200	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	40,899.000 TON		
	Engineer's Estimate			**105.000**	**4,294,395.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			102.450	4,190,102.55
0210	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	8,258.000 TON		
	Engineer's Estimate			**115.000**	**949,670.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			136.000	1,123,088.00
0220	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,811.000 TON		
	Engineer's Estimate			**110.000**	**749,210.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			129.900	884,748.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0230	412 3100	COLD MILLING PAVEMENT	39,102.000 SY		
	Engineer's Estimate			**3.700**	**144,677.40**
1	THE CUMMINS CONSTRUCTION CO., INC.			4.300	168,138.60
0240	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	254.000 CY		
	Engineer's Estimate			**26.000**	**6,604.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			42.400	10,769.60
0250	509(A)0200	CLASS AA CONCRETE	552.000 CY		
	Engineer's Estimate			**500.000**	**276,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			802.400	442,924.80
0260	509(D)0500	CLASS C CONCRETE	390.000 CY		
	Engineer's Estimate			**350.000**	**136,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			450.500	175,695.00
0270	511(A)2200	REINFORCING STEEL	76,964.000 LB		
	Engineer's Estimate			**1.500**	**115,446.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1.250	96,205.00
0280	601(A)1100	TYPE I PLAIN RIPRAP	111.000 TON		
	Engineer's Estimate			**55.000**	**6,105.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			97.650	10,839.15
0290	609(B)4355	2'-8" COMB.CRB.& GUT.(4" MNTBLE)	111.000 LF		
	Engineer's Estimate			**30.000**	**3,330.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			26.000	2,886.00
0300	609(B)4375	2'-8" COMB.CRB.& GUT.(8" BARRIER)	4,039.000 LF		
	Engineer's Estimate			**30.000**	**121,170.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			20.950	84,617.05
0310	610(A)5200	4" CONCRETE SIDEWALK	689.000 SY		
	Engineer's Estimate			**100.000**	**68,900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			61.500	42,373.50
0320	610(B)5310	6" CONCRETE DRIVEWAY	2,141.000 SY		
	Engineer's Estimate			**85.000**	**181,985.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			89.050	190,656.05
0330	611(G)9004	INLET CDI RCP DES. 2	2.000 EA		
	Engineer's Estimate			**2,300.000**	**4,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			3,780.150	7,560.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0340	611(H)0684	ADD'L DEPTH IN INLET CDI RCP DES. 2	1.500 VF	
	Engineer's Estimate		**550.000**	**825.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		611.250	916.88
0350	613(A)5216	24" R.C.PIPE CLASS III	704.000 LF	
	Engineer's Estimate		**75.000**	**52,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		93.750	66,000.00
0360	613(A)5224	36" R.C.PIPE CLASS III	180.000 LF	
	Engineer's Estimate		**100.000**	**18,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		147.850	26,613.00
0370	613(A)5228	42" R.C.PIPE CLASS III	96.000 LF	
	Engineer's Estimate		**175.000**	**16,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		175.600	16,857.60
0380	613(A)5366	36" X 22" R.C.PIPE ARCH CLASS A-III	112.000 LF	
	Engineer's Estimate		**150.000**	**16,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		148.400	16,620.80
0390	613(A)5370	43" X 26" R.C.PIPE ARCH CLASS A-III	152.000 LF	
	Engineer's Estimate		**150.000**	**22,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		175.650	26,698.80
0400	613(B)5516	24" CORR. GALV. STEEL PIPE	264.000 LF	
	Engineer's Estimate		**80.000**	**21,120.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		65.400	17,265.60
0410	613(B)5524	30" CORR. GALV. STEEL PIPE	42.000 LF	
	Engineer's Estimate		**45.000**	**1,890.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		78.350	3,290.70
0420	613(B)5604	21" X 15" CORR. GALV. STEEL PIPE ARCH	76.000 LF	
	Engineer's Estimate		**40.000**	**3,040.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		64.950	4,936.20
0430	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	864.000 LF	
	Engineer's Estimate		**35.000**	**30,240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		69.000	59,616.00
0440	613(B)5616	35" X 24" CORR. GALV. STEEL PIPE ARCH	124.000 LF	
	Engineer's Estimate		**55.000**	**6,820.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		84.100	10,428.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0450	613(B)5620	42" X 29" CORR. GALV. STEEL PIPE ARCH	148.000 LF	
	Engineer's Estimate		**50.000**	**7,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		110.350	16,331.80
0460	613(M)6960	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,700.000**	**3,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,561.000	3,122.00
0470	613(M)6964	TYPE B4 CULVERT END TREATMENT	35.000 EA	
	Engineer's Estimate		**1,700.000**	**59,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,280.000	44,800.00
0480	613(M)6968	TYPE C4 CULVERT END TREATMENT	7.000 EA	
	Engineer's Estimate		**2,500.000**	**17,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,655.000	11,585.00
0490	613(M)6972	TYPE D4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,700.000**	**5,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,815.000	3,630.00
0500	613(M)6984	TYPE BB4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,400.000**	**4,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,800.000	3,600.00
0510	613(M)6992	TYPE DD4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**3,000.000**	**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,434.000	4,868.00
0520	613(M)7004	TYPE A6 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,000.000**	**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,652.000	3,304.00
0530	613(M)7008	TYPE B6 CULVERT END TREATMENT	35.000 EA	
	Engineer's Estimate		**1,800.000**	**63,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,546.000	54,110.00
0540	613(M)7012	TYPE C6 CULVERT END TREATMENT	7.000 EA	
	Engineer's Estimate		**2,500.000**	**17,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,940.000	13,580.00
0550	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		98,503.000	98,503.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0560	619(B)6300	REMOVAL OF HEADWALL	11.000 EA		
	Engineer's Estimate			**800.000**	**8,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1,590.000	17,490.00
0570	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	292.000 SY		
	Engineer's Estimate			**14.510**	**4,236.92**
1	THE CUMMINS CONSTRUCTION CO., INC.			26.500	7,738.00
0580	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	373.000 SY		
	Engineer's Estimate			**18.000**	**6,714.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			24.650	9,194.45
0590	619(C)6600	SAWING PAVEMENT	56,498.000 LF		
	Engineer's Estimate			**4.000**	**225,992.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			2.650	149,719.70
0600	624(C)3400	FENCE-STYLE SWF (4 BARBED WIRE)	4,272.000 LF		
	Engineer's Estimate			**5.790**	**24,734.88**
1	THE CUMMINS CONSTRUCTION CO., INC.			7.450	31,826.40
0610	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	2,312.000 LF		
	Engineer's Estimate			**8.250**	**19,074.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			7.950	18,380.40
0620	624(E)3600	FENCE-STYLE CLF (4'HIGH, CLASS A)	864.000 LF		
	Engineer's Estimate			**33.300**	**28,771.20**
1	THE CUMMINS CONSTRUCTION CO., INC.			31.800	27,475.20
Section Total:					11,955,919.65
	Engineer's Estimate				**11,955,919.65**
1	THE CUMMINS CONSTRUCTION CO., INC.				12,057,711.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		BRIDGE 'A' - NBI NO. 12582			
0630	202(A)2210	UNCLASSIFIED EXCAVATION	890.000 CY		
	Engineer's Estimate			**15.000**	**13,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			12.750	11,347.50
0640	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	196.000 CY		
	Engineer's Estimate			**30.000**	**5,880.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			42.400	8,310.40
0650	509(A)0210	CLASS AA CONCRETE	398.000 CY		
	Engineer's Estimate			**1,000.000**	**398,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			667.800	265,784.40
0660	511(A)2210	REINFORCING STEEL	64,640.000 LB		
	Engineer's Estimate			**1.500**	**96,960.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1.250	80,800.00
0670	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM		
	Engineer's Estimate			**24,000.000**	**24,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			23,850.000	23,850.00
Section Total:					538,190.00
	Engineer's Estimate				**538,190.00**
1	THE CUMMINS CONSTRUCTION CO., INC.				390,092.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		TRAFFIC CONTROL		
0680	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	280.000 SD	
	Engineer's Estimate		**108.000**	**30,240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		371.000	103,880.00
0690	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)	19,600.000 LF	
	Engineer's Estimate		**0.200**	**3,920.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.420	8,232.00
0700	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	5,000.000 LF	
	Engineer's Estimate		**0.300**	**1,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.050	5,250.00
0710	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A	3,600.000 EA	
	Engineer's Estimate		**5.900**	**21,240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.550	34,380.00
0720	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	280.000 EA	
	Engineer's Estimate		**9.000**	**2,520.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.550	2,674.00
0730	871(B)2300	CONST.ZONE IMPACT ATTEN.	280.000 SD	
	Engineer's Estimate		**7.200**	**2,016.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		21.200	5,936.00
0740	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	660.000 SD	
	Engineer's Estimate		**25.000**	**16,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		42.400	27,984.00
0750	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	450.000 LF	
	Engineer's Estimate		**25.000**	**11,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		42.400	19,080.00
0760	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	5,850.000 LF	
	Engineer's Estimate		**5.500**	**32,175.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.600	62,010.00
0770	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,950.000 SD	
	Engineer's Estimate		**0.350**	**1,732.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.050	5,197.50
0780	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,300.000 SD	
	Engineer's Estimate		**1.000**	**3,300.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.150	7,095.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003		TRAFFIC CONTROL			
0790	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,280.000 SD		
	Engineer's Estimate			**1.700**	**8,976.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			2.650	13,992.00
0800	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	4,620.000 SD		
	Engineer's Estimate			**1.300**	**6,006.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			2.400	11,088.00
0810	880(E)6607	WARNING LIGHTS(TYPE B)	24,750.000 SD		
	Engineer's Estimate			**0.350**	**8,662.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.550	13,612.50
0820	880(E)6610	WARNING LIGHTS(TYPE C)	36,300.000 SD		
	Engineer's Estimate			**0.200**	**7,260.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.550	19,965.00
0830	880(F)6700	DRUMS	9,900.000 SD		
	Engineer's Estimate			**0.300**	**2,970.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.800	7,920.00
0840	880(G)6805	CHANNELIZER CONES	36,300.000 SD		
	Engineer's Estimate			**0.350**	**12,705.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			0.800	29,040.00
0850	880(I)7000	FLAGGER	396.000 SD		
	Engineer's Estimate			**136.000**	**53,856.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			95.400	37,778.40
0860	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	688.000 SD		
	Engineer's Estimate			**12.000**	**8,256.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			26.500	18,232.00
Section Total:					235,085.00
	Engineer's Estimate				**235,085.00**
1	THE CUMMINS CONSTRUCTION CO., INC.				433,346.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		TRAFFIC SIGNING AND STRIPING		
0870	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	21,245.000 LF	
	Engineer's Estimate		**0.250**	**5,311.25**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.550	11,684.75
0880	413(F)4700	SINUSOIDAL RUMBLE STRIP	42,000.000 LF	
	Engineer's Estimate		**0.350**	**14,700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.700	29,400.00
0890	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	67.000 EA	
	Engineer's Estimate		**85.000**	**5,695.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		132.500	8,877.50
0900	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	3.000 EA	
	Engineer's Estimate		**230.000**	**690.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		530.000	1,590.00
0910	850(A)1200	SHEET ALUMINUM SIGNS	496.520 SF	
	Engineer's Estimate		**24.300**	**12,065.44**
1	THE CUMMINS CONSTRUCTION CO., INC.		40.280	19,999.83
0920	851(C)2415	2" SQUARE TUBE POST	908.500 LF	
	Engineer's Estimate		**9.000**	**8,176.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.600	9,630.10
0930	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	89,528.000 LF	
	Engineer's Estimate		**0.600**	**53,716.80**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.650	147,721.20
0940	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	329.000 LF	
	Engineer's Estimate		**2.000**	**658.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.300	1,743.70
0950	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	660.000 LF	
	Engineer's Estimate		**2.600**	**1,716.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.500	5,610.00
0960	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	37.000 LF	
	Engineer's Estimate		**7.500**	**277.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		26.500	980.50
0970	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000 EA	
	Engineer's Estimate		**450.000**	**450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,272.000	1,272.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Section Total: 103,456.49

	Engineer's Estimate		**103,456.49**
1	THE CUMMINS CONSTRUCTION CO., INC.		238,509.58

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0005		TRAFFIC SIGNAL			
0980	802(B)0308	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED	110.000 LF		
	Engineer's Estimate			**17.000**	**1,870.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			33.000	3,630.00
0990	805(B)3300	(PL)RESET OF PULL BOX	3.000 EA		
	Engineer's Estimate			**975.000**	**2,925.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1,561.750	4,685.25
1000	811 9130	1/C NO.10 ELECT.COND.	365.000 LF		
	Engineer's Estimate			**1.900**	**693.50**
1	THE CUMMINS CONSTRUCTION CO., INC.			12.550	4,580.75
1010	890 1110	(PL)TRAFFIC ITEMS	2.000 EA		
	Engineer's Estimate			**1,800.000**	**3,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			4,820.000	9,640.00

Section Total: 9,088.50

	Engineer's Estimate		**9,088.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		22,536.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0006		STAKING			
1020	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate			**67,000.000**	**67,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			115,540.000	115,540.00

Section Total: 67,000.00

	Engineer's Estimate		**67,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		115,540.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007		CONSTRUCTION		
1030	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**6,000.000**	**6,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25,000.000	25,000.00
1040	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**565,000.000**	**565,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,080,000.000	1,080,000.00
Section Total:				571,000.00
	Engineer's Estimate			**571,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			1,105,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	20,000.000	100,625.000	20,000.00	100,625.00	503.13%	80,625.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	49,928.000 CY	10.000	6.700	499,280.00	334,517.60	67.00%	-164,762.40
0030	202(D)2500	UNCLASSIFIED BORROW					
	6,330.000 CY	12.000	10.450	75,960.00	66,148.50	87.08%	-9,811.50
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL					
	19,676.000 CY	8.000	8.050	157,408.00	158,391.80	100.63%	983.80
0050	221(B)2300	TEMPORARY SILT FENCE					
	6,493.000 LF	4.000	4.250	25,972.00	27,595.25	106.25%	1,623.25
0060	221(C)2400	TEMPORARY SEDIMENT FILTER					
	2.000 EA	600.000	1,060.000	1,200.00	2,120.00	176.67%	920.00
0070	221(E)2600	TEMPORARY SILT DIKE					
	2,870.000 LF	15.000	13.750	43,050.00	39,462.50	91.67%	-3,587.50
0080	229 6100	DITCH LINER PROTECTION					
	1,611.000 LF	7.750	3.200	12,485.25	5,155.20	41.29%	-7,330.05
0090	230(A)7200	SOLID SLAB SODDING					
	141,663.000 SY	4.500	3.200	637,483.50	453,321.60	71.11%	-184,161.90
0100	233(A)0200	VEGETATIVE MULCHING					
	29.270 AC	2,000.000	848.000	58,540.00	24,820.96	42.40%	-33,719.04
0110	241 3100	MOWING					
	76.870 AC	350.000	318.000	26,904.50	24,444.66	90.86%	-2,459.84
0120	307(K)4200	STABILIZED SUBGRADE					
	70,049.000 SY	7.000	5.000	490,343.00	350,245.00	71.43%	-140,098.00
0130	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	485.000 TON	65.000	65.750	31,525.00	31,888.75	101.15%	363.75
0140	407(A)7200	FOG SEAL					
	1,242.000 GAL	3.750	7.500	4,657.50	9,315.00	200.00%	4,657.50
0150	407(B)7300	TACK COAT					
	14,514.000 GAL	3.500	5.100	50,799.00	74,021.40	145.71%	23,222.40
0160	408 8100	PRIME COAT					
	26,325.000 GAL	3.500	5.000	92,137.50	131,625.00	142.86%	39,487.50
0170	409(A)9200	FABRIC REINFORCEMENT					
	18,614.000 SY	3.000	3.200	55,842.00	59,564.80	106.67%	3,722.80
0180	409(B)9300	BITUMINOUS BINDER					
	17,373.000 GAL	4.000	4.250	69,492.00	73,835.25	106.25%	4,343.25
0190	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)					
	16,739.000 TON	110.000	113.000	1,841,290.00	1,891,507.00	102.73%	50,217.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	40,899.000 TON	105.000	102.450	4,294,395.00	4,190,102.55	97.57%	-104,292.45
0210	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)					
	8,258.000 TON	115.000	136.000	949,670.00	1,123,088.00	118.26%	173,418.00
0220	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	6,811.000 TON	110.000	129.900	749,210.00	884,748.90	118.09%	135,538.90
0230	412 3100	COLD MILLING PAVEMENT					
	39,102.000 SY	3.700	4.300	144,677.40	168,138.60	116.22%	23,461.20
0240	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED					
	254.000 CY	26.000	42.400	6,604.00	10,769.60	163.08%	4,165.60
0250	509(A)0200	CLASS AA CONCRETE					
	552.000 CY	500.000	802.400	276,000.00	442,924.80	160.48%	166,924.80
0260	509(D)0500	CLASS C CONCRETE					
	390.000 CY	350.000	450.500	136,500.00	175,695.00	128.71%	39,195.00
0270	511(A)2200	REINFORCING STEEL					
	76,964.000 LB	1.500	1.250	115,446.00	96,205.00	83.33%	-19,241.00
0280	601(A)1100	TYPE I PLAIN RIPRAP					
	111.000 TON	55.000	97.650	6,105.00	10,839.15	177.55%	4,734.15
0290	609(B)4355	2'-8" COMB.CRB.& GUT.(4" MNTBLE)					
	111.000 LF	30.000	26.000	3,330.00	2,886.00	86.67%	-444.00
0300	609(B)4375	2'-8" COMB.CRB.& GUT.(8" BARRIER)					
	4,039.000 LF	30.000	20.950	121,170.00	84,617.05	69.83%	-36,552.95
0310	610(A)5200	4" CONCRETE SIDEWALK					
	689.000 SY	100.000	61.500	68,900.00	42,373.50	61.50%	-26,526.50
0320	610(B)5310	6" CONCRETE DRIVEWAY					
	2,141.000 SY	85.000	89.050	181,985.00	190,656.05	104.76%	8,671.05
0330	611(G)9004	INLET CDI RCP DES. 2					
	2.000 EA	2,300.000	3,780.150	4,600.00	7,560.30	164.35%	2,960.30
0340	611(H)0684	ADD'L DEPTH IN INLET CDI RCP DES. 2					
	1.500 VF	550.000	611.250	825.00	916.88	111.14%	91.88
0350	613(A)5216	24" R.C.PIPE CLASS III					
	704.000 LF	75.000	93.750	52,800.00	66,000.00	125.00%	13,200.00
0360	613(A)5224	36" R.C.PIPE CLASS III					
	180.000 LF	100.000	147.850	18,000.00	26,613.00	147.85%	8,613.00
0370	613(A)5228	42" R.C.PIPE CLASS III					
	96.000 LF	175.000	175.600	16,800.00	16,857.60	100.34%	57.60
0380	613(A)5366	36" X 22" R.C.PIPE ARCH CLASS A-III					
	112.000 LF	150.000	148.400	16,800.00	16,620.80	98.93%	-179.20
0390	613(A)5370	43" X 26" R.C.PIPE ARCH CLASS A-III					
	152.000 LF	150.000	175.650	22,800.00	26,698.80	117.10%	3,898.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0400	613(B)5516	24" CORR. GALV. STEEL PIPE					
	264.000 LF	80.000	65.400	21,120.00	17,265.60	81.75%	-3,854.40
0410	613(B)5524	30" CORR. GALV. STEEL PIPE					
	42.000 LF	45.000	78.350	1,890.00	3,290.70	174.11%	1,400.70
0420	613(B)5604	21" X 15" CORR. GALV. STEEL PIPE ARCH					
	76.000 LF	40.000	64.950	3,040.00	4,936.20	162.38%	1,896.20
0430	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH					
	864.000 LF	35.000	69.000	30,240.00	59,616.00	197.14%	29,376.00
0440	613(B)5616	35" X 24" CORR. GALV. STEEL PIPE ARCH					
	124.000 LF	55.000	84.100	6,820.00	10,428.40	152.91%	3,608.40
0450	613(B)5620	42" X 29" CORR. GALV. STEEL PIPE ARCH					
	148.000 LF	50.000	110.350	7,400.00	16,331.80	220.70%	8,931.80
0460	613(M)6960	TYPE A4 CULVERT END TREATMENT					
	2.000 EA	1,700.000	1,561.000	3,400.00	3,122.00	91.82%	-278.00
0470	613(M)6964	TYPE B4 CULVERT END TREATMENT					
	35.000 EA	1,700.000	1,280.000	59,500.00	44,800.00	75.29%	-14,700.00
0480	613(M)6968	TYPE C4 CULVERT END TREATMENT					
	7.000 EA	2,500.000	1,655.000	17,500.00	11,585.00	66.20%	-5,915.00
0490	613(M)6972	TYPE D4 CULVERT END TREATMENT					
	2.000 EA	2,700.000	1,815.000	5,400.00	3,630.00	67.22%	-1,770.00
0500	613(M)6984	TYPE BB4 CULVERT END TREATMENT					
	2.000 EA	2,400.000	1,800.000	4,800.00	3,600.00	75.00%	-1,200.00
0510	613(M)6992	TYPE DD4 CULVERT END TREATMENT					
	2.000 EA	3,000.000	2,434.000	6,000.00	4,868.00	81.13%	-1,132.00
0520	613(M)7004	TYPE A6 CULVERT END TREATMENT					
	2.000 EA	2,000.000	1,652.000	4,000.00	3,304.00	82.60%	-696.00
0530	613(M)7008	TYPE B6 CULVERT END TREATMENT					
	35.000 EA	1,800.000	1,546.000	63,000.00	54,110.00	85.89%	-8,890.00
0540	613(M)7012	TYPE C6 CULVERT END TREATMENT					
	7.000 EA	2,500.000	1,940.000	17,500.00	13,580.00	77.60%	-3,920.00
0550	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	5,000.000	98,503.000	5,000.00	98,503.00	1970.06%	93,503.00
0560	619(B)6300	REMOVAL OF HEADWALL					
	11.000 EA	800.000	1,590.000	8,800.00	17,490.00	198.75%	8,690.00
0570	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	292.000 SY	14.510	26.500	4,236.92	7,738.00	182.63%	3,501.08
0580	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY					
	373.000 SY	18.000	24.650	6,714.00	9,194.45	136.94%	2,480.45
0590	619(C)6600	SAWING PAVEMENT					
	56,498.000 LF	4.000	2.650	225,992.00	149,719.70	66.25%	-76,272.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0600	624(C)3400	FENCE-STYLE SWF (4 BARBED WIRE)					
	4,272.000 LF	5.790	7.450	24,734.88	31,826.40	128.67%	7,091.52
0610	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)					
	2,312.000 LF	8.250	7.950	19,074.00	18,380.40	96.36%	-693.60
0620	624(E)3600	FENCE-STYLE CLF (4'HIGH, CLASS A)					
	864.000 LF	33.300	31.800	28,771.20	27,475.20	95.50%	-1,296.00
Section Total				**11,955,919.65**	**12,057,711.70**	**100.85%**	**101,792.05**
0002	**BRIDGE 'A' - NBI NO. 12582**						
0630	202(A)2210	UNCLASSIFIED EXCAVATION					
	890.000 CY	15.000	12.750	13,350.00	11,347.50	85.00%	-2,002.50
0640	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED					
	196.000 CY	30.000	42.400	5,880.00	8,310.40	141.33%	2,430.40
0650	509(A)0210	CLASS AA CONCRETE					
	398.000 CY	1,000.000	667.800	398,000.00	265,784.40	66.78%	-132,215.60
0660	511(A)2210	REINFORCING STEEL					
	64,640.000 LB	1.500	1.250	96,960.00	80,800.00	83.33%	-16,160.00
0670	619(B)6304	REMOVAL OF BRIDGE ITEMS					
	1.000 LSUM	24,000.000	23,850.000	24,000.00	23,850.00	99.38%	-150.00
Section Total				**538,190.00**	**390,092.30**	**72.48%**	**-148,097.70**
0003	**TRAFFIC CONTROL**						
0680	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	280.000 SD	108.000	371.000	30,240.00	103,880.00	343.52%	73,640.00
0690	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)					
	19,600.000 LF	0.200	0.420	3,920.00	8,232.00	210.00%	4,312.00
0700	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	5,000.000 LF	0.300	1.050	1,500.00	5,250.00	350.00%	3,750.00
0710	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A					
	3,600.000 EA	5.900	9.550	21,240.00	34,380.00	161.86%	13,140.00
0720	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D					
	280.000 EA	9.000	9.550	2,520.00	2,674.00	106.11%	154.00
0730	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	280.000 SD	7.200	21.200	2,016.00	5,936.00	294.44%	3,920.00
0740	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	660.000 SD	25.000	42.400	16,500.00	27,984.00	169.60%	11,484.00
0750	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	450.000 LF	25.000	42.400	11,250.00	19,080.00	169.60%	7,830.00
0760	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	5,850.000 LF	5.500	10.600	32,175.00	62,010.00	192.73%	29,835.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0770	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	4,950.000 SD	0.350	1.050	1,732.50	5,197.50	300.00%	3,465.00
0780	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	3,300.000 SD	1.000	2.150	3,300.00	7,095.00	215.00%	3,795.00
0790	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	5,280.000 SD	1.700	2.650	8,976.00	13,992.00	155.88%	5,016.00
0800	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	4,620.000 SD	1.300	2.400	6,006.00	11,088.00	184.62%	5,082.00
0810	880(E)6607	WARNING LIGHTS(TYPE B)					
	24,750.000 SD	0.350	0.550	8,662.50	13,612.50	157.14%	4,950.00
0820	880(E)6610	WARNING LIGHTS(TYPE C)					
	36,300.000 SD	0.200	0.550	7,260.00	19,965.00	275.00%	12,705.00
0830	880(F)6700	DRUMS					
	9,900.000 SD	0.300	0.800	2,970.00	7,920.00	266.67%	4,950.00
0840	880(G)6805	CHANNELIZER CONES					
	36,300.000 SD	0.350	0.800	12,705.00	29,040.00	228.57%	16,335.00
0850	880(I)7000	FLAGGER					
	396.000 SD	136.000	95.400	53,856.00	37,778.40	70.15%	-16,077.60
0860	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	688.000 SD	12.000	26.500	8,256.00	18,232.00	220.83%	9,976.00
Section Total				**235,085.00**	**433,346.40**	**184.34%**	**198,261.40**
0004	**TRAFFIC SIGNING AND STRIPING**						
0870	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON					
	21,245.000 LF	0.250	0.550	5,311.25	11,684.75	220.00%	6,373.50
0880	413(F)4700	SINUSOIDAL RUMBLE STRIP					
	42,000.000 LF	0.350	0.700	14,700.00	29,400.00	200.00%	14,700.00
0890	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS					
	67.000 EA	85.000	132.500	5,695.00	8,877.50	155.88%	3,182.50
0900	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS					
	3.000 EA	230.000	530.000	690.00	1,590.00	230.43%	900.00
0910	850(A)1200	SHEET ALUMINUM SIGNS					
	496.520 SF	24.300	40.280	12,065.44	19,999.83	165.76%	7,934.39
0920	851(C)2415	2" SQUARE TUBE POST					
	908.500 LF	9.000	10.600	8,176.50	9,630.10	117.78%	1,453.60
0930	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	89,528.000 LF	0.600	1.650	53,716.80	147,721.20	275.00%	94,004.40
0940	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)					
	329.000 LF	2.000	5.300	658.00	1,743.70	265.00%	1,085.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 795 **Contract ID:** 220199 **District:** 6

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0950	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)					
	660.000 LF	2.600	8.500	1,716.00	5,610.00	326.92%	3,894.00
0960	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	37.000 LF	7.500	26.500	277.50	980.50	353.33%	703.00
0970	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)					
	1.000 EA	450.000	1,272.000	450.00	1,272.00	282.67%	822.00
Section Total				**103,456.49**	**238,509.58**	**230.54%**	**135,053.09**
0005	**TRAFFIC SIGNAL**						
0980	802(B)0308	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED					
	110.000 LF	17.000	33.000	1,870.00	3,630.00	194.12%	1,760.00
0990	805(B)3300	(PL)RESET OF PULL BOX					
	3.000 EA	975.000	1,561.750	2,925.00	4,685.25	160.18%	1,760.25
1000	811 9130	1/C NO.10 ELECT.COND.					
	365.000 LF	1.900	12.550	693.50	4,580.75	660.53%	3,887.25
1010	890 1110	(PL)TRAFFIC ITEMS					
	2.000 EA	1,800.000	4,820.000	3,600.00	9,640.00	267.78%	6,040.00
Section Total				**9,088.50**	**22,536.00**	**247.96%**	**13,447.50**
0006	**STAKING**						
1020	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	67,000.000	115,540.000	67,000.00	115,540.00	172.45%	48,540.00
Section Total				**67,000.00**	**115,540.00**	**172.45%**	**48,540.00**
0007	**CONSTRUCTION**						
1030	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	6,000.000	25,000.000	6,000.00	25,000.00	416.67%	19,000.00
1040	641 2110	MOBILIZATION					
	1.000 LSUM	565,000.000	1,080,000.000	565,000.00	1,080,000.00	191.15%	515,000.00
Section Total				**571,000.00**	**1,105,000.00**	**193.52%**	**534,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

J/P No.: 24238(12) **Project No.:** STP-252F(096)PM **Calendar** 90

County: CANADIAN, GARFIELD, LOGAN, NOBLE, OKLAHOMA

Description: BRIDGE WATER PROOF SEAL
I-35/I-40B/US-81/US-64/US-412 EB/US-81 NB/SH-51/FRISCO ROAD:
AT MULTIPLE LOCATIONS IN DIVISION IV.
PROJECT LENGTH = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
1	LOGOS CONSTRUCTION CO., LLC	$347,481.60	100.00%	94.91%
	Engineer's Estimate	$366,112.70		
2	BUILT RIGHT CONSTRUCTION, LLC	$398,906.00	114.80%	108.96%
3	JLT Contracting, LLC	$447,206.58	128.70%	122.15%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001		BRIDGE "A" - NBI# 16044		
0010	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	874.000 SY	
	Engineer's Estimate		**6.000**	**5,244.00**
1	LOGOS CONSTRUCTION CO., LLC		4.950	4,326.30
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	5,244.00
3	JLT Contracting, LLC		7.400	6,467.60
0020	523(A)3200	SEALER CRACK PREPARATION	531.500 LF	
	Engineer's Estimate		**5.000**	**2,657.50**
1	LOGOS CONSTRUCTION CO., LLC		3.500	1,860.25
2	BUILT RIGHT CONSTRUCTION, LLC		5.000	2,657.50
3	JLT Contracting, LLC		2.300	1,222.45
0030	523(B)3300	SEALER RESIN	4.300 GAL	
	Engineer's Estimate		**90.000**	**387.00**
1	LOGOS CONSTRUCTION CO., LLC		36.000	154.80
2	BUILT RIGHT CONSTRUCTION, LLC		100.000	430.00
3	JLT Contracting, LLC		75.000	322.50
Section Total:				8,288.50
	Engineer's Estimate			**8,288.50**
1	LOGOS CONSTRUCTION CO., LLC			6,341.35
2	BUILT RIGHT CONSTRUCTION, LLC			8,331.50
3	JLT Contracting, LLC			8,012.55

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "B" - NBI# 18608		
0040	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	3,623.000 SY	
	Engineer's Estimate		**6.000**	**21,738.00**
1	LOGOS CONSTRUCTION CO., LLC		4.950	17,933.85
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	21,738.00
3	JLT Contracting, LLC		7.400	26,810.20
0050	523(A)3200	SEALER CRACK PREPARATION	2,528.600 LF	
	Engineer's Estimate		**5.000**	**12,643.00**
1	LOGOS CONSTRUCTION CO., LLC		3.500	8,850.10
2	BUILT RIGHT CONSTRUCTION, LLC		5.000	12,643.00
3	JLT Contracting, LLC		2.300	5,815.78
0060	523(B)3300	SEALER RESIN	20.300 GAL	
	Engineer's Estimate		**90.000**	**1,827.00**
1	LOGOS CONSTRUCTION CO., LLC		36.000	730.80
2	BUILT RIGHT CONSTRUCTION, LLC		100.000	2,030.00
3	JLT Contracting, LLC		75.000	1,522.50
Section Total:				36,208.00
	Engineer's Estimate			**36,208.00**
1	LOGOS CONSTRUCTION CO., LLC			27,514.75
2	BUILT RIGHT CONSTRUCTION, LLC			36,411.00
3	JLT Contracting, LLC			34,148.48

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		BRIDGE "C" - NBI# 31817		
0070	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	1,392.000 SY	
	Engineer's Estimate		**6.000**	**8,352.00**
1	LOGOS CONSTRUCTION CO., LLC		4.950	6,890.40
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	8,352.00
3	JLT Contracting, LLC		7.400	10,300.80
0080	523(A)3200	SEALER CRACK PREPARATION	844.700 LF	
	Engineer's Estimate		**5.000**	**4,223.50**
1	LOGOS CONSTRUCTION CO., LLC		3.500	2,956.45
2	BUILT RIGHT CONSTRUCTION, LLC		5.000	4,223.50
3	JLT Contracting, LLC		2.300	1,942.81
0090	523(B)3300	SEALER RESIN	6.800 GAL	
	Engineer's Estimate		**90.000**	**612.00**
1	LOGOS CONSTRUCTION CO., LLC		36.000	244.80
2	BUILT RIGHT CONSTRUCTION, LLC		100.000	680.00
3	JLT Contracting, LLC		75.000	510.00
Section Total:				13,187.50
	Engineer's Estimate			**13,187.50**
1	LOGOS CONSTRUCTION CO., LLC			10,091.65
2	BUILT RIGHT CONSTRUCTION, LLC			13,255.50
3	JLT Contracting, LLC			12,753.61

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		BRIDGE "D" - NBI# 32005		
0100	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	3,121.000 SY	
	Engineer's Estimate		**6.000**	**18,726.00**
1	LOGOS CONSTRUCTION CO., LLC		4.950	15,448.95
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	18,726.00
3	JLT Contracting, LLC		7.400	23,095.40
0110	523(A)3200	SEALER CRACK PREPARATION	2,163.600 LF	
	Engineer's Estimate		**5.000**	**10,818.00**
1	LOGOS CONSTRUCTION CO., LLC		3.500	7,572.60
2	BUILT RIGHT CONSTRUCTION, LLC		5.000	10,818.00
3	JLT Contracting, LLC		2.300	4,976.28
0120	523(B)3300	SEALER RESIN	17.400 GAL	
	Engineer's Estimate		**90.000**	**1,566.00**
1	LOGOS CONSTRUCTION CO., LLC		36.000	626.40
2	BUILT RIGHT CONSTRUCTION, LLC		100.000	1,740.00
3	JLT Contracting, LLC		75.000	1,305.00
Section Total:				31,110.00
	Engineer's Estimate			**31,110.00**
1	LOGOS CONSTRUCTION CO., LLC			23,647.95
2	BUILT RIGHT CONSTRUCTION, LLC			31,284.00
3	JLT Contracting, LLC			29,376.68

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0005		BRIDGE "E" - NBI# 32086			
0130	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	4,619.000 SY		
	Engineer's Estimate			**6.000**	**27,714.00**
1	LOGOS CONSTRUCTION CO., LLC			4.950	22,864.05
2	BUILT RIGHT CONSTRUCTION, LLC			6.000	27,714.00
3	JLT Contracting, LLC			7.400	34,180.60
0140	523(A)3200	SEALER CRACK PREPARATION	2,843.400 LF		
	Engineer's Estimate			**5.000**	**14,217.00**
1	LOGOS CONSTRUCTION CO., LLC			3.500	9,951.90
2	BUILT RIGHT CONSTRUCTION, LLC			5.000	14,217.00
3	JLT Contracting, LLC			2.300	6,539.82
0150	523(B)3300	SEALER RESIN	22.800 GAL		
	Engineer's Estimate			**90.000**	**2,052.00**
1	LOGOS CONSTRUCTION CO., LLC			36.000	820.80
2	BUILT RIGHT CONSTRUCTION, LLC			100.000	2,280.00
3	JLT Contracting, LLC			75.000	1,710.00
Section Total:					43,983.00
	Engineer's Estimate				**43,983.00**
1	LOGOS CONSTRUCTION CO., LLC				33,636.75
2	BUILT RIGHT CONSTRUCTION, LLC				44,211.00
3	JLT Contracting, LLC				42,430.42

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0006		BRIDGE "F" - NBI# 32094			
0160	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	7,985.000 SY		
	Engineer's Estimate			**6.000**	**47,910.00**
1	LOGOS CONSTRUCTION CO., LLC			4.950	39,525.75
2	BUILT RIGHT CONSTRUCTION, LLC			6.500	51,902.50
3	JLT Contracting, LLC			7.400	59,089.00
0170	523(A)3200	SEALER CRACK PREPARATION	6,318.900 LF		
	Engineer's Estimate			**5.000**	**31,594.50**
1	LOGOS CONSTRUCTION CO., LLC			3.500	22,116.15
2	BUILT RIGHT CONSTRUCTION, LLC			5.000	31,594.50
3	JLT Contracting, LLC			2.300	14,533.47
0180	523(B)3300	SEALER RESIN	50.600 GAL		
	Engineer's Estimate			**90.000**	**4,554.00**
1	LOGOS CONSTRUCTION CO., LLC			36.000	1,821.60
2	BUILT RIGHT CONSTRUCTION, LLC			100.000	5,060.00
3	JLT Contracting, LLC			75.000	3,795.00
Section Total:					84,058.50
	Engineer's Estimate				**84,058.50**
1	LOGOS CONSTRUCTION CO., LLC				63,463.50
2	BUILT RIGHT CONSTRUCTION, LLC				88,557.00
3	JLT Contracting, LLC				77,417.47

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0007		BRIDGE "G" - NBI# 32095			
0190	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)	7,985.000 SY		
	Engineer's Estimate			**6.000**	**47,910.00**
1	LOGOS CONSTRUCTION CO., LLC			4.950	39,525.75
2	BUILT RIGHT CONSTRUCTION, LLC			6.500	51,902.50
3	JLT Contracting, LLC			7.400	59,089.00
0200	523(A)3200	SEALER CRACK PREPARATION	6,318.900 LF		
	Engineer's Estimate			**5.000**	**31,594.50**
1	LOGOS CONSTRUCTION CO., LLC			3.500	22,116.15
2	BUILT RIGHT CONSTRUCTION, LLC			5.000	31,594.50
3	JLT Contracting, LLC			2.300	14,533.47
0210	523(B)3300	SEALER RESIN	50.600 GAL		
	Engineer's Estimate			**90.000**	**4,554.00**
1	LOGOS CONSTRUCTION CO., LLC			36.000	1,821.60
2	BUILT RIGHT CONSTRUCTION, LLC			100.000	5,060.00
3	JLT Contracting, LLC			75.000	3,795.00
Section Total:					84,058.50
	Engineer's Estimate				**84,058.50**
1	LOGOS CONSTRUCTION CO., LLC				63,463.50
2	BUILT RIGHT CONSTRUCTION, LLC				88,557.00
3	JLT Contracting, LLC				77,417.47

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0008	TRAFFIC CONTROL			
0220	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	338.000 EA	
	Engineer's Estimate		**0.650**	**219.70**
1	LOGOS CONSTRUCTION CO., LLC		2.000	676.00
2	BUILT RIGHT CONSTRUCTION, LLC		1.000	338.00
3	JLT Contracting, LLC		4.550	1,537.90
0230	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	135.000 SD	
	Engineer's Estimate		**25.000**	**3,375.00**
1	LOGOS CONSTRUCTION CO., LLC		100.000	13,500.00
2	BUILT RIGHT CONSTRUCTION, LLC		18.000	2,430.00
3	JLT Contracting, LLC		155.000	20,925.00
0240	880(A)6220	ARROW DISPLAY(TYPE C)	90.000 SD	
	Engineer's Estimate		**6.000**	**540.00**
1	LOGOS CONSTRUCTION CO., LLC		25.000	2,250.00
2	BUILT RIGHT CONSTRUCTION, LLC		7.000	630.00
3	JLT Contracting, LLC		35.000	3,150.00
0250	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	540.000 SD	
	Engineer's Estimate		**0.500**	**270.00**
1	LOGOS CONSTRUCTION CO., LLC		5.000	2,700.00
2	BUILT RIGHT CONSTRUCTION, LLC		5.000	2,700.00
3	JLT Contracting, LLC		5.750	3,105.00
0260	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000 SD	
	Engineer's Estimate		**1.000**	**360.00**
1	LOGOS CONSTRUCTION CO., LLC		5.000	1,800.00
2	BUILT RIGHT CONSTRUCTION, LLC		6.500	2,340.00
3	JLT Contracting, LLC		5.750	2,070.00
0270	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,260.000 SD	
	Engineer's Estimate		**1.500**	**1,890.00**
1	LOGOS CONSTRUCTION CO., LLC		5.000	6,300.00
2	BUILT RIGHT CONSTRUCTION, LLC		6.500	8,190.00
3	JLT Contracting, LLC		6.250	7,875.00
0280	880(E)6607	WARNING LIGHTS(TYPE B)	2,520.000 SD	
	Engineer's Estimate		**0.250**	**630.00**
1	LOGOS CONSTRUCTION CO., LLC		1.000	2,520.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.020	50.40
3	JLT Contracting, LLC		1.250	3,150.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0008		TRAFFIC CONTROL		
0290	880(E)6610	WARNING LIGHTS(TYPE C)	3,780.000 SD	
	Engineer's Estimate		**0.250**	**945.00**
1	LOGOS CONSTRUCTION CO., LLC		1.000	3,780.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.020	75.60
3	JLT Contracting, LLC		1.250	4,725.00
0300	880(F)6700	DRUMS	3,780.000 SD	
	Engineer's Estimate		**0.250**	**945.00**
1	LOGOS CONSTRUCTION CO., LLC		0.500	1,890.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.050	189.00
3	JLT Contracting, LLC		1.200	4,536.00
0310	880(G)6805	CHANNELIZER CONES	2,160.000 SD	
	Engineer's Estimate		**0.250**	**540.00**
1	LOGOS CONSTRUCTION CO., LLC		1.000	2,160.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.500	7,560.00
3	JLT Contracting, LLC		1.750	3,780.00
0320	880(I)7000	FLAGGER	10.000 SD	
	Engineer's Estimate		**250.000**	**2,500.00**
1	LOGOS CONSTRUCTION CO., LLC		80.000	800.00
2	BUILT RIGHT CONSTRUCTION, LLC		10.000	100.00
3	JLT Contracting, LLC		400.000	4,000.00
0330	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	180.000 SD	
	Engineer's Estimate		**25.000**	**4,500.00**
1	LOGOS CONSTRUCTION CO., LLC		35.000	6,300.00
2	BUILT RIGHT CONSTRUCTION, LLC		8.000	1,440.00
3	JLT Contracting, LLC		45.000	8,100.00
Section Total:				16,714.70
	Engineer's Estimate			**16,714.70**
1	LOGOS CONSTRUCTION CO., LLC			44,676.00
2	BUILT RIGHT CONSTRUCTION, LLC			26,043.00
3	JLT Contracting, LLC			66,953.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section:	0009	TRAFFIC SIGNING AND STRIPING		
0340	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	13,504.000 LF	
	Engineer's Estimate		**1.000**	**13,504.00**
1	LOGOS CONSTRUCTION CO., LLC		3.000	40,512.00
2	BUILT RIGHT CONSTRUCTION, LLC		1.500	20,256.00
3	JLT Contracting, LLC		4.000	54,016.00
Section Total:				13,504.00
	Engineer's Estimate			**13,504.00**
1	LOGOS CONSTRUCTION CO., LLC			40,512.00
2	BUILT RIGHT CONSTRUCTION, LLC			20,256.00
3	JLT Contracting, LLC			54,016.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0010	CONSTRUCTION			
0350	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**35,000.000**	**35,000.00**
1	LOGOS CONSTRUCTION CO., LLC		34,134.150	34,134.15
2	BUILT RIGHT CONSTRUCTION, LLC		42,000.000	42,000.00
3	JLT Contracting, LLC		44,680.000	44,680.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Section Total: 35,000.00

	Engineer's Estimate	**35,000.00**
1	LOGOS CONSTRUCTION CO., LLC	34,134.15
2	BUILT RIGHT CONSTRUCTION, LLC	42,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

3	JLT Contracting, LLC	44,680.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE "A" - NBI# 16044**						
0010	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	874.000 SY	6.000	4.950	5,244.00	4,326.30	82.50%	-917.70
0020	523(A)3200	SEALER CRACK PREPARATION					
	531.500 LF	5.000	3.500	2,657.50	1,860.25	70.00%	-797.25
0030	523(B)3300	SEALER RESIN					
	4.300 GAL	90.000	36.000	387.00	154.80	40.00%	-232.20
Section Total				**8,288.50**	**6,341.35**	**76.51%**	**-1,947.15**
0002	**BRIDGE "B" - NBI# 18608**						
0040	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	3,623.000 SY	6.000	4.950	21,738.00	17,933.85	82.50%	-3,804.15
0050	523(A)3200	SEALER CRACK PREPARATION					
	2,528.600 LF	5.000	3.500	12,643.00	8,850.10	70.00%	-3,792.90
0060	523(B)3300	SEALER RESIN					
	20.300 GAL	90.000	36.000	1,827.00	730.80	40.00%	-1,096.20
Section Total				**36,208.00**	**27,514.75**	**75.99%**	**-8,693.25**
0003	**BRIDGE "C" - NBI# 31817**						
0070	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	1,392.000 SY	6.000	4.950	8,352.00	6,890.40	82.50%	-1,461.60
0080	523(A)3200	SEALER CRACK PREPARATION					
	844.700 LF	5.000	3.500	4,223.50	2,956.45	70.00%	-1,267.05
0090	523(B)3300	SEALER RESIN					
	6.800 GAL	90.000	36.000	612.00	244.80	40.00%	-367.20
Section Total				**13,187.50**	**10,091.65**	**76.52%**	**-3,095.85**
0004	**BRIDGE "D" - NBI# 32005**						
0100	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	3,121.000 SY	6.000	4.950	18,726.00	15,448.95	82.50%	-3,277.05
0110	523(A)3200	SEALER CRACK PREPARATION					
	2,163.600 LF	5.000	3.500	10,818.00	7,572.60	70.00%	-3,245.40
0120	523(B)3300	SEALER RESIN					
	17.400 GAL	90.000	36.000	1,566.00	626.40	40.00%	-939.60
Section Total				**31,110.00**	**23,647.95**	**76.01%**	**-7,462.05**
0005	**BRIDGE "E" - NBI# 32086**						
0130	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	4,619.000 SY	6.000	4.950	27,714.00	22,864.05	82.50%	-4,849.95
0140	523(A)3200	SEALER CRACK PREPARATION					
	2,843.400 LF	5.000	3.500	14,217.00	9,951.90	70.00%	-4,265.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0150	523(B)3300	SEALER RESIN					
	22.800 GAL	90.000	36.000	2,052.00	820.80	40.00%	-1,231.20
Section Total				**43,983.00**	**33,636.75**	**76.48%**	**-10,346.25**
0006	**BRIDGE "F" - NBI# 32094**						
0160	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	7,985.000 SY	6.000	4.950	47,910.00	39,525.75	82.50%	-8,384.25
0170	523(A)3200	SEALER CRACK PREPARATION					
	6,318.900 LF	5.000	3.500	31,594.50	22,116.15	70.00%	-9,478.35
0180	523(B)3300	SEALER RESIN					
	50.600 GAL	90.000	36.000	4,554.00	1,821.60	40.00%	-2,732.40
Section Total				**84,058.50**	**63,463.50**	**75.50%**	**-20,595.00**
0007	**BRIDGE "G" - NBI# 32095**						
0190	515(B)7300	WATER REPELLENT (PERFORMANCE TESTED)					
	7,985.000 SY	6.000	4.950	47,910.00	39,525.75	82.50%	-8,384.25
0200	523(A)3200	SEALER CRACK PREPARATION					
	6,318.900 LF	5.000	3.500	31,594.50	22,116.15	70.00%	-9,478.35
0210	523(B)3300	SEALER RESIN					
	50.600 GAL	90.000	36.000	4,554.00	1,821.60	40.00%	-2,732.40
Section Total				**84,058.50**	**63,463.50**	**75.50%**	**-20,595.00**
0008	**TRAFFIC CONTROL**						
0220	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2					
	338.000 EA	0.650	2.000	219.70	676.00	307.69%	456.30
0230	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	135.000 SD	25.000	100.000	3,375.00	13,500.00	400.00%	10,125.00
0240	880(A)6220	ARROW DISPLAY(TYPE C)					
	90.000 SD	6.000	25.000	540.00	2,250.00	416.67%	1,710.00
0250	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	540.000 SD	0.500	5.000	270.00	2,700.00	1000.00%	2,430.00
0260	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	360.000 SD	1.000	5.000	360.00	1,800.00	500.00%	1,440.00
0270	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,260.000 SD	1.500	5.000	1,890.00	6,300.00	333.33%	4,410.00
0280	880(E)6607	WARNING LIGHTS(TYPE B)					
	2,520.000 SD	0.250	1.000	630.00	2,520.00	400.00%	1,890.00
0290	880(E)6610	WARNING LIGHTS(TYPE C)					
	3,780.000 SD	0.250	1.000	945.00	3,780.00	400.00%	2,835.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 800 **Contract ID:** 220200 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0300	880(F)6700	DRUMS					
	3,780.000 SD	0.250	0.500	945.00	1,890.00	200.00%	945.00
0310	880(G)6805	CHANNELIZER CONES					
	2,160.000 SD	0.250	1.000	540.00	2,160.00	400.00%	1,620.00
0320	880(I)7000	FLAGGER					
	10.000 SD	250.000	80.000	2,500.00	800.00	32.00%	-1,700.00
0330	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	180.000 SD	25.000	35.000	4,500.00	6,300.00	140.00%	1,800.00
Section Total				**16,714.70**	**44,676.00**	**267.29%**	**27,961.30**
0009	**TRAFFIC SIGNING AND STRIPING**						
0340	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	13,504.000 LF	1.000	3.000	13,504.00	40,512.00	300.00%	27,008.00
Section Total				**13,504.00**	**40,512.00**	**300.00%**	**27,008.00**
0010	**CONSTRUCTION**						
0350	641 2100	MOBILIZATION					
	1.000 LSUM	35,000.000	34,134.150	35,000.00	34,134.15	97.53%	-865.85
Section Total				**35,000.00**	**34,134.15**	**97.53%**	**-865.85**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

J/P No.: 24239(15) **Project No.:** STP-NBIP(540)PM **Calendar** 120

County: KAY, NOBLE, OKLAHOMA

Description: BRIDGE PAINTING
I-35 RAMP N-W/US-60 EASTBOUND/US-64/SH-66 WESTBOUND:
AT MULTIPLE LOCATIONS IN DIVISION IV.
PROJECT LENGTH = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
1	JK INDUSTRIES, INC.	$377,830.78	100.00%	85.75%
	Engineer's Estimate	$440,618.00		
2	Keepainting, LLC	$480,697.98	127.23%	109.10%
3	SOUTHERN ROAD & BRIDGE, LLC	$942,177.00	249.36%	213.83%
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	$1,081,689.60	286.29%	245.49%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001		BRIDGE "A" - NBI NO. 02154		
0010	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**124,000.000**	**124,000.00**
1	JK INDUSTRIES, INC.		126,505.320	126,505.32
2	Keepainting, LLC		173,833.830	173,833.83
3	SOUTHERN ROAD & BRIDGE, LLC		225,000.000	225,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		237,000.000	237,000.00
0020	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**21,000.000**	**21,000.00**
1	JK INDUSTRIES, INC.		5,681.000	5,681.00
2	Keepainting, LLC		5,213.140	5,213.14
3	SOUTHERN ROAD & BRIDGE, LLC		50,000.000	50,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		50,000.000	50,000.00
Section Total:				145,000.00
	Engineer's Estimate			**145,000.00**
1	JK INDUSTRIES, INC.			132,186.32
2	Keepainting, LLC			179,046.97
3	SOUTHERN ROAD & BRIDGE, LLC			275,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			287,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE "C" - NBI NO. 17548		
0030	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**122,000.000**	**122,000.00**
1	JK INDUSTRIES, INC.		117,047.460	117,047.46
2	Keepainting, LLC		160,612.930	160,612.93
3	SOUTHERN ROAD & BRIDGE, LLC		225,000.000	225,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		290,000.000	290,000.00
0040	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**17,000.000**	**17,000.00**
1	JK INDUSTRIES, INC.		5,255.000	5,255.00
2	Keepainting, LLC		4,823.380	4,823.38
3	SOUTHERN ROAD & BRIDGE, LLC		50,000.000	50,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		70,000.000	70,000.00
Section Total:				139,000.00
	Engineer's Estimate			**139,000.00**
1	JK INDUSTRIES, INC.			122,302.46
2	Keepainting, LLC			165,436.31
3	SOUTHERN ROAD & BRIDGE, LLC			275,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			360,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		BRIDGE "D" - NBI NO. 18467		
0050	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**60,000.000**	**60,000.00**
1	JK INDUSTRIES, INC.		40,530.000	40,530.00
2	Keepainting, LLC		64,602.430	64,602.43
3	SOUTHERN ROAD & BRIDGE, LLC		225,000.000	225,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		103,000.000	103,000.00
0060	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**8,000.000**	**8,000.00**
1	JK INDUSTRIES, INC.		1,819.000	1,819.00
2	Keepainting, LLC		1,963.470	1,963.47
3	SOUTHERN ROAD & BRIDGE, LLC		50,000.000	50,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		40,000.000	40,000.00
Section Total:				68,000.00
	Engineer's Estimate			**68,000.00**
1	JK INDUSTRIES, INC.			42,349.00
2	Keepainting, LLC			66,565.90
3	SOUTHERN ROAD & BRIDGE, LLC			275,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			143,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		TRAFFIC CONTROL		
0070	871(B)2300	CONST.ZONE IMPACT ATTEN.	60.000 SD	
	Engineer's Estimate		**8.450**	**507.00**
1	JK INDUSTRIES, INC.		1.000	60.00
2	Keepainting, LLC		12.000	720.00
3	SOUTHERN ROAD & BRIDGE, LLC		10.000	600.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		59.000	3,540.00
0080	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	180.000 SD	
	Engineer's Estimate		**21.750**	**3,915.00**
1	JK INDUSTRIES, INC.		12.000	2,160.00
2	Keepainting, LLC		12.000	2,160.00
3	SOUTHERN ROAD & BRIDGE, LLC		10.000	1,800.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		236.000	42,480.00
0090	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	200.000 LF	
	Engineer's Estimate		**25.000**	**5,000.00**
1	JK INDUSTRIES, INC.		1.000	200.00
2	Keepainting, LLC		50.000	10,000.00
3	SOUTHERN ROAD & BRIDGE, LLC		5.000	1,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		60.000	12,000.00
0100	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	200.000 LF	
	Engineer's Estimate		**5.000**	**1,000.00**
1	JK INDUSTRIES, INC.		1.000	200.00
2	Keepainting, LLC		50.000	10,000.00
3	SOUTHERN ROAD & BRIDGE, LLC		5.000	1,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		40.000	8,000.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	120.000 SD	
	Engineer's Estimate		**5.000**	**600.00**
1	JK INDUSTRIES, INC.		8.000	960.00
2	Keepainting, LLC		8.000	960.00
3	SOUTHERN ROAD & BRIDGE, LLC		5.000	600.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		29.500	3,540.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000 SD	
	Engineer's Estimate		**0.350**	**168.00**
1	JK INDUSTRIES, INC.		5.000	2,400.00
2	Keepainting, LLC		5.000	2,400.00
3	SOUTHERN ROAD & BRIDGE, LLC		0.200	96.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		2.360	1,132.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0004		TRAFFIC CONTROL			
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,320.000 SD		
	Engineer's Estimate			**0.700**	**924.00**
1	JK INDUSTRIES, INC.			5.000	6,600.00
2	Keepainting, LLC			5.000	6,600.00
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	264.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			2.360	3,115.20
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,560.000 SD		
	Engineer's Estimate			**1.350**	**2,106.00**
1	JK INDUSTRIES, INC.			5.000	7,800.00
2	Keepainting, LLC			5.000	7,800.00
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	312.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			3.540	5,522.40
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	360.000 SD		
	Engineer's Estimate			**1.500**	**540.00**
1	JK INDUSTRIES, INC.			0.400	144.00
2	Keepainting, LLC			0.400	144.00
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	72.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			1.770	637.20
0160	880(E)6607	WARNING LIGHTS(TYPE B)	2,760.000 SD		
	Engineer's Estimate			**1.350**	**3,726.00**
1	JK INDUSTRIES, INC.			0.050	138.00
2	Keepainting, LLC			0.020	55.20
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	552.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			0.590	1,628.40
0170	880(E)6610	WARNING LIGHTS(TYPE C)	3,480.000 SD		
	Engineer's Estimate			**0.300**	**1,044.00**
1	JK INDUSTRIES, INC.			0.050	174.00
2	Keepainting, LLC			0.020	69.60
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	696.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			0.590	2,053.20
0180	880(F)6700	DRUMS	3,600.000 SD		
	Engineer's Estimate			**0.250**	**900.00**
1	JK INDUSTRIES, INC.			0.020	72.00
2	Keepainting, LLC			0.020	72.00
3	SOUTHERN ROAD & BRIDGE, LLC			0.200	720.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			1.000	3,600.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit Unit Price	Ext Amount
	Bidder			
Section: 0004		TRAFFIC CONTROL		
0190	880(G)6805	CHANNELIZER CONES	1,800.000 SD	
	Engineer's Estimate		**0.300**	**540.00**
1	JK INDUSTRIES, INC.		1.000	1,800.00
2	Keepainting, LLC		1.000	1,800.00
3	SOUTHERN ROAD & BRIDGE, LLC		0.200	360.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		1.000	1,800.00
0200	880(I)7000	FLAGGER	5.000 SD	
	Engineer's Estimate		**120.000**	**600.00**
1	JK INDUSTRIES, INC.		5.000	25.00
2	Keepainting, LLC		500.000	2,500.00
3	SOUTHERN ROAD & BRIDGE, LLC		1.000	5.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		800.000	4,000.00
0210	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	40.000 HOUR	
	Engineer's Estimate		**69.000**	**2,760.00**
1	JK INDUSTRIES, INC.		69.000	2,760.00
2	Keepainting, LLC		69.000	2,760.00
3	SOUTHERN ROAD & BRIDGE, LLC		69.000	2,760.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		69.000	2,760.00
0220	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD	
	Engineer's Estimate		**16.000**	**4,288.00**
1	JK INDUSTRIES, INC.		6.000	1,608.00
2	Keepainting, LLC		6.000	1,608.00
3	SOUTHERN ROAD & BRIDGE, LLC		5.000	1,340.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		100.300	26,880.40
Section Total:				28,618.00
	Engineer's Estimate			**28,618.00**
1	JK INDUSTRIES, INC.			27,101.00
2	Keepainting, LLC			49,648.80
3	SOUTHERN ROAD & BRIDGE, LLC			12,177.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			122,689.60

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		CONSTRUCTION		
0230	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**60,000.000**	**60,000.00**
1	JK INDUSTRIES, INC.		53,892.000	53,892.00
2	Keepainting, LLC		20,000.000	20,000.00
3	SOUTHERN ROAD & BRIDGE, LLC		105,000.000	105,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		169,000.000	169,000.00
Section Total:				60,000.00
	Engineer's Estimate			**60,000.00**
1	JK INDUSTRIES, INC.			53,892.00
2	Keepainting, LLC			20,000.00
3	SOUTHERN ROAD & BRIDGE, LLC			105,000.00
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.			169,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE "A" - NBI NO. 02154**						
0010	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	124,000.000	126,505.320	124,000.00	126,505.32	102.02%	2,505.32
0020	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	21,000.000	5,681.000	21,000.00	5,681.00	27.05%	-15,319.00
Section Total				**145,000.00**	**132,186.32**	**91.16%**	**-12,813.68**
0002	**BRIDGE "C" - NBI NO. 17548**						
0030	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	122,000.000	117,047.460	122,000.00	117,047.46	95.94%	-4,952.54
0040	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	17,000.000	5,255.000	17,000.00	5,255.00	30.91%	-11,745.00
Section Total				**139,000.00**	**122,302.46**	**87.99%**	**-16,697.54**
0003	**BRIDGE "D" - NBI NO. 18467**						
0050	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	60,000.000	40,530.000	60,000.00	40,530.00	67.55%	-19,470.00
0060	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	8,000.000	1,819.000	8,000.00	1,819.00	22.74%	-6,181.00
Section Total				**68,000.00**	**42,349.00**	**62.28%**	**-25,651.00**
0004	**TRAFFIC CONTROL**						
0070	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	60.000 SD	8.450	1.000	507.00	60.00	11.83%	-447.00
0080	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	180.000 SD	21.750	12.000	3,915.00	2,160.00	55.17%	-1,755.00
0090	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	200.000 LF	25.000	1.000	5,000.00	200.00	4.00%	-4,800.00
0100	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	200.000 LF	5.000	1.000	1,000.00	200.00	20.00%	-800.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)					
	120.000 SD	5.000	8.000	600.00	960.00	160.00%	360.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	480.000 SD	0.350	5.000	168.00	2,400.00	1428.57%	2,232.00
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,320.000 SD	0.700	5.000	924.00	6,600.00	714.29%	5,676.00
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,560.000 SD	1.350	5.000	2,106.00	7,800.00	370.37%	5,694.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	360.000 SD	1.500	0.400	540.00	144.00	26.67%	-396.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 805 **Contract ID:** 220201 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0160	880(E)6607	WARNING LIGHTS(TYPE B)					
	2,760.000 SD	1.350	0.050	3,726.00	138.00	3.70%	-3,588.00
0170	880(E)6610	WARNING LIGHTS(TYPE C)					
	3,480.000 SD	0.300	0.050	1,044.00	174.00	16.67%	-870.00
0180	880(F)6700	DRUMS					
	3,600.000 SD	0.250	0.020	900.00	72.00	8.00%	-828.00
0190	880(G)6805	CHANNELIZER CONES					
	1,800.000 SD	0.300	1.000	540.00	1,800.00	333.33%	1,260.00
0200	880(I)7000	FLAGGER					
	5.000 SD	120.000	5.000	600.00	25.00	4.17%	-575.00
0210	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)					
	40.000 HOUR	69.000	69.000	2,760.00	2,760.00	100.00%	0.00
0220	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	268.000 SD	16.000	6.000	4,288.00	1,608.00	37.50%	-2,680.00
Section Total				**28,618.00**	**27,101.00**	**94.70%**	**-1,517.00**
0005	**CONSTRUCTION**						
0230	641 2100	MOBILIZATION					
	1.000 LSUM	60,000.000	53,892.000	60,000.00	53,892.00	89.82%	-6,108.00
Section Total				**60,000.00**	**53,892.00**	**89.82%**	**-6,108.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

J/P No.: 34356(04) **Project No.:** STP-252C(068)3P **Calendar** 120

County: NOBLE

Description: RESURFACE (ASPHALT)
SH-15: FROM THE I-35 RAMPS,
EXTEND EAST NEAR BILLINGS.
PROJECT LENGTH = 3.190 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$1,201,886.00		
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.	$1,387,971.86	100.00%	115.48%
2	HASKELL LEMON CONSTRUCTION CO.	$1,899,650.00	136.87%	158.06%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	202(D)2520	UNCLASSIFIED BORROW (TOPSOIL)	1,000.000 CY		
	Engineer's Estimate			**23.000**	**23,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			12.780	12,780.00
2	HASKELL LEMON CONSTRUCTION CO.			80.700	80,700.00
0020	202(H)2900	EARTHWORK	1.000 LSUM		
	Engineer's Estimate			**5,000.000**	**5,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			5,143.860	5,143.86
2	HASKELL LEMON CONSTRUCTION CO.			21,455.000	21,455.00
0030	303(A)1200	AGGREGATE BASE TYPE A	100.000 CY		
	Engineer's Estimate			**80.000**	**8,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			191.000	19,100.00
2	HASKELL LEMON CONSTRUCTION CO.			520.000	52,000.00
0040	407(C)7500	NT TACK MATERIAL	4,500.000 GAL		
	Engineer's Estimate			**3.300**	**14,850.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			3.860	17,370.00
2	HASKELL LEMON CONSTRUCTION CO.			5.000	22,500.00
0050	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,400.000 TON		
	Engineer's Estimate			**100.000**	**440,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			123.320	542,608.00
2	HASKELL LEMON CONSTRUCTION CO.			165.000	726,000.00
0060	411(E)1620	SUPERPAVE, TYPE S6(PG 64-22 OK)	1,800.000 TON		
	Engineer's Estimate			**100.000**	**180,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			111.830	201,294.00
2	HASKELL LEMON CONSTRUCTION CO.			175.000	315,000.00
0070	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,400.000 TON		
	Engineer's Estimate			**120.000**	**168,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			147.330	206,262.00
2	HASKELL LEMON CONSTRUCTION CO.			150.500	210,700.00
0080	412 3100	COLD MILLING PAVEMENT	2,800.000 SY		
	Engineer's Estimate			**11.000**	**30,800.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			21.150	59,220.00
2	HASKELL LEMON CONSTRUCTION CO.			14.200	39,760.00
0090	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,500.000 SY		
	Engineer's Estimate			**25.000**	**37,500.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			8.000	12,000.00
2	HASKELL LEMON CONSTRUCTION CO.			27.400	41,100.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0100	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	1,200.000 SY	
	Engineer's Estimate		**35.000**	**42,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		21.000	25,200.00
2	HASKELL LEMON CONSTRUCTION CO.		56.700	68,040.00
0110	619(C)6600	SAWING PAVEMENT	5,600.000 LF	
	Engineer's Estimate		**5.000**	**28,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		8.000	44,800.00
2	HASKELL LEMON CONSTRUCTION CO.		2.350	13,160.00
0120	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	200.000 LF	
	Engineer's Estimate		**30.000**	**6,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		45.000	9,000.00
2	HASKELL LEMON CONSTRUCTION CO.		53.100	10,620.00
0130	623(C)1400	BEAM GUARDRAIL THRIE-BEAM SINGLE	175.000 LF	
	Engineer's Estimate		**60.000**	**10,500.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		75.000	13,125.00
2	HASKELL LEMON CONSTRUCTION CO.		88.500	15,487.50
0140	623(D)1500	BEAM GUARDRAIL THRIE-BEAM DOUBLE	100.000 LF	
	Engineer's Estimate		**100.000**	**10,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		100.000	10,000.00
2	HASKELL LEMON CONSTRUCTION CO.		118.000	11,800.00
0150	623(E)1600	BEAM GUARDRAIL TRANSITION SECTION	8.000 EA	
	Engineer's Estimate		**1,100.000**	**8,800.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		1,000.000	8,000.00
2	HASKELL LEMON CONSTRUCTION CO.		1,180.000	9,440.00
0160	623(G)1800	GUARDRAIL END TREATMENT (GET)	8.000 EA	
	Engineer's Estimate		**4,000.000**	**32,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		3,400.000	27,200.00
2	HASKELL LEMON CONSTRUCTION CO.		4,011.000	32,088.00
Section Total:				1,044,450.00
	Engineer's Estimate			**1,044,450.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			1,213,102.86
2	HASKELL LEMON CONSTRUCTION CO.			1,669,850.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0002	TRAFFIC				
0170	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	42.000 EA		
	Engineer's Estimate			**28.000**	**1,176.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			50.000	2,100.00
2	HASKELL LEMON CONSTRUCTION CO.			59.000	2,478.00
0180	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	50,000.000 LF		
	Engineer's Estimate			**0.650**	**32,500.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			1.100	55,000.00
2	HASKELL LEMON CONSTRUCTION CO.			0.830	41,500.00
0190	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	5,500.000 EA		
	Engineer's Estimate			**1.000**	**5,500.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			0.550	3,025.00
2	HASKELL LEMON CONSTRUCTION CO.			0.770	4,235.00
0200	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,800.000 SD		
	Engineer's Estimate			**0.500**	**900.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			1.100	1,980.00
2	HASKELL LEMON CONSTRUCTION CO.			2.350	4,230.00
0210	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,440.000 SD		
	Engineer's Estimate			**0.500**	**720.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			2.200	3,168.00
2	HASKELL LEMON CONSTRUCTION CO.			3.550	5,112.00
0220	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,320.000 SD		
	Engineer's Estimate			**1.000**	**4,320.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			2.200	9,504.00
2	HASKELL LEMON CONSTRUCTION CO.			1.200	5,184.00
0230	880(C)6420	WING BARRICADES	480.000 SD		
	Engineer's Estimate			**5.000**	**2,400.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			5.500	2,640.00
2	HASKELL LEMON CONSTRUCTION CO.			1.200	576.00
0240	880(E)6600	WARNING LIGHTS(TYPE A)	2,640.000 SD		
	Engineer's Estimate			**0.500**	**1,320.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			0.550	1,452.00
2	HASKELL LEMON CONSTRUCTION CO.			0.290	765.60
0250	880(F)6700	DRUMS	6,000.000 SD		
	Engineer's Estimate			**1.000**	**6,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.			0.300	1,800.00
2	HASKELL LEMON CONSTRUCTION CO.			0.880	5,280.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	TRAFFIC				
0260	880(G)6805	CHANNELIZER CONES	6,000.000	SD	
	Engineer's Estimate		**1.000**		**6,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		0.300		1,800.00
2	HASKELL LEMON CONSTRUCTION CO.		0.880		5,280.00
0270	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	480.000	SD	
	Engineer's Estimate		**20.000**		**9,600.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		30.000		14,400.00
2	HASKELL LEMON CONSTRUCTION CO.		29.500		14,160.00
0280	884(C)9405	REMOVE BRIDGE RAIL & POSTS(STEEL)	200.000	LF	
	Engineer's Estimate		**10.000**		**2,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		10.000		2,000.00
2	HASKELL LEMON CONSTRUCTION CO.		110.000		22,000.00
Section Total:					72,436.00
	Engineer's Estimate				**72,436.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.				98,869.00
2	HASKELL LEMON CONSTRUCTION CO.				110,800.60

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	CONSTRUCTION				
0290	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**85,000.000**		**85,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.		76,000.000		76,000.00
2	HASKELL LEMON CONSTRUCTION CO.		118,998.900		118,998.90
Section Total:					85,000.00
	Engineer's Estimate				**85,000.00**
1	EVANS & ASSOCIATES CONSTRUCTION CO., INC.				76,000.00
2	HASKELL LEMON CONSTRUCTION CO.				118,998.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	202(D)2520	UNCLASSIFIED BORROW (TOPSOIL)					
	1,000.000 CY	23.000	12.780	23,000.00	12,780.00	55.57%	-10,220.00
0020	202(H)2900	EARTHWORK					
	1.000 LSUM	5,000.000	5,143.860	5,000.00	5,143.86	102.88%	143.86
0030	303(A)1200	AGGREGATE BASE TYPE A					
	100.000 CY	80.000	191.000	8,000.00	19,100.00	238.75%	11,100.00
0040	407(C)7500	NT TACK MATERIAL					
	4,500.000 GAL	3.300	3.860	14,850.00	17,370.00	116.97%	2,520.00
0050	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	4,400.000 TON	100.000	123.320	440,000.00	542,608.00	123.32%	102,608.00
0060	411(E)1620	SUPERPAVE, TYPE S6(PG 64-22 OK)					
	1,800.000 TON	100.000	111.830	180,000.00	201,294.00	111.83%	21,294.00
0070	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)					
	1,400.000 TON	120.000	147.330	168,000.00	206,262.00	122.78%	38,262.00
0080	412 3100	COLD MILLING PAVEMENT					
	2,800.000 SY	11.000	21.150	30,800.00	59,220.00	192.27%	28,420.00
0090	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	1,500.000 SY	25.000	8.000	37,500.00	12,000.00	32.00%	-25,500.00
0100	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY					
	1,200.000 SY	35.000	21.000	42,000.00	25,200.00	60.00%	-16,800.00
0110	619(C)6600	SAWING PAVEMENT					
	5,600.000 LF	5.000	8.000	28,000.00	44,800.00	160.00%	16,800.00
0120	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE					
	200.000 LF	30.000	45.000	6,000.00	9,000.00	150.00%	3,000.00
0130	623(C)1400	BEAM GUARDRAIL THRIE-BEAM SINGLE					
	175.000 LF	60.000	75.000	10,500.00	13,125.00	125.00%	2,625.00
0140	623(D)1500	BEAM GUARDRAIL THRIE-BEAM DOUBLE					
	100.000 LF	100.000	100.000	10,000.00	10,000.00	100.00%	0.00
0150	623(E)1600	BEAM GUARDRAIL TRANSITION SECTION					
	8.000 EA	1,100.000	1,000.000	8,800.00	8,000.00	90.91%	-800.00
0160	623(G)1800	GUARDRAIL END TREATMENT (GET)					
	8.000 EA	4,000.000	3,400.000	32,000.00	27,200.00	85.00%	-4,800.00
Section Total				**1,044,450.00**	**1,213,102.86**	**116.15%**	**168,652.86**
0002	**TRAFFIC**						
0170	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)					
	42.000 EA	28.000	50.000	1,176.00	2,100.00	178.57%	924.00
0180	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	50,000.000 LF	0.650	1.100	32,500.00	55,000.00	169.23%	22,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 810 **Contract ID:** 220202 **District:** 4

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2					
	5,500.000 EA	1.000	0.550	5,500.00	3,025.00	55.00%	-2,475.00
0200	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,800.000 SD	0.500	1.100	900.00	1,980.00	220.00%	1,080.00
0210	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,440.000 SD	0.500	2.200	720.00	3,168.00	440.00%	2,448.00
0220	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	4,320.000 SD	1.000	2.200	4,320.00	9,504.00	220.00%	5,184.00
0230	880(C)6420	WING BARRICADES					
	480.000 SD	5.000	5.500	2,400.00	2,640.00	110.00%	240.00
0240	880(E)6600	WARNING LIGHTS(TYPE A)					
	2,640.000 SD	0.500	0.550	1,320.00	1,452.00	110.00%	132.00
0250	880(F)6700	DRUMS					
	6,000.000 SD	1.000	0.300	6,000.00	1,800.00	30.00%	-4,200.00
0260	880(G)6805	CHANNELIZER CONES					
	6,000.000 SD	1.000	0.300	6,000.00	1,800.00	30.00%	-4,200.00
0270	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	480.000 SD	20.000	30.000	9,600.00	14,400.00	150.00%	4,800.00
0280	884(C)9405	REMOVE BRIDGE RAIL & POSTS(STEEL)					
	200.000 LF	10.000	10.000	2,000.00	2,000.00	100.00%	0.00
Section Total				**72,436.00**	**98,869.00**	**136.49%**	**26,433.00**
0003	**CONSTRUCTION**						
0290	641 2110	MOBILIZATION					
	1.000 LSUM	85,000.000	76,000.000	85,000.00	76,000.00	89.41%	-9,000.00
Section Total				**85,000.00**	**76,000.00**	**89.41%**	**-9,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

J/P No.: 30568(04) **Project No.:** NHPP-256N(066)PM **Calendar** 60

County: OKMULGEE

Description: RESURFACE (ASPHALT)
US-75: FROM 0.43 MILES NORTH OF THE US-266 JUNCTION, EXTEND NORTH NEAR HENRYETTA.
PROJECT LENGTH = 4.840 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$5,221,809.40		
1	BECCO CONTRACTORS, INC.	$6,757,000.00	100.00%	129.40%
2	APAC-CENTRAL, INC.	$6,823,505.90	100.98%	130.67%
3	HASKELL LEMON CONSTRUCTION CO.	$7,317,762.65	108.30%	140.14%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	405 5100	PERMEABLE FRICTION COURSE	7,549.000 TON		
	Engineer's Estimate			**125.000**	**943,625.00**
1	BECCO CONTRACTORS, INC.			139.750	1,054,972.75
2	APAC-CENTRAL, INC.			173.500	1,309,751.50
3	HASKELL LEMON CONSTRUCTION CO.			162.500	1,226,712.50
0020	407(B)7300	TACK COAT	33,041.000 GAL		
	Engineer's Estimate			**3.000**	**99,123.00**
1	BECCO CONTRACTORS, INC.			3.000	99,123.00
2	APAC-CENTRAL, INC.			3.000	99,123.00
3	HASKELL LEMON CONSTRUCTION CO.			3.850	127,207.85
0030	411(F)1700	STONE MATRIX ASPHALT	14,165.000 TON		
	Engineer's Estimate			**120.000**	**1,699,800.00**
1	BECCO CONTRACTORS, INC.			155.000	2,195,575.00
2	APAC-CENTRAL, INC.			181.000	2,563,865.00
3	HASKELL LEMON CONSTRUCTION CO.			164.000	2,323,060.00
0040	411(J)2100	(SP) RICH INTERMEDIATE LAYER	14,680.000 TON		
	Engineer's Estimate			**125.000**	**1,835,000.00**
1	BECCO CONTRACTORS, INC.			155.000	2,275,400.00
2	APAC-CENTRAL, INC.			152.250	2,235,030.00
3	HASKELL LEMON CONSTRUCTION CO.			151.000	2,216,680.00
0050	412 3100	COLD MILLING PAVEMENT	128,660.000 SY		
	Engineer's Estimate			**2.000**	**257,320.00**
1	BECCO CONTRACTORS, INC.			5.000	643,300.00
2	APAC-CENTRAL, INC.			3.000	385,980.00
3	HASKELL LEMON CONSTRUCTION CO.			7.250	932,785.00
Section Total:					4,834,868.00
	Engineer's Estimate				**4,834,868.00**
1	BECCO CONTRACTORS, INC.				6,268,370.75
2	APAC-CENTRAL, INC.				6,593,749.50
3	HASKELL LEMON CONSTRUCTION CO.				6,826,445.35

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	TRAFFIC			
0060	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	102,000.000 LF	
	Engineer's Estimate		**0.200**	**20,400.00**
1	BECCO CONTRACTORS, INC.		0.350	35,700.00
2	APAC-CENTRAL, INC.		0.150	15,300.00
3	HASKELL LEMON CONSTRUCTION CO.		0.100	10,200.00
0070	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	500.000 EA	
	Engineer's Estimate		**13.000**	**6,500.00**
1	BECCO CONTRACTORS, INC.		25.000	12,500.00
2	APAC-CENTRAL, INC.		20.700	10,350.00
3	HASKELL LEMON CONSTRUCTION CO.		50.400	25,200.00
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	109,930.000 LF	
	Engineer's Estimate		**0.500**	**54,965.00**
1	BECCO CONTRACTORS, INC.		0.650	71,454.50
2	APAC-CENTRAL, INC.		0.700	76,951.00
3	HASKELL LEMON CONSTRUCTION CO.		0.720	79,149.60
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	186.000 LF	
	Engineer's Estimate		**7.000**	**1,302.00**
1	BECCO CONTRACTORS, INC.		25.000	4,650.00
2	APAC-CENTRAL, INC.		20.700	3,850.20
3	HASKELL LEMON CONSTRUCTION CO.		3.350	623.10
0100	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	24.000 EA	
	Engineer's Estimate		**200.000**	**4,800.00**
1	BECCO CONTRACTORS, INC.		200.000	4,800.00
2	APAC-CENTRAL, INC.		155.250	3,726.00
3	HASKELL LEMON CONSTRUCTION CO.		392.000	9,408.00
0110	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	6,800.000 EA	
	Engineer's Estimate		**2.000**	**13,600.00**
1	BECCO CONTRACTORS, INC.		0.750	5,100.00
2	APAC-CENTRAL, INC.		0.700	4,760.00
3	HASKELL LEMON CONSTRUCTION CO.		0.730	4,964.00
0120	880(A)6220	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**6.000**	**360.00**
1	BECCO CONTRACTORS, INC.		20.000	1,200.00
2	APAC-CENTRAL, INC.		10.340	620.40
3	HASKELL LEMON CONSTRUCTION CO.		7.850	471.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002	TRAFFIC			
0130	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,440.000 SD	
	Engineer's Estimate		**0.700**	**1,008.00**
1	BECCO CONTRACTORS, INC.		2.000	2,880.00
2	APAC-CENTRAL, INC.		2.070	2,980.80
3	HASKELL LEMON CONSTRUCTION CO.		0.050	72.00
0140	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000 SD	
	Engineer's Estimate		**1.000**	**720.00**
1	BECCO CONTRACTORS, INC.		2.000	1,440.00
2	APAC-CENTRAL, INC.		2.070	1,490.40
3	HASKELL LEMON CONSTRUCTION CO.		0.340	244.80
0150	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,920.000 SD	
	Engineer's Estimate		**3.000**	**5,760.00**
1	BECCO CONTRACTORS, INC.		2.000	3,840.00
2	APAC-CENTRAL, INC.		2.070	3,974.40
3	HASKELL LEMON CONSTRUCTION CO.		0.340	652.80
0160	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,500.000 SD	
	Engineer's Estimate		**2.000**	**3,000.00**
1	BECCO CONTRACTORS, INC.		2.000	3,000.00
2	APAC-CENTRAL, INC.		2.070	3,105.00
3	HASKELL LEMON CONSTRUCTION CO.		0.050	75.00
0170	880(C)6420	WING BARRICADES	240.000 SD	
	Engineer's Estimate		**0.110**	**26.40**
1	BECCO CONTRACTORS, INC.		2.000	480.00
2	APAC-CENTRAL, INC.		2.070	496.80
3	HASKELL LEMON CONSTRUCTION CO.		0.050	12.00
0180	880(E)6600	WARNING LIGHTS(TYPE A)	4,920.000 SD	
	Engineer's Estimate		**0.500**	**2,460.00**
1	BECCO CONTRACTORS, INC.		0.500	2,460.00
2	APAC-CENTRAL, INC.		0.520	2,558.40
3	HASKELL LEMON CONSTRUCTION CO.		0.050	246.00
0190	880(F)6700	DRUMS	1,980.000 SD	
	Engineer's Estimate		**0.500**	**990.00**
1	BECCO CONTRACTORS, INC.		1.000	1,980.00
2	APAC-CENTRAL, INC.		1.100	2,178.00
3	HASKELL LEMON CONSTRUCTION CO.		0.050	99.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0002	TRAFFIC				
0200	880(G)6805	CHANNELIZER CONES	2,100.000 SD		
	Engineer's Estimate			**0.500**	**1,050.00**
	1 BECCO CONTRACTORS, INC.			1.000	2,100.00
	2 APAC-CENTRAL, INC.			1.150	2,415.00
	3 HASKELL LEMON CONSTRUCTION CO.			1.000	2,100.00
Section Total:					116,941.40
	Engineer's Estimate				**116,941.40**
	1 BECCO CONTRACTORS, INC.				153,584.50
	2 APAC-CENTRAL, INC.				134,756.40
	3 HASKELL LEMON CONSTRUCTION CO.				133,517.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		CONSTRUCTION		
0210	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**270,000.000**	**270,000.00**
1	BECCO CONTRACTORS, INC.		335,044.750	335,044.75
2	APAC-CENTRAL, INC.		95,000.000	95,000.00
3	HASKELL LEMON CONSTRUCTION CO.		357,800.000	357,800.00
Section Total:				270,000.00
	Engineer's Estimate			**270,000.00**
1	BECCO CONTRACTORS, INC.			335,044.75
2	APAC-CENTRAL, INC.			95,000.00
3	HASKELL LEMON CONSTRUCTION CO.			357,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	405 5100	PERMEABLE FRICTION COURSE					
	7,549.000 TON	125.000	139.750	943,625.00	1,054,972.75	111.80%	111,347.75
0020	407(B)7300	TACK COAT					
	33,041.000 GAL	3.000	3.000	99,123.00	99,123.00	100.00%	0.00
0030	411(F)1700	STONE MATRIX ASPHALT					
	14,165.000 TON	120.000	155.000	1,699,800.00	2,195,575.00	129.17%	495,775.00
0040	411(J)2100	(SP) RICH INTERMEDIATE LAYER					
	14,680.000 TON	125.000	155.000	1,835,000.00	2,275,400.00	124.00%	440,400.00
0050	412 3100	COLD MILLING PAVEMENT					
	128,660.000 SY	2.000	5.000	257,320.00	643,300.00	250.00%	385,980.00
Section Total				**4,834,868.00**	**6,268,370.75**	**129.65%**	**1,433,502.75**
0002	**TRAFFIC**						
0060	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC					
	102,000.000 LF	0.200	0.350	20,400.00	35,700.00	175.00%	15,300.00
0070	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS					
	500.000 EA	13.000	25.000	6,500.00	12,500.00	192.31%	6,000.00
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	109,930.000 LF	0.500	0.650	54,965.00	71,454.50	130.00%	16,489.50
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	186.000 LF	7.000	25.000	1,302.00	4,650.00	357.14%	3,348.00
0100	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)					
	24.000 EA	200.000	200.000	4,800.00	4,800.00	100.00%	0.00
0110	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2					
	6,800.000 EA	2.000	0.750	13,600.00	5,100.00	37.50%	-8,500.00
0120	880(A)6220	ARROW DISPLAY(TYPE C)					
	60.000 SD	6.000	20.000	360.00	1,200.00	333.33%	840.00
0130	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	1,440.000 SD	0.700	2.000	1,008.00	2,880.00	285.71%	1,872.00
0140	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	720.000 SD	1.000	2.000	720.00	1,440.00	200.00%	720.00
0150	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,920.000 SD	3.000	2.000	5,760.00	3,840.00	66.67%	-1,920.00
0160	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	1,500.000 SD	2.000	2.000	3,000.00	3,000.00	100.00%	0.00
0170	880(C)6420	WING BARRICADES					
	240.000 SD	0.110	2.000	26.40	480.00	1818.18%	453.60
0180	880(E)6600	WARNING LIGHTS(TYPE A)					
	4,920.000 SD	0.500	0.500	2,460.00	2,460.00	100.00%	0.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 825 **Contract ID:** 220204 **District:** 1

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	880(F)6700	DRUMS					
	1,980.000 SD	0.500	1.000	990.00	1,980.00	200.00%	990.00
0200	880(G)6805	CHANNELIZER CONES					
	2,100.000 SD	0.500	1.000	1,050.00	2,100.00	200.00%	1,050.00
Section Total				**116,941.40**	**153,584.50**	**131.33%**	**36,643.10**
0003	**CONSTRUCTION**						
0210	641 2100	MOBILIZATION					
	1.000 LSUM	270,000.000	335,044.750	270,000.00	335,044.75	124.09%	65,044.75
Section Total				**270,000.00**	**335,044.75**	**124.09%**	**65,044.75**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

J/P No.: 23145(15) **Project No.:** SSP-264F(086)PM **Calendar** 75

County: LEFLORE, MCCURTAIN, PUSHMATAHA

Description: JOINT SEAL/REPAIR
US-259/SH-4/SH-63/SH-144: AT
MUTIPLE LOCATIONS IN DISTRICT II.
PROJECT LENGTH = 0.00 MILE

	Bidder	Total Bid	% of Low	% of Est
1	B & B CONSTRUCTION SERVICE J.T., INC.	$599,071.15	100.00%	88.66%
	Engineer's Estimate	$675,683.75		
2	BUILT RIGHT CONSTRUCTION, LLC	$679,504.00	113.43%	100.57%
3	McGill Restoration	$841,872.00	140.53%	124.60%
4	LOGOS CONSTRUCTION CO., LLC	$844,707.75	141.00%	125.02%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	BRIDGE 'A' - NBI. 12633			
0010	518(C)0400	RAPID CURE JOINT SEALANT	78.000 LF	
	Engineer's Estimate		**25.000**	**1,950.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		32.000	2,496.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,950.00
3	McGill Restoration		18.700	1,458.60
4	LOGOS CONSTRUCTION CO., LLC		28.000	2,184.00
0020	518(D)0500	ELASTOMERIC MORTAR	41.000 CF	
	Engineer's Estimate		**700.000**	**28,700.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		570.000	23,370.00
2	BUILT RIGHT CONSTRUCTION, LLC		500.000	20,500.00
3	McGill Restoration		651.000	26,691.00
4	LOGOS CONSTRUCTION CO., LLC		1,025.000	42,025.00
0030	518(J)0800	PREFORMED SILICONE FOAM JOINTS	68.000 LF	
	Engineer's Estimate		**90.000**	**6,120.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		80.000	5,440.00
2	BUILT RIGHT CONSTRUCTION, LLC		85.000	5,780.00
3	McGill Restoration		110.000	7,480.00
4	LOGOS CONSTRUCTION CO., LLC		125.000	8,500.00
Section Total:				36,770.00
	Engineer's Estimate			**36,770.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			31,306.00
2	BUILT RIGHT CONSTRUCTION, LLC			28,230.00
3	McGill Restoration			35,629.60
4	LOGOS CONSTRUCTION CO., LLC			52,709.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE 'B' - NBI. 13221		
0040	518(J)0800	PREFORMED SILICONE FOAM JOINTS	34.000 LF	
	Engineer's Estimate		**90.000**	**3,060.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		95.000	3,230.00
2	BUILT RIGHT CONSTRUCTION, LLC		85.000	2,890.00
3	McGill Restoration		110.000	3,740.00
4	LOGOS CONSTRUCTION CO., LLC		125.000	4,250.00
Section Total:				3,060.00
	Engineer's Estimate			**3,060.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			3,230.00
2	BUILT RIGHT CONSTRUCTION, LLC			2,890.00
3	McGill Restoration			3,740.00
4	LOGOS CONSTRUCTION CO., LLC			4,250.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003	BRIDGE 'C' - NBI. 14180			
0050	518(C)0400	RAPID CURE JOINT SEALANT	196.000 LF	
	Engineer's Estimate		**25.000**	**4,900.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		30.000	5,880.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	4,900.00
3	McGill Restoration		18.700	3,665.20
4	LOGOS CONSTRUCTION CO., LLC		28.000	5,488.00
0060	518(D)0500	ELASTOMERIC MORTAR	19.000 CF	
	Engineer's Estimate		**700.000**	**13,300.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		585.000	11,115.00
2	BUILT RIGHT CONSTRUCTION, LLC		500.000	9,500.00
3	McGill Restoration		651.000	12,369.00
4	LOGOS CONSTRUCTION CO., LLC		1,025.000	19,475.00
0070	518(J)0800	PREFORMED SILICONE FOAM JOINTS	56.000 LF	
	Engineer's Estimate		**90.000**	**5,040.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		80.000	4,480.00
2	BUILT RIGHT CONSTRUCTION, LLC		85.000	4,760.00
3	McGill Restoration		110.000	6,160.00
4	LOGOS CONSTRUCTION CO., LLC		125.000	7,000.00
Section Total:				23,240.00
	Engineer's Estimate			**23,240.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			21,475.00
2	BUILT RIGHT CONSTRUCTION, LLC			19,160.00
3	McGill Restoration			22,194.20
4	LOGOS CONSTRUCTION CO., LLC			31,963.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit	Price	Ext Amount
Section:	0004	BRIDGE 'D' - NBI. 23058			
0080	523(C)3400	DECK AREA SEALED (FLOODCOATS)	3,951.000	SY	
	Engineer's Estimate		**20.000**		**79,020.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		15.000		59,265.00
2	BUILT RIGHT CONSTRUCTION, LLC		20.000		79,020.00
3	McGill Restoration		18.700		73,883.70
4	LOGOS CONSTRUCTION CO., LLC		17.750		70,130.25
Section Total:					79,020.00
	Engineer's Estimate				**79,020.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.				59,265.00
2	BUILT RIGHT CONSTRUCTION, LLC				79,020.00
3	McGill Restoration				73,883.70
4	LOGOS CONSTRUCTION CO., LLC				70,130.25

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	BRIDGE 'E' - NBI. 15186			
0090	509 0120	ELASTOMERIC COATING	1,015.000 SF	
	Engineer's Estimate		**15.000**	**15,225.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		16.000	16,240.00
2	BUILT RIGHT CONSTRUCTION, LLC		15.000	15,225.00
3	McGill Restoration		27.000	27,405.00
4	LOGOS CONSTRUCTION CO., LLC		22.000	22,330.00
0100	513(B)4300	CLASS B BRIDGE DECK REPAIR	30.000 SY	
	Engineer's Estimate		**400.000**	**12,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		400.000	12,000.00
2	BUILT RIGHT CONSTRUCTION, LLC		350.000	10,500.00
3	McGill Restoration		531.250	15,937.50
4	LOGOS CONSTRUCTION CO., LLC		525.000	15,750.00
0110	518(C)0400	RAPID CURE JOINT SEALANT	336.000 LF	
	Engineer's Estimate		**25.000**	**8,400.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		28.000	9,408.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	8,400.00
3	McGill Restoration		18.700	6,283.20
4	LOGOS CONSTRUCTION CO., LLC		28.000	9,408.00
0120	518(D)0500	ELASTOMERIC MORTAR	46.000 CF	
	Engineer's Estimate		**700.000**	**32,200.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		570.000	26,220.00
2	BUILT RIGHT CONSTRUCTION, LLC		500.000	23,000.00
3	McGill Restoration		651.000	29,946.00
4	LOGOS CONSTRUCTION CO., LLC		1,025.000	47,150.00
0130	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	46.000 SY	
	Engineer's Estimate		**40.000**	**1,840.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		35.000	1,610.00
2	BUILT RIGHT CONSTRUCTION, LLC		60.000	2,760.00
3	McGill Restoration		28.500	1,311.00
4	LOGOS CONSTRUCTION CO., LLC		40.000	1,840.00
Section Total:				69,665.00
	Engineer's Estimate			**69,665.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			65,478.00
2	BUILT RIGHT CONSTRUCTION, LLC			59,885.00
3	McGill Restoration			80,882.70
4	LOGOS CONSTRUCTION CO., LLC			96,478.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price	Ext Amount	
Section: 0006	BRIDGE 'F' - NBI. 14497				
0140	518(C)0400	RAPID CURE JOINT SEALANT	163.000 LF		
	Engineer's Estimate		**25.000**	**4,075.00**	
1	B & B CONSTRUCTION SERVICE J.T., INC.		30.000	4,890.00	
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	4,075.00	
3	McGill Restoration		18.700	3,048.10	
4	LOGOS CONSTRUCTION CO., LLC		28.000	4,564.00	
0150	523(C)3400	DECK AREA SEALED (FLOODCOATS)	1,373.000 SY		
	Engineer's Estimate		**20.000**	**27,460.00**	
1	B & B CONSTRUCTION SERVICE J.T., INC.		15.000	20,595.00	
2	BUILT RIGHT CONSTRUCTION, LLC		20.000	27,460.00	
3	McGill Restoration		18.700	25,675.10	
4	LOGOS CONSTRUCTION CO., LLC		17.750	24,370.75	
Section Total:					31,535.00
	Engineer's Estimate			**31,535.00**	
1	B & B CONSTRUCTION SERVICE J.T., INC.			25,485.00	
2	BUILT RIGHT CONSTRUCTION, LLC			31,535.00	
3	McGill Restoration			28,723.20	
4	LOGOS CONSTRUCTION CO., LLC			28,934.75	

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price	Ext Amount	
Section: 0007	BRIDGE 'G' - NBI. 28435				
0160	523(C)3400	DECK AREA SEALED (FLOODCOATS)	663.000 SY		
	Engineer's Estimate		**20.000**	**13,260.00**	
1	B & B CONSTRUCTION SERVICE J.T., INC.		17.000	11,271.00	
2	BUILT RIGHT CONSTRUCTION, LLC		20.000	13,260.00	
3	McGill Restoration		18.700	12,398.10	
4	LOGOS CONSTRUCTION CO., LLC		17.750	11,768.25	
Section Total:					13,260.00
	Engineer's Estimate			**13,260.00**	
1	B & B CONSTRUCTION SERVICE J.T., INC.			11,271.00	
2	BUILT RIGHT CONSTRUCTION, LLC			13,260.00	
3	McGill Restoration			12,398.10	
4	LOGOS CONSTRUCTION CO., LLC			11,768.25	

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0008	BRIDGE 'H' - NBI 16624			
0170	509 0120	ELASTOMERIC COATING	1,765.000 SF	
	Engineer's Estimate		**15.000**	**26,475.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		15.500	27,357.50
2	BUILT RIGHT CONSTRUCTION, LLC		15.000	26,475.00
3	McGill Restoration		27.000	47,655.00
4	LOGOS CONSTRUCTION CO., LLC		22.000	38,830.00
0180	518(C)0400	RAPID CURE JOINT SEALANT	504.000 LF	
	Engineer's Estimate		**25.000**	**12,600.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		27.000	13,608.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	12,600.00
3	McGill Restoration		18.700	9,424.80
4	LOGOS CONSTRUCTION CO., LLC		28.000	14,112.00
0190	518(D)0500	ELASTOMERIC MORTAR	35.000 CF	
	Engineer's Estimate		**700.000**	**24,500.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		570.000	19,950.00
2	BUILT RIGHT CONSTRUCTION, LLC		500.000	17,500.00
3	McGill Restoration		651.000	22,785.00
4	LOGOS CONSTRUCTION CO., LLC		1,025.000	35,875.00
0200	523(C)3400	DECK AREA SEALED (FLOODCOATS)	1,031.000 SY	
	Engineer's Estimate		**20.000**	**20,620.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		16.000	16,496.00
2	BUILT RIGHT CONSTRUCTION, LLC		20.000	20,620.00
3	McGill Restoration		18.700	19,279.70
4	LOGOS CONSTRUCTION CO., LLC		17.750	18,300.25
Section Total:				84,195.00
	Engineer's Estimate			**84,195.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			77,411.50
2	BUILT RIGHT CONSTRUCTION, LLC			77,195.00
3	McGill Restoration			99,144.50
4	LOGOS CONSTRUCTION CO., LLC			107,117.25

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0009		BRIDGE 'I' - NBI. 22006			
0210	518(C)0400	RAPID CURE JOINT SEALANT	33.000 LF		
	Engineer's Estimate			**25.000**	**825.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			35.000	1,155.00
2	BUILT RIGHT CONSTRUCTION, LLC			25.000	825.00
3	McGill Restoration			18.700	617.10
4	LOGOS CONSTRUCTION CO., LLC			28.000	924.00
0220	518(D)0500	ELASTOMERIC MORTAR	8.000 CF		
	Engineer's Estimate			**700.000**	**5,600.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			600.000	4,800.00
2	BUILT RIGHT CONSTRUCTION, LLC			500.000	4,000.00
3	McGill Restoration			651.000	5,208.00
4	LOGOS CONSTRUCTION CO., LLC			1,025.000	8,200.00
0230	518(J)0800	PREFORMED SILICONE FOAM JOINTS	65.000 LF		
	Engineer's Estimate			**90.000**	**5,850.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			80.000	5,200.00
2	BUILT RIGHT CONSTRUCTION, LLC			85.000	5,525.00
3	McGill Restoration			110.000	7,150.00
4	LOGOS CONSTRUCTION CO., LLC			125.000	8,125.00
0240	523(C)3400	DECK AREA SEALED (FLOODCOATS)	430.000 SY		
	Engineer's Estimate			**20.000**	**8,600.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			18.000	7,740.00
2	BUILT RIGHT CONSTRUCTION, LLC			20.000	8,600.00
3	McGill Restoration			18.700	8,041.00
4	LOGOS CONSTRUCTION CO., LLC			17.750	7,632.50
Section Total:					20,875.00
	Engineer's Estimate				**20,875.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.				18,895.00
2	BUILT RIGHT CONSTRUCTION, LLC				18,950.00
3	McGill Restoration				21,016.10
4	LOGOS CONSTRUCTION CO., LLC				24,881.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0010		BRIDGE 'J' - NBI. 17017		
0250	513(B)4300	CLASS B BRIDGE DECK REPAIR	60.000 SY	
	Engineer's Estimate		**400.000**	**24,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		390.000	23,400.00
2	BUILT RIGHT CONSTRUCTION, LLC		350.000	21,000.00
3	McGill Restoration		531.250	31,875.00
4	LOGOS CONSTRUCTION CO., LLC		525.000	31,500.00
0260	513(C)4400	CLASS C BRIDGE DECK REPAIR	5.000 SY	
	Engineer's Estimate		**500.000**	**2,500.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		550.000	2,750.00
2	BUILT RIGHT CONSTRUCTION, LLC		700.000	3,500.00
3	McGill Restoration		1,276.000	6,380.00
4	LOGOS CONSTRUCTION CO., LLC		700.000	3,500.00
0270	518(C)0400	RAPID CURE JOINT SEALANT	56.000 LF	
	Engineer's Estimate		**25.000**	**1,400.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		30.000	1,680.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	1,400.00
3	McGill Restoration		18.700	1,047.20
4	LOGOS CONSTRUCTION CO., LLC		28.000	1,568.00
0280	518(D)0500	ELASTOMERIC MORTAR	10.000 CF	
	Engineer's Estimate		**700.000**	**7,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		580.000	5,800.00
2	BUILT RIGHT CONSTRUCTION, LLC		500.000	5,000.00
3	McGill Restoration		651.000	6,510.00
4	LOGOS CONSTRUCTION CO., LLC		1,025.000	10,250.00
0290	518(J)0800	PREFORMED SILICONE FOAM JOINTS	56.000 LF	
	Engineer's Estimate		**90.000**	**5,040.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		80.000	4,480.00
2	BUILT RIGHT CONSTRUCTION, LLC		85.000	4,760.00
3	McGill Restoration		110.000	6,160.00
4	LOGOS CONSTRUCTION CO., LLC		125.000	7,000.00
0300	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	124.000 SY	
	Engineer's Estimate		**40.000**	**4,960.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		35.000	4,340.00
2	BUILT RIGHT CONSTRUCTION, LLC		60.000	7,440.00
3	McGill Restoration		28.500	3,534.00
4	LOGOS CONSTRUCTION CO., LLC		40.000	4,960.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Section Total: 44,900.00

	Engineer's Estimate	**44,900.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.	42,450.00
2	BUILT RIGHT CONSTRUCTION, LLC	43,100.00
3	McGill Restoration	55,506.20
4	LOGOS CONSTRUCTION CO., LLC	58,778.00

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0011		BRIDGE 'K' - NBI. 22392			
0310	509 0120	ELASTOMERIC COATING	1,505.000 SF		
	Engineer's Estimate			**15.000**	**22,575.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			16.000	24,080.00
2	BUILT RIGHT CONSTRUCTION, LLC			15.000	22,575.00
3	McGill Restoration			27.000	40,635.00
4	LOGOS CONSTRUCTION CO., LLC			22.000	33,110.00
0320	523(C)3400	DECK AREA SEALED (FLOODCOATS)	728.000 SY		
	Engineer's Estimate			**20.000**	**14,560.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			16.000	11,648.00
2	BUILT RIGHT CONSTRUCTION, LLC			20.000	14,560.00
3	McGill Restoration			18.700	13,613.60
4	LOGOS CONSTRUCTION CO., LLC			17.750	12,922.00

Section Total: 37,135.00

	Engineer's Estimate	**37,135.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.	35,728.00
2	BUILT RIGHT CONSTRUCTION, LLC	37,135.00
3	McGill Restoration	54,248.60
4	LOGOS CONSTRUCTION CO., LLC	46,032.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0012		BRIDGE 'L' - NBI 25495		
0330	509 0120	ELASTOMERIC COATING	2,170.000 SF	
	Engineer's Estimate		**15.000**	**32,550.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		15.000	32,550.00
2	BUILT RIGHT CONSTRUCTION, LLC		15.000	32,550.00
3	McGill Restoration		27.000	58,590.00
4	LOGOS CONSTRUCTION CO., LLC		22.000	47,740.00
0340	523(C)3400	DECK AREA SEALED (FLOODCOATS)	964.000 SY	
	Engineer's Estimate		**20.000**	**19,280.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		16.000	15,424.00
2	BUILT RIGHT CONSTRUCTION, LLC		20.000	19,280.00
3	McGill Restoration		18.700	18,026.80
4	LOGOS CONSTRUCTION CO., LLC		17.750	17,111.00
Section Total:				51,830.00
	Engineer's Estimate			**51,830.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			47,974.00
2	BUILT RIGHT CONSTRUCTION, LLC			51,830.00
3	McGill Restoration			76,616.80
4	LOGOS CONSTRUCTION CO., LLC			64,851.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0013	TRAFFIC CONTROL			
0350	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	75.000 SD	
	Engineer's Estimate		**120.000**	**9,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		50.000	3,750.00
2	BUILT RIGHT CONSTRUCTION, LLC		175.000	13,125.00
3	McGill Restoration		115.000	8,625.00
4	LOGOS CONSTRUCTION CO., LLC		300.000	22,500.00
0360	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	10,195.000 LF	
	Engineer's Estimate		**1.000**	**10,195.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		2.070	21,103.65
2	BUILT RIGHT CONSTRUCTION, LLC		1.500	15,292.50
3	McGill Restoration		2.390	24,366.05
4	LOGOS CONSTRUCTION CO., LLC		1.850	18,860.75
0370	857(C)9410	REMOVABLE PAVEMENT MARKING TAPE(8" WIDE)	1,400.000 LF	
	Engineer's Estimate		**1.000**	**1,400.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		2.200	3,080.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.000	4,200.00
3	McGill Restoration		5.090	7,126.00
4	LOGOS CONSTRUCTION CO., LLC		2.000	2,800.00
0380	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	5,000.000 LF	
	Engineer's Estimate		**0.300**	**1,500.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.110	550.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.500	2,500.00
3	McGill Restoration		1.790	8,950.00
4	LOGOS CONSTRUCTION CO., LLC		0.100	500.00
0390	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A	1,700.000 EA	
	Engineer's Estimate		**6.000**	**10,200.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		3.300	5,610.00
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	10,200.00
3	McGill Restoration		7.750	13,175.00
4	LOGOS CONSTRUCTION CO., LLC		3.000	5,100.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0013	TRAFFIC CONTROL			
0400	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	1,360.000 EA	
	Engineer's Estimate		**9.000**	**12,240.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		3.300	4,488.00
2	BUILT RIGHT CONSTRUCTION, LLC		6.000	8,160.00
3	McGill Restoration		7.750	10,540.00
4	LOGOS CONSTRUCTION CO., LLC		3.000	4,080.00
0410	871(B)2300	CONST.ZONE IMPACT ATTEN.	150.000 SD	
	Engineer's Estimate		**7.300**	**1,095.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		25.000	3,750.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	3,750.00
3	McGill Restoration		8.000	1,200.00
4	LOGOS CONSTRUCTION CO., LLC		85.000	12,750.00
0420	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	150.000 SD	
	Engineer's Estimate		**25.000**	**3,750.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		25.000	3,750.00
2	BUILT RIGHT CONSTRUCTION, LLC		85.000	12,750.00
3	McGill Restoration		50.000	7,500.00
4	LOGOS CONSTRUCTION CO., LLC		85.000	12,750.00
0430	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	625.000 LF	
	Engineer's Estimate		**25.000**	**15,625.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		10.000	6,250.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.010	6.25
3	McGill Restoration		17.700	11,062.50
4	LOGOS CONSTRUCTION CO., LLC		15.000	9,375.00
0440	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	1,875.000 LF	
	Engineer's Estimate		**5.500**	**10,312.50**
1	B & B CONSTRUCTION SERVICE J.T., INC.		1.000	1,875.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.010	18.75
3	McGill Restoration		2.150	4,031.25
4	LOGOS CONSTRUCTION CO., LLC		2.000	3,750.00
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000 SD	
	Engineer's Estimate		**0.350**	**210.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		2.200	1,320.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.000	1,800.00
3	McGill Restoration		7.000	4,200.00
4	LOGOS CONSTRUCTION CO., LLC		2.000	1,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0013		TRAFFIC CONTROL		
0460	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	300.000 SD	
	Engineer's Estimate		**1.050**	**315.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		2.200	660.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.000	900.00
3	McGill Restoration		7.000	2,100.00
4	LOGOS CONSTRUCTION CO., LLC		2.000	600.00
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	900.000 SD	
	Engineer's Estimate		**1.700**	**1,530.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		3.300	2,970.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.000	2,700.00
3	McGill Restoration		7.000	6,300.00
4	LOGOS CONSTRUCTION CO., LLC		3.000	2,700.00
0480	880(C)6420	WING BARRICADES	300.000 SD	
	Engineer's Estimate		**1.500**	**450.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		3.300	990.00
2	BUILT RIGHT CONSTRUCTION, LLC		3.000	900.00
3	McGill Restoration		0.020	6.00
4	LOGOS CONSTRUCTION CO., LLC		3.000	900.00
0490	880(E)6607	WARNING LIGHTS(TYPE B)	2,100.000 SD	
	Engineer's Estimate		**0.400**	**840.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.550	1,155.00
2	BUILT RIGHT CONSTRUCTION, LLC		1.000	2,100.00
3	McGill Restoration		0.050	105.00
4	LOGOS CONSTRUCTION CO., LLC		0.500	1,050.00
0500	880(E)6610	WARNING LIGHTS(TYPE C)	5,400.000 SD	
	Engineer's Estimate		**0.250**	**1,350.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.110	594.00
2	BUILT RIGHT CONSTRUCTION, LLC		0.250	1,350.00
3	McGill Restoration		1.250	6,750.00
4	LOGOS CONSTRUCTION CO., LLC		0.100	540.00
0510	880(F)6700	DRUMS	900.000 SD	
	Engineer's Estimate		**0.300**	**270.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.750	675.00
2	BUILT RIGHT CONSTRUCTION, LLC		2.000	1,800.00
3	McGill Restoration		2.000	1,800.00
4	LOGOS CONSTRUCTION CO., LLC		0.650	585.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0013		TRAFFIC CONTROL		
0520	880(G)6805	CHANNELIZER CONES	4,500.000 SD	
	Engineer's Estimate		**0.350**	**1,575.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		0.750	3,375.00
2	BUILT RIGHT CONSTRUCTION, LLC		1.000	4,500.00
3	McGill Restoration		2.000	9,000.00
4	LOGOS CONSTRUCTION CO., LLC		0.650	2,925.00
0530	880(I)7000	FLAGGER	75.000 SD	
	Engineer's Estimate		**150.000**	**11,250.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		25.000	1,875.00
2	BUILT RIGHT CONSTRUCTION, LLC		10.000	750.00
3	McGill Restoration		240.000	18,000.00
4	LOGOS CONSTRUCTION CO., LLC		400.000	30,000.00
0540	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	96.000 HOUR	
	Engineer's Estimate		**69.000**	**6,624.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		69.000	6,624.00
2	BUILT RIGHT CONSTRUCTION, LLC		69.000	6,624.00
3	McGill Restoration		69.000	6,624.00
4	LOGOS CONSTRUCTION CO., LLC		69.000	6,624.00
0550	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	178.000 SD	
	Engineer's Estimate		**12.000**	**2,136.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		125.000	22,250.00
2	BUILT RIGHT CONSTRUCTION, LLC		25.000	4,450.00
3	McGill Restoration		40.000	7,120.00
4	LOGOS CONSTRUCTION CO., LLC		125.000	22,250.00
Section Total:				101,867.50
	Engineer's Estimate			**101,867.50**
1	B & B CONSTRUCTION SERVICE J.T., INC.			96,694.65
2	BUILT RIGHT CONSTRUCTION, LLC			97,876.50
3	McGill Restoration			158,580.80
4	LOGOS CONSTRUCTION CO., LLC			161,839.75

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0014		TRAFFIC SIGNING AND STRIPING		
0560	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	17,775.000 LF	
	Engineer's Estimate		**0.750**	**13,331.25**
1	B & B CONSTRUCTION SERVICE J.T., INC.		1.120	19,908.00
2	BUILT RIGHT CONSTRUCTION, LLC		2.500	44,437.50
3	McGill Restoration		1.500	26,662.50
4	LOGOS CONSTRUCTION CO., LLC		1.000	17,775.00
Section Total:				13,331.25
	Engineer's Estimate			**13,331.25**
1	B & B CONSTRUCTION SERVICE J.T., INC.			19,908.00
2	BUILT RIGHT CONSTRUCTION, LLC			44,437.50
3	McGill Restoration			26,662.50
4	LOGOS CONSTRUCTION CO., LLC			17,775.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0015		CONSTRUCTION		
0570	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**65,000.000**	**65,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.		42,500.000	42,500.00
2	BUILT RIGHT CONSTRUCTION, LLC		75,000.000	75,000.00
3	McGill Restoration		92,645.000	92,645.00
4	LOGOS CONSTRUCTION CO., LLC		67,200.000	67,200.00
Section Total:				65,000.00
	Engineer's Estimate			**65,000.00**
1	B & B CONSTRUCTION SERVICE J.T., INC.			42,500.00
2	BUILT RIGHT CONSTRUCTION, LLC			75,000.00
3	McGill Restoration			92,645.00
4	LOGOS CONSTRUCTION CO., LLC			67,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE 'A' - NBI. 12633**						
0010	518(C)0400	RAPID CURE JOINT SEALANT					
	78.000 LF	25.000	32.000	1,950.00	2,496.00	128.00%	546.00
0020	518(D)0500	ELASTOMERIC MORTAR					
	41.000 CF	700.000	570.000	28,700.00	23,370.00	81.43%	-5,330.00
0030	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	68.000 LF	90.000	80.000	6,120.00	5,440.00	88.89%	-680.00
Section Total				**36,770.00**	**31,306.00**	**85.14%**	**-5,464.00**
0002	**BRIDGE 'B' - NBI. 13221**						
0040	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	34.000 LF	90.000	95.000	3,060.00	3,230.00	105.56%	170.00
Section Total				**3,060.00**	**3,230.00**	**105.56%**	**170.00**
0003	**BRIDGE 'C' - NBI. 14180**						
0050	518(C)0400	RAPID CURE JOINT SEALANT					
	196.000 LF	25.000	30.000	4,900.00	5,880.00	120.00%	980.00
0060	518(D)0500	ELASTOMERIC MORTAR					
	19.000 CF	700.000	585.000	13,300.00	11,115.00	83.57%	-2,185.00
0070	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	56.000 LF	90.000	80.000	5,040.00	4,480.00	88.89%	-560.00
Section Total				**23,240.00**	**21,475.00**	**92.41%**	**-1,765.00**
0004	**BRIDGE 'D' - NBI. 23058**						
0080	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	3,951.000 SY	20.000	15.000	79,020.00	59,265.00	75.00%	-19,755.00
Section Total				**79,020.00**	**59,265.00**	**75.00%**	**-19,755.00**
0005	**BRIDGE 'E' - NBI. 15186**						
0090	509 0120	ELASTOMERIC COATING					
	1,015.000 SF	15.000	16.000	15,225.00	16,240.00	106.67%	1,015.00
0100	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	30.000 SY	400.000	400.000	12,000.00	12,000.00	100.00%	0.00
0110	518(C)0400	RAPID CURE JOINT SEALANT					
	336.000 LF	25.000	28.000	8,400.00	9,408.00	112.00%	1,008.00
0120	518(D)0500	ELASTOMERIC MORTAR					
	46.000 CF	700.000	570.000	32,200.00	26,220.00	81.43%	-5,980.00
0130	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	46.000 SY	40.000	35.000	1,840.00	1,610.00	87.50%	-230.00
Section Total				**69,665.00**	**65,478.00**	**93.99%**	**-4,187.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0006	**BRIDGE 'F' - NBI. 14497**						
0140	518(C)0400	RAPID CURE JOINT SEALANT					
	163.000 LF	25.000	30.000	4,075.00	4,890.00	120.00%	815.00
0150	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	1,373.000 SY	20.000	15.000	27,460.00	20,595.00	75.00%	-6,865.00
Section Total				**31,535.00**	**25,485.00**	**80.81%**	**-6,050.00**
0007	**BRIDGE 'G' - NBI. 28435**						
0160	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	663.000 SY	20.000	17.000	13,260.00	11,271.00	85.00%	-1,989.00
Section Total				**13,260.00**	**11,271.00**	**85.00%**	**-1,989.00**
0008	**BRIDGE 'H' - NBI 16624**						
0170	509 0120	ELASTOMERIC COATING					
	1,765.000 SF	15.000	15.500	26,475.00	27,357.50	103.33%	882.50
0180	518(C)0400	RAPID CURE JOINT SEALANT					
	504.000 LF	25.000	27.000	12,600.00	13,608.00	108.00%	1,008.00
0190	518(D)0500	ELASTOMERIC MORTAR					
	35.000 CF	700.000	570.000	24,500.00	19,950.00	81.43%	-4,550.00
0200	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	1,031.000 SY	20.000	16.000	20,620.00	16,496.00	80.00%	-4,124.00
Section Total				**84,195.00**	**77,411.50**	**91.94%**	**-6,783.50**
0009	**BRIDGE 'I' - NBI. 22006**						
0210	518(C)0400	RAPID CURE JOINT SEALANT					
	33.000 LF	25.000	35.000	825.00	1,155.00	140.00%	330.00
0220	518(D)0500	ELASTOMERIC MORTAR					
	8.000 CF	700.000	600.000	5,600.00	4,800.00	85.71%	-800.00
0230	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	65.000 LF	90.000	80.000	5,850.00	5,200.00	88.89%	-650.00
0240	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	430.000 SY	20.000	18.000	8,600.00	7,740.00	90.00%	-860.00
Section Total				**20,875.00**	**18,895.00**	**90.51%**	**-1,980.00**
0010	**BRIDGE 'J' - NBI. 17017**						
0250	513(B)4300	CLASS B BRIDGE DECK REPAIR					
	60.000 SY	400.000	390.000	24,000.00	23,400.00	97.50%	-600.00
0260	513(C)4400	CLASS C BRIDGE DECK REPAIR					
	5.000 SY	500.000	550.000	2,500.00	2,750.00	110.00%	250.00
0270	518(C)0400	RAPID CURE JOINT SEALANT					
	56.000 LF	25.000	30.000	1,400.00	1,680.00	120.00%	280.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0280	518(D)0500	ELASTOMERIC MORTAR					
	10.000 CF	700.000	580.000	7,000.00	5,800.00	82.86%	-1,200.00
0290	518(J)0800	PREFORMED SILICONE FOAM JOINTS					
	56.000 LF	90.000	80.000	5,040.00	4,480.00	88.89%	-560.00
0300	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	124.000 SY	40.000	35.000	4,960.00	4,340.00	87.50%	-620.00
Section Total				**44,900.00**	**42,450.00**	**94.54%**	**-2,450.00**
0011	**BRIDGE 'K' - NBI. 22392**						
0310	509 0120	ELASTOMERIC COATING					
	1,505.000 SF	15.000	16.000	22,575.00	24,080.00	106.67%	1,505.00
0320	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	728.000 SY	20.000	16.000	14,560.00	11,648.00	80.00%	-2,912.00
Section Total				**37,135.00**	**35,728.00**	**96.21%**	**-1,407.00**
0012	**BRIDGE 'L' - NBI 25495**						
0330	509 0120	ELASTOMERIC COATING					
	2,170.000 SF	15.000	15.000	32,550.00	32,550.00	100.00%	0.00
0340	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	964.000 SY	20.000	16.000	19,280.00	15,424.00	80.00%	-3,856.00
Section Total				**51,830.00**	**47,974.00**	**92.56%**	**-3,856.00**
0013	**TRAFFIC CONTROL**						
0350	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	75.000 SD	120.000	50.000	9,000.00	3,750.00	41.67%	-5,250.00
0360	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)					
	10,195.000 LF	1.000	2.070	10,195.00	21,103.65	207.00%	10,908.65
0370	857(C)9410	REMOVABLE PAVEMENT MARKING TAPE(8" WIDE)					
	1,400.000 LF	1.000	2.200	1,400.00	3,080.00	220.00%	1,680.00
0380	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	5,000.000 LF	0.300	0.110	1,500.00	550.00	36.67%	-950.00
0390	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A					
	1,700.000 EA	6.000	3.300	10,200.00	5,610.00	55.00%	-4,590.00
0400	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D					
	1,360.000 EA	9.000	3.300	12,240.00	4,488.00	36.67%	-7,752.00
0410	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	150.000 SD	7.300	25.000	1,095.00	3,750.00	342.47%	2,655.00
0420	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	150.000 SD	25.000	25.000	3,750.00	3,750.00	100.00%	0.00

OKLAHOMA Transportation

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 830 **Contract ID:** 220205 **District:** 2

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0430	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	625.000 LF	25.000	10.000	15,625.00	6,250.00	40.00%	-9,375.00
0440	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	1,875.000 LF	5.500	1.000	10,312.50	1,875.00	18.18%	-8,437.50
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	600.000 SD	0.350	2.200	210.00	1,320.00	628.57%	1,110.00
0460	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	300.000 SD	1.050	2.200	315.00	660.00	209.52%	345.00
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	900.000 SD	1.700	3.300	1,530.00	2,970.00	194.12%	1,440.00
0480	880(C)6420	WING BARRICADES					
	300.000 SD	1.500	3.300	450.00	990.00	220.00%	540.00
0490	880(E)6607	WARNING LIGHTS(TYPE B)					
	2,100.000 SD	0.400	0.550	840.00	1,155.00	137.50%	315.00
0500	880(E)6610	WARNING LIGHTS(TYPE C)					
	5,400.000 SD	0.250	0.110	1,350.00	594.00	44.00%	-756.00
0510	880(F)6700	DRUMS					
	900.000 SD	0.300	0.750	270.00	675.00	250.00%	405.00
0520	880(G)6805	CHANNELIZER CONES					
	4,500.000 SD	0.350	0.750	1,575.00	3,375.00	214.29%	1,800.00
0530	880(I)7000	FLAGGER					
	75.000 SD	150.000	25.000	11,250.00	1,875.00	16.67%	-9,375.00
0540	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)					
	96.000 HOUR	69.000	69.000	6,624.00	6,624.00	100.00%	0.00
0550	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	178.000 SD	12.000	125.000	2,136.00	22,250.00	1041.67%	20,114.00
Section Total				**101,867.50**	**96,694.65**	**94.92%**	**-5,172.85**
0014	**TRAFFIC SIGNING AND STRIPING**						
0560	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	17,775.000 LF	0.750	1.120	13,331.25	19,908.00	149.33%	6,576.75
Section Total				**13,331.25**	**19,908.00**	**149.33%**	**6,576.75**
0015	**CONSTRUCTION**						
0570	641 2100	MOBILIZATION					
	1.000 LSUM	65,000.000	42,500.000	65,000.00	42,500.00	65.38%	-22,500.00
Section Total				**65,000.00**	**42,500.00**	**65.38%**	**-22,500.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 832 **Contract ID:** 220211 **District:** 6

J/P No.: 33902(04) **Project No.:** SSR-017N(280)SR **Completion** 10/31/2022

County: TEXAS

Description: RESURFACE (ASPHALT)
SH-3: FROM 0.07 MILES EAST OF THE SH-94 JUNCTION, EXTEND EAST NEAR HARDESTY.
PROJECT LENGTH = 2.84 MILES

All bids for this call order have been rejected.

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

J/P No.: 10981(05)
33448(04)

Project No.: SSP-4400(096)PM
SBR-4400(075)SB

Calendar 530

County: TULSA

Description: INTERCHANGE AND BRIDGE REHABILITATION
I-44: AT THE US-169 INTERCHANGE, 2.4 MILES SOUTHWEST OF THE I-244 INTERCHANGE IN TULSA.
PROJECT LENGTH = 0.596 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$21,661,123.60		
1	MANHATTAN ROAD & BRIDGE COMPANY	$22,128,572.00	72.98%	107.65%
2	BECCO CONTRACTORS, INC.	$22,138,000.00	72.21%	106.51%
3	SHERWOOD CONSTRUCTION CO., INC.	$22,340,750.42	76.28%	112.53%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001		ROADWAY - SBR-4400(075)SB			
0010	202(A)2200	UNCLASSIFIED EXCAVATION	350.000 CY		
	Engineer's Estimate			**30.000**	**10,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			20.000	7,000.00
2	BECCO CONTRACTORS, INC.			10.000	3,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			23.240	8,134.00
0020	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1,100.000	1,100.00
2	BECCO CONTRACTORS, INC.			3,500.000	3,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			1,619.310	1,619.31
0030	221(B)2300	TEMPORARY SILT FENCE	930.000 LF		
	Engineer's Estimate			**2.500**	**2,325.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.100	1,953.00
2	BECCO CONTRACTORS, INC.			2.000	1,860.00
3	SHERWOOD CONSTRUCTION CO., INC.			4.500	4,185.00
0040	230(A)7200	SOLID SLAB SODDING	520.000 SY		
	Engineer's Estimate			**4.000**	**2,080.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.300	1,196.00
2	BECCO CONTRACTORS, INC.			2.000	1,040.00
3	SHERWOOD CONSTRUCTION CO., INC.			2.860	1,487.20
0050	307(K)4200	STABILIZED SUBGRADE	856.000 SY		
	Engineer's Estimate			**7.000**	**5,992.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			12.000	10,272.00
2	BECCO CONTRACTORS, INC.			10.000	8,560.00
3	SHERWOOD CONSTRUCTION CO., INC.			13.640	11,675.84
0060	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	235.000 TON		
	Engineer's Estimate			**120.000**	**28,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			115.000	27,025.00
2	BECCO CONTRACTORS, INC.			105.000	24,675.00
3	SHERWOOD CONSTRUCTION CO., INC.			112.610	26,463.35
0070	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	77.000 TON		
	Engineer's Estimate			**165.000**	**12,705.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			155.000	11,935.00
2	BECCO CONTRACTORS, INC.			170.000	13,090.00
3	SHERWOOD CONSTRUCTION CO., INC.			138.240	10,644.48

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001		ROADWAY - SBR-4400(075)SB		
0080	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	698.000 SY	
	Engineer's Estimate		**5.000**	**3,490.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		10.000	6,980.00
2	BECCO CONTRACTORS, INC.		10.000	6,980.00
3	SHERWOOD CONSTRUCTION CO., INC.		6.140	4,285.72
0090	619(B)6400	REMOVAL OF CURB	427.000 LF	
	Engineer's Estimate		**7.000**	**2,989.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		8.000	3,416.00
2	BECCO CONTRACTORS, INC.		5.000	2,135.00
3	SHERWOOD CONSTRUCTION CO., INC.		8.530	3,642.31
0100	619(C)6600	SAWING PAVEMENT	930.000 LF	
	Engineer's Estimate		**3.000**	**2,790.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		5.000	4,650.00
2	BECCO CONTRACTORS, INC.		5.000	4,650.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.660	2,473.80
Section Total:				81,071.00
	Engineer's Estimate			**81,071.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			75,527.00
2	BECCO CONTRACTORS, INC.			69,990.00
3	SHERWOOD CONSTRUCTION CO., INC.			74,611.01

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		BRIDGE 'A' - NBI NO.15855 - SBR-4400(075)SB			
0110	509 0100	SPECIAL CONCRETE FINISH	1,286.000 SY		
	Engineer's Estimate			**75.000**	**96,450.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			45.000	57,870.00
2	BECCO CONTRACTORS, INC.			70.000	90,020.00
3	SHERWOOD CONSTRUCTION CO., INC.			67.970	87,409.42
0120	509 0120	ELASTOMERIC COATING	4,434.000 SF		
	Engineer's Estimate			**20.000**	**88,680.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			18.500	82,029.00
2	BECCO CONTRACTORS, INC.			18.000	79,812.00
3	SHERWOOD CONSTRUCTION CO., INC.			23.000	101,982.00
0130	509(A)0210	CLASS AA CONCRETE	4.200 CY		
	Engineer's Estimate			**800.000**	**3,360.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			5,500.000	23,100.00
2	BECCO CONTRACTORS, INC.			2,500.000	10,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			3,370.970	14,158.07
0140	511(A)2210	REINFORCING STEEL	480.000 LB		
	Engineer's Estimate			**2.000**	**960.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			3.100	1,488.00
2	BECCO CONTRACTORS, INC.			3.000	1,440.00
3	SHERWOOD CONSTRUCTION CO., INC.			2.570	1,233.60
0150	512(A)3200	PAINTING EXISTING STRUCTURES	1.000 LSUM		
	Engineer's Estimate			**35,000.000**	**35,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			25,000.000	25,000.00
2	BECCO CONTRACTORS, INC.			145,000.000	145,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			29,330.370	29,330.37
0160	512(B)3300	COLLECTION AND HANDLING OF WASTE	1.000 LSUM		
	Engineer's Estimate			**7,500.000**	**7,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			3,000.000	3,000.00
2	BECCO CONTRACTORS, INC.			1,500.000	1,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			5,228.450	5,228.45
0170	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	659.000 SY		
	Engineer's Estimate			**4.250**	**2,800.75**
1	MANHATTAN ROAD & BRIDGE COMPANY			4.400	2,899.60
2	BECCO CONTRACTORS, INC.			4.250	2,800.75
3	SHERWOOD CONSTRUCTION CO., INC.			5.740	3,782.66

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE 'A' - NBI NO.15855 - SBR-4400(075)SB		
0180	518(C)0400	RAPID CURE JOINT SEALANT	973.200 LF	
	Engineer's Estimate		**35.000**	**34,062.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		36.500	35,521.80
2	BECCO CONTRACTORS, INC.		35.000	34,062.00
3	SHERWOOD CONSTRUCTION CO., INC.		45.900	44,669.88
0190	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	8.300 LF	
	Engineer's Estimate		**50.000**	**415.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		78.000	647.40
2	BECCO CONTRACTORS, INC.		45.000	373.50
3	SHERWOOD CONSTRUCTION CO., INC.		41.820	347.11
0200	520(C)1400	EPOXY RESIN, ABOVE WATER	0.700 GAL	
	Engineer's Estimate		**100.000**	**70.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		82.000	57.40
2	BECCO CONTRACTORS, INC.		155.000	108.50
3	SHERWOOD CONSTRUCTION CO., INC.		104.570	73.20
0210	523(C)3400	DECK AREA SEALED (FLOODCOATS)	4,330.000 SY	
	Engineer's Estimate		**18.000**	**77,940.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		21.000	90,930.00
2	BECCO CONTRACTORS, INC.		20.000	86,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		25.500	110,415.00
0220	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER	805.000 SF	
	Engineer's Estimate		**67.000**	**53,935.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		45.000	36,225.00
2	BECCO CONTRACTORS, INC.		60.000	48,300.00
3	SHERWOOD CONSTRUCTION CO., INC.		78.430	63,136.15
0230	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	467.000 SY	
	Engineer's Estimate		**45.000**	**21,015.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		31.000	14,477.00
2	BECCO CONTRACTORS, INC.		45.000	21,015.00
3	SHERWOOD CONSTRUCTION CO., INC.		41.820	19,529.94
0240	540 8112	(PL)REPAIR BRIDGE ITEMS	146.400 SY	
	Engineer's Estimate		**850.000**	**124,440.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		650.000	95,160.00
2	BECCO CONTRACTORS, INC.		800.000	117,120.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,150.260	168,398.06

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE 'A' - NBI NO.15855 - SBR-4400(075)SB		
0250	540 8116	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM	
	Engineer's Estimate		**7,000.000**	**7,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		15,500.000	15,500.00
2	BECCO CONTRACTORS, INC.		7,500.000	7,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		39,149.670	39,149.67
0260	542 9110	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)	1.000 LSUM	
	Engineer's Estimate		**3,000.000**	**3,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4,100.000	4,100.00
2	BECCO CONTRACTORS, INC.		10,000.000	10,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		5,253.970	5,253.97
0270	545 0111	(PL)REPLACE BRIDGE ITEM (TYPE A)	2.000 EA	
	Engineer's Estimate		**20,000.000**	**40,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		7,200.000	14,400.00
2	BECCO CONTRACTORS, INC.		7,500.000	15,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		21,195.660	42,391.32
0280	545 0121	(PL)REPLACE BRIDGE ITEM (TYPE B)	8.000 EA	
	Engineer's Estimate		**6,500.000**	**52,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		8,200.000	65,600.00
2	BECCO CONTRACTORS, INC.		7,500.000	60,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8,033.970	64,271.76
0290	545 0131	(PL)REPLACE BRIDGE ITEM (TYPE C)	18.000 EA	
	Engineer's Estimate		**7,500.000**	**135,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		5,550.000	99,900.00
2	BECCO CONTRACTORS, INC.		8,500.000	153,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8,926.640	160,679.52
0300	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**4,000.000**	**4,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		10,000.000	10,000.00
2	BECCO CONTRACTORS, INC.		10,000.000	10,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,581.070	2,581.07
Section Total:				787,627.75
	Engineer's Estimate			**787,627.75**
1	MANHATTAN ROAD & BRIDGE COMPANY			677,905.20
2	BECCO CONTRACTORS, INC.			894,151.75
3	SHERWOOD CONSTRUCTION CO., INC.			964,021.22

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section:	0003	TRAFFIC - SBR-4400(075)SB		
0310	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	8.000 EA	
	Engineer's Estimate		**200.000**	**1,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		550.000	4,400.00
2	BECCO CONTRACTORS, INC.		600.000	4,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		669.500	5,356.00
Section Total:				1,600.00
	Engineer's Estimate			**1,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4,400.00
2	BECCO CONTRACTORS, INC.			4,800.00
3	SHERWOOD CONSTRUCTION CO., INC.			5,356.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		ROADWAY - SSP-4400(096)PM			
0320	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**60,000.000**	**60,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			205,000.000	205,000.00
2	BECCO CONTRACTORS, INC.			87,281.250	87,281.25
3	SHERWOOD CONSTRUCTION CO., INC.			80,000.000	80,000.00
0330	202(A)2200	UNCLASSIFIED EXCAVATION	7,085.000 CY		
	Engineer's Estimate			**14.000**	**99,190.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			16.000	113,360.00
2	BECCO CONTRACTORS, INC.			20.000	141,700.00
3	SHERWOOD CONSTRUCTION CO., INC.			23.240	164,655.40
0340	202(D)2500	UNCLASSIFIED BORROW	23,324.000 CY		
	Engineer's Estimate			**14.000**	**326,536.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			16.000	373,184.00
2	BECCO CONTRACTORS, INC.			10.000	233,240.00
3	SHERWOOD CONSTRUCTION CO., INC.			23.240	542,049.76
0350	202(E)2600	SELECT BORROW	432.000 CY		
	Engineer's Estimate			**38.000**	**16,416.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			64.000	27,648.00
2	BECCO CONTRACTORS, INC.			30.000	12,960.00
3	SHERWOOD CONSTRUCTION CO., INC.			74.290	32,093.28
0360	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM		
	Engineer's Estimate			**44,000.000**	**44,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			28,000.000	28,000.00
2	BECCO CONTRACTORS, INC.			20,000.000	20,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			63,201.890	63,201.89
0370	221(B)2300	TEMPORARY SILT FENCE	7,000.000 LF		
	Engineer's Estimate			**3.000**	**21,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.100	14,700.00
2	BECCO CONTRACTORS, INC.			2.000	14,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			4.500	31,500.00
0380	221(E)2600	TEMPORARY SILT DIKE	448.000 LF		
	Engineer's Estimate			**15.000**	**6,720.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			13.000	5,824.00
2	BECCO CONTRACTORS, INC.			13.000	5,824.00
3	SHERWOOD CONSTRUCTION CO., INC.			10.000	4,480.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		ROADWAY - SSP-4400(096)PM			
0390	221(G)2800	TEMPORARY FIBER LOG	840.000 LF		
	Engineer's Estimate			**8.000**	**6,720.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			5.200	4,368.00
2	BECCO CONTRACTORS, INC.			5.000	4,200.00
3	SHERWOOD CONSTRUCTION CO., INC.			5.000	4,200.00
0400	230(A)7200	SOLID SLAB SODDING	31,690.000 SY		
	Engineer's Estimate			**3.500**	**110,915.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.300	72,887.00
2	BECCO CONTRACTORS, INC.			2.250	71,302.50
3	SHERWOOD CONSTRUCTION CO., INC.			2.860	90,633.40
0410	232(B)9300	SEEDING METHOD B	46.000 AC		
	Engineer's Estimate			**810.000**	**37,260.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1,300.000	59,800.00
2	BECCO CONTRACTORS, INC.			800.000	36,800.00
3	SHERWOOD CONSTRUCTION CO., INC.			1,300.000	59,800.00
0420	233(A)0200	VEGETATIVE MULCHING	6.000 AC		
	Engineer's Estimate			**1,100.000**	**6,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			830.000	4,980.00
2	BECCO CONTRACTORS, INC.			800.000	4,800.00
3	SHERWOOD CONSTRUCTION CO., INC.			800.000	4,800.00
0430	241 3100	MOWING	12.000 AC		
	Engineer's Estimate			**400.000**	**4,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			300.000	3,600.00
2	BECCO CONTRACTORS, INC.			300.000	3,600.00
3	SHERWOOD CONSTRUCTION CO., INC.			300.000	3,600.00
0440	303(A)1200	AGGREGATE BASE TYPE A	247.000 CY		
	Engineer's Estimate			**52.000**	**12,844.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			65.000	16,055.00
2	BECCO CONTRACTORS, INC.			55.000	13,585.00
3	SHERWOOD CONSTRUCTION CO., INC.			77.460	19,132.62
0450	307(K)4200	STABILIZED SUBGRADE	31,044.000 SY		
	Engineer's Estimate			**7.000**	**217,308.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			7.500	232,830.00
2	BECCO CONTRACTORS, INC.			6.000	186,264.00
3	SHERWOOD CONSTRUCTION CO., INC.			7.200	223,516.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		ROADWAY - SSP-4400(096)PM			
0460	317 7100	CEMENT TREATED BASE	30,209.000 SY		
	Engineer's Estimate			**20.000**	**604,180.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			25.000	755,225.00
2	BECCO CONTRACTORS, INC.			21.000	634,389.00
3	SHERWOOD CONSTRUCTION CO., INC.			14.370	434,103.33
0470	325 0100	SEPARATOR FABRIC	8,008.000 SY		
	Engineer's Estimate			**3.000**	**24,024.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.250	18,018.00
2	BECCO CONTRACTORS, INC.			2.000	16,016.00
3	SHERWOOD CONSTRUCTION CO., INC.			1.870	14,974.96
0480	326(B)1300	GEOGRID REINFORCEMENT	388.000 SY		
	Engineer's Estimate			**7.000**	**2,716.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4.600	1,784.80
2	BECCO CONTRACTORS, INC.			3.000	1,164.00
3	SHERWOOD CONSTRUCTION CO., INC.			3.850	1,493.80
0490	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	960.000 TON		
	Engineer's Estimate			**30.000**	**28,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			27.000	25,920.00
2	BECCO CONTRACTORS, INC.			25.000	24,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			30.770	29,539.20
0500	407(B)7300	TACK COAT	732.000 GAL		
	Engineer's Estimate			**5.000**	**3,660.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4.200	3,074.40
2	BECCO CONTRACTORS, INC.			3.000	2,196.00
3	SHERWOOD CONSTRUCTION CO., INC.			5.590	4,091.88
0510	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	840.000 TON		
	Engineer's Estimate			**120.000**	**100,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			115.000	96,600.00
2	BECCO CONTRACTORS, INC.			105.000	88,200.00
3	SHERWOOD CONSTRUCTION CO., INC.			112.610	94,592.40
0520	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	1,140.000 TON		
	Engineer's Estimate			**140.000**	**159,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			155.000	176,700.00
2	BECCO CONTRACTORS, INC.			145.000	165,300.00
3	SHERWOOD CONSTRUCTION CO., INC.			144.120	164,296.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
0530	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	280.000 TON	
	Engineer's Estimate		**160.000**	**44,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		155.000	43,400.00
2	BECCO CONTRACTORS, INC.		170.000	47,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		138.240	38,707.20
0540	412 3100	COLD MILLING PAVEMENT	4,775.000 SY	
	Engineer's Estimate		**6.000**	**28,650.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		13.000	62,075.00
2	BECCO CONTRACTORS, INC.		5.000	23,875.00
3	SHERWOOD CONSTRUCTION CO., INC.		5.110	24,400.25
0550	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	11,214.000 SY	
	Engineer's Estimate		**25.000**	**280,350.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		22.000	246,708.00
2	BECCO CONTRACTORS, INC.		30.000	336,420.00
3	SHERWOOD CONSTRUCTION CO., INC.		26.720	299,638.08
0560	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	16,999.000 SY	
	Engineer's Estimate		**30.000**	**509,970.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		26.000	441,974.00
2	BECCO CONTRACTORS, INC.		35.000	594,965.00
3	SHERWOOD CONSTRUCTION CO., INC.		34.430	585,275.57
0570	414(G)5800	P.C. CONCRETE FOR PAVEMENT	7,591.000 CY	
	Engineer's Estimate		**150.000**	**1,138,650.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		195.000	1,480,245.00
2	BECCO CONTRACTORS, INC.		150.000	1,138,650.00
3	SHERWOOD CONSTRUCTION CO., INC.		165.560	1,256,765.96
0580	504(E)5500	CONCRETE PARAPET	758.500 LF	
	Engineer's Estimate		**100.000**	**75,850.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		130.000	98,605.00
2	BECCO CONTRACTORS, INC.		115.000	87,227.50
3	SHERWOOD CONSTRUCTION CO., INC.		137.220	104,081.37
0590	504(E)5520	42" F-SHAPED PARAPET	2,919.370 LF	
	Engineer's Estimate		**95.000**	**277,340.15**
1	MANHATTAN ROAD & BRIDGE COMPANY		120.000	350,324.40
2	BECCO CONTRACTORS, INC.		120.000	350,324.40
3	SHERWOOD CONSTRUCTION CO., INC.		113.390	331,027.36

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
0600	509(B)0310	CLASS A CONCRETE(LONG. BAR. DES. 1-A)	67.000 CY	
	Engineer's Estimate		**700.000**	**46,900.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		650.000	43,550.00
2	BECCO CONTRACTORS, INC.		500.000	33,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		481.910	32,287.97
0610	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES	8.000 CY	
	Engineer's Estimate		**900.000**	**7,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1,250.000	10,000.00
2	BECCO CONTRACTORS, INC.		900.000	7,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,533.540	20,268.32
0620	509(D)0500	CLASS C CONCRETE	261.000 CY	
	Engineer's Estimate		**400.000**	**104,400.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		330.000	86,130.00
2	BECCO CONTRACTORS, INC.		525.000	137,025.00
3	SHERWOOD CONSTRUCTION CO., INC.		450.730	117,640.53
0630	510(C)1440	SLOPE WALL (5")	305.000 SY	
	Engineer's Estimate		**200.000**	**61,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		145.000	44,225.00
2	BECCO CONTRACTORS, INC.		110.000	33,550.00
3	SHERWOOD CONSTRUCTION CO., INC.		232.980	71,058.90
0640	510(D)1500	GRAFFITI TREATMENT	10,340.000 SF	
	Engineer's Estimate		**2.500**	**25,850.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.500	25,850.00
2	BECCO CONTRACTORS, INC.		3.000	31,020.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.060	31,640.40
0650	510(D)1510	MSE RETAINING WALL	1,147.000 SY	
	Engineer's Estimate		**800.000**	**917,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		750.000	860,250.00
2	BECCO CONTRACTORS, INC.		650.000	745,550.00
3	SHERWOOD CONSTRUCTION CO., INC.		759.570	871,226.79
0660	511(A)2200	REINFORCING STEEL	426.000 LB	
	Engineer's Estimate		**5.000**	**2,130.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.000	852.00
2	BECCO CONTRACTORS, INC.		1.500	639.00
3	SHERWOOD CONSTRUCTION CO., INC.		7.310	3,114.06

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM			
0670	511(B)2300	EPOXY COATED REINFORCING STEEL	91,530.000 LB		
	Engineer's Estimate			**1.500**	**137,295.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1.850	169,330.50
2	BECCO CONTRACTORS, INC.			2.000	183,060.00
3	SHERWOOD CONSTRUCTION CO., INC.			2.000	183,060.00
0680	609(A)4220	CONC.CURB(4" MNTBLE-INTEGRAL)	7,705.000 LF		
	Engineer's Estimate			**10.000**	**77,050.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			6.000	46,230.00
2	BECCO CONTRACTORS, INC.			6.000	46,230.00
3	SHERWOOD CONSTRUCTION CO., INC.			3.130	24,116.65
0690	609(A)4260	CONC CURB(6" MNTBLE-DOWELLED)	109.000 LF		
	Engineer's Estimate			**30.000**	**3,270.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			8.000	872.00
2	BECCO CONTRACTORS, INC.			10.000	1,090.00
3	SHERWOOD CONSTRUCTION CO., INC.			11.420	1,244.78
0700	610(C)5400	4" CONCRETE DIVIDING STRIP	192.000 SY		
	Engineer's Estimate			**60.000**	**11,520.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			80.000	15,360.00
2	BECCO CONTRACTORS, INC.			75.000	14,400.00
3	SHERWOOD CONSTRUCTION CO., INC.			169.280	32,501.76
0710	611(A)7210	MANHOLE (4' DIA.)	1.000 EA		
	Engineer's Estimate			**5,000.000**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2,750.000	2,750.00
2	BECCO CONTRACTORS, INC.			5,500.000	5,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			7,054.170	7,054.17
0720	611(G)0354	INLET (SMD-TYPE 2)	1.000 EA		
	Engineer's Estimate			**3,000.000**	**3,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4,600.000	4,600.00
2	BECCO CONTRACTORS, INC.			5,000.000	5,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			3,501.370	3,501.37
0730	611(G)7754	INLET CI DES. 2 (STD)	2.000 EA		
	Engineer's Estimate			**4,500.000**	**9,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4,300.000	8,600.00
2	BECCO CONTRACTORS, INC.			4,500.000	9,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			5,017.730	10,035.46

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
0740	611(G)7786	INLET CI DES. 3 (STD)	3.000 EA	
	Engineer's Estimate		**6,000.000**	**18,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		7,750.000	23,250.00
2	BECCO CONTRACTORS, INC.		8,000.000	24,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8,362.590	25,087.77
0750	611(G)7930	INLET GPI TYPE 1 (DES. 1)	1.000 EA	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4,000.000	4,000.00
2	BECCO CONTRACTORS, INC.		4,000.000	4,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		4,479.710	4,479.71
0760	611(G)7958	INLET GPI TYPE 2 (DES. 8)	1.000 EA	
	Engineer's Estimate		**4,000.000**	**4,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		5,100.000	5,100.00
2	BECCO CONTRACTORS, INC.		5,000.000	5,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		5,484.070	5,484.07
0770	611(G)8155	INLET - LONG. BARRIER - TYPE I, DES.2	9.000 EA	
	Engineer's Estimate		**5,000.000**	**45,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		5,000.000	45,000.00
2	BECCO CONTRACTORS, INC.		4,500.000	40,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		3,826.140	34,435.26
0780	611(H)0414	ADD'L DEPTH IN INLET CI DES. 2	0.210 VF	
	Engineer's Estimate		**1,000.000**	**210.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2,500.000	525.00
2	BECCO CONTRACTORS, INC.		500.000	105.00
3	SHERWOOD CONSTRUCTION CO., INC.		500.000	105.00
0790	611(H)0422	ADD'L DEPTH IN INLET CI DES. 3	3.450 VF	
	Engineer's Estimate		**1,500.000**	**5,175.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		500.000	1,725.00
2	BECCO CONTRACTORS, INC.		600.000	2,070.00
3	SHERWOOD CONSTRUCTION CO., INC.		550.000	1,897.50
0800	611(L)1600	JUNCTION BOXES	36.350 CF	
	Engineer's Estimate		**300.000**	**10,905.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		230.000	8,360.50
2	BECCO CONTRACTORS, INC.		200.000	7,270.00
3	SHERWOOD CONSTRUCTION CO., INC.		139.270	5,062.46

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
0810	613(A)5204	15" R.C.PIPE CLASS III	308.000 LF	
	Engineer's Estimate		**100.000**	**30,800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		66.000	20,328.00
2	BECCO CONTRACTORS, INC.		90.000	27,720.00
3	SHERWOOD CONSTRUCTION CO., INC.		150.440	46,335.52
0820	613(A)5208	18" R.C.PIPE CLASS III	56.000 LF	
	Engineer's Estimate		**105.000**	**5,880.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		73.000	4,088.00
2	BECCO CONTRACTORS, INC.		100.000	5,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		153.540	8,598.24
0830	613(A)5216	24" R.C.PIPE CLASS III	4.000 LF	
	Engineer's Estimate		**150.000**	**600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		216.000	864.00
2	BECCO CONTRACTORS, INC.		165.000	660.00
3	SHERWOOD CONSTRUCTION CO., INC.		161.290	645.16
0840	613(H)6200	6" PERFORATED PIPE UNDERDRAIN ROUND	500.000 LF	
	Engineer's Estimate		**18.000**	**9,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		28.000	14,000.00
2	BECCO CONTRACTORS, INC.		5.000	2,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		20.140	10,070.00
0850	613(I)6305	6" NON-PERF.PIPE UNDERDRAIN RND.	250.000 LF	
	Engineer's Estimate		**17.000**	**4,250.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		17.000	4,250.00
2	BECCO CONTRACTORS, INC.		5.000	1,250.00
3	SHERWOOD CONSTRUCTION CO., INC.		23.830	5,957.50
0860	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED	6,640.000 LF	
	Engineer's Estimate		**11.000**	**73,040.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		13.000	86,320.00
2	BECCO CONTRACTORS, INC.		5.000	33,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		7.120	47,276.80
0870	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	560.000 LF	
	Engineer's Estimate		**12.000**	**6,720.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		13.000	7,280.00
2	BECCO CONTRACTORS, INC.		5.000	2,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		15.640	8,758.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
0880	613(L)6704	15" PREFAB. CULVERT END SEC., ROUND	1.000 EA	
	Engineer's Estimate		**1,100.000**	**1,100.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1,100.000	1,100.00
2	BECCO CONTRACTORS, INC.		800.000	800.00
3	SHERWOOD CONSTRUCTION CO., INC.		677.330	677.33
0890	613(L)6708	18" PREFAB. CULVERT END SEC., ROUND	1.000 EA	
	Engineer's Estimate		**1,200.000**	**1,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		950.000	950.00
2	BECCO CONTRACTORS, INC.		800.000	800.00
3	SHERWOOD CONSTRUCTION CO., INC.		846.280	846.28
0900	613(Q)7500	OUTLET LATERAL HEADWALL	5.000 EA	
	Engineer's Estimate		**750.000**	**3,750.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		750.000	3,750.00
2	BECCO CONTRACTORS, INC.		1,200.000	6,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		442.320	2,211.60
0910	613(S)7700	STANDARD BEDDING MATERIAL, CLASS B	107.000 CY	
	Engineer's Estimate		**58.000**	**6,206.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		45.000	4,815.00
2	BECCO CONTRACTORS, INC.		50.000	5,350.00
3	SHERWOOD CONSTRUCTION CO., INC.		25.000	2,675.00
0920	613(U)7950	PIPE UNDERDRAIN COVER MAT'L.	60.000 CY	
	Engineer's Estimate		**59.000**	**3,540.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		50.000	3,000.00
2	BECCO CONTRACTORS, INC.		55.000	3,300.00
3	SHERWOOD CONSTRUCTION CO., INC.		30.000	1,800.00
0930	613(V)8000	TRENCH EXCAVATION	177.000 CY	
	Engineer's Estimate		**16.000**	**2,832.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		22.000	3,894.00
2	BECCO CONTRACTORS, INC.		20.000	3,540.00
3	SHERWOOD CONSTRUCTION CO., INC.		10.000	1,770.00
0940	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**30,000.000**	**30,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		15,300.000	15,300.00
2	BECCO CONTRACTORS, INC.		25,000.000	25,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		25,226.670	25,226.67

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM			
0950	619(B)6356	REMOVAL OF CURB AND GUTTER	1,076.000 LF		
	Engineer's Estimate			**8.000**	**8,608.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			7.000	7,532.00
2	BECCO CONTRACTORS, INC.			6.000	6,456.00
3	SHERWOOD CONSTRUCTION CO., INC.			9.630	10,361.88
0960	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	5,756.000 SY		
	Engineer's Estimate			**10.000**	**57,560.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			9.000	51,804.00
2	BECCO CONTRACTORS, INC.			6.000	34,536.00
3	SHERWOOD CONSTRUCTION CO., INC.			8.220	47,314.32
0970	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	4,607.000 SY		
	Engineer's Estimate			**8.000**	**36,856.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			8.000	36,856.00
2	BECCO CONTRACTORS, INC.			6.000	27,642.00
3	SHERWOOD CONSTRUCTION CO., INC.			6.140	28,286.98
0980	619(B)6368	REMOVAL OF DRAINAGE INLETS	15.000 EA		
	Engineer's Estimate			**1,000.000**	**15,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			585.000	8,775.00
2	BECCO CONTRACTORS, INC.			300.000	4,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			808.840	12,132.60
0990	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	12,212.000 SY		
	Engineer's Estimate			**10.000**	**122,120.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			10.000	122,120.00
2	BECCO CONTRACTORS, INC.			12.000	146,544.00
3	SHERWOOD CONSTRUCTION CO., INC.			9.560	116,746.72
1000	619(B)6396	REMOVAL OF GUARDRAIL	100.000 LF		
	Engineer's Estimate			**8.000**	**800.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			13.000	1,300.00
2	BECCO CONTRACTORS, INC.			10.000	1,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			6.520	652.00
1010	619(B)6416	REMOVAL OF CONCRETE MEDIAN BARRIER	529.000 LF		
	Engineer's Estimate			**30.000**	**15,870.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			17.000	8,993.00
2	BECCO CONTRACTORS, INC.			20.000	10,580.00
3	SHERWOOD CONSTRUCTION CO., INC.			14.470	7,654.63

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004		ROADWAY - SSP-4400(096)PM		
1020	619(B)6436	REMOVAL OF CONCRETE DITCH LINER	105.000 LF	
	Engineer's Estimate		**16.800**	**1,764.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		18.000	1,890.00
2	BECCO CONTRACTORS, INC.		10.000	1,050.00
3	SHERWOOD CONSTRUCTION CO., INC.		27.690	2,907.45
1030	619(B)6440	REMOVAL OF EXISTING PIPE	170.000 LF	
	Engineer's Estimate		**15.000**	**2,550.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		27.000	4,590.00
2	BECCO CONTRACTORS, INC.		10.000	1,700.00
3	SHERWOOD CONSTRUCTION CO., INC.		12.410	2,109.70
1040	619(C)6600	SAWING PAVEMENT	6,462.000 LF	
	Engineer's Estimate		**3.000**	**19,386.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4.000	25,848.00
2	BECCO CONTRACTORS, INC.		5.000	32,310.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.660	17,188.92
1050	627(A)6200	CONCRETE LONGITUDINAL BARRIER, DESIGN 1	393.920 LF	
	Engineer's Estimate		**105.000**	**41,361.60**
1	MANHATTAN ROAD & BRIDGE COMPANY		90.000	35,452.80
2	BECCO CONTRACTORS, INC.		95.000	37,422.40
3	SHERWOOD CONSTRUCTION CO., INC.		118.070	46,510.13
1060	627(B)6300	CONCRETE LONGITUDINAL BARRIER END SEC.	1.000 EA	
	Engineer's Estimate		**3,000.000**	**3,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4,000.000	4,000.00
2	BECCO CONTRACTORS, INC.		9,500.000	9,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,976.650	2,976.65
Section Total:				6,252,997.75
	Engineer's Estimate			**6,252,997.75**
1	MANHATTAN ROAD & BRIDGE COMPANY			6,848,549.40
2	BECCO CONTRACTORS, INC.			6,113,353.05
3	SHERWOOD CONSTRUCTION CO., INC.			6,649,644.72

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		BRIDGE 'A' - NBI NO.32255 - SSP-4400(096)PM		
1070	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	945.000 CY	
	Engineer's Estimate		**30.000**	**28,350.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		75.000	70,875.00
2	BECCO CONTRACTORS, INC.		25.000	23,625.00
3	SHERWOOD CONSTRUCTION CO., INC.		16.160	15,271.20
1080	501(G)1800	CLSM BACKFILL	161.300 CY	
	Engineer's Estimate		**520.000**	**83,876.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		205.000	33,066.50
2	BECCO CONTRACTORS, INC.		110.000	17,743.00
3	SHERWOOD CONSTRUCTION CO., INC.		237.240	38,266.81
1090	502(A)3200	ENGINEERED FALSEWORK	1.000 LSUM	
	Engineer's Estimate		**25,000.000**	**25,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		50,000.000	50,000.00
2	BECCO CONTRACTORS, INC.		23,000.000	23,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		14,688.940	14,688.94
1100	504(A)5200	APPROACH SLAB	190.600 SY	
	Engineer's Estimate		**300.000**	**57,180.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		285.000	54,321.00
2	BECCO CONTRACTORS, INC.		250.000	47,650.00
3	SHERWOOD CONSTRUCTION CO., INC.		289.320	55,144.39
1110	504(B)5300	SAW-CUT GROOVING	2,849.900 SY	
	Engineer's Estimate		**13.000**	**37,048.70**
1	MANHATTAN ROAD & BRIDGE COMPANY		4.500	12,824.55
2	BECCO CONTRACTORS, INC.		7.000	19,949.30
3	SHERWOOD CONSTRUCTION CO., INC.		5.610	15,987.94
1120	504(E)5520	42" F-SHAPED PARAPET	1,899.400 LF	
	Engineer's Estimate		**100.000**	**189,940.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		80.000	151,952.00
2	BECCO CONTRACTORS, INC.		120.000	227,928.00
3	SHERWOOD CONSTRUCTION CO., INC.		95.460	181,316.72
1130	506(A)7200	STRUCTURAL STEEL	874,110.000 LB	
	Engineer's Estimate		**3.000**	**2,622,330.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.850	2,491,213.50
2	BECCO CONTRACTORS, INC.		3.000	2,622,330.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.740	2,395,061.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		BRIDGE 'A' - NBI NO.32255 - SSP-4400(096)PM		
1140	507(A)8200	STAINLESS STEEL FIXED BEARING ASSEMBLY	24.000 EA	
	Engineer's Estimate		**4,000.000**	**96,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		3,800.000	91,200.00
2	BECCO CONTRACTORS, INC.		4,500.000	108,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		3,874.700	92,992.80
1150	507(B)8300	STAINLESS STEEL EXP. BEARING ASSEMBLY	56.000 EA	
	Engineer's Estimate		**4,000.000**	**224,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		3,800.000	212,800.00
2	BECCO CONTRACTORS, INC.		4,500.000	252,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		3,874.700	216,983.20
1160	509 0120	ELASTOMERIC COATING	3,478.200 SF	
	Engineer's Estimate		**15.000**	**52,173.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		19.000	66,085.80
2	BECCO CONTRACTORS, INC.		25.000	86,955.00
3	SHERWOOD CONSTRUCTION CO., INC.		18.820	65,459.72
1170	509(A)0210	CLASS AA CONCRETE	695.800 CY	
	Engineer's Estimate		**700.000**	**487,060.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		750.000	521,850.00
2	BECCO CONTRACTORS, INC.		875.000	608,825.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,099.390	764,955.56
1180	509(B)0320	CLASS A CONCRETE	834.900 CY	
	Engineer's Estimate		**800.000**	**667,920.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		900.000	751,410.00
2	BECCO CONTRACTORS, INC.		775.000	647,047.50
3	SHERWOOD CONSTRUCTION CO., INC.		1,074.110	896,774.44
1190	510(C)1450	SLOPE WALL (5")	580.000 SY	
	Engineer's Estimate		**146.000**	**84,680.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		146.000	84,680.00
2	BECCO CONTRACTORS, INC.		90.000	52,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		120.130	69,675.40
1200	511(B)2310	EPOXY COATED REINFORCING STEEL	310,730.000 LB	
	Engineer's Estimate		**1.500**	**466,095.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1.850	574,850.50
2	BECCO CONTRACTORS, INC.		2.000	621,460.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.910	593,494.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		BRIDGE 'A' - NBI NO.32255 - SSP-4400(096)PM		
1210	514(A)5220	PILES, FURNISHED (HP 12X53)	485.000 LF	
	Engineer's Estimate		**41.000**	**19,885.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		53.000	25,705.00
2	BECCO CONTRACTORS, INC.		65.000	31,525.00
3	SHERWOOD CONSTRUCTION CO., INC.		76.340	37,024.90
1220	514(B)5320	PILES, DRIVEN (HP 12X53)	485.000 LF	
	Engineer's Estimate		**16.000**	**7,760.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		14.000	6,790.00
2	BECCO CONTRACTORS, INC.		10.000	4,850.00
3	SHERWOOD CONSTRUCTION CO., INC.		51.080	24,773.80
1230	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.000**	**500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		500.000	500.00
2	BECCO CONTRACTORS, INC.		500.000	500.00
3	SHERWOOD CONSTRUCTION CO., INC.		500.000	500.00
1240	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	2,250.000 SY	
	Engineer's Estimate		**4.500**	**10,125.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4.400	9,900.00
2	BECCO CONTRACTORS, INC.		4.000	9,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		5.360	12,060.00
1250	516(A)8250	DRILLED SHAFTS 72" DIAMETER	147.000 LF	
	Engineer's Estimate		**2,000.000**	**294,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1,800.000	264,600.00
2	BECCO CONTRACTORS, INC.		1,800.000	264,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,955.850	287,509.95
1260	516(A)8255	DRILLED SHAFTS 84" DIAMETER	82.000 LF	
	Engineer's Estimate		**2,300.000**	**188,600.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2,200.000	180,400.00
2	BECCO CONTRACTORS, INC.		2,100.000	172,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,497.140	204,765.48
1270	516(C)8400	CROSSHOLE SONIC LOGGING	10.000 EA	
	Engineer's Estimate		**2,500.000**	**25,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1,650.000	16,500.00
2	BECCO CONTRACTORS, INC.		5,500.000	55,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,040.380	20,403.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005		BRIDGE 'A' - NBI NO.32255 - SSP-4400(096)PM			
1280	518(B)0300	SEALED EXPANSION JOINTS	112.660	LF	
	Engineer's Estimate		**330.000**		**37,177.80**
1	MANHATTAN ROAD & BRIDGE COMPANY		315.000		35,487.90
2	BECCO CONTRACTORS, INC.		350.000		39,431.00
3	SHERWOOD CONSTRUCTION CO., INC.		392.770		44,249.47
1290	523(A)3200	SEALER CRACK PREPARATION	323.000	LF	
	Engineer's Estimate		**4.300**		**1,388.90**
1	MANHATTAN ROAD & BRIDGE COMPANY		5.200		1,679.60
2	BECCO CONTRACTORS, INC.		5.000		1,615.00
3	SHERWOOD CONSTRUCTION CO., INC.		6.380		2,060.74
1300	523(B)3300	SEALER RESIN	3.600	GAL	
	Engineer's Estimate		**120.000**		**432.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		205.000		738.00
2	BECCO CONTRACTORS, INC.		200.000		720.00
3	SHERWOOD CONSTRUCTION CO., INC.		255.050		918.18
1310	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	73.000	LF	
	Engineer's Estimate		**70.000**		**5,110.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		32.000		2,336.00
2	BECCO CONTRACTORS, INC.		5.000		365.00
3	SHERWOOD CONSTRUCTION CO., INC.		25.520		1,862.96
1320	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF	
	Engineer's Estimate		**28.000**		**1,680.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		30.000		1,800.00
2	BECCO CONTRACTORS, INC.		5.000		300.00
3	SHERWOOD CONSTRUCTION CO., INC.		22.380		1,342.80
Section Total:					5,713,311.40
	Engineer's Estimate				**5,713,311.40**
1	MANHATTAN ROAD & BRIDGE COMPANY				5,713,565.35
2	BECCO CONTRACTORS, INC.				5,938,818.80
3	SHERWOOD CONSTRUCTION CO., INC.				6,053,544.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006		TRAFFIC - SIGNING AND STRIPING - SSP-4400(096)PM		
1321	516(A)8240	DRILLED SHAFTS 60" DIAMETER	75.500 LF	
	Engineer's Estimate		**1,250.000**	**94,375.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1,025.000	77,387.50
2	BECCO CONTRACTORS, INC.		900.000	67,950.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,103.070	83,281.79
1330	804(A)2200	STRUCTURAL CONCRETE	14.000 CY	
	Engineer's Estimate		**1,070.500**	**14,987.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		410.000	5,740.00
2	BECCO CONTRACTORS, INC.		400.000	5,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		510.090	7,141.26
1340	804(B)2300	REINFORCING STEEL	1,667.000 LB	
	Engineer's Estimate		**2.000**	**3,334.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.300	3,834.10
2	BECCO CONTRACTORS, INC.		2.500	4,167.50
3	SHERWOOD CONSTRUCTION CO., INC.		2.870	4,784.29
1350	805(A)3236	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE	1.000 EA	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		15,000.000	15,000.00
2	BECCO CONTRACTORS, INC.		17,000.000	17,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		18,682.180	18,682.18
1360	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	57.000 EA	
	Engineer's Estimate		**56.800**	**3,237.60**
1	MANHATTAN ROAD & BRIDGE COMPANY		102.000	5,814.00
2	BECCO CONTRACTORS, INC.		100.000	5,700.00
3	SHERWOOD CONSTRUCTION CO., INC.		127.520	7,268.64
1370	805(D)3532	(PL)REMOVE & RESET OVERHEAD SIGN STR.	1.000 EA	
	Engineer's Estimate		**15,000.000**	**15,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		51,000.000	51,000.00
2	BECCO CONTRACTORS, INC.		65,000.000	65,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		64,431.180	64,431.18
1380	850(A)1200	SHEET ALUMINUM SIGNS	894.000 SF	
	Engineer's Estimate		**19.300**	**17,254.20**
1	MANHATTAN ROAD & BRIDGE COMPANY		35.000	31,290.00
2	BECCO CONTRACTORS, INC.		40.000	35,760.00
3	SHERWOOD CONSTRUCTION CO., INC.		43.350	38,754.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006		TRAFFIC - SIGNING AND STRIPING - SSP-4400(096)PM		
1390	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	231.000 SF	
	Engineer's Estimate		**29.700**	**6,860.70**
1	MANHATTAN ROAD & BRIDGE COMPANY		37.000	8,547.00
2	BECCO CONTRACTORS, INC.		40.000	9,240.00
3	SHERWOOD CONSTRUCTION CO., INC.		45.900	10,602.90
1400	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	482.000 SF	
	Engineer's Estimate		**29.400**	**14,170.80**
1	MANHATTAN ROAD & BRIDGE COMPANY		39.000	18,798.00
2	BECCO CONTRACTORS, INC.		45.000	21,690.00
3	SHERWOOD CONSTRUCTION CO., INC.		48.450	23,352.90
1410	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST	102.000 LF	
	Engineer's Estimate		**28.000**	**2,856.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		37.000	3,774.00
2	BECCO CONTRACTORS, INC.		40.000	4,080.00
3	SHERWOOD CONSTRUCTION CO., INC.		45.900	4,681.80
1420	851(B)2310	2 1/2"@5.79 GALV.STL.PIPE POST	1,020.000 LF	
	Engineer's Estimate		**20.700**	**21,114.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		28.000	28,560.00
2	BECCO CONTRACTORS, INC.		30.000	30,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		34.430	35,118.60
1430	851(B)2315	3"@7.58 GALV.STL.PIPE POST	17.000 LF	
	Engineer's Estimate		**26.900**	**457.30**
1	MANHATTAN ROAD & BRIDGE COMPANY		30.000	510.00
2	BECCO CONTRACTORS, INC.		30.000	510.00
3	SHERWOOD CONSTRUCTION CO., INC.		36.980	628.66
1440	851(C)2415	2" SQUARE TUBE POST	350.000 LF	
	Engineer's Estimate		**27.700**	**9,695.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		8.250	2,887.50
2	BECCO CONTRACTORS, INC.		10.000	3,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		10.200	3,570.00
1450	852(D)3544	OVHD.SN.STR., MONOTUBE TYPE B 110'	1.000 EA	
	Engineer's Estimate		**200,000.000**	**200,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		246,500.000	246,500.00
2	BECCO CONTRACTORS, INC.		250,000.000	250,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		307,331.320	307,331.32

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006		TRAFFIC - SIGNING AND STRIPING - SSP-4400(096)PM		
1460	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	63,573.000 LF	
	Engineer's Estimate		**0.600**	**38,143.80**
1	MANHATTAN ROAD & BRIDGE COMPANY		1.050	66,751.65
2	BECCO CONTRACTORS, INC.		1.000	63,573.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.280	81,373.44
1470	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	5,058.000 LF	
	Engineer's Estimate		**1.300**	**6,575.40**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.050	10,368.90
2	BECCO CONTRACTORS, INC.		2.000	10,116.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.550	12,897.90
1480	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	2,448.000 LF	
	Engineer's Estimate		**2.100**	**5,140.80**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.350	5,752.80
2	BECCO CONTRACTORS, INC.		2.300	5,630.40
3	SHERWOOD CONSTRUCTION CO., INC.		2.930	7,172.64
1490	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	6.000 EA	
	Engineer's Estimate		**955.100**	**5,730.60**
1	MANHATTAN ROAD & BRIDGE COMPANY		310.000	1,860.00
2	BECCO CONTRACTORS, INC.		300.000	1,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		382.570	2,295.42
1500	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	10.000 EA	
	Engineer's Estimate		**327.700**	**3,277.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		77.000	770.00
2	BECCO CONTRACTORS, INC.		100.000	1,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		95.640	956.40
1510	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	6.000 EA	
	Engineer's Estimate		**256.500**	**1,539.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		359.000	2,154.00
2	BECCO CONTRACTORS, INC.		400.000	2,400.00
3	SHERWOOD CONSTRUCTION CO., INC.		446.340	2,678.04
1520	858(A)0260	PAVE.MARKERS CLASS C TYPE 2	133.000 EA	
	Engineer's Estimate		**10.000**	**1,330.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		140.000	18,620.00
2	BECCO CONTRACTORS, INC.		135.000	17,955.00
3	SHERWOOD CONSTRUCTION CO., INC.		172.160	22,897.28

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0006		TRAFFIC - SIGNING AND STRIPING - SSP-4400(096)PM		
1530	870(C)1300	SAND FILLED IMPACT ATTEN.MODULE REMOVAL	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		3,200.000	3,200.00
2	BECCO CONTRACTORS, INC.		7,500.000	7,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		4,048.860	4,048.86
1540	871(A)2210	(PL) IMPACT ATTENUATOR	6.000 EA	
	Engineer's Estimate		**25,000.000**	**150,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		27,000.000	162,000.00
2	BECCO CONTRACTORS, INC.		35,000.000	210,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		33,844.700	203,068.20
Section Total:				630,078.20
	Engineer's Estimate			**630,078.20**
1	MANHATTAN ROAD & BRIDGE COMPANY			771,119.45
2	BECCO CONTRACTORS, INC.			840,771.90
3	SHERWOOD CONSTRUCTION CO., INC.			947,018.60

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0007		TRAFFIC - TRAFFIC CONTROL - SSP-4400(096)PM			
1550	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	118,230.000 LF		
	Engineer's Estimate			**0.600**	**70,938.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1.550	183,256.50
2	BECCO CONTRACTORS, INC.			1.500	177,345.00
3	SHERWOOD CONSTRUCTION CO., INC.			1.990	235,277.70
1560	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	10,509.000 EA		
	Engineer's Estimate			**0.600**	**6,305.40**
1	MANHATTAN ROAD & BRIDGE COMPANY			0.770	8,091.93
2	BECCO CONTRACTORS, INC.			0.800	8,407.20
3	SHERWOOD CONSTRUCTION CO., INC.			1.000	10,509.00
1570	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	25,672.000 LF		
	Engineer's Estimate			**0.300**	**7,701.60**
1	MANHATTAN ROAD & BRIDGE COMPANY			0.740	18,997.28
2	BECCO CONTRACTORS, INC.			0.750	19,254.00
3	SHERWOOD CONSTRUCTION CO., INC.			0.960	24,645.12
1580	871(B)2300	CONST.ZONE IMPACT ATTEN.	445.000 SD		
	Engineer's Estimate			**9.000**	**4,005.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			20.500	9,122.50
2	BECCO CONTRACTORS, INC.			20.000	8,900.00
3	SHERWOOD CONSTRUCTION CO., INC.			26.590	11,832.55
1590	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	6,963.000 LF		
	Engineer's Estimate			**25.000**	**174,075.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			32.000	222,816.00
2	BECCO CONTRACTORS, INC.			20.000	139,260.00
3	SHERWOOD CONSTRUCTION CO., INC.			20.810	144,900.03
1600	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	11,250.000 LF		
	Engineer's Estimate			**5.000**	**56,250.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			4.000	45,000.00
2	BECCO CONTRACTORS, INC.			10.000	112,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			6.950	78,187.50
1610	880(A)6220	ARROW DISPLAY(TYPE C)	445.000 SD		
	Engineer's Estimate			**3.600**	**1,602.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			6.250	2,781.25
2	BECCO CONTRACTORS, INC.			20.000	8,900.00
3	SHERWOOD CONSTRUCTION CO., INC.			7.980	3,551.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007		TRAFFIC - TRAFFIC CONTROL - SSP-4400(096)PM		
1620	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,010.000 SD	
	Engineer's Estimate		**0.200**	**1,602.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		0.770	6,167.70
2	BECCO CONTRACTORS, INC.		0.800	6,408.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.000	8,010.00
1630	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,340.000 SD	
	Engineer's Estimate		**0.400**	**2,136.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1.550	8,277.00
2	BECCO CONTRACTORS, INC.		1.500	8,010.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.990	10,626.60
1640	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,895.000 SD	
	Engineer's Estimate		**0.900**	**4,405.50**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.550	12,482.25
2	BECCO CONTRACTORS, INC.		2.500	12,237.50
3	SHERWOOD CONSTRUCTION CO., INC.		3.320	16,251.40
1650	880(B)6330	CONSTRUCTION SIGNS 33.0 SF & OVER	890.000 SD	
	Engineer's Estimate		**1.900**	**1,691.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.550	2,269.50
2	BECCO CONTRACTORS, INC.		3.000	2,670.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.320	2,954.80
1660	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,670.000 SD	
	Engineer's Estimate		**0.500**	**1,335.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		1.500	4,005.00
2	BECCO CONTRACTORS, INC.		2.000	5,340.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.330	3,551.10
1670	880(C)6420	WING BARRICADES	890.000 SD	
	Engineer's Estimate		**0.300**	**267.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		0.030	26.70
2	BECCO CONTRACTORS, INC.		0.020	17.80
3	SHERWOOD CONSTRUCTION CO., INC.		0.030	26.70
1680	880(E)6600	WARNING LIGHTS(TYPE A)	5,340.000 SD	
	Engineer's Estimate		**0.300**	**1,602.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		0.460	2,456.40
2	BECCO CONTRACTORS, INC.		0.500	2,670.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.600	3,204.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0007		TRAFFIC - TRAFFIC CONTROL - SSP-4400(096)PM			
1690	880(F)6700	DRUMS	23,140.000 SD		
	Engineer's Estimate			**0.100**	**2,314.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			0.370	8,561.80
2	BECCO CONTRACTORS, INC.			0.400	9,256.00
3	SHERWOOD CONSTRUCTION CO., INC.			0.470	10,875.80
1700	880(G)6805	CHANNELIZER CONES	10,000.000 SD		
	Engineer's Estimate			**0.300**	**3,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			0.530	5,300.00
2	BECCO CONTRACTORS, INC.			0.550	5,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			0.660	6,600.00
1710	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	3,560.000 HOUR		
	Engineer's Estimate			**69.000**	**245,640.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			69.000	245,640.00
2	BECCO CONTRACTORS, INC.			69.000	245,640.00
3	SHERWOOD CONSTRUCTION CO., INC.			69.000	245,640.00
1720	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	1,780.000 SD		
	Engineer's Estimate			**10.500**	**18,690.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			21.000	37,380.00
2	BECCO CONTRACTORS, INC.			22.000	39,160.00
3	SHERWOOD CONSTRUCTION CO., INC.			25.500	45,390.00
Section Total:					603,559.50
	Engineer's Estimate				**603,559.50**
1	MANHATTAN ROAD & BRIDGE COMPANY				822,631.81
2	BECCO CONTRACTORS, INC.				811,475.50
3	SHERWOOD CONSTRUCTION CO., INC.				862,033.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0008		LIGHTING - SSP-4400(096)PM			
1730	509(A)0200	CLASS AA CONCRETE	16.280 CY		
	Engineer's Estimate			**800.000**	**13,024.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1,050.000	17,094.00
2	BECCO CONTRACTORS, INC.			1,000.000	16,280.00
3	SHERWOOD CONSTRUCTION CO., INC.			1,294.360	21,072.18
1740	516(A)8230	DRILLED SHAFTS 48" DIAMETER	35.000 LF		
	Engineer's Estimate			**1,220.000**	**42,700.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			700.000	24,500.00
2	BECCO CONTRACTORS, INC.			700.000	24,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			876.090	30,663.15
1750	610(A)5200	4" CONCRETE SIDEWALK	21.000 SY		
	Engineer's Estimate			**125.000**	**2,625.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			175.000	3,675.00
2	BECCO CONTRACTORS, INC.			170.000	3,570.00
3	SHERWOOD CONSTRUCTION CO., INC.			211.690	4,445.49
1760	802(A)0200	3/4" GALV.STEEL ELECT.COND. EXPOSED	750.000 LF		
	Engineer's Estimate			**25.000**	**18,750.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			35.000	26,250.00
2	BECCO CONTRACTORS, INC.			35.000	26,250.00
3	SHERWOOD CONSTRUCTION CO., INC.			43.350	32,512.50
1770	802(A)0220	1 1/4" GALV.STEEL ELECT.COND. EXPOSED	850.000 LF		
	Engineer's Estimate			**38.000**	**32,300.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			48.000	40,800.00
2	BECCO CONTRACTORS, INC.			47.000	39,950.00
3	SHERWOOD CONSTRUCTION CO., INC.			58.660	49,861.00
1780	802(B)0320	2" PVC SCH.40 PLASTIC CONDUIT BORED	100.000 LF		
	Engineer's Estimate			**42.000**	**4,200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			65.000	6,500.00
2	BECCO CONTRACTORS, INC.			66.000	6,600.00
3	SHERWOOD CONSTRUCTION CO., INC.			80.980	8,098.00
1790	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	405.000 LF		
	Engineer's Estimate			**12.000**	**4,860.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			28.500	11,542.50
2	BECCO CONTRACTORS, INC.			30.000	12,150.00
3	SHERWOOD CONSTRUCTION CO., INC.			35.070	14,203.35

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0008		LIGHTING - SSP-4400(096)PM			
1800	802(C)0430	2" HIGH DENSITY PE PIPE - TRENCHED	960.000 LF		
	Engineer's Estimate			**9.500**	**9,120.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			26.500	25,440.00
2	BECCO CONTRACTORS, INC.			27.000	25,920.00
3	SHERWOOD CONSTRUCTION CO., INC.			32.520	31,219.20
1810	802(E)0620	JUNCTION BOX (12"X12"X8")	3.000 EA		
	Engineer's Estimate			**1,116.000**	**3,348.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			1,500.000	4,500.00
2	BECCO CONTRACTORS, INC.			1,500.000	4,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			1,817.210	5,451.63
1820	803(A)1200	PULL BOX	5.000 EA		
	Engineer's Estimate			**1,210.000**	**6,050.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2,050.000	10,250.00
2	BECCO CONTRACTORS, INC.			2,000.000	10,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			2,550.470	12,752.35
1830	803(A)1210	PULL BOX(SIZE I)	4.000 EA		
	Engineer's Estimate			**195.000**	**780.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2,125.000	8,500.00
2	BECCO CONTRACTORS, INC.			2,100.000	8,400.00
3	SHERWOOD CONSTRUCTION CO., INC.			2,607.860	10,431.44
1840	804(B)2300	REINFORCING STEEL	2,653.000 LB		
	Engineer's Estimate			**2.000**	**5,306.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			2.750	7,295.75
2	BECCO CONTRACTORS, INC.			3.000	7,959.00
3	SHERWOOD CONSTRUCTION CO., INC.			3.320	8,807.96
1850	805(A)3208	REMOVAL OF PULL BOX	1.000 EA		
	Engineer's Estimate			**200.000**	**200.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			885.000	885.00
2	BECCO CONTRACTORS, INC.			1,000.000	1,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			1,089.050	1,089.05
1860	805(A)3216	REMOVAL OF HIGH MAST TOWER	1.000 EA		
	Engineer's Estimate			**4,500.000**	**4,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			7,200.000	7,200.00
2	BECCO CONTRACTORS, INC.			8,500.000	8,500.00
3	SHERWOOD CONSTRUCTION CO., INC.			8,926.640	8,926.64

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0008	LIGHTING - SSP-4400(096)PM			
1870	805(A)3228	(PL)REMOVAL OF LIGHT POLE	3.000 EA	
	Engineer's Estimate		**540.000**	**1,620.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		800.000	2,400.00
2	BECCO CONTRACTORS, INC.		900.000	2,700.00
3	SHERWOOD CONSTRUCTION CO., INC.		994.680	2,984.04
1880	806(C)4512	40' MTG & 10' HLMA(G.STL.)	4.000 EA	
	Engineer's Estimate		**4,810.000**	**19,240.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		7,050.000	28,200.00
2	BECCO CONTRACTORS, INC.		7,500.000	30,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8,671.580	34,686.32
1890	809(A)7200	ROADWAY LUMINAIRE	4.000 EA	
	Engineer's Estimate		**1,350.000**	**5,400.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2,100.000	8,400.00
2	BECCO CONTRACTORS, INC.		2,100.000	8,400.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,633.360	10,533.44
1900	809(B)7300	UNDERPASS LUMINAIRE	6.000 EA	
	Engineer's Estimate		**1,500.000**	**9,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2,000.000	12,000.00
2	BECCO CONTRACTORS, INC.		2,000.000	12,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,473.950	14,843.70
1910	809(E)7600	HIGH MAST LUMINAIRE	6.000 EA	
	Engineer's Estimate		**3,950.000**	**23,700.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		3,800.000	22,800.00
2	BECCO CONTRACTORS, INC.		3,700.000	22,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		4,711.990	28,271.94
1920	811 9115	1/C NO.4 ELECT.COND.	1,445.000 LF	
	Engineer's Estimate		**5.400**	**7,803.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		4.200	6,069.00
2	BECCO CONTRACTORS, INC.		5.000	7,225.00
3	SHERWOOD CONSTRUCTION CO., INC.		5.100	7,369.50
1930	811 9130	1/C NO.10 ELECT.COND.	1,345.000 LF	
	Engineer's Estimate		**1.600**	**2,152.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.500	3,362.50
2	BECCO CONTRACTORS, INC.		3.000	4,035.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.060	4,115.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008		LIGHTING - SSP-4400(096)PM			
1940	811 9135	1/C NO.12 ELECT.COND.	500.000 LF		
	Engineer's Estimate		**5.400**		**2,700.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2.220		1,110.00
2	BECCO CONTRACTORS, INC.		3.000		1,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.810		1,405.00
1950	812 0130	130' HIGH MAST POLE(G.STL.)	1.000 EA		
	Engineer's Estimate		**39,000.000**		**39,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		74,000.000		74,000.00
2	BECCO CONTRACTORS, INC.		77,000.000		77,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		92,900.770		92,900.77
1960	813 1100	HIGH MAST LOWERING DEV.TYP.I	1.000 EA		
	Engineer's Estimate		**18,500.000**		**18,500.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		24,100.000		24,100.00
2	BECCO CONTRACTORS, INC.		25,000.000		25,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		30,605.610		30,605.61
Section Total:					276,878.00
	Engineer's Estimate				**276,878.00**
1	MANHATTAN ROAD & BRIDGE COMPANY				376,873.75
2	BECCO CONTRACTORS, INC.				385,639.00
3	SHERWOOD CONSTRUCTION CO., INC.				467,249.96

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0009		STAKING - SSP-4400(096)PM			
1970	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate		**38,000.000**		**38,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		151,000.000		151,000.00
2	BECCO CONTRACTORS, INC.		179,000.000		179,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		94,418.300		94,418.30
Section Total:					38,000.00
	Engineer's Estimate				**38,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY				151,000.00
2	BECCO CONTRACTORS, INC.				179,000.00
3	SHERWOOD CONSTRUCTION CO., INC.				94,418.30

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0010		CONSTRUCTION - SSP-4400(096)PM		
1980	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		2,000.040	2,000.04
2	BECCO CONTRACTORS, INC.		35,000.000	35,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		3,188.090	3,188.09
1990	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**606,000.000**	**606,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY		705,000.000	705,000.00
2	BECCO CONTRACTORS, INC.		705,000.000	705,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		759,664.220	759,664.22
Section Total:				616,000.00
	Engineer's Estimate			**616,000.00**
1	MANHATTAN ROAD & BRIDGE COMPANY			707,000.04
2	BECCO CONTRACTORS, INC.			740,000.00
3	SHERWOOD CONSTRUCTION CO., INC.			762,852.31

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY - SBR-4400(075)SB**						
0010	202(A)2200	UNCLASSIFIED EXCAVATION					
	350.000 CY	30.000	20.000	10,500.00	7,000.00	66.67%	-3,500.00
0020	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	10,000.000	1,100.000	10,000.00	1,100.00	11.00%	-8,900.00
0030	221(B)2300	TEMPORARY SILT FENCE					
	930.000 LF	2.500	2.100	2,325.00	1,953.00	84.00%	-372.00
0040	230(A)7200	SOLID SLAB SODDING					
	520.000 SY	4.000	2.300	2,080.00	1,196.00	57.50%	-884.00
0050	307(K)4200	STABILIZED SUBGRADE					
	856.000 SY	7.000	12.000	5,992.00	10,272.00	171.43%	4,280.00
0060	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	235.000 TON	120.000	115.000	28,200.00	27,025.00	95.83%	-1,175.00
0070	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	77.000 TON	165.000	155.000	12,705.00	11,935.00	93.94%	-770.00
0080	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	698.000 SY	5.000	10.000	3,490.00	6,980.00	200.00%	3,490.00
0090	619(B)6400	REMOVAL OF CURB					
	427.000 LF	7.000	8.000	2,989.00	3,416.00	114.29%	427.00
0100	619(C)6600	SAWING PAVEMENT					
	930.000 LF	3.000	5.000	2,790.00	4,650.00	166.67%	1,860.00
Section Total				**81,071.00**	**75,527.00**	**93.16%**	**-5,544.00**
0002	**BRIDGE 'A' - NBI NO.15855 - SBR-4400(075)SB**						
0110	509 0100	SPECIAL CONCRETE FINISH					
	1,286.000 SY	75.000	45.000	96,450.00	57,870.00	60.00%	-38,580.00
0120	509 0120	ELASTOMERIC COATING					
	4,434.000 SF	20.000	18.500	88,680.00	82,029.00	92.50%	-6,651.00
0130	509(A)0210	CLASS AA CONCRETE					
	4.200 CY	800.000	5,500.000	3,360.00	23,100.00	687.50%	19,740.00
0140	511(A)2210	REINFORCING STEEL					
	480.000 LB	2.000	3.100	960.00	1,488.00	155.00%	528.00
0150	512(A)3200	PAINTING EXISTING STRUCTURES					
	1.000 LSUM	35,000.000	25,000.000	35,000.00	25,000.00	71.43%	-10,000.00
0160	512(B)3300	COLLECTION AND HANDLING OF WASTE					
	1.000 LSUM	7,500.000	3,000.000	7,500.00	3,000.00	40.00%	-4,500.00
0170	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)					
	659.000 SY	4.250	4.400	2,800.75	2,899.60	103.53%	98.85
0180	518(C)0400	RAPID CURE JOINT SEALANT					
	973.200 LF	35.000	36.500	34,062.00	35,521.80	104.29%	1,459.80

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER					
	8.300 LF	50.000	78.000	415.00	647.40	156.00%	232.40
0200	520(C)1400	EPOXY RESIN, ABOVE WATER					
	0.700 GAL	100.000	82.000	70.00	57.40	82.00%	-12.60
0210	523(C)3400	DECK AREA SEALED (FLOODCOATS)					
	4,330.000 SY	18.000	21.000	77,940.00	90,930.00	116.67%	12,990.00
0220	524(A)4200	(SP) CARBON FIBER-REINFORCED POLYMER					
	805.000 SF	67.000	45.000	53,935.00	36,225.00	67.16%	-17,710.00
0230	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)					
	467.000 SY	45.000	31.000	21,015.00	14,477.00	68.89%	-6,538.00
0240	540 8112	(PL)REPAIR BRIDGE ITEMS					
	146.400 SY	850.000	650.000	124,440.00	95,160.00	76.47%	-29,280.00
0250	540 8116	(PL)REPAIR BRIDGE ITEM (TYPE A)					
	1.000 LSUM	7,000.000	15,500.000	7,000.00	15,500.00	221.43%	8,500.00
0260	542 9110	(PL)INSTALLATION OF BRIDGE ITEMS(TYPE A)					
	1.000 LSUM	3,000.000	4,100.000	3,000.00	4,100.00	136.67%	1,100.00
0270	545 0111	(PL)REPLACE BRIDGE ITEM (TYPE A)					
	2.000 EA	20,000.000	7,200.000	40,000.00	14,400.00	36.00%	-25,600.00
0280	545 0121	(PL)REPLACE BRIDGE ITEM (TYPE B)					
	8.000 EA	6,500.000	8,200.000	52,000.00	65,600.00	126.15%	13,600.00
0290	545 0131	(PL)REPLACE BRIDGE ITEM (TYPE C)					
	18.000 EA	7,500.000	5,550.000	135,000.00	99,900.00	74.00%	-35,100.00
0300	619(B)6304	REMOVAL OF BRIDGE ITEMS					
	1.000 LSUM	4,000.000	10,000.000	4,000.00	10,000.00	250.00%	6,000.00
Section Total				**787,627.75**	**677,905.20**	**86.07%**	**-109,722.55**
0003	**TRAFFIC - SBR-4400(075)SB**						
0310	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS					
	8.000 EA	200.000	550.000	1,600.00	4,400.00	275.00%	2,800.00
Section Total				**1,600.00**	**4,400.00**	**275.00%**	**2,800.00**
0004	**ROADWAY - SSP-4400(096)PM**						
0320	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	60,000.000	205,000.000	60,000.00	205,000.00	341.67%	145,000.00
0330	202(A)2200	UNCLASSIFIED EXCAVATION					
	7,085.000 CY	14.000	16.000	99,190.00	113,360.00	114.29%	14,170.00
0340	202(D)2500	UNCLASSIFIED BORROW					
	23,324.000 CY	14.000	16.000	326,536.00	373,184.00	114.29%	46,648.00
0350	202(E)2600	SELECT BORROW					
	432.000 CY	38.000	64.000	16,416.00	27,648.00	168.42%	11,232.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0360	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	44,000.000	28,000.000	44,000.00	28,000.00	63.64%	-16,000.00
0370	221(B)2300	TEMPORARY SILT FENCE					
	7,000.000 LF	3.000	2.100	21,000.00	14,700.00	70.00%	-6,300.00
0380	221(E)2600	TEMPORARY SILT DIKE					
	448.000 LF	15.000	13.000	6,720.00	5,824.00	86.67%	-896.00
0390	221(G)2800	TEMPORARY FIBER LOG					
	840.000 LF	8.000	5.200	6,720.00	4,368.00	65.00%	-2,352.00
0400	230(A)7200	SOLID SLAB SODDING					
	31,690.000 SY	3.500	2.300	110,915.00	72,887.00	65.71%	-38,028.00
0410	232(B)9300	SEEDING METHOD B					
	46.000 AC	810.000	1,300.000	37,260.00	59,800.00	160.49%	22,540.00
0420	233(A)0200	VEGETATIVE MULCHING					
	6.000 AC	1,100.000	830.000	6,600.00	4,980.00	75.45%	-1,620.00
0430	241 3100	MOWING					
	12.000 AC	400.000	300.000	4,800.00	3,600.00	75.00%	-1,200.00
0440	303(A)1200	AGGREGATE BASE TYPE A					
	247.000 CY	52.000	65.000	12,844.00	16,055.00	125.00%	3,211.00
0450	307(K)4200	STABILIZED SUBGRADE					
	31,044.000 SY	7.000	7.500	217,308.00	232,830.00	107.14%	15,522.00
0460	317 7100	CEMENT TREATED BASE					
	30,209.000 SY	20.000	25.000	604,180.00	755,225.00	125.00%	151,045.00
0470	325 0100	SEPARATOR FABRIC					
	8,008.000 SY	3.000	2.250	24,024.00	18,018.00	75.00%	-6,006.00
0480	326(B)1300	GEOGRID REINFORCEMENT					
	388.000 SY	7.000	4.600	2,716.00	1,784.80	65.71%	-931.20
0490	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	960.000 TON	30.000	27.000	28,800.00	25,920.00	90.00%	-2,880.00
0500	407(B)7300	TACK COAT					
	732.000 GAL	5.000	4.200	3,660.00	3,074.40	84.00%	-585.60
0510	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	840.000 TON	120.000	115.000	100,800.00	96,600.00	95.83%	-4,200.00
0520	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)					
	1,140.000 TON	140.000	155.000	159,600.00	176,700.00	110.71%	17,100.00
0530	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	280.000 TON	160.000	155.000	44,800.00	43,400.00	96.88%	-1,400.00
0540	412 3100	COLD MILLING PAVEMENT					
	4,775.000 SY	6.000	13.000	28,650.00	62,075.00	216.67%	33,425.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0550	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)					
	11,214.000 SY	25.000	22.000	280,350.00	246,708.00	88.00%	-33,642.00
0560	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)					
	16,999.000 SY	30.000	26.000	509,970.00	441,974.00	86.67%	-67,996.00
0570	414(G)5800	P.C. CONCRETE FOR PAVEMENT					
	7,591.000 CY	150.000	195.000	1,138,650.00	1,480,245.00	130.00%	341,595.00
0580	504(E)5500	CONCRETE PARAPET					
	758.500 LF	100.000	130.000	75,850.00	98,605.00	130.00%	22,755.00
0590	504(E)5520	42" F-SHAPED PARAPET					
	2,919.370 LF	95.000	120.000	277,340.15	350,324.40	126.32%	72,984.25
0600	509(B)0310	CLASS A CONCRETE(LONG. BAR. DES. 1-A)					
	67.000 CY	700.000	650.000	46,900.00	43,550.00	92.86%	-3,350.00
0610	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES					
	8.000 CY	900.000	1,250.000	7,200.00	10,000.00	138.89%	2,800.00
0620	509(D)0500	CLASS C CONCRETE					
	261.000 CY	400.000	330.000	104,400.00	86,130.00	82.50%	-18,270.00
0630	510(C)1440	SLOPE WALL (5")					
	305.000 SY	200.000	145.000	61,000.00	44,225.00	72.50%	-16,775.00
0640	510(D)1500	GRAFFITI TREATMENT					
	10,340.000 SF	2.500	2.500	25,850.00	25,850.00	100.00%	0.00
0650	510(D)1510	MSE RETAINING WALL					
	1,147.000 SY	800.000	750.000	917,600.00	860,250.00	93.75%	-57,350.00
0660	511(A)2200	REINFORCING STEEL					
	426.000 LB	5.000	2.000	2,130.00	852.00	40.00%	-1,278.00
0670	511(B)2300	EPOXY COATED REINFORCING STEEL					
	91,530.000 LB	1.500	1.850	137,295.00	169,330.50	123.33%	32,035.50
0680	609(A)4220	CONC.CURB(4" MNTBLE-INTEGRAL)					
	7,705.000 LF	10.000	6.000	77,050.00	46,230.00	60.00%	-30,820.00
0690	609(A)4260	CONC CURB(6" MNTBLE-DOWELLED)					
	109.000 LF	30.000	8.000	3,270.00	872.00	26.67%	-2,398.00
0700	610(C)5400	4" CONCRETE DIVIDING STRIP					
	192.000 SY	60.000	80.000	11,520.00	15,360.00	133.33%	3,840.00
0710	611(A)7210	MANHOLE (4' DIA.)					
	1.000 EA	5,000.000	2,750.000	5,000.00	2,750.00	55.00%	-2,250.00
0720	611(G)0354	INLET (SMD-TYPE 2)					
	1.000 EA	3,000.000	4,600.000	3,000.00	4,600.00	153.33%	1,600.00
0730	611(G)7754	INLET CI DES. 2 (STD)					
	2.000 EA	4,500.000	4,300.000	9,000.00	8,600.00	95.56%	-400.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0740	611(G)7786	INLET CI DES. 3 (STD)					
	3.000 EA	6,000.000	7,750.000	18,000.00	23,250.00	129.17%	5,250.00
0750	611(G)7930	INLET GPI TYPE 1 (DES. 1)					
	1.000 EA	5,000.000	4,000.000	5,000.00	4,000.00	80.00%	-1,000.00
0760	611(G)7958	INLET GPI TYPE 2 (DES. 8)					
	1.000 EA	4,000.000	5,100.000	4,000.00	5,100.00	127.50%	1,100.00
0770	611(G)8155	INLET - LONG. BARRIER - TYPE I, DES.2					
	9.000 EA	5,000.000	5,000.000	45,000.00	45,000.00	100.00%	0.00
0780	611(H)0414	ADD'L DEPTH IN INLET CI DES. 2					
	0.210 VF	1,000.000	2,500.000	210.00	525.00	250.00%	315.00
0790	611(H)0422	ADD'L DEPTH IN INLET CI DES. 3					
	3.450 VF	1,500.000	500.000	5,175.00	1,725.00	33.33%	-3,450.00
0800	611(L)1600	JUNCTION BOXES					
	36.350 CF	300.000	230.000	10,905.00	8,360.50	76.67%	-2,544.50
0810	613(A)5204	15" R.C.PIPE CLASS III					
	308.000 LF	100.000	66.000	30,800.00	20,328.00	66.00%	-10,472.00
0820	613(A)5208	18" R.C.PIPE CLASS III					
	56.000 LF	105.000	73.000	5,880.00	4,088.00	69.52%	-1,792.00
0830	613(A)5216	24" R.C.PIPE CLASS III					
	4.000 LF	150.000	216.000	600.00	864.00	144.00%	264.00
0840	613(H)6200	6" PERFORATED PIPE UNDERDRAIN ROUND					
	500.000 LF	18.000	28.000	9,000.00	14,000.00	155.56%	5,000.00
0850	613(I)6305	6" NON-PERF.PIPE UNDERDRAIN RND.					
	250.000 LF	17.000	17.000	4,250.00	4,250.00	100.00%	0.00
0860	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED					
	6,640.000 LF	11.000	13.000	73,040.00	86,320.00	118.18%	13,280.00
0870	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED					
	560.000 LF	12.000	13.000	6,720.00	7,280.00	108.33%	560.00
0880	613(L)6704	15" PREFAB. CULVERT END SEC., ROUND					
	1.000 EA	1,100.000	1,100.000	1,100.00	1,100.00	100.00%	0.00
0890	613(L)6708	18" PREFAB. CULVERT END SEC., ROUND					
	1.000 EA	1,200.000	950.000	1,200.00	950.00	79.17%	-250.00
0900	613(Q)7500	OUTLET LATERAL HEADWALL					
	5.000 EA	750.000	750.000	3,750.00	3,750.00	100.00%	0.00
0910	613(S)7700	STANDARD BEDDING MATERIAL, CLASS B					
	107.000 CY	58.000	45.000	6,206.00	4,815.00	77.59%	-1,391.00
0920	613(U)7950	PIPE UNDERDRAIN COVER MAT'L.					
	60.000 CY	59.000	50.000	3,540.00	3,000.00	84.75%	-540.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0930	613(V)8000	TRENCH EXCAVATION					
	177.000 CY	16.000	22.000	2,832.00	3,894.00	137.50%	1,062.00
0940	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	30,000.000	15,300.000	30,000.00	15,300.00	51.00%	-14,700.00
0950	619(B)6356	REMOVAL OF CURB AND GUTTER					
	1,076.000 LF	8.000	7.000	8,608.00	7,532.00	87.50%	-1,076.00
0960	619(B)6360	REMOVAL OF CONCRETE PAVEMENT					
	5,756.000 SY	10.000	9.000	57,560.00	51,804.00	90.00%	-5,756.00
0970	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	4,607.000 SY	8.000	8.000	36,856.00	36,856.00	100.00%	0.00
0980	619(B)6368	REMOVAL OF DRAINAGE INLETS					
	15.000 EA	1,000.000	585.000	15,000.00	8,775.00	58.50%	-6,225.00
0990	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY					
	12,212.000 SY	10.000	10.000	122,120.00	122,120.00	100.00%	0.00
1000	619(B)6396	REMOVAL OF GUARDRAIL					
	100.000 LF	8.000	13.000	800.00	1,300.00	162.50%	500.00
1010	619(B)6416	REMOVAL OF CONCRETE MEDIAN BARRIER					
	529.000 LF	30.000	17.000	15,870.00	8,993.00	56.67%	-6,877.00
1020	619(B)6436	REMOVAL OF CONCRETE DITCH LINER					
	105.000 LF	16.800	18.000	1,764.00	1,890.00	107.14%	126.00
1030	619(B)6440	REMOVAL OF EXISTING PIPE					
	170.000 LF	15.000	27.000	2,550.00	4,590.00	180.00%	2,040.00
1040	619(C)6600	SAWING PAVEMENT					
	6,462.000 LF	3.000	4.000	19,386.00	25,848.00	133.33%	6,462.00
1050	627(A)6200	CONCRETE LONGITUDINAL BARRIER, DESIGN 1					
	393.920 LF	105.000	90.000	41,361.60	35,452.80	85.71%	-5,908.80
1060	627(B)6300	CONCRETE LONGITUDINAL BARRIER END SEC.					
	1.000 EA	3,000.000	4,000.000	3,000.00	4,000.00	133.33%	1,000.00
Section Total				**6,252,997.75**	**6,848,549.40**	**109.52%**	**595,551.65**
0005	**BRIDGE 'A' - NBI NO.32255 - SSP-4400(096)PM**						
1070	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON					
	945.000 CY	30.000	75.000	28,350.00	70,875.00	250.00%	42,525.00
1080	501(G)1800	CLSM BACKFILL					
	161.300 CY	520.000	205.000	83,876.00	33,066.50	39.42%	-50,809.50
1090	502(A)3200	ENGINEERED FALSEWORK					
	1.000 LSUM	25,000.000	50,000.000	25,000.00	50,000.00	200.00%	25,000.00
1100	504(A)5200	APPROACH SLAB					
	190.600 SY	300.000	285.000	57,180.00	54,321.00	95.00%	-2,859.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
1110	504(B)5300	SAW-CUT GROOVING					
	2,849.900 SY	13.000	4.500	37,048.70	12,824.55	34.62%	-24,224.15
1120	504(E)5520	42" F-SHAPED PARAPET					
	1,899.400 LF	100.000	80.000	189,940.00	151,952.00	80.00%	-37,988.00
1130	506(A)7200	STRUCTURAL STEEL					
	874,110.000 LB	3.000	2.850	2,622,330.00	2,491,213.50	95.00%	-131,116.50
1140	507(A)8200	STAINLESS STEEL FIXED BEARING ASSEMBLY					
	24.000 EA	4,000.000	3,800.000	96,000.00	91,200.00	95.00%	-4,800.00
1150	507(B)8300	STAINLESS STEEL EXP. BEARING ASSEMBLY					
	56.000 EA	4,000.000	3,800.000	224,000.00	212,800.00	95.00%	-11,200.00
1160	509 0120	ELASTOMERIC COATING					
	3,478.200 SF	15.000	19.000	52,173.00	66,085.80	126.67%	13,912.80
1170	509(A)0210	CLASS AA CONCRETE					
	695.800 CY	700.000	750.000	487,060.00	521,850.00	107.14%	34,790.00
1180	509(B)0320	CLASS A CONCRETE					
	834.900 CY	800.000	900.000	667,920.00	751,410.00	112.50%	83,490.00
1190	510(C)1450	SLOPE WALL (5")					
	580.000 SY	146.000	146.000	84,680.00	84,680.00	100.00%	0.00
1200	511(B)2310	EPOXY COATED REINFORCING STEEL					
	310,730.000 LB	1.500	1.850	466,095.00	574,850.50	123.33%	108,755.50
1210	514(A)5220	PILES, FURNISHED (HP 12X53)					
	485.000 LF	41.000	53.000	19,885.00	25,705.00	129.27%	5,820.00
1220	514(B)5320	PILES, DRIVEN (HP 12X53)					
	485.000 LF	16.000	14.000	7,760.00	6,790.00	87.50%	-970.00
1230	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)					
	1.000 EA	500.000	500.000	500.00	500.00	100.00%	0.00
1240	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)					
	2,250.000 SY	4.500	4.400	10,125.00	9,900.00	97.78%	-225.00
1250	516(A)8250	DRILLED SHAFTS 72" DIAMETER					
	147.000 LF	2,000.000	1,800.000	294,000.00	264,600.00	90.00%	-29,400.00
1260	516(A)8255	DRILLED SHAFTS 84" DIAMETER					
	82.000 LF	2,300.000	2,200.000	188,600.00	180,400.00	95.65%	-8,200.00
1270	516(C)8400	CROSSHOLE SONIC LOGGING					
	10.000 EA	2,500.000	1,650.000	25,000.00	16,500.00	66.00%	-8,500.00
1280	518(B)0300	SEALED EXPANSION JOINTS					
	112.660 LF	330.000	315.000	37,177.80	35,487.90	95.45%	-1,689.90
1290	523(A)3200	SEALER CRACK PREPARATION					
	323.000 LF	4.300	5.200	1,388.90	1,679.60	120.93%	290.70

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
1300	523(B)3300	SEALER RESIN					
	3.600 GAL	120.000	205.000	432.00	738.00	170.83%	306.00
1310	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND					
	73.000 LF	70.000	32.000	5,110.00	2,336.00	45.71%	-2,774.00
1320	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.					
	60.000 LF	28.000	30.000	1,680.00	1,800.00	107.14%	120.00
Section Total				**5,713,311.40**	**5,713,565.35**	**100.00%**	**253.95**
0006	**TRAFFIC - SIGNING AND STRIPING - SSP-4400(096)PM**						
1321	516(A)8240	DRILLED SHAFTS 60" DIAMETER					
	75.500 LF	1,250.000	1,025.000	94,375.00	77,387.50	82.00%	-16,987.50
1330	804(A)2200	STRUCTURAL CONCRETE					
	14.000 CY	1,070.500	410.000	14,987.00	5,740.00	38.30%	-9,247.00
1340	804(B)2300	REINFORCING STEEL					
	1,667.000 LB	2.000	2.300	3,334.00	3,834.10	115.00%	500.10
1350	805(A)3236	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE					
	1.000 EA	10,000.000	15,000.000	10,000.00	15,000.00	150.00%	5,000.00
1360	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS					
	57.000 EA	56.800	102.000	3,237.60	5,814.00	179.58%	2,576.40
1370	805(D)3532	(PL)REMOVE & RESET OVERHEAD SIGN STR.					
	1.000 EA	15,000.000	51,000.000	15,000.00	51,000.00	340.00%	36,000.00
1380	850(A)1200	SHEET ALUMINUM SIGNS					
	894.000 SF	19.300	35.000	17,254.20	31,290.00	181.35%	14,035.80
1390	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS					
	231.000 SF	29.700	37.000	6,860.70	8,547.00	124.58%	1,686.30
1400	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)					
	482.000 SF	29.400	39.000	14,170.80	18,798.00	132.65%	4,627.20
1410	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST					
	102.000 LF	28.000	37.000	2,856.00	3,774.00	132.14%	918.00
1420	851(B)2310	2 1/2"@5.79 GALV.STL.PIPE POST					
	1,020.000 LF	20.700	28.000	21,114.00	28,560.00	135.27%	7,446.00
1430	851(B)2315	3"@7.58 GALV.STL.PIPE POST					
	17.000 LF	26.900	30.000	457.30	510.00	111.52%	52.70
1440	851(C)2415	2" SQUARE TUBE POST					
	350.000 LF	27.700	8.250	9,695.00	2,887.50	29.78%	-6,807.50
1450	852(D)3544	OVHD.SN.STR., MONOTUBE TYPE B 110'					
	1.000 EA	200,000.000	246,500.000	200,000.00	246,500.00	123.25%	46,500.00
1460	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	63,573.000 LF	0.600	1.050	38,143.80	66,751.65	175.00%	28,607.85

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No.	Item Description					
	Quantity/ Unit	Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
1470	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)					
	5,058.000 LF	1.300	2.050	6,575.40	10,368.90	157.69%	3,793.50
1480	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)					
	2,448.000 LF	2.100	2.350	5,140.80	5,752.80	111.90%	612.00
1490	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)					
	6.000 EA	955.100	310.000	5,730.60	1,860.00	32.46%	-3,870.60
1500	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)					
	10.000 EA	327.700	77.000	3,277.00	770.00	23.50%	-2,507.00
1510	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)					
	6.000 EA	256.500	359.000	1,539.00	2,154.00	139.96%	615.00
1520	858(A)0260	PAVE.MARKERS CLASS C TYPE 2					
	133.000 EA	10.000	140.000	1,330.00	18,620.00	1400.00%	17,290.00
1530	870(C)1300	SAND FILLED IMPACT ATTEN.MODULE REMOVAL					
	1.000 LSUM	5,000.000	3,200.000	5,000.00	3,200.00	64.00%	-1,800.00
1540	871(A)2210	(PL) IMPACT ATTENUATOR					
	6.000 EA	25,000.000	27,000.000	150,000.00	162,000.00	108.00%	12,000.00
Section Total				**630,078.20**	**771,119.45**	**122.38%**	**141,041.25**
0007	**TRAFFIC - TRAFFIC CONTROL - SSP-4400(096)PM**						
1550	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)					
	118,230.000 LF	0.600	1.550	70,938.00	183,256.50	258.33%	112,318.50
1560	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2					
	10,509.000 EA	0.600	0.770	6,305.40	8,091.93	128.33%	1,786.53
1570	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	25,672.000 LF	0.300	0.740	7,701.60	18,997.28	246.67%	11,295.68
1580	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	445.000 SD	9.000	20.500	4,005.00	9,122.50	227.78%	5,117.50
1590	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	6,963.000 LF	25.000	32.000	174,075.00	222,816.00	128.00%	48,741.00
1600	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	11,250.000 LF	5.000	4.000	56,250.00	45,000.00	80.00%	-11,250.00
1610	880(A)6220	ARROW DISPLAY(TYPE C)					
	445.000 SD	3.600	6.250	1,602.00	2,781.25	173.61%	1,179.25
1620	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	8,010.000 SD	0.200	0.770	1,602.00	6,167.70	385.00%	4,565.70
1630	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	5,340.000 SD	0.400	1.550	2,136.00	8,277.00	387.50%	6,141.00
1640	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	4,895.000 SD	0.900	2.550	4,405.50	12,482.25	283.33%	8,076.75

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
1650	880(B)6330	CONSTRUCTION SIGNS 33.0 SF & OVER					
	890.000 SD	1.900	2.550	1,691.00	2,269.50	134.21%	578.50
1660	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	2,670.000 SD	0.500	1.500	1,335.00	4,005.00	300.00%	2,670.00
1670	880(C)6420	WING BARRICADES					
	890.000 SD	0.300	0.030	267.00	26.70	10.00%	-240.30
1680	880(E)6600	WARNING LIGHTS(TYPE A)					
	5,340.000 SD	0.300	0.460	1,602.00	2,456.40	153.33%	854.40
1690	880(F)6700	DRUMS					
	23,140.000 SD	0.100	0.370	2,314.00	8,561.80	370.00%	6,247.80
1700	880(G)6805	CHANNELIZER CONES					
	10,000.000 SD	0.300	0.530	3,000.00	5,300.00	176.67%	2,300.00
1710	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)					
	3,560.000 HOUR	69.000	69.000	245,640.00	245,640.00	100.00%	0.00
1720	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	1,780.000 SD	10.500	21.000	18,690.00	37,380.00	200.00%	18,690.00
Section Total				**603,559.50**	**822,631.81**	**136.30%**	**219,072.31**
0008	**LIGHTING - SSP-4400(096)PM**						
1730	509(A)0200	CLASS AA CONCRETE					
	16.280 CY	800.000	1,050.000	13,024.00	17,094.00	131.25%	4,070.00
1740	516(A)8230	DRILLED SHAFTS 48" DIAMETER					
	35.000 LF	1,220.000	700.000	42,700.00	24,500.00	57.38%	-18,200.00
1750	610(A)5200	4" CONCRETE SIDEWALK					
	21.000 SY	125.000	175.000	2,625.00	3,675.00	140.00%	1,050.00
1760	802(A)0200	3/4" GALV.STEEL ELECT.COND. EXPOSED					
	750.000 LF	25.000	35.000	18,750.00	26,250.00	140.00%	7,500.00
1770	802(A)0220	1 1/4" GALV.STEEL ELECT.COND. EXPOSED					
	850.000 LF	38.000	48.000	32,300.00	40,800.00	126.32%	8,500.00
1780	802(B)0320	2" PVC SCH.40 PLASTIC CONDUIT BORED					
	100.000 LF	42.000	65.000	4,200.00	6,500.00	154.76%	2,300.00
1790	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED					
	405.000 LF	12.000	28.500	4,860.00	11,542.50	237.50%	6,682.50
1800	802(C)0430	2" HIGH DENSITY PE PIPE - TRENCHED					
	960.000 LF	9.500	26.500	9,120.00	25,440.00	278.95%	16,320.00
1810	802(E)0620	JUNCTION BOX (12"X12"X8")					
	3.000 EA	1,116.000	1,500.000	3,348.00	4,500.00	134.41%	1,152.00
1820	803(A)1200	PULL BOX					
	5.000 EA	1,210.000	2,050.000	6,050.00	10,250.00	169.42%	4,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
1830	803(A)1210	PULL BOX(SIZE I)					
	4.000 EA	195.000	2,125.000	780.00	8,500.00	1089.74%	7,720.00
1840	804(B)2300	REINFORCING STEEL					
	2,653.000 LB	2.000	2.750	5,306.00	7,295.75	137.50%	1,989.75
1850	805(A)3208	REMOVAL OF PULL BOX					
	1.000 EA	200.000	885.000	200.00	885.00	442.50%	685.00
1860	805(A)3216	REMOVAL OF HIGH MAST TOWER					
	1.000 EA	4,500.000	7,200.000	4,500.00	7,200.00	160.00%	2,700.00
1870	805(A)3228	(PL)REMOVAL OF LIGHT POLE					
	3.000 EA	540.000	800.000	1,620.00	2,400.00	148.15%	780.00
1880	806(C)4512	40' MTG & 10' HLMA(G.STL.)					
	4.000 EA	4,810.000	7,050.000	19,240.00	28,200.00	146.57%	8,960.00
1890	809(A)7200	ROADWAY LUMINAIRE					
	4.000 EA	1,350.000	2,100.000	5,400.00	8,400.00	155.56%	3,000.00
1900	809(B)7300	UNDERPASS LUMINAIRE					
	6.000 EA	1,500.000	2,000.000	9,000.00	12,000.00	133.33%	3,000.00
1910	809(E)7600	HIGH MAST LUMINAIRE					
	6.000 EA	3,950.000	3,800.000	23,700.00	22,800.00	96.20%	-900.00
1920	811 9115	1/C NO.4 ELECT.COND.					
	1,445.000 LF	5.400	4.200	7,803.00	6,069.00	77.78%	-1,734.00
1930	811 9130	1/C NO.10 ELECT.COND.					
	1,345.000 LF	1.600	2.500	2,152.00	3,362.50	156.25%	1,210.50
1940	811 9135	1/C NO.12 ELECT.COND.					
	500.000 LF	5.400	2.220	2,700.00	1,110.00	41.11%	-1,590.00
1950	812 0130	130' HIGH MAST POLE(G.STL.)					
	1.000 EA	39,000.000	74,000.000	39,000.00	74,000.00	189.74%	35,000.00
1960	813 1100	HIGH MAST LOWERING DEV.TYP.I					
	1.000 EA	18,500.000	24,100.000	18,500.00	24,100.00	130.27%	5,600.00
Section Total				**276,878.00**	**376,873.75**	**136.12%**	**99,995.75**
0009	**STAKING - SSP-4400(096)PM**						
1970	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	38,000.000	151,000.000	38,000.00	151,000.00	397.37%	113,000.00
Section Total				**38,000.00**	**151,000.00**	**397.37%**	**113,000.00**
0010	**CONSTRUCTION - SSP-4400(096)PM**						
1980	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	10,000.000	2,000.040	10,000.00	2,000.04	20.00%	-7,999.96
1990	641 2110	MOBILIZATION					
	1.000 LSUM	606,000.000	705,000.000	606,000.00	705,000.00	116.34%	99,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 835 **Contract ID:** 220206 **District:** 8

Section Total	**616,000.00**	**707,000.04**	**114.77%**	**91,000.04**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

J/P No.: 31094(04) **Project No.:** STP-272B(351)PM **Calendar** 120

County: TULSA

Description: INTERSECTION MODIFICATION
SH-51: FROM 0.6 MILES EAST OF THE CREEK COUNTY LINE,
EXTEND EAST NEAR KEYSTONE LAKE.
PROJECT LENGTH = 0.449 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$1,931,465.05		
1	BECCO CONTRACTORS, INC.	$2,327,000.00	100.00%	120.48%
2	GRADE LINE CONSTRUCTION, LLC	$3,301,353.93	141.87%	170.92%
3	APAC-CENTRAL, INC.	$3,500,000.00	150.41%	181.21%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	BECCO CONTRACTORS, INC.			125,000.000	125,000.00
2	GRADE LINE CONSTRUCTION, LLC			250,000.000	250,000.00
3	APAC-CENTRAL, INC.			22,300.000	22,300.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	5,654.000 CY		
	Engineer's Estimate			**12.000**	**67,848.00**
1	BECCO CONTRACTORS, INC.			35.000	197,890.00
2	GRADE LINE CONSTRUCTION, LLC			28.000	158,312.00
3	APAC-CENTRAL, INC.			35.000	197,890.00
0030	202(D)2500	UNCLASSIFIED BORROW	550.000 CY		
	Engineer's Estimate			**18.000**	**9,900.00**
1	BECCO CONTRACTORS, INC.			35.000	19,250.00
2	GRADE LINE CONSTRUCTION, LLC			30.000	16,500.00
3	APAC-CENTRAL, INC.			44.750	24,612.50
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM		
	Engineer's Estimate			**17,000.000**	**17,000.00**
1	BECCO CONTRACTORS, INC.			4,500.000	4,500.00
2	GRADE LINE CONSTRUCTION, LLC			135,000.000	135,000.00
3	APAC-CENTRAL, INC.			29,000.000	29,000.00
0050	221(B)2300	TEMPORARY SILT FENCE	2,694.000 LF		
	Engineer's Estimate			**3.000**	**8,082.00**
1	BECCO CONTRACTORS, INC.			2.000	5,388.00
2	GRADE LINE CONSTRUCTION, LLC			2.150	5,792.10
3	APAC-CENTRAL, INC.			2.050	5,522.70
0060	221(C)2400	TEMPORARY SEDIMENT FILTER	9.000 EA		
	Engineer's Estimate			**250.000**	**2,250.00**
1	BECCO CONTRACTORS, INC.			400.000	3,600.00
2	GRADE LINE CONSTRUCTION, LLC			425.000	3,825.00
3	APAC-CENTRAL, INC.			405.000	3,645.00
0070	221(E)2600	TEMPORARY SILT DIKE	119.000 LF		
	Engineer's Estimate			**15.000**	**1,785.00**
1	BECCO CONTRACTORS, INC.			9.000	1,071.00
2	GRADE LINE CONSTRUCTION, LLC			9.000	1,071.00
3	APAC-CENTRAL, INC.			8.750	1,041.25

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0080	229 6100	DITCH LINER PROTECTION	2,127.000 LF		
	Engineer's Estimate			**2.000**	**4,254.00**
1	BECCO CONTRACTORS, INC.			6.000	12,762.00
2	GRADE LINE CONSTRUCTION, LLC			5.900	12,549.30
3	APAC-CENTRAL, INC.			5.750	12,230.25
0090	230(A)7200	SOLID SLAB SODDING	12,294.000 SY		
	Engineer's Estimate			**5.000**	**61,470.00**
1	BECCO CONTRACTORS, INC.			2.500	30,735.00
2	GRADE LINE CONSTRUCTION, LLC			2.750	33,808.50
3	APAC-CENTRAL, INC.			3.750	46,102.50
0100	232(B)9300	SEEDING METHOD B	2.540 AC		
	Engineer's Estimate			**2,500.000**	**6,350.00**
1	BECCO CONTRACTORS, INC.			800.000	2,032.00
2	GRADE LINE CONSTRUCTION, LLC			1,250.000	3,175.00
3	APAC-CENTRAL, INC.			3,900.000	9,906.00
0110	233(A)0200	VEGETATIVE MULCHING	5.080 AC		
	Engineer's Estimate			**2,000.000**	**10,160.00**
1	BECCO CONTRACTORS, INC.			800.000	4,064.00
2	GRADE LINE CONSTRUCTION, LLC			799.000	4,058.92
3	APAC-CENTRAL, INC.			825.000	4,191.00
0120	241 3100	MOWING	41.440 AC		
	Engineer's Estimate			**250.000**	**10,360.00**
1	BECCO CONTRACTORS, INC.			200.000	8,288.00
2	GRADE LINE CONSTRUCTION, LLC			199.000	8,246.56
3	APAC-CENTRAL, INC.			205.000	8,495.20
0130	303(A)1200	AGGREGATE BASE TYPE A	1,119.000 CY		
	Engineer's Estimate			**50.000**	**55,950.00**
1	BECCO CONTRACTORS, INC.			65.000	72,735.00
2	GRADE LINE CONSTRUCTION, LLC			70.000	78,330.00
3	APAC-CENTRAL, INC.			83.250	93,156.75
0140	307(K)4200	STABILIZED SUBGRADE	8,918.000 SY		
	Engineer's Estimate			**7.500**	**66,885.00**
1	BECCO CONTRACTORS, INC.			7.000	62,426.00
2	GRADE LINE CONSTRUCTION, LLC			21.500	191,737.00
3	APAC-CENTRAL, INC.			9.750	86,950.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0150	326(A)1200	GEOTEXTILE REINFORCEMENT	9,601.000 SY		
	Engineer's Estimate			**6.000**	**57,606.00**
1	BECCO CONTRACTORS, INC.			3.000	28,803.00
2	GRADE LINE CONSTRUCTION, LLC			2.750	26,402.75
3	APAC-CENTRAL, INC.			1.700	16,321.70
0160	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	249.000 TON		
	Engineer's Estimate			**60.000**	**14,940.00**
1	BECCO CONTRACTORS, INC.			30.000	7,470.00
2	GRADE LINE CONSTRUCTION, LLC			45.000	11,205.00
3	APAC-CENTRAL, INC.			50.250	12,512.25
0170	407(B)7300	TACK COAT	2,061.000 GAL		
	Engineer's Estimate			**3.000**	**6,183.00**
1	BECCO CONTRACTORS, INC.			3.000	6,183.00
2	GRADE LINE CONSTRUCTION, LLC			5.000	10,305.00
3	APAC-CENTRAL, INC.			3.000	6,183.00
0180	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	1,311.000 TON		
	Engineer's Estimate			**105.000**	**137,655.00**
1	BECCO CONTRACTORS, INC.			100.000	131,100.00
2	GRADE LINE CONSTRUCTION, LLC			128.000	167,808.00
3	APAC-CENTRAL, INC.			116.250	152,403.75
0190	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	3,697.000 TON		
	Engineer's Estimate			**95.000**	**351,215.00**
1	BECCO CONTRACTORS, INC.			106.000	391,882.00
2	GRADE LINE CONSTRUCTION, LLC			107.000	395,579.00
3	APAC-CENTRAL, INC.			101.750	376,169.75
0200	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	897.000 TON		
	Engineer's Estimate			**115.000**	**103,155.00**
1	BECCO CONTRACTORS, INC.			125.000	112,125.00
2	GRADE LINE CONSTRUCTION, LLC			158.000	141,726.00
3	APAC-CENTRAL, INC.			143.500	128,719.50
0210	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	193.000 TON		
	Engineer's Estimate			**115.000**	**22,195.00**
1	BECCO CONTRACTORS, INC.			107.000	20,651.00
2	GRADE LINE CONSTRUCTION, LLC			150.000	28,950.00
3	APAC-CENTRAL, INC.			156.500	30,204.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0220	412 3100	COLD MILLING PAVEMENT	245.000 SY		
	Engineer's Estimate			**5.000**	**1,225.00**
1	BECCO CONTRACTORS, INC.			20.000	4,900.00
2	GRADE LINE CONSTRUCTION, LLC			35.000	8,575.00
3	APAC-CENTRAL, INC.			23.000	5,635.00
0230	501(G)1810	CLSM BACKFILL	15.000 CY		
	Engineer's Estimate			**20.000**	**300.00**
1	BECCO CONTRACTORS, INC.			100.000	1,500.00
2	GRADE LINE CONSTRUCTION, LLC			150.000	2,250.00
3	APAC-CENTRAL, INC.			110.000	1,650.00
0240	509(B)0300	CLASS A CONCRETE	3.000 CY		
	Engineer's Estimate			**500.000**	**1,500.00**
1	BECCO CONTRACTORS, INC.			1,802.100	5,406.30
2	GRADE LINE CONSTRUCTION, LLC			1,400.000	4,200.00
3	APAC-CENTRAL, INC.			575.000	1,725.00
0250	509(D)0500	CLASS C CONCRETE	351.000 CY		
	Engineer's Estimate			**350.000**	**122,850.00**
1	BECCO CONTRACTORS, INC.			375.000	131,625.00
2	GRADE LINE CONSTRUCTION, LLC			400.000	140,400.00
3	APAC-CENTRAL, INC.			500.000	175,500.00
0260	609(B)4320	1'-8" COMB.CRB.& GUT.(4" MNTBLE)	1,247.000 LF		
	Engineer's Estimate			**40.000**	**49,880.00**
1	BECCO CONTRACTORS, INC.			30.000	37,410.00
2	GRADE LINE CONSTRUCTION, LLC			50.000	62,350.00
3	APAC-CENTRAL, INC.			40.000	49,880.00
0270	609(B)4335	1'-8" COMB.CRB.& GUT.(6" MNTBLE)	1,325.000 LF		
	Engineer's Estimate			**40.000**	**53,000.00**
1	BECCO CONTRACTORS, INC.			30.000	39,750.00
2	GRADE LINE CONSTRUCTION, LLC			50.000	66,250.00
3	APAC-CENTRAL, INC.			41.000	54,325.00
0280	611(G)0354	INLET (SMD-TYPE 2)	6.000 EA		
	Engineer's Estimate			**3,000.000**	**18,000.00**
1	BECCO CONTRACTORS, INC.			4,500.000	27,000.00
2	GRADE LINE CONSTRUCTION, LLC			6,800.000	40,800.00
3	APAC-CENTRAL, INC.			4,380.000	26,280.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0290	611(G)0358	INLET (SMD-TYPE 2A)	1.000 EA	
	Engineer's Estimate		**3,000.000**	**3,000.00**
1	BECCO CONTRACTORS, INC.		4,900.000	4,900.00
2	GRADE LINE CONSTRUCTION, LLC		6,800.000	6,800.00
3	APAC-CENTRAL, INC.		5,620.000	5,620.00
0300	611(G)0362	INLET (SMD-TYPE 2B)	1.000 EA	
	Engineer's Estimate		**3,000.000**	**3,000.00**
1	BECCO CONTRACTORS, INC.		5,500.000	5,500.00
2	GRADE LINE CONSTRUCTION, LLC		6,800.000	6,800.00
3	APAC-CENTRAL, INC.		5,715.000	5,715.00
0310	611(H)0400	ADDITIONAL DEPTH IN INLET	10.000 VF	
	Engineer's Estimate		**150.000**	**1,500.00**
1	BECCO CONTRACTORS, INC.		500.000	5,000.00
2	GRADE LINE CONSTRUCTION, LLC		500.000	5,000.00
3	APAC-CENTRAL, INC.		205.000	2,050.00
0320	611(L)1600	JUNCTION BOXES	70.000 CF	
	Engineer's Estimate		**120.000**	**8,400.00**
1	BECCO CONTRACTORS, INC.		200.000	14,000.00
2	GRADE LINE CONSTRUCTION, LLC		100.000	7,000.00
3	APAC-CENTRAL, INC.		225.000	15,750.00
0330	613(A)5208	18" R.C.PIPE CLASS III	294.000 LF	
	Engineer's Estimate		**95.000**	**27,930.00**
1	BECCO CONTRACTORS, INC.		125.000	36,750.00
2	GRADE LINE CONSTRUCTION, LLC		95.000	27,930.00
3	APAC-CENTRAL, INC.		92.500	27,195.00
0340	613(A)5216	24" R.C.PIPE CLASS III	454.000 LF	
	Engineer's Estimate		**100.000**	**45,400.00**
1	BECCO CONTRACTORS, INC.		165.000	74,910.00
2	GRADE LINE CONSTRUCTION, LLC		120.000	54,480.00
3	APAC-CENTRAL, INC.		110.500	50,167.00
0350	613(A)5220	30" R.C.PIPE CLASS III	66.000 LF	
	Engineer's Estimate		**130.000**	**8,580.00**
1	BECCO CONTRACTORS, INC.		175.000	11,550.00
2	GRADE LINE CONSTRUCTION, LLC		210.000	13,860.00
3	APAC-CENTRAL, INC.		139.000	9,174.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0360	613(A)5224	36" R.C.PIPE CLASS III	20.000 LF	
	Engineer's Estimate		**150.000**	**3,000.00**
1	BECCO CONTRACTORS, INC.		325.000	6,500.00
2	GRADE LINE CONSTRUCTION, LLC		250.000	5,000.00
3	APAC-CENTRAL, INC.		206.000	4,120.00
0370	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED	1,247.000 LF	
	Engineer's Estimate		**10.000**	**12,470.00**
1	BECCO CONTRACTORS, INC.		8.000	9,976.00
2	GRADE LINE CONSTRUCTION, LLC		15.000	18,705.00
3	APAC-CENTRAL, INC.		21.250	26,498.75
0380	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	94.000 LF	
	Engineer's Estimate		**15.000**	**1,410.00**
1	BECCO CONTRACTORS, INC.		8.000	752.00
2	GRADE LINE CONSTRUCTION, LLC		15.000	1,410.00
3	APAC-CENTRAL, INC.		44.750	4,206.50
0390	613(M)6960	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,400.000**	**2,800.00**
1	BECCO CONTRACTORS, INC.		2,000.000	4,000.00
2	GRADE LINE CONSTRUCTION, LLC		1,850.000	3,700.00
3	APAC-CENTRAL, INC.		2,500.000	5,000.00
0400	613(M)6964	TYPE B4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,800.000**	**7,200.00**
1	BECCO CONTRACTORS, INC.		2,200.000	8,800.00
2	GRADE LINE CONSTRUCTION, LLC		2,050.000	8,200.00
3	APAC-CENTRAL, INC.		2,800.000	11,200.00
0410	613(M)6972	TYPE D4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**2,500.000**	**2,500.00**
1	BECCO CONTRACTORS, INC.		2,400.000	2,400.00
2	GRADE LINE CONSTRUCTION, LLC		2,800.000	2,800.00
3	APAC-CENTRAL, INC.		3,800.000	3,800.00
0420	613(M)7004	TYPE A6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**2,000.000**	**2,000.00**
1	BECCO CONTRACTORS, INC.		3,000.000	3,000.00
2	GRADE LINE CONSTRUCTION, LLC		2,280.000	2,280.00
3	APAC-CENTRAL, INC.		3,000.000	3,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0430	613(M)7008	TYPE B6 CULVERT END TREATMENT	1.000 EA		
	Engineer's Estimate			**2,000.000**	**2,000.00**
1	BECCO CONTRACTORS, INC.			3,100.000	3,100.00
2	GRADE LINE CONSTRUCTION, LLC			2,600.000	2,600.00
3	APAC-CENTRAL, INC.			3,400.000	3,400.00
0440	613(M)7012	TYPE C6 CULVERT END TREATMENT	1.000 EA		
	Engineer's Estimate			**3,000.000**	**3,000.00**
1	BECCO CONTRACTORS, INC.			3,200.000	3,200.00
2	GRADE LINE CONSTRUCTION, LLC			2,900.000	2,900.00
3	APAC-CENTRAL, INC.			4,100.000	4,100.00
0450	613(Q)7500	OUTLET LATERAL HEADWALL	4.000 EA		
	Engineer's Estimate			**1,000.000**	**4,000.00**
1	BECCO CONTRACTORS, INC.			1,200.000	4,800.00
2	GRADE LINE CONSTRUCTION, LLC			750.000	3,000.00
3	APAC-CENTRAL, INC.			1,000.000	4,000.00
0460	613(W)8120	24" JACKED CONDUIT	172.000 LF		
	Engineer's Estimate			**500.000**	**86,000.00**
1	BECCO CONTRACTORS, INC.			435.000	74,820.00
2	GRADE LINE CONSTRUCTION, LLC			1,200.000	206,400.00
3	APAC-CENTRAL, INC.			2,153.000	370,316.00
0470	613(W)8125	30" JACKED CONDUIT	116.000 LF		
	Engineer's Estimate			**500.000**	**58,000.00**
1	BECCO CONTRACTORS, INC.			450.000	52,200.00
2	GRADE LINE CONSTRUCTION, LLC			1,300.000	150,800.00
3	APAC-CENTRAL, INC.			2,674.000	310,184.00
0480	613(W)8135	42" JACKED CONDUIT	104.000 LF		
	Engineer's Estimate			**500.000**	**52,000.00**
1	BECCO CONTRACTORS, INC.			500.000	52,000.00
2	GRADE LINE CONSTRUCTION, LLC			1,400.000	145,600.00
3	APAC-CENTRAL, INC.			3,955.000	411,320.00
0490	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	BECCO CONTRACTORS, INC.			15,000.000	15,000.00
2	GRADE LINE CONSTRUCTION, LLC			100,000.000	100,000.00
3	APAC-CENTRAL, INC.			25,700.000	25,700.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0001	ROADWAY				
0500	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	4,213.000 SY		
	Engineer's Estimate			**7.500**	**31,597.50**
1	BECCO CONTRACTORS, INC.			8.000	33,704.00
2	GRADE LINE CONSTRUCTION, LLC			19.000	80,047.00
3	APAC-CENTRAL, INC.			8.500	35,810.50
0510	619(C)6600	SAWING PAVEMENT	4,382.000 LF		
	Engineer's Estimate			**5.000**	**21,910.00**
1	BECCO CONTRACTORS, INC.			4.000	17,528.00
2	GRADE LINE CONSTRUCTION, LLC			5.000	21,910.00
3	APAC-CENTRAL, INC.			3.500	15,337.00
Section Total:					1,669,695.50
	Engineer's Estimate				**1,669,695.50**
1	BECCO CONTRACTORS, INC.				1,939,936.30
2	GRADE LINE CONSTRUCTION, LLC				2,886,428.13
3	APAC-CENTRAL, INC.				2,936,216.85

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0520	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)	35,600.000 LF	
	Engineer's Estimate		**0.400**	**14,240.00**
1	BECCO CONTRACTORS, INC.		0.100	3,560.00
2	GRADE LINE CONSTRUCTION, LLC		0.350	12,460.00
3	APAC-CENTRAL, INC.		0.080	2,848.00
0530	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	35,600.000 LF	
	Engineer's Estimate		**0.250**	**8,900.00**
1	BECCO CONTRACTORS, INC.		0.100	3,560.00
2	GRADE LINE CONSTRUCTION, LLC		0.430	15,308.00
3	APAC-CENTRAL, INC.		0.080	2,848.00
0540	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	24.000 EA	
	Engineer's Estimate		**25.000**	**600.00**
1	BECCO CONTRACTORS, INC.		55.000	1,320.00
2	GRADE LINE CONSTRUCTION, LLC		35.000	840.00
3	APAC-CENTRAL, INC.		50.250	1,206.00
0550	871(B)2300	CONST.ZONE IMPACT ATTEN.	240.000 SD	
	Engineer's Estimate		**13.500**	**3,240.00**
1	BECCO CONTRACTORS, INC.		30.000	7,200.00
2	GRADE LINE CONSTRUCTION, LLC		10.000	2,400.00
3	APAC-CENTRAL, INC.		25.100	6,024.00
0560	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	240.000 SD	
	Engineer's Estimate		**25.000**	**6,000.00**
1	BECCO CONTRACTORS, INC.		55.000	13,200.00
2	GRADE LINE CONSTRUCTION, LLC		39.000	9,360.00
3	APAC-CENTRAL, INC.		50.250	12,060.00
0570	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	112.500 LF	
	Engineer's Estimate		**21.000**	**2,362.50**
1	BECCO CONTRACTORS, INC.		30.000	3,375.00
2	GRADE LINE CONSTRUCTION, LLC		140.000	15,750.00
3	APAC-CENTRAL, INC.		65.000	7,312.50
0580	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	250.000 LF	
	Engineer's Estimate		**4.000**	**1,000.00**
1	BECCO CONTRACTORS, INC.		5.000	1,250.00
2	GRADE LINE CONSTRUCTION, LLC		13.000	3,250.00
3	APAC-CENTRAL, INC.		50.000	12,500.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0590	880(A)6220	ARROW DISPLAY(TYPE C)	720.000 SD	
	Engineer's Estimate		**9.000**	**6,480.00**
1	BECCO CONTRACTORS, INC.		6.000	4,320.00
2	GRADE LINE CONSTRUCTION, LLC		1.000	720.00
3	APAC-CENTRAL, INC.		5.050	3,636.00
0600	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000 SD	
	Engineer's Estimate		**0.350**	**756.00**
1	BECCO CONTRACTORS, INC.		1.000	2,160.00
2	GRADE LINE CONSTRUCTION, LLC		2.000	4,320.00
3	APAC-CENTRAL, INC.		1.000	2,160.00
0610	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,000.000 SD	
	Engineer's Estimate		**0.850**	**5,100.00**
1	BECCO CONTRACTORS, INC.		2.000	12,000.00
2	GRADE LINE CONSTRUCTION, LLC		1.000	6,000.00
3	APAC-CENTRAL, INC.		2.050	12,300.00
0620	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000 SD	
	Engineer's Estimate		**1.350**	**2,430.00**
1	BECCO CONTRACTORS, INC.		5.000	9,000.00
2	GRADE LINE CONSTRUCTION, LLC		8.000	14,400.00
3	APAC-CENTRAL, INC.		5.100	9,180.00
0630	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,040.000 SD	
	Engineer's Estimate		**1.300**	**2,652.00**
1	BECCO CONTRACTORS, INC.		2.500	5,100.00
2	GRADE LINE CONSTRUCTION, LLC		0.700	1,428.00
3	APAC-CENTRAL, INC.		2.050	4,182.00
0640	880(E)6607	WARNING LIGHTS(TYPE B)	29,160.000 SD	
	Engineer's Estimate		**0.200**	**5,832.00**
1	BECCO CONTRACTORS, INC.		0.100	2,916.00
2	GRADE LINE CONSTRUCTION, LLC		0.350	10,206.00
3	APAC-CENTRAL, INC.		0.100	2,916.00
0650	880(E)6610	WARNING LIGHTS(TYPE C)	26,160.000 SD	
	Engineer's Estimate		**0.150**	**3,924.00**
1	BECCO CONTRACTORS, INC.		0.100	2,616.00
2	GRADE LINE CONSTRUCTION, LLC		0.350	9,156.00
3	APAC-CENTRAL, INC.		0.100	2,616.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0660	880(F)6700	DRUMS	25,080.000 SD	
	Engineer's Estimate		**0.250**	**6,270.00**
1	BECCO CONTRACTORS, INC.		0.600	15,048.00
2	GRADE LINE CONSTRUCTION, LLC		0.350	8,778.00
3	APAC-CENTRAL, INC.		0.550	13,794.00
0670	880(G)6805	CHANNELIZER CONES	26,160.000 SD	
	Engineer's Estimate		**0.400**	**10,464.00**
1	BECCO CONTRACTORS, INC.		0.600	15,696.00
2	GRADE LINE CONSTRUCTION, LLC		0.650	17,004.00
3	APAC-CENTRAL, INC.		0.550	14,388.00
0680	880(I)7000	FLAGGER	240.000 SD	
	Engineer's Estimate		**120.000**	**28,800.00**
1	BECCO CONTRACTORS, INC.		120.000	28,800.00
2	GRADE LINE CONSTRUCTION, LLC		25.000	6,000.00
3	APAC-CENTRAL, INC.		375.000	90,000.00
0690	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	536.000 SD	
	Engineer's Estimate		**16.000**	**8,576.00**
1	BECCO CONTRACTORS, INC.		40.000	21,440.00
2	GRADE LINE CONSTRUCTION, LLC		16.000	8,576.00
3	APAC-CENTRAL, INC.		35.250	18,894.00
Section Total:				117,626.50
	Engineer's Estimate			**117,626.50**
1	BECCO CONTRACTORS, INC.			152,561.00
2	GRADE LINE CONSTRUCTION, LLC			145,956.00
3	APAC-CENTRAL, INC.			218,864.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		TRAFFIC SIGNING AND STRIPING		
0700	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	18.000 EA	
	Engineer's Estimate		**145.000**	**2,610.00**
1	BECCO CONTRACTORS, INC.		60.000	1,080.00
2	GRADE LINE CONSTRUCTION, LLC		145.000	2,610.00
3	APAC-CENTRAL, INC.		50.250	904.50
0710	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA	
	Engineer's Estimate		**300.000**	**600.00**
1	BECCO CONTRACTORS, INC.		300.000	600.00
2	GRADE LINE CONSTRUCTION, LLC		350.000	700.00
3	APAC-CENTRAL, INC.		255.000	510.00
0720	850(A)1200	SHEET ALUMINUM SIGNS	121.290 SF	
	Engineer's Estimate		**30.000**	**3,638.70**
1	BECCO CONTRACTORS, INC.		30.000	3,638.70
2	GRADE LINE CONSTRUCTION, LLC		70.000	8,490.30
3	APAC-CENTRAL, INC.		25.250	3,062.57
0730	851(C)2415	2" SQUARE TUBE POST	252.500 LF	
	Engineer's Estimate		**12.500**	**3,156.25**
1	BECCO CONTRACTORS, INC.		10.000	2,525.00
2	GRADE LINE CONSTRUCTION, LLC		15.000	3,787.50
3	APAC-CENTRAL, INC.		10.250	2,588.13
0740	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	17,500.000 LF	
	Engineer's Estimate		**0.700**	**12,250.00**
1	BECCO CONTRACTORS, INC.		1.000	17,500.00
2	GRADE LINE CONSTRUCTION, LLC		1.000	17,500.00
3	APAC-CENTRAL, INC.		1.000	17,500.00
0750	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,700.000 LF	
	Engineer's Estimate		**1.400**	**2,380.00**
1	BECCO CONTRACTORS, INC.		2.000	3,400.00
2	GRADE LINE CONSTRUCTION, LLC		1.100	1,870.00
3	APAC-CENTRAL, INC.		1.550	2,635.00
0760	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	2,241.000 LF	
	Engineer's Estimate		**2.300**	**5,154.30**
1	BECCO CONTRACTORS, INC.		4.000	8,964.00
2	GRADE LINE CONSTRUCTION, LLC		2.000	4,482.00
3	APAC-CENTRAL, INC.		3.050	6,835.05

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		TRAFFIC SIGNING AND STRIPING		
0770	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	24.000 LF	
	Engineer's Estimate		**8.700**	**208.80**
1	BECCO CONTRACTORS, INC.		30.000	720.00
2	GRADE LINE CONSTRUCTION, LLC		20.000	480.00
3	APAC-CENTRAL, INC.		25.250	606.00
0780	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	13.000 EA	
	Engineer's Estimate		**165.000**	**2,145.00**
1	BECCO CONTRACTORS, INC.		275.000	3,575.00
2	GRADE LINE CONSTRUCTION, LLC		350.000	4,550.00
3	APAC-CENTRAL, INC.		255.000	3,315.00
Section Total:				32,143.05
	Engineer's Estimate			**32,143.05**
1	BECCO CONTRACTORS, INC.			42,002.70
2	GRADE LINE CONSTRUCTION, LLC			44,469.80
3	APAC-CENTRAL, INC.			37,956.25
Line #	**Item Number / Bidder**	**Item Description**	**Quantity/Unit / Unit Price**	**Ext Amount**
Section: 0004		STAKING		
0790	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.000**	**15,000.00**
1	BECCO CONTRACTORS, INC.		45,000.000	45,000.00
2	GRADE LINE CONSTRUCTION, LLC		35,000.000	35,000.00
3	APAC-CENTRAL, INC.		40,000.000	40,000.00
Section Total:				15,000.00
	Engineer's Estimate			**15,000.00**
1	BECCO CONTRACTORS, INC.			45,000.00
2	GRADE LINE CONSTRUCTION, LLC			35,000.00
3	APAC-CENTRAL, INC.			40,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005	CONSTRUCTION			
0800	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.000**	**5,000.00**
1	BECCO CONTRACTORS, INC.		7,500.000	7,500.00
2	GRADE LINE CONSTRUCTION, LLC		7,500.000	7,500.00
3	APAC-CENTRAL, INC.		20,000.000	20,000.00
0810	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**92,000.000**	**92,000.00**
1	BECCO CONTRACTORS, INC.		140,000.000	140,000.00
2	GRADE LINE CONSTRUCTION, LLC		182,000.000	182,000.00
3	APAC-CENTRAL, INC.		246,962.400	246,962.40
Section Total:				97,000.00
	Engineer's Estimate			**97,000.00**
1	BECCO CONTRACTORS, INC.			147,500.00
2	GRADE LINE CONSTRUCTION, LLC			189,500.00
3	APAC-CENTRAL, INC.			266,962.40

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	10,000.000	125,000.000	10,000.00	125,000.00	1250.00%	115,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	5,654.000 CY	12.000	35.000	67,848.00	197,890.00	291.67%	130,042.00
0030	202(D)2500	UNCLASSIFIED BORROW					
	550.000 CY	18.000	35.000	9,900.00	19,250.00	194.44%	9,350.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL					
	1.000 LSUM	17,000.000	4,500.000	17,000.00	4,500.00	26.47%	-12,500.00
0050	221(B)2300	TEMPORARY SILT FENCE					
	2,694.000 LF	3.000	2.000	8,082.00	5,388.00	66.67%	-2,694.00
0060	221(C)2400	TEMPORARY SEDIMENT FILTER					
	9.000 EA	250.000	400.000	2,250.00	3,600.00	160.00%	1,350.00
0070	221(E)2600	TEMPORARY SILT DIKE					
	119.000 LF	15.000	9.000	1,785.00	1,071.00	60.00%	-714.00
0080	229 6100	DITCH LINER PROTECTION					
	2,127.000 LF	2.000	6.000	4,254.00	12,762.00	300.00%	8,508.00
0090	230(A)7200	SOLID SLAB SODDING					
	12,294.000 SY	5.000	2.500	61,470.00	30,735.00	50.00%	-30,735.00
0100	232(B)9300	SEEDING METHOD B					
	2.540 AC	2,500.000	800.000	6,350.00	2,032.00	32.00%	-4,318.00
0110	233(A)0200	VEGETATIVE MULCHING					
	5.080 AC	2,000.000	800.000	10,160.00	4,064.00	40.00%	-6,096.00
0120	241 3100	MOWING					
	41.440 AC	250.000	200.000	10,360.00	8,288.00	80.00%	-2,072.00
0130	303(A)1200	AGGREGATE BASE TYPE A					
	1,119.000 CY	50.000	65.000	55,950.00	72,735.00	130.00%	16,785.00
0140	307(K)4200	STABILIZED SUBGRADE					
	8,918.000 SY	7.500	7.000	66,885.00	62,426.00	93.33%	-4,459.00
0150	326(A)1200	GEOTEXTILE REINFORCEMENT					
	9,601.000 SY	6.000	3.000	57,606.00	28,803.00	50.00%	-28,803.00
0160	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	249.000 TON	60.000	30.000	14,940.00	7,470.00	50.00%	-7,470.00
0170	407(B)7300	TACK COAT					
	2,061.000 GAL	3.000	3.000	6,183.00	6,183.00	100.00%	0.00
0180	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)					
	1,311.000 TON	105.000	100.000	137,655.00	131,100.00	95.24%	-6,555.00
0190	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	3,697.000 TON	95.000	106.000	351,215.00	391,882.00	111.58%	40,667.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)					
	897.000 TON	115.000	125.000	103,155.00	112,125.00	108.70%	8,970.00
0210	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	193.000 TON	115.000	107.000	22,195.00	20,651.00	93.04%	-1,544.00
0220	412 3100	COLD MILLING PAVEMENT					
	245.000 SY	5.000	20.000	1,225.00	4,900.00	400.00%	3,675.00
0230	501(G)1810	CLSM BACKFILL					
	15.000 CY	20.000	100.000	300.00	1,500.00	500.00%	1,200.00
0240	509(B)0300	CLASS A CONCRETE					
	3.000 CY	500.000	1,802.100	1,500.00	5,406.30	360.42%	3,906.30
0250	509(D)0500	CLASS C CONCRETE					
	351.000 CY	350.000	375.000	122,850.00	131,625.00	107.14%	8,775.00
0260	609(B)4320	1'-8" COMB.CRB.& GUT.(4" MNTBLE)					
	1,247.000 LF	40.000	30.000	49,880.00	37,410.00	75.00%	-12,470.00
0270	609(B)4335	1'-8" COMB.CRB.& GUT.(6" MNTBLE)					
	1,325.000 LF	40.000	30.000	53,000.00	39,750.00	75.00%	-13,250.00
0280	611(G)0354	INLET (SMD-TYPE 2)					
	6.000 EA	3,000.000	4,500.000	18,000.00	27,000.00	150.00%	9,000.00
0290	611(G)0358	INLET (SMD-TYPE 2A)					
	1.000 EA	3,000.000	4,900.000	3,000.00	4,900.00	163.33%	1,900.00
0300	611(G)0362	INLET (SMD-TYPE 2B)					
	1.000 EA	3,000.000	5,500.000	3,000.00	5,500.00	183.33%	2,500.00
0310	611(H)0400	ADDITIONAL DEPTH IN INLET					
	10.000 VF	150.000	500.000	1,500.00	5,000.00	333.33%	3,500.00
0320	611(L)1600	JUNCTION BOXES					
	70.000 CF	120.000	200.000	8,400.00	14,000.00	166.67%	5,600.00
0330	613(A)5208	18" R.C.PIPE CLASS III					
	294.000 LF	95.000	125.000	27,930.00	36,750.00	131.58%	8,820.00
0340	613(A)5216	24" R.C.PIPE CLASS III					
	454.000 LF	100.000	165.000	45,400.00	74,910.00	165.00%	29,510.00
0350	613(A)5220	30" R.C.PIPE CLASS III					
	66.000 LF	130.000	175.000	8,580.00	11,550.00	134.62%	2,970.00
0360	613(A)5224	36" R.C.PIPE CLASS III					
	20.000 LF	150.000	325.000	3,000.00	6,500.00	216.67%	3,500.00
0370	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED					
	1,247.000 LF	10.000	8.000	12,470.00	9,976.00	80.00%	-2,494.00
0380	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED					
	94.000 LF	15.000	8.000	1,410.00	752.00	53.33%	-658.00
0390	613(M)6960	TYPE A4 CULVERT END TREATMENT					
	2.000 EA	1,400.000	2,000.000	2,800.00	4,000.00	142.86%	1,200.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0400	613(M)6964	TYPE B4 CULVERT END TREATMENT					
	4.000 EA	1,800.000	2,200.000	7,200.00	8,800.00	122.22%	1,600.00
0410	613(M)6972	TYPE D4 CULVERT END TREATMENT					
	1.000 EA	2,500.000	2,400.000	2,500.00	2,400.00	96.00%	-100.00
0420	613(M)7004	TYPE A6 CULVERT END TREATMENT					
	1.000 EA	2,000.000	3,000.000	2,000.00	3,000.00	150.00%	1,000.00
0430	613(M)7008	TYPE B6 CULVERT END TREATMENT					
	1.000 EA	2,000.000	3,100.000	2,000.00	3,100.00	155.00%	1,100.00
0440	613(M)7012	TYPE C6 CULVERT END TREATMENT					
	1.000 EA	3,000.000	3,200.000	3,000.00	3,200.00	106.67%	200.00
0450	613(Q)7500	OUTLET LATERAL HEADWALL					
	4.000 EA	1,000.000	1,200.000	4,000.00	4,800.00	120.00%	800.00
0460	613(W)8120	24" JACKED CONDUIT					
	172.000 LF	500.000	435.000	86,000.00	74,820.00	87.00%	-11,180.00
0470	613(W)8125	30" JACKED CONDUIT					
	116.000 LF	500.000	450.000	58,000.00	52,200.00	90.00%	-5,800.00
0480	613(W)8135	42" JACKED CONDUIT					
	104.000 LF	500.000	500.000	52,000.00	52,000.00	100.00%	0.00
0490	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	10,000.000	15,000.000	10,000.00	15,000.00	150.00%	5,000.00
0500	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	4,213.000 SY	7.500	8.000	31,597.50	33,704.00	106.67%	2,106.50
0510	619(C)6600	SAWING PAVEMENT					
	4,382.000 LF	5.000	4.000	21,910.00	17,528.00	80.00%	-4,382.00
Section Total				**1,669,695.50**	**1,939,936.30**	**116.19%**	**270,240.80**
0002	**TRAFFIC CONTROL**						
0520	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)					
	35,600.000 LF	0.400	0.100	14,240.00	3,560.00	25.00%	-10,680.00
0530	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	35,600.000 LF	0.250	0.100	8,900.00	3,560.00	40.00%	-5,340.00
0540	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)					
	24.000 EA	25.000	55.000	600.00	1,320.00	220.00%	720.00
0550	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	240.000 SD	13.500	30.000	3,240.00	7,200.00	222.22%	3,960.00
0560	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	240.000 SD	25.000	55.000	6,000.00	13,200.00	220.00%	7,200.00
0570	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	112.500 LF	21.000	30.000	2,362.50	3,375.00	142.86%	1,012.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0580	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	250.000 LF	4.000	5.000	1,000.00	1,250.00	125.00%	250.00
0590	880(A)6220	ARROW DISPLAY(TYPE C)					
	720.000 SD	9.000	6.000	6,480.00	4,320.00	66.67%	-2,160.00
0600	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	2,160.000 SD	0.350	1.000	756.00	2,160.00	285.71%	1,404.00
0610	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	6,000.000 SD	0.850	2.000	5,100.00	12,000.00	235.29%	6,900.00
0620	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	1,800.000 SD	1.350	5.000	2,430.00	9,000.00	370.37%	6,570.00
0630	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	2,040.000 SD	1.300	2.500	2,652.00	5,100.00	192.31%	2,448.00
0640	880(E)6607	WARNING LIGHTS(TYPE B)					
	29,160.000 SD	0.200	0.100	5,832.00	2,916.00	50.00%	-2,916.00
0650	880(E)6610	WARNING LIGHTS(TYPE C)					
	26,160.000 SD	0.150	0.100	3,924.00	2,616.00	66.67%	-1,308.00
0660	880(F)6700	DRUMS					
	25,080.000 SD	0.250	0.600	6,270.00	15,048.00	240.00%	8,778.00
0670	880(G)6805	CHANNELIZER CONES					
	26,160.000 SD	0.400	0.600	10,464.00	15,696.00	150.00%	5,232.00
0680	880(I)7000	FLAGGER					
	240.000 SD	120.000	120.000	28,800.00	28,800.00	100.00%	0.00
0690	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	536.000 SD	16.000	40.000	8,576.00	21,440.00	250.00%	12,864.00
Section Total				**117,626.50**	**152,561.00**	**129.70%**	**34,934.50**
0003	**TRAFFIC SIGNING AND STRIPING**						
0700	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS					
	18.000 EA	145.000	60.000	2,610.00	1,080.00	41.38%	-1,530.00
0710	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS					
	2.000 EA	300.000	300.000	600.00	600.00	100.00%	0.00
0720	850(A)1200	SHEET ALUMINUM SIGNS					
	121.290 SF	30.000	30.000	3,638.70	3,638.70	100.00%	0.00
0730	851(C)2415	2" SQUARE TUBE POST					
	252.500 LF	12.500	10.000	3,156.25	2,525.00	80.00%	-631.25
0740	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	17,500.000 LF	0.700	1.000	12,250.00	17,500.00	142.86%	5,250.00
0750	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)					
	1,700.000 LF	1.400	2.000	2,380.00	3,400.00	142.86%	1,020.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220208 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0760	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)					
	2,241.000 LF	2.300	4.000	5,154.30	8,964.00	173.91%	3,809.70
0770	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	24.000 LF	8.700	30.000	208.80	720.00	344.83%	511.20
0780	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)					
	13.000 EA	165.000	275.000	2,145.00	3,575.00	166.67%	1,430.00
Section Total				**32,143.05**	**42,002.70**	**130.67%**	**9,859.65**
0004	**STAKING**						
0790	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	15,000.000	45,000.000	15,000.00	45,000.00	300.00%	30,000.00
Section Total				**15,000.00**	**45,000.00**	**300.00%**	**30,000.00**
0005	**CONSTRUCTION**						
0800	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	5,000.000	7,500.000	5,000.00	7,500.00	150.00%	2,500.00
0810	641 2110	MOBILIZATION					
	1.000 LSUM	92,000.000	140,000.000	92,000.00	140,000.00	152.17%	48,000.00
Section Total				**97,000.00**	**147,500.00**	**152.06%**	**50,500.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

J/P No.: 35983(04) **Project No.:** SAP-019N(153)ES **Calendar** 15

County: TULSA

Description: BRIDGE REPAIR
CITY STREET (129TH W AVENUE): OVER US-64, 1.6 MILES SOUTHWEST OF THE OSAGE COUNTY LINE.
PROJECT LENGTH = 0.000 MILE

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$154,530.80		
1	BUILT RIGHT CONSTRUCTION, LLC	$222,872.05	100.00%	144.23%
2	LOGOS CONSTRUCTION CO., LLC	$381,743.43	171.28%	247.03%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	BRIDGE 'A' - NBI NO. 17277			
0010	502(B)3320	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**30,000.000**	**30,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		75,000.000	75,000.00
2	LOGOS CONSTRUCTION CO., LLC		36,000.000	36,000.00
0020	506(A)7200	STRUCTURAL STEEL	330.000 LB	
	Engineer's Estimate		**6.250**	**2,062.50**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	16,500.00
2	LOGOS CONSTRUCTION CO., LLC		160.000	52,800.00
0030	540 8116	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM	
	Engineer's Estimate		**40,000.000**	**40,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		25,000.000	25,000.00
2	LOGOS CONSTRUCTION CO., LLC		112,000.000	112,000.00
0040	540 8132	(PL)REPAIR BRIDGE ITEM (TYPE B)	1.000 LSUM	
	Engineer's Estimate		**35,000.000**	**35,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		30,000.000	30,000.00
2	LOGOS CONSTRUCTION CO., LLC		112,500.000	112,500.00
0050	540 8148	(PL)REPAIR BRIDGE ITEM (TYPE C)	1.000 LSUM	
	Engineer's Estimate		**15,000.000**	**15,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		30,000.000	30,000.00
2	LOGOS CONSTRUCTION CO., LLC		25,000.000	25,000.00
Section Total:				122,062.50
	Engineer's Estimate			**122,062.50**
1	BUILT RIGHT CONSTRUCTION, LLC			176,500.00
2	LOGOS CONSTRUCTION CO., LLC			338,300.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0060	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	14.000 SD	
	Engineer's Estimate		**122.000**	**1,708.00**
1	BUILT RIGHT CONSTRUCTION, LLC		150.000	2,100.00
2	LOGOS CONSTRUCTION CO., LLC		157.500	2,205.00
0070	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,000.000 LF	
	Engineer's Estimate		**0.750**	**750.00**
1	BUILT RIGHT CONSTRUCTION, LLC		3.870	3,870.00
2	LOGOS CONSTRUCTION CO., LLC		4.060	4,060.00
0080	871(B)2300	CONST.ZONE IMPACT ATTEN.	14.000 SD	
	Engineer's Estimate		**8.500**	**119.00**
1	BUILT RIGHT CONSTRUCTION, LLC		50.000	700.00
2	LOGOS CONSTRUCTION CO., LLC		52.500	735.00
0090	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**21.250**	**10,625.00**
1	BUILT RIGHT CONSTRUCTION, LLC		19.500	9,750.00
2	LOGOS CONSTRUCTION CO., LLC		22.000	11,000.00
0100	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**3.750**	**1,875.00**
1	BUILT RIGHT CONSTRUCTION, LLC		2.500	1,250.00
2	LOGOS CONSTRUCTION CO., LLC		1.000	500.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	14.000 SD	
	Engineer's Estimate		**7.250**	**101.50**
1	BUILT RIGHT CONSTRUCTION, LLC		15.000	210.00
2	LOGOS CONSTRUCTION CO., LLC		15.750	220.50
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	437.000 SD	
	Engineer's Estimate		**0.400**	**174.80**
1	BUILT RIGHT CONSTRUCTION, LLC		0.750	327.75
2	LOGOS CONSTRUCTION CO., LLC		0.790	345.23
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	284.000 SD	
	Engineer's Estimate		**0.750**	**213.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.750	213.00
2	LOGOS CONSTRUCTION CO., LLC		0.790	224.36

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit Unit Price	Ext Amount
Section: 0002		TRAFFIC CONTROL		
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	440.000 SD	
	Engineer's Estimate		**1.500**	**660.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.750	330.00
2	LOGOS CONSTRUCTION CO., LLC		0.790	347.60
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	170.000 SD	
	Engineer's Estimate		**0.800**	**136.00**
1	BUILT RIGHT CONSTRUCTION, LLC		8.000	1,360.00
2	LOGOS CONSTRUCTION CO., LLC		8.400	1,428.00
0160	880(E)6607	WARNING LIGHTS(TYPE B)	610.000 SD	
	Engineer's Estimate		**0.500**	**305.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.750	457.50
2	LOGOS CONSTRUCTION CO., LLC		0.790	481.90
0170	880(F)6700	DRUMS	840.000 SD	
	Engineer's Estimate		**0.250**	**210.00**
1	BUILT RIGHT CONSTRUCTION, LLC		0.020	16.80
2	LOGOS CONSTRUCTION CO., LLC		0.020	16.80
0180	880(G)6805	CHANNELIZER CONES	538.000 SD	
	Engineer's Estimate		**0.500**	**269.00**
1	BUILT RIGHT CONSTRUCTION, LLC		1.500	807.00
2	LOGOS CONSTRUCTION CO., LLC		1.580	850.04
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	28.000 SD	
	Engineer's Estimate		**11.500**	**322.00**
1	BUILT RIGHT CONSTRUCTION, LLC		35.000	980.00
2	LOGOS CONSTRUCTION CO., LLC		36.750	1,029.00
Section Total:				17,468.30
	Engineer's Estimate			**17,468.30**
1	BUILT RIGHT CONSTRUCTION, LLC			22,372.05
2	LOGOS CONSTRUCTION CO., LLC			23,443.43

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section:	0003	CONSTRUCTION		
0200	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**15,000.000**	**15,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC		24,000.000	24,000.00
2	LOGOS CONSTRUCTION CO., LLC		20,000.000	20,000.00
Section Total:				15,000.00
	Engineer's Estimate			**15,000.00**
1	BUILT RIGHT CONSTRUCTION, LLC			24,000.00
2	LOGOS CONSTRUCTION CO., LLC			20,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**BRIDGE 'A' - NBI NO. 17277**						
0010	502(B)3320	(PL)FALSEWORK JACKING					
	1.000 LSUM	30,000.000	75,000.000	30,000.00	75,000.00	250.00%	45,000.00
0020	506(A)7200	STRUCTURAL STEEL					
	330.000 LB	6.250	50.000	2,062.50	16,500.00	800.00%	14,437.50
0030	540 8116	(PL)REPAIR BRIDGE ITEM (TYPE A)					
	1.000 LSUM	40,000.000	25,000.000	40,000.00	25,000.00	62.50%	-15,000.00
0040	540 8132	(PL)REPAIR BRIDGE ITEM (TYPE B)					
	1.000 LSUM	35,000.000	30,000.000	35,000.00	30,000.00	85.71%	-5,000.00
0050	540 8148	(PL)REPAIR BRIDGE ITEM (TYPE C)					
	1.000 LSUM	15,000.000	30,000.000	15,000.00	30,000.00	200.00%	15,000.00
Section Total				**122,062.50**	**176,500.00**	**144.60%**	**54,437.50**
0002	**TRAFFIC CONTROL**						
0060	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM					
	14.000 SD	122.000	150.000	1,708.00	2,100.00	122.95%	392.00
0070	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)					
	1,000.000 LF	0.750	3.870	750.00	3,870.00	516.00%	3,120.00
0080	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	14.000 SD	8.500	50.000	119.00	700.00	588.24%	581.00
0090	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	500.000 LF	21.250	19.500	10,625.00	9,750.00	91.76%	-875.00
0100	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	500.000 LF	3.750	2.500	1,875.00	1,250.00	66.67%	-625.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)					
	14.000 SD	7.250	15.000	101.50	210.00	206.90%	108.50
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	437.000 SD	0.400	0.750	174.80	327.75	187.50%	152.95
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	284.000 SD	0.750	0.750	213.00	213.00	100.00%	0.00
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	440.000 SD	1.500	0.750	660.00	330.00	50.00%	-330.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)					
	170.000 SD	0.800	8.000	136.00	1,360.00	1000.00%	1,224.00
0160	880(E)6607	WARNING LIGHTS(TYPE B)					
	610.000 SD	0.500	0.750	305.00	457.50	150.00%	152.50
0170	880(F)6700	DRUMS					
	840.000 SD	0.250	0.020	210.00	16.80	8.00%	-193.20
0180	880(G)6805	CHANNELIZER CONES					
	538.000 SD	0.500	1.500	269.00	807.00	300.00%	538.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 850 **Contract ID:** 220209 **District:** 8

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	28.000 SD	11.500	35.000	322.00	980.00	304.35%	658.00
Section Total				**17,468.30**	**22,372.05**	**128.07%**	**4,903.75**
0003	**CONSTRUCTION**						
0200	641 2100	MOBILIZATION					
	1.000 LSUM	15,000.000	24,000.000	15,000.00	24,000.00	160.00%	9,000.00
Section Total				**15,000.00**	**24,000.00**	**160.00%**	**9,000.00**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

J/P No.: 24352(07) **Project No.:** STP-175C(090)SS **Calendar** 210

County: WASHITA

Description: WIDEN, RESURFACE, AND BRIDGE
SH-152: FROM 1.8 MILES EAST OF THE BECKHAM COUNTY LINE, EXTEND EAST NEAR DILL CITY.
PROJECT LENGTH = 3.837 MILES

	Bidder	Total Bid	% of Low	% of Est
	Engineer's Estimate	$4,975,259.18		
1	CASWELL CONTRACTING, INC.	$5,063,656.04	100.00%	101.78%
2	CORNELL CONSTRUCTION COMPANY, INC.	$5,378,742.19	106.22%	108.11%
3	SEWELL BROS., INC.	$5,383,037.80	106.31%	108.20%
4	K & R BUILDERS, INC.	$6,027,187.54	119.03%	121.14%

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM		
	Engineer's Estimate			**85,000.000**	**85,000.00**
1	CASWELL CONTRACTING, INC.			31,794.450	31,794.45
2	CORNELL CONSTRUCTION COMPANY, INC.			91,850.950	91,850.95
3	SEWELL BROS., INC.			58,000.000	58,000.00
4	K & R BUILDERS, INC.			70,000.000	70,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	9,009.000 CY		
	Engineer's Estimate			**10.000**	**90,090.00**
1	CASWELL CONTRACTING, INC.			9.750	87,837.75
2	CORNELL CONSTRUCTION COMPANY, INC.			8.500	76,576.50
3	SEWELL BROS., INC.			12.000	108,108.00
4	K & R BUILDERS, INC.			11.530	103,873.77
0030	202(D)2500	UNCLASSIFIED BORROW	6,093.000 CY		
	Engineer's Estimate			**10.500**	**63,976.50**
1	CASWELL CONTRACTING, INC.			15.760	96,025.68
2	CORNELL CONSTRUCTION COMPANY, INC.			26.000	158,418.00
3	SEWELL BROS., INC.			13.000	79,209.00
4	K & R BUILDERS, INC.			14.930	90,968.49
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL	7,045.000 CY		
	Engineer's Estimate			**9.000**	**63,405.00**
1	CASWELL CONTRACTING, INC.			4.110	28,954.95
2	CORNELL CONSTRUCTION COMPANY, INC.			3.000	21,135.00
3	SEWELL BROS., INC.			10.000	70,450.00
4	K & R BUILDERS, INC.			8.250	58,121.25
0050	221(B)2300	TEMPORARY SILT FENCE	2,090.000 LF		
	Engineer's Estimate			**3.000**	**6,270.00**
1	CASWELL CONTRACTING, INC.			4.390	9,175.10
2	CORNELL CONSTRUCTION COMPANY, INC.			3.950	8,255.50
3	SEWELL BROS., INC.			4.150	8,673.50
4	K & R BUILDERS, INC.			5.450	11,390.50
0060	221(E)2600	TEMPORARY SILT DIKE	357.000 LF		
	Engineer's Estimate			**11.000**	**3,927.00**
1	CASWELL CONTRACTING, INC.			17.720	6,326.04
2	CORNELL CONSTRUCTION COMPANY, INC.			15.950	5,694.15
3	SEWELL BROS., INC.			16.750	5,979.75
4	K & R BUILDERS, INC.			21.950	7,836.15

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0070	230(A)7200	SOLID SLAB SODDING	144,308.000 SY		
	Engineer's Estimate			**2.500**	**360,770.00**
1	CASWELL CONTRACTING, INC.			2.220	320,363.76
2	CORNELL CONSTRUCTION COMPANY, INC.			2.000	288,616.00
3	SEWELL BROS., INC.			2.150	310,262.20
4	K & R BUILDERS, INC.			3.140	453,127.12
0080	233(A)0200	VEGETATIVE MULCHING	29.820 AC		
	Engineer's Estimate			**100.000**	**2,982.00**
1	CASWELL CONTRACTING, INC.			722.310	21,539.28
2	CORNELL CONSTRUCTION COMPANY, INC.			650.000	19,383.00
3	SEWELL BROS., INC.			680.000	20,277.60
4	K & R BUILDERS, INC.			1,100.000	32,802.00
0090	241 3100	MOWING	79.000 AC		
	Engineer's Estimate			**200.000**	**15,800.00**
1	CASWELL CONTRACTING, INC.			277.810	21,946.99
2	CORNELL CONSTRUCTION COMPANY, INC.			250.000	19,750.00
3	SEWELL BROS., INC.			260.000	20,540.00
4	K & R BUILDERS, INC.			205.000	16,195.00
0100	307(K)4200	STABILIZED SUBGRADE	40,860.000 SY		
	Engineer's Estimate			**6.500**	**265,590.00**
1	CASWELL CONTRACTING, INC.			7.930	324,019.80
2	CORNELL CONSTRUCTION COMPANY, INC.			6.150	251,289.00
3	SEWELL BROS., INC.			8.000	326,880.00
4	K & R BUILDERS, INC.			8.020	327,697.20
0110	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	196.000 TON		
	Engineer's Estimate			**65.000**	**12,740.00**
1	CASWELL CONTRACTING, INC.			56.050	10,985.80
2	CORNELL CONSTRUCTION COMPANY, INC.			39.260	7,694.96
3	SEWELL BROS., INC.			40.000	7,840.00
4	K & R BUILDERS, INC.			52.200	10,231.20
0120	407(B)7300	TACK COAT	10,347.000 GAL		
	Engineer's Estimate			**4.250**	**43,974.75**
1	CASWELL CONTRACTING, INC.			3.650	37,766.55
2	CORNELL CONSTRUCTION COMPANY, INC.			3.210	33,213.87
3	SEWELL BROS., INC.			3.400	35,179.80
4	K & R BUILDERS, INC.			3.300	34,145.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0001	ROADWAY				
0130	408 8100	PRIME COAT	15,158.000 GAL		
	Engineer's Estimate			**3.500**	**53,053.00**
1	CASWELL CONTRACTING, INC.			0.560	8,488.48
2	CORNELL CONSTRUCTION COMPANY, INC.			2.560	38,804.48
3	SEWELL BROS., INC.			4.200	63,663.60
4	K & R BUILDERS, INC.			2.250	34,105.50
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	14,502.000 TON		
	Engineer's Estimate			**90.000**	**1,305,180.00**
1	CASWELL CONTRACTING, INC.			93.900	1,361,737.80
2	CORNELL CONSTRUCTION COMPANY, INC.			110.600	1,603,921.20
3	SEWELL BROS., INC.			105.000	1,522,710.00
4	K & R BUILDERS, INC.			109.450	1,587,243.90
0150	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,388.000 TON		
	Engineer's Estimate			**100.000**	**1,038,800.00**
1	CASWELL CONTRACTING, INC.			92.190	957,669.72
2	CORNELL CONSTRUCTION COMPANY, INC.			113.200	1,175,921.60
3	SEWELL BROS., INC.			109.000	1,132,292.00
4	K & R BUILDERS, INC.			113.500	1,179,038.00
0160	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	65.000 CY		
	Engineer's Estimate			**40.000**	**2,600.00**
1	CASWELL CONTRACTING, INC.			44.450	2,889.25
2	CORNELL CONSTRUCTION COMPANY, INC.			40.000	2,600.00
3	SEWELL BROS., INC.			30.000	1,950.00
4	K & R BUILDERS, INC.			75.000	4,875.00
0170	509(A)0200	CLASS AA CONCRETE	147.000 CY		
	Engineer's Estimate			**600.000**	**88,200.00**
1	CASWELL CONTRACTING, INC.			944.560	138,850.32
2	CORNELL CONSTRUCTION COMPANY, INC.			850.000	124,950.00
3	SEWELL BROS., INC.			600.000	88,200.00
4	K & R BUILDERS, INC.			1,475.000	216,825.00
0180	509(D)0500	CLASS C CONCRETE	20.000 CY		
	Engineer's Estimate			**450.000**	**9,000.00**
1	CASWELL CONTRACTING, INC.			388.940	7,778.80
2	CORNELL CONSTRUCTION COMPANY, INC.			350.000	7,000.00
3	SEWELL BROS., INC.			400.000	8,000.00
4	K & R BUILDERS, INC.			490.000	9,800.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0190	511(A)2200	REINFORCING STEEL	16,701.000 LB	
	Engineer's Estimate		**1.500**	**25,051.50**
1	CASWELL CONTRACTING, INC.		1.640	27,389.64
2	CORNELL CONSTRUCTION COMPANY, INC.		1.480	24,717.48
3	SEWELL BROS., INC.		1.600	26,721.60
4	K & R BUILDERS, INC.		1.810	30,228.81
0200	613(B)5516	24" CORR. GALV. STEEL PIPE	122.000 LF	
	Engineer's Estimate		**65.000**	**7,930.00**
1	CASWELL CONTRACTING, INC.		91.280	11,136.16
2	CORNELL CONSTRUCTION COMPANY, INC.		75.460	9,206.12
3	SEWELL BROS., INC.		65.000	7,930.00
4	K & R BUILDERS, INC.		60.000	7,320.00
0210	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	604.000 LF	
	Engineer's Estimate		**50.000**	**30,200.00**
1	CASWELL CONTRACTING, INC.		79.670	48,120.68
2	CORNELL CONSTRUCTION COMPANY, INC.		75.600	45,662.40
3	SEWELL BROS., INC.		67.000	40,468.00
4	K & R BUILDERS, INC.		61.000	36,844.00
0220	613(B)5616	35" X 24" CORR. GALV. STEEL PIPE ARCH	58.000 LF	
	Engineer's Estimate		**60.000**	**3,480.00**
1	CASWELL CONTRACTING, INC.		127.790	7,411.82
2	CORNELL CONSTRUCTION COMPANY, INC.		87.110	5,052.38
3	SEWELL BROS., INC.		84.000	4,872.00
4	K & R BUILDERS, INC.		78.000	4,524.00
0230	613(M)6964	TYPE B4 CULVERT END TREATMENT	13.000 EA	
	Engineer's Estimate		**1,300.000**	**16,900.00**
1	CASWELL CONTRACTING, INC.		2,333.630	30,337.19
2	CORNELL CONSTRUCTION COMPANY, INC.		2,100.000	27,300.00
3	SEWELL BROS., INC.		1,400.000	18,200.00
4	K & R BUILDERS, INC.		1,870.000	24,310.00
0240	613(M)7008	TYPE B6 CULVERT END TREATMENT	13.000 EA	
	Engineer's Estimate		**1,850.000**	**24,050.00**
1	CASWELL CONTRACTING, INC.		3,333.760	43,338.88
2	CORNELL CONSTRUCTION COMPANY, INC.		3,000.000	39,000.00
3	SEWELL BROS., INC.		1,650.000	21,450.00
4	K & R BUILDERS, INC.		2,360.000	30,680.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001	ROADWAY			
0250	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**16,850.000**	**16,850.00**
1	CASWELL CONTRACTING, INC.		17,322.030	17,322.03
2	CORNELL CONSTRUCTION COMPANY, INC.		3,227.880	3,227.88
3	SEWELL BROS., INC.		10,000.000	10,000.00
4	K & R BUILDERS, INC.		18,750.000	18,750.00
0260	619(B)6300	REMOVAL OF HEADWALL	25.000 EA	
	Engineer's Estimate		**932.000**	**23,300.00**
1	CASWELL CONTRACTING, INC.		889.000	22,225.00
2	CORNELL CONSTRUCTION COMPANY, INC.		1,199.760	29,994.00
3	SEWELL BROS., INC.		1,200.000	30,000.00
4	K & R BUILDERS, INC.		2,125.000	53,125.00
0270	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	5,921.000 SY	
	Engineer's Estimate		**6.000**	**35,526.00**
1	CASWELL CONTRACTING, INC.		14.160	83,841.36
2	CORNELL CONSTRUCTION COMPANY, INC.		6.960	41,210.16
3	SEWELL BROS., INC.		6.300	37,302.30
4	K & R BUILDERS, INC.		12.000	71,052.00
0280	619(B)6396	REMOVAL OF GUARDRAIL	657.000 LF	
	Engineer's Estimate		**5.000**	**3,285.00**
1	CASWELL CONTRACTING, INC.		5.990	3,935.43
2	CORNELL CONSTRUCTION COMPANY, INC.		6.000	3,942.00
3	SEWELL BROS., INC.		5.000	3,285.00
4	K & R BUILDERS, INC.		7.500	4,927.50
0290	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	1,381.000 LF	
	Engineer's Estimate		**9.500**	**13,119.50**
1	CASWELL CONTRACTING, INC.		13.610	18,795.41
2	CORNELL CONSTRUCTION COMPANY, INC.		11.000	15,191.00
3	SEWELL BROS., INC.		11.250	15,536.25
4	K & R BUILDERS, INC.		11.800	16,295.80
0300	629(A)7200	MAILBOX INSTALLATION-SINGLE	7.000 EA	
	Engineer's Estimate		**100.000**	**700.00**
1	CASWELL CONTRACTING, INC.		120.520	843.64
2	CORNELL CONSTRUCTION COMPANY, INC.		250.000	1,750.00
3	SEWELL BROS., INC.		225.000	1,575.00
4	K & R BUILDERS, INC.		275.000	1,925.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	ROADWAY				
0310	629(C)7400	REMOVAL OF MAILBOX INSTALLATION	7.000 EA		
	Engineer's Estimate		**60.000**		**420.00**
1	CASWELL CONTRACTING, INC.		80.350		562.45
2	CORNELL CONSTRUCTION COMPANY, INC.		65.000		455.00
3	SEWELL BROS., INC.		125.000		875.00
4	K & R BUILDERS, INC.		75.000		525.00
0320	629(E)7600	MAILBOX	7.000 EA		
	Engineer's Estimate		**100.000**		**700.00**
1	CASWELL CONTRACTING, INC.		222.250		1,555.75
2	CORNELL CONSTRUCTION COMPANY, INC.		40.000		280.00
3	SEWELL BROS., INC.		225.000		1,575.00
4	K & R BUILDERS, INC.		44.000		308.00
Section Total:					3,712,870.25
	Engineer's Estimate				**3,712,870.25**
1	CASWELL CONTRACTING, INC.				3,790,965.96
2	CORNELL CONSTRUCTION COMPANY, INC.				4,182,062.63
3	SEWELL BROS., INC.				4,088,005.60
4	K & R BUILDERS, INC.				4,549,090.29

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0002		BRIDGE 'A' - NBI NO. 01845			
0330	202(A)2210	UNCLASSIFIED EXCAVATION	535.000 CY		
	Engineer's Estimate			**15.000**	**8,025.00**
1	CASWELL CONTRACTING, INC.			4.440	2,375.40
2	CORNELL CONSTRUCTION COMPANY, INC.			4.000	2,140.00
3	SEWELL BROS., INC.			12.000	6,420.00
4	K & R BUILDERS, INC.			11.000	5,885.00
0340	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	130.000 CY		
	Engineer's Estimate			**25.000**	**3,250.00**
1	CASWELL CONTRACTING, INC.			33.340	4,334.20
2	CORNELL CONSTRUCTION COMPANY, INC.			30.000	3,900.00
3	SEWELL BROS., INC.			30.000	3,900.00
4	K & R BUILDERS, INC.			16.050	2,086.50
0350	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	CASWELL CONTRACTING, INC.			11,112.520	11,112.52
2	CORNELL CONSTRUCTION COMPANY, INC.			10,000.000	10,000.00
3	SEWELL BROS., INC.			15,000.000	15,000.00
4	K & R BUILDERS, INC.			37,500.000	37,500.00
0360	509(A)0210	CLASS AA CONCRETE	300.100 CY		
	Engineer's Estimate			**650.000**	**195,065.00**
1	CASWELL CONTRACTING, INC.			596.740	179,081.67
2	CORNELL CONSTRUCTION COMPANY, INC.			537.000	161,153.70
3	SEWELL BROS., INC.			500.000	150,050.00
4	K & R BUILDERS, INC.			657.000	197,165.70
0370	511(A)2210	REINFORCING STEEL	56,440.000 LB		
	Engineer's Estimate			**1.300**	**73,372.00**
1	CASWELL CONTRACTING, INC.			1.500	84,660.00
2	CORNELL CONSTRUCTION COMPANY, INC.			1.350	76,194.00
3	SEWELL BROS., INC.			1.600	90,304.00
4	K & R BUILDERS, INC.			1.500	84,660.00
0380	601(B)1230	TYPE I-A PLAIN RIPRAP	250.000 TON		
	Engineer's Estimate			**55.000**	**13,750.00**
1	CASWELL CONTRACTING, INC.			92.900	23,225.00
2	CORNELL CONSTRUCTION COMPANY, INC.			83.600	20,900.00
3	SEWELL BROS., INC.			55.000	13,750.00
4	K & R BUILDERS, INC.			58.510	14,627.50

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002		BRIDGE 'A' - NBI NO. 01845		
0390	601(C)1310	TYPE I-A FILTER BLANKET	60.000 TON	
	Engineer's Estimate		**45.000**	**2,700.00**
1	CASWELL CONTRACTING, INC.		61.120	3,667.20
2	CORNELL CONSTRUCTION COMPANY, INC.		55.000	3,300.00
3	SEWELL BROS., INC.		40.000	2,400.00
4	K & R BUILDERS, INC.		44.890	2,693.40
0400	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	CASWELL CONTRACTING, INC.		5,556.260	5,556.26
2	CORNELL CONSTRUCTION COMPANY, INC.		5,000.000	5,000.00
3	SEWELL BROS., INC.		8,000.000	8,000.00
4	K & R BUILDERS, INC.		19,000.000	19,000.00
Section Total:				316,162.00
	Engineer's Estimate			**316,162.00**
1	CASWELL CONTRACTING, INC.			314,012.25
2	CORNELL CONSTRUCTION COMPANY, INC.			282,587.70
3	SEWELL BROS., INC.			289,824.00
4	K & R BUILDERS, INC.			363,618.10

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0003		BRIDGE 'B' - NBI NO. 01800			
0410	202(A)2210	UNCLASSIFIED EXCAVATION	1,355.000 CY		
	Engineer's Estimate			**15.000**	**20,325.00**
1	CASWELL CONTRACTING, INC.			4.450	6,029.75
2	CORNELL CONSTRUCTION COMPANY, INC.			4.000	5,420.00
3	SEWELL BROS., INC.			12.000	16,260.00
4	K & R BUILDERS, INC.			11.000	14,905.00
0420	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	115.000 CY		
	Engineer's Estimate			**25.000**	**2,875.00**
1	CASWELL CONTRACTING, INC.			33.340	3,834.10
2	CORNELL CONSTRUCTION COMPANY, INC.			30.000	3,450.00
3	SEWELL BROS., INC.			30.000	3,450.00
4	K & R BUILDERS, INC.			16.050	1,845.75
0430	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM		
	Engineer's Estimate			**10,000.000**	**10,000.00**
1	CASWELL CONTRACTING, INC.			27,781.300	27,781.30
2	CORNELL CONSTRUCTION COMPANY, INC.			25,000.000	25,000.00
3	SEWELL BROS., INC.			15,000.000	15,000.00
4	K & R BUILDERS, INC.			37,500.000	37,500.00
0440	509(A)0210	CLASS AA CONCRETE	334.100 CY		
	Engineer's Estimate			**650.000**	**217,165.00**
1	CASWELL CONTRACTING, INC.			595.630	198,999.98
2	CORNELL CONSTRUCTION COMPANY, INC.			536.000	179,077.60
3	SEWELL BROS., INC.			500.000	167,050.00
4	K & R BUILDERS, INC.			657.000	219,503.70
0450	511(A)2210	REINFORCING STEEL	56,870.000 LB		
	Engineer's Estimate			**1.300**	**73,931.00**
1	CASWELL CONTRACTING, INC.			1.480	84,167.60
2	CORNELL CONSTRUCTION COMPANY, INC.			1.330	75,637.10
3	SEWELL BROS., INC.			1.600	90,992.00
4	K & R BUILDERS, INC.			1.500	85,305.00
0460	601(B)1230	TYPE I-A PLAIN RIPRAP	1,100.000 TON		
	Engineer's Estimate			**55.000**	**60,500.00**
1	CASWELL CONTRACTING, INC.			81.120	89,232.00
2	CORNELL CONSTRUCTION COMPANY, INC.			73.000	80,300.00
3	SEWELL BROS., INC.			55.000	60,500.00
4	K & R BUILDERS, INC.			56.510	62,161.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0003		BRIDGE 'B' - NBI NO. 01800		
0470	601(C)1310	TYPE I-A FILTER BLANKET	245.000 TON	
	Engineer's Estimate		**45.000**	**11,025.00**
1	CASWELL CONTRACTING, INC.		61.120	14,974.40
2	CORNELL CONSTRUCTION COMPANY, INC.		55.000	13,475.00
3	SEWELL BROS., INC.		40.000	9,800.00
4	K & R BUILDERS, INC.		42.640	10,446.80
0480	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**10,000.000**	**10,000.00**
1	CASWELL CONTRACTING, INC.		5,556.260	5,556.26
2	CORNELL CONSTRUCTION COMPANY, INC.		5,000.000	5,000.00
3	SEWELL BROS., INC.		6,000.000	6,000.00
4	K & R BUILDERS, INC.		19,000.000	19,000.00
Section Total:				405,821.00
	Engineer's Estimate			**405,821.00**
1	CASWELL CONTRACTING, INC.			430,575.39
2	CORNELL CONSTRUCTION COMPANY, INC.			387,359.70
3	SEWELL BROS., INC.			369,052.00
4	K & R BUILDERS, INC.			450,667.25

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit	Unit Price	Ext Amount
Section: 0004		TRAFFIC CONTROL			
0490	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	84,340.000 LF		
	Engineer's Estimate			**0.250**	**21,085.00**
1	CASWELL CONTRACTING, INC.			0.240	20,241.60
2	CORNELL CONSTRUCTION COMPANY, INC.			0.220	18,554.80
3	SEWELL BROS., INC.			0.230	19,398.20
4	K & R BUILDERS, INC.			0.250	21,085.00
0500	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	84,340.000 LF		
	Engineer's Estimate			**0.250**	**21,085.00**
1	CASWELL CONTRACTING, INC.			0.230	19,398.20
2	CORNELL CONSTRUCTION COMPANY, INC.			0.210	17,711.40
3	SEWELL BROS., INC.			0.190	16,024.60
4	K & R BUILDERS, INC.			0.230	19,398.20
0510	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	44.000 EA		
	Engineer's Estimate			**6.000**	**264.00**
1	CASWELL CONTRACTING, INC.			10.000	440.00
2	CORNELL CONSTRUCTION COMPANY, INC.			9.000	396.00
3	SEWELL BROS., INC.			11.000	484.00
4	K & R BUILDERS, INC.			9.900	435.60
0520	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	1,124.000 EA		
	Engineer's Estimate			**6.000**	**6,744.00**
1	CASWELL CONTRACTING, INC.			8.330	9,362.92
2	CORNELL CONSTRUCTION COMPANY, INC.			7.500	8,430.00
3	SEWELL BROS., INC.			11.000	12,364.00
4	K & R BUILDERS, INC.			8.250	9,273.00
0530	871(B)2300	CONST.ZONE IMPACT ATTEN.	200.000 SD		
	Engineer's Estimate			**6.500**	**1,300.00**
1	CASWELL CONTRACTING, INC.			0.360	72.00
2	CORNELL CONSTRUCTION COMPANY, INC.			32.000	6,400.00
3	SEWELL BROS., INC.			26.000	5,200.00
4	K & R BUILDERS, INC.			35.250	7,050.00
0540	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	420.000 SD		
	Engineer's Estimate			**11.250**	**4,725.00**
1	CASWELL CONTRACTING, INC.			17.780	7,467.60
2	CORNELL CONSTRUCTION COMPANY, INC.			16.000	6,720.00
3	SEWELL BROS., INC.			31.000	13,020.00
4	K & R BUILDERS, INC.			17.600	7,392.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit	Unit Price	Ext Amount
	Bidder				
Section: 0004		TRAFFIC CONTROL			
0550	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	550.000 LF		
	Engineer's Estimate			**22.750**	**12,512.50**
1	CASWELL CONTRACTING, INC.			30.000	16,500.00
2	CORNELL CONSTRUCTION COMPANY, INC.			27.000	14,850.00
3	SEWELL BROS., INC.			25.000	13,750.00
4	K & R BUILDERS, INC.			34.000	18,700.00
0560	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	1,250.000 LF		
	Engineer's Estimate			**3.750**	**4,687.50**
1	CASWELL CONTRACTING, INC.			3.330	4,162.50
2	CORNELL CONSTRUCTION COMPANY, INC.			3.000	3,750.00
3	SEWELL BROS., INC.			3.000	3,750.00
4	K & R BUILDERS, INC.			6.000	7,500.00
0570	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,310.000 SD		
	Engineer's Estimate			**0.350**	**808.50**
1	CASWELL CONTRACTING, INC.			3.720	8,593.20
2	CORNELL CONSTRUCTION COMPANY, INC.			3.350	7,738.50
3	SEWELL BROS., INC.			1.050	2,425.50
4	K & R BUILDERS, INC.			3.700	8,547.00
0580	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,680.000 SD		
	Engineer's Estimate			**0.700**	**1,176.00**
1	CASWELL CONTRACTING, INC.			3.720	6,249.60
2	CORNELL CONSTRUCTION COMPANY, INC.			3.350	5,628.00
3	SEWELL BROS., INC.			3.100	5,208.00
4	K & R BUILDERS, INC.			3.700	6,216.00
0590	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,780.000 SD		
	Engineer's Estimate			**1.350**	**5,103.00**
1	CASWELL CONTRACTING, INC.			3.720	14,061.60
2	CORNELL CONSTRUCTION COMPANY, INC.			3.350	12,663.00
3	SEWELL BROS., INC.			2.700	10,206.00
4	K & R BUILDERS, INC.			3.700	13,986.00
0600	880(E)6600	WARNING LIGHTS(TYPE A)	2,100.000 SD		
	Engineer's Estimate			**0.300**	**630.00**
1	CASWELL CONTRACTING, INC.			0.940	1,974.00
2	CORNELL CONSTRUCTION COMPANY, INC.			0.850	1,785.00
3	SEWELL BROS., INC.			3.050	6,405.00
4	K & R BUILDERS, INC.			0.940	1,974.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0004	TRAFFIC CONTROL			
0610	880(F)6700	DRUMS	3,570.000 SD	
	Engineer's Estimate		**0.250**	**892.50**
1	CASWELL CONTRACTING, INC.		0.020	71.40
2	CORNELL CONSTRUCTION COMPANY, INC.		0.020	71.40
3	SEWELL BROS., INC.		1.050	3,748.50
4	K & R BUILDERS, INC.		0.030	107.10
0620	880(G)6805	CHANNELIZER CONES	58,800.000 SD	
	Engineer's Estimate		**0.500**	**29,400.00**
1	CASWELL CONTRACTING, INC.		0.390	22,932.00
2	CORNELL CONSTRUCTION COMPANY, INC.		0.350	20,580.00
3	SEWELL BROS., INC.		0.520	30,576.00
4	K & R BUILDERS, INC.		0.390	22,932.00
0630	880(I)7000	FLAGGER	210.000 SD	
	Engineer's Estimate		**175.000**	**36,750.00**
1	CASWELL CONTRACTING, INC.		2.330	489.30
2	CORNELL CONSTRUCTION COMPANY, INC.		1.000	210.00
3	SEWELL BROS., INC.		165.000	34,650.00
4	K & R BUILDERS, INC.		100.000	21,000.00
0640	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	448.000 SD	
	Engineer's Estimate		**16.000**	**7,168.00**
1	CASWELL CONTRACTING, INC.		20.000	8,960.00
2	CORNELL CONSTRUCTION COMPANY, INC.		18.000	8,064.00
3	SEWELL BROS., INC.		26.000	11,648.00
4	K & R BUILDERS, INC.		20.000	8,960.00
Section Total:				154,331.00
	Engineer's Estimate			**154,331.00**
1	CASWELL CONTRACTING, INC.			140,975.92
2	CORNELL CONSTRUCTION COMPANY, INC.			133,552.10
3	SEWELL BROS., INC.			188,857.80
4	K & R BUILDERS, INC.			174,555.90

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0005		TRAFFIC SIGNING AND STRIPING		
0650	413(F)4700	SINUSOIDAL RUMBLE STRIP	69,000.000 LF	
	Engineer's Estimate		**0.350**	**24,150.00**
1	CASWELL CONTRACTING, INC.		0.280	19,320.00
2	CORNELL CONSTRUCTION COMPANY, INC.		0.300	20,700.00
3	SEWELL BROS., INC.		0.600	41,400.00
4	K & R BUILDERS, INC.		0.350	24,150.00
0660	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	17.000 EA	
	Engineer's Estimate		**61.500**	**1,045.50**
1	CASWELL CONTRACTING, INC.		138.910	2,361.47
2	CORNELL CONSTRUCTION COMPANY, INC.		125.000	2,125.00
3	SEWELL BROS., INC.		210.000	3,570.00
4	K & R BUILDERS, INC.		137.500	2,337.50
0670	850(A)1200	SHEET ALUMINUM SIGNS	166.200 SF	
	Engineer's Estimate		**22.750**	**3,781.05**
1	CASWELL CONTRACTING, INC.		54.450	9,049.59
2	CORNELL CONSTRUCTION COMPANY, INC.		49.000	8,143.80
3	SEWELL BROS., INC.		36.000	5,983.20
4	K & R BUILDERS, INC.		54.000	8,974.80
0680	851(C)2415	2" SQUARE TUBE POST	60.000 LF	
	Engineer's Estimate		**9.500**	**570.00**
1	CASWELL CONTRACTING, INC.		8.890	533.40
2	CORNELL CONSTRUCTION COMPANY, INC.		8.000	480.00
3	SEWELL BROS., INC.		11.000	660.00
4	K & R BUILDERS, INC.		8.800	528.00
0690	851(C)2430	2 1/2" SQUARE TUBE POST	193.000 LF	
	Engineer's Estimate		**10.750**	**2,074.75**
1	CASWELL CONTRACTING, INC.		10.000	1,930.00
2	CORNELL CONSTRUCTION COMPANY, INC.		9.000	1,737.00
3	SEWELL BROS., INC.		12.000	2,316.00
4	K & R BUILDERS, INC.		9.900	1,910.70
0700	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	84,340.000 LF	
	Engineer's Estimate		**0.750**	**63,255.00**
1	CASWELL CONTRACTING, INC.		0.760	64,098.40
2	CORNELL CONSTRUCTION COMPANY, INC.		0.680	57,351.20
3	SEWELL BROS., INC.		0.880	74,219.20
4	K & R BUILDERS, INC.		0.750	63,255.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005		TRAFFIC SIGNING AND STRIPING			
0710	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	250.000 LF		
	Engineer's Estimate		**8.750**		**2,187.50**
1	CASWELL CONTRACTING, INC.		4.450		1,112.50
2	CORNELL CONSTRUCTION COMPANY, INC.		4.000		1,000.00
3	SEWELL BROS., INC.		11.000		2,750.00
4	K & R BUILDERS, INC.		4.400		1,100.00
Section Total:					97,063.80
	Engineer's Estimate				**97,063.80**
1	CASWELL CONTRACTING, INC.				98,405.36
2	CORNELL CONSTRUCTION COMPANY, INC.				91,537.00
3	SEWELL BROS., INC.				130,898.40
4	K & R BUILDERS, INC.				102,256.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006		STAKING			
0720	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM		
	Engineer's Estimate		**56,511.130**		**56,511.13**
1	CASWELL CONTRACTING, INC.		22,225.030		22,225.03
2	CORNELL CONSTRUCTION COMPANY, INC.		20,493.370		20,493.37
3	SEWELL BROS., INC.		63,400.000		63,400.00
4	K & R BUILDERS, INC.		75,000.000		75,000.00
Section Total:					56,511.13
	Engineer's Estimate				**56,511.13**
1	CASWELL CONTRACTING, INC.				22,225.03
2	CORNELL CONSTRUCTION COMPANY, INC.				20,493.37
3	SEWELL BROS., INC.				63,400.00
4	K & R BUILDERS, INC.				75,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0007	CONSTRUCTION			
0730	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.000**	**2,500.00**
1	CASWELL CONTRACTING, INC.		5,568.170	5,568.17
2	CORNELL CONSTRUCTION COMPANY, INC.		1,000.000	1,000.00
3	SEWELL BROS., INC.		3,000.000	3,000.00
4	K & R BUILDERS, INC.		7,000.000	7,000.00
0740	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**230,000.000**	**230,000.00**
1	CASWELL CONTRACTING, INC.		260,927.960	260,927.96
2	CORNELL CONSTRUCTION COMPANY, INC.		280,149.690	280,149.69
3	SEWELL BROS., INC.		250,000.000	250,000.00
4	K & R BUILDERS, INC.		305,000.000	305,000.00
Section Total:				232,500.00
	Engineer's Estimate			**232,500.00**
1	CASWELL CONTRACTING, INC.			266,496.13
2	CORNELL CONSTRUCTION COMPANY, INC.			281,149.69
3	SEWELL BROS., INC.			253,000.00
4	K & R BUILDERS, INC.			312,000.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0001	**ROADWAY**						
0010	201(A)1200	CLEARING AND GRUBBING					
	1.000 LSUM	85,000.000	31,794.450	85,000.00	31,794.45	37.41%	-53,205.55
0020	202(A)2200	UNCLASSIFIED EXCAVATION					
	9,009.000 CY	10.000	9.750	90,090.00	87,837.75	97.50%	-2,252.25
0030	202(D)2500	UNCLASSIFIED BORROW					
	6,093.000 CY	10.500	15.760	63,976.50	96,025.68	150.10%	32,049.18
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL					
	7,045.000 CY	9.000	4.110	63,405.00	28,954.95	45.67%	-34,450.05
0050	221(B)2300	TEMPORARY SILT FENCE					
	2,090.000 LF	3.000	4.390	6,270.00	9,175.10	146.33%	2,905.10
0060	221(E)2600	TEMPORARY SILT DIKE					
	357.000 LF	11.000	17.720	3,927.00	6,326.04	161.09%	2,399.04
0070	230(A)7200	SOLID SLAB SODDING					
	144,308.000 SY	2.500	2.220	360,770.00	320,363.76	88.80%	-40,406.24
0080	233(A)0200	VEGETATIVE MULCHING					
	29.820 AC	100.000	722.310	2,982.00	21,539.28	722.31%	18,557.28
0090	241 3100	MOWING					
	79.000 AC	200.000	277.810	15,800.00	21,946.99	138.91%	6,146.99
0100	307(K)4200	STABILIZED SUBGRADE					
	40,860.000 SY	6.500	7.930	265,590.00	324,019.80	122.00%	58,429.80
0110	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E					
	196.000 TON	65.000	56.050	12,740.00	10,985.80	86.23%	-1,754.20
0120	407(B)7300	TACK COAT					
	10,347.000 GAL	4.250	3.650	43,974.75	37,766.55	85.88%	-6,208.20
0130	408 8100	PRIME COAT					
	15,158.000 GAL	3.500	0.560	53,053.00	8,488.48	16.00%	-44,564.52
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)					
	14,502.000 TON	90.000	93.900	1,305,180.00	1,361,737.80	104.33%	56,557.80
0150	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)					
	10,388.000 TON	100.000	92.190	1,038,800.00	957,669.72	92.19%	-81,130.28
0160	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED					
	65.000 CY	40.000	44.450	2,600.00	2,889.25	111.13%	289.25
0170	509(A)0200	CLASS AA CONCRETE					
	147.000 CY	600.000	944.560	88,200.00	138,850.32	157.43%	50,650.32
0180	509(D)0500	CLASS C CONCRETE					
	20.000 CY	450.000	388.940	9,000.00	7,778.80	86.43%	-1,221.20
0190	511(A)2200	REINFORCING STEEL					
	16,701.000 LB	1.500	1.640	25,051.50	27,389.64	109.33%	2,338.14

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0200	613(B)5516	24" CORR. GALV. STEEL PIPE					
	122.000 LF	65.000	91.280	7,930.00	11,136.16	140.43%	3,206.16
0210	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH					
	604.000 LF	50.000	79.670	30,200.00	48,120.68	159.34%	17,920.68
0220	613(B)5616	35" X 24" CORR. GALV. STEEL PIPE ARCH					
	58.000 LF	60.000	127.790	3,480.00	7,411.82	212.98%	3,931.82
0230	613(M)6964	TYPE B4 CULVERT END TREATMENT					
	13.000 EA	1,300.000	2,333.630	16,900.00	30,337.19	179.51%	13,437.19
0240	613(M)7008	TYPE B6 CULVERT END TREATMENT					
	13.000 EA	1,850.000	3,333.760	24,050.00	43,338.88	180.20%	19,288.88
0250	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS					
	1.000 LSUM	16,850.000	17,322.030	16,850.00	17,322.03	102.80%	472.03
0260	619(B)6300	REMOVAL OF HEADWALL					
	25.000 EA	932.000	889.000	23,300.00	22,225.00	95.39%	-1,075.00
0270	619(B)6364	REMOVAL OF ASPHALT PAVEMENT					
	5,921.000 SY	6.000	14.160	35,526.00	83,841.36	236.00%	48,315.36
0280	619(B)6396	REMOVAL OF GUARDRAIL					
	657.000 LF	5.000	5.990	3,285.00	3,935.43	119.80%	650.43
0290	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)					
	1,381.000 LF	9.500	13.610	13,119.50	18,795.41	143.26%	5,675.91
0300	629(A)7200	MAILBOX INSTALLATION-SINGLE					
	7.000 EA	100.000	120.520	700.00	843.64	120.52%	143.64
0310	629(C)7400	REMOVAL OF MAILBOX INSTALLATION					
	7.000 EA	60.000	80.350	420.00	562.45	133.92%	142.45
0320	629(E)7600	MAILBOX					
	7.000 EA	100.000	222.250	700.00	1,555.75	222.25%	855.75
Section Total				**3,712,870.25**	**3,790,965.96**	**102.10%**	**78,095.71**
0002	**BRIDGE 'A' - NBI NO. 01845**						
0330	202(A)2210	UNCLASSIFIED EXCAVATION					
	535.000 CY	15.000	4.440	8,025.00	2,375.40	29.60%	-5,649.60
0340	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED					
	130.000 CY	25.000	33.340	3,250.00	4,334.20	133.36%	1,084.20
0350	502 3100	TEMPORARY EARTH RETAINAGE					
	1.000 LSUM	10,000.000	11,112.520	10,000.00	11,112.52	111.13%	1,112.52
0360	509(A)0210	CLASS AA CONCRETE					
	300.100 CY	650.000	596.740	195,065.00	179,081.67	91.81%	-15,983.33
0370	511(A)2210	REINFORCING STEEL					
	56,440.000 LB	1.300	1.500	73,372.00	84,660.00	115.38%	11,288.00

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0380	601(B)1230	TYPE I-A PLAIN RIPRAP					
	250.000 TON	55.000	92.900	13,750.00	23,225.00	168.91%	9,475.00
0390	601(C)1310	TYPE I-A FILTER BLANKET					
	60.000 TON	45.000	61.120	2,700.00	3,667.20	135.82%	967.20
0400	619(B)6304	REMOVAL OF BRIDGE ITEMS					
	1.000 LSUM	10,000.000	5,556.260	10,000.00	5,556.26	55.56%	-4,443.74
Section Total				**316,162.00**	**314,012.25**	**99.32%**	**-2,149.75**
0003	**BRIDGE 'B' - NBI NO. 01800**						
0410	202(A)2210	UNCLASSIFIED EXCAVATION					
	1,355.000 CY	15.000	4.450	20,325.00	6,029.75	29.67%	-14,295.25
0420	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED					
	115.000 CY	25.000	33.340	2,875.00	3,834.10	133.36%	959.10
0430	502 3100	TEMPORARY EARTH RETAINAGE					
	1.000 LSUM	10,000.000	27,781.300	10,000.00	27,781.30	277.81%	17,781.30
0440	509(A)0210	CLASS AA CONCRETE					
	334.100 CY	650.000	595.630	217,165.00	198,999.98	91.64%	-18,165.02
0450	511(A)2210	REINFORCING STEEL					
	56,870.000 LB	1.300	1.480	73,931.00	84,167.60	113.85%	10,236.60
0460	601(B)1230	TYPE I-A PLAIN RIPRAP					
	1,100.000 TON	55.000	81.120	60,500.00	89,232.00	147.49%	28,732.00
0470	601(C)1310	TYPE I-A FILTER BLANKET					
	245.000 TON	45.000	61.120	11,025.00	14,974.40	135.82%	3,949.40
0480	619(B)6304	REMOVAL OF BRIDGE ITEMS					
	1.000 LSUM	10,000.000	5,556.260	10,000.00	5,556.26	55.56%	-4,443.74
Section Total				**405,821.00**	**430,575.39**	**106.10%**	**24,754.39**
0004	**TRAFFIC CONTROL**						
0490	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)					
	84,340.000 LF	0.250	0.240	21,085.00	20,241.60	96.00%	-843.40
0500	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)					
	84,340.000 LF	0.250	0.230	21,085.00	19,398.20	92.00%	-1,686.80
0510	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C					
	44.000 EA	6.000	10.000	264.00	440.00	166.67%	176.00
0520	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D					
	1,124.000 EA	6.000	8.330	6,744.00	9,362.92	138.83%	2,618.92
0530	871(B)2300	CONST.ZONE IMPACT ATTEN.					
	200.000 SD	6.500	0.360	1,300.00	72.00	5.54%	-1,228.00
0540	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR					
	420.000 SD	11.250	17.780	4,725.00	7,467.60	158.04%	2,742.60

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0550	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER					
	550.000 LF	22.750	30.000	12,512.50	16,500.00	131.87%	3,987.50
0560	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER					
	1,250.000 LF	3.750	3.330	4,687.50	4,162.50	88.80%	-525.00
0570	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF					
	2,310.000 SD	0.350	3.720	808.50	8,593.20	1062.86%	7,784.70
0580	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF					
	1,680.000 SD	0.700	3.720	1,176.00	6,249.60	531.43%	5,073.60
0590	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF					
	3,780.000 SD	1.350	3.720	5,103.00	14,061.60	275.56%	8,958.60
0600	880(E)6600	WARNING LIGHTS(TYPE A)					
	2,100.000 SD	0.300	0.940	630.00	1,974.00	313.33%	1,344.00
0610	880(F)6700	DRUMS					
	3,570.000 SD	0.250	0.020	892.50	71.40	8.00%	-821.10
0620	880(G)6805	CHANNELIZER CONES					
	58,800.000 SD	0.500	0.390	29,400.00	22,932.00	78.00%	-6,468.00
0630	880(I)7000	FLAGGER					
	210.000 SD	175.000	2.330	36,750.00	489.30	1.33%	-36,260.70
0640	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN					
	448.000 SD	16.000	20.000	7,168.00	8,960.00	125.00%	1,792.00
Section Total				**154,331.00**	**140,975.92**	**91.35%**	**-13,355.08**
0005	**TRAFFIC SIGNING AND STRIPING**						
0650	413(F)4700	SINUSOIDAL RUMBLE STRIP					
	69,000.000 LF	0.350	0.280	24,150.00	19,320.00	80.00%	-4,830.00
0660	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS					
	17.000 EA	61.500	138.910	1,045.50	2,361.47	225.87%	1,315.97
0670	850(A)1200	SHEET ALUMINUM SIGNS					
	166.200 SF	22.750	54.450	3,781.05	9,049.59	239.34%	5,268.54
0680	851(C)2415	2" SQUARE TUBE POST					
	60.000 LF	9.500	8.890	570.00	533.40	93.58%	-36.60
0690	851(C)2430	2 1/2" SQUARE TUBE POST					
	193.000 LF	10.750	10.000	2,074.75	1,930.00	93.02%	-144.75
0700	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)					
	84,340.000 LF	0.750	0.760	63,255.00	64,098.40	101.33%	843.40
0710	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)					
	250.000 LF	8.750	4.450	2,187.50	1,112.50	50.86%	-1,075.00
Section Total				**97,063.80**	**98,405.36**	**101.38%**	**1,341.56**

Oklahoma Department of Transportation

Letting Date: June 16, 2022, 10:30 A.M.

Call Order: 855 **Contract ID:** 220210 **District:** 5

Line No.	Item No. / Quantity / Unit	Item Description / Est. Price	Bid Price	Est. Amount	Bid Amount	% of Est.	Over/Under
0006	**STAKING**						
0720	642(B)3300	CONSTRUCTION STAKING LEVEL II					
	1.000 LSUM	56,511.130	22,225.030	56,511.13	22,225.03	39.33%	-34,286.10
Section Total				**56,511.13**	**22,225.03**	**39.33%**	**-34,286.10**
0007	**CONSTRUCTION**						
0730	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT					
	1.000 LSUM	2,500.000	5,568.170	2,500.00	5,568.17	222.73%	3,068.17
0740	641 2110	MOBILIZATION					
	1.000 LSUM	230,000.000	260,927.960	230,000.00	260,927.96	113.45%	30,927.96
Section Total				**232,500.00**	**266,496.13**	**114.62%**	**33,996.13**