ADVERTISEMENT FOR BID

Pawnee County Board of County Commissioners 500 Harrison, Rm 202 Pawnee, Oklahoma 74058 Ph. (918) 762-2732

"Sealed Bids for the "2018 Pawnee County Bridge 91 Project" BID #1819-6 consisting of the construction of ALTERNATE '1' a Triple 12' x 10' Reinforced Concrete Box with Concrete Wing-Walls and Concrete Traffic Rail or ALTERNATE '2' a Pre-engineered Galvanized Corrugated Structural Plate Culvert with Limestone filled Wire Wall Retaining Walls will be received by Pawnee County Board of County Commissioners, at the office of the Pawnee County Purchasing Agent, located at the Pawnee County Courthouse, 500 Harrison, Rm 202, Pawnee, Oklahoma 74058 until **4:00 p.m. Central Time, on Friday the 9th day of November, 2018**, and then publicly opened and read aloud in the Commissioner's Meeting Room at the Pawnee County Courthouse, 500 Harrison, Rm 104, Pawnee, Oklahoma 74058 at the regularly scheduled Board Meeting on <u>Tuesday the 13th day of November, 2018 at 9:30 a.m.</u> Central Time"

Each bidder must fully comply with the requirements, terms and conditions of Equal Opportunity in Employment: All qualified applicants will receive consideration for employment without regard to race, color, religion, sex, national origin, age or handicap. Bidders on this work will be required to comply with the President's Executive Order No. 11246, as amended. The requirements for bidders and contractors under this order are explained in the specifications. The bidder commits itself to the affirmative steps to contract with small, minority and women's businesses contained herein and all other requirements, terms and conditions of these bid conditions by submitting a properly signed bid.

Surety companies executing bonds must be authorized to transact business in the State of Oklahoma.

The Contract Documents may be examined at the following locations:

Pawnee County Purchasing Agent, Pawnee County Clerk's Office, Pawnee County Courthouse, 500 Harrison, Rm 202, Pawnee, OK 74058 Kellogg Engineering Inc., 6755 S. 4060 Road, Talala, Oklahoma 74080 Dodge Reports, @ www.construction.com Southwest Construction News, 7170 S. Braden Ave Suite 180, Tulsa, Oklahoma

Copies of the Contract Documents may be obtained by contacting, Kellogg Engineering Inc., at 918-275-4080, upon payment of \$50.00 (non-refundable) for each set.

Brian K. Kellogg, P.E., C.F.M Kellogg Engineering, Inc., President Pawnee County Consulting Engineer October 9, 2018 Date

ADDENDUM NO.1

2018 PAWNEE COUNTY BRIDGE 91 PROJECT BID #1819-6

NOVEMBER 05, 2018

This Addendum is part of the Contract Documents and Bid Specifications for this project and modifies the original Bidding Documents. This Addendum is issued to clarify and/or revise the following item(s) for prospective bidders. Contractor shall acknowledge receipt of addendum on BID PROPOSAL.

CLARIFICATIONS:

Item No. 1: Clarification: Allotted Days:

- a. The county has allotted 150 calendar days to complete this project. This applies to both Alternate '1' and '2'.
- Item No. 2: Pre-approved Pre-engineered Plate Steel Arch Structure Companies:
 - a. Contech ES, Sarah Kellert (918) 706-7792
 - b. Big 'R' Bridge, Aaron Clauson (817) 788-9118.

MODIFICATIONS

Item No. 3: Revised: Bid Schedule:

- a. Revised Bid Schedule Alternate '1' dated 11/05/18 attached.
- b. Revised Bid Schedule Alternate '2' dated 11/05/18 attached.
- c. Bidders shall use only the Revised Bid Schedules dated 11/05/18 for the bid.
- d. Additional 102 CY of ODOT Aggregate Base Type 'A' 303(A) 2100 (R-1)
- e. Additional Bid Item No. 12 to Alternate '1'-See Addendum Item 5 and Item 6
- Item No. 4: Change: Construction Plans:
 - a. Change all references on all Construction Plan sheets about TBSC Surfacing by Pawnee County to read: ODOT Aggregate Base Type 'A' surfacing to be furnished and placed by Contractor (102 CY).
 - b. Change all references on all Construction Plan sheets about 6" TBSC Surfacing by County to read: 6" ODOT Aggregate Base Type 'A' surfacing to be furnished and placed by Contractor (102 CY). Revised Bid Schedules shall be provided as part of this Addendum.
 - c. Contractor shall be responsible for the procurement and placement of all aggregate materials.

Item No. 5: BID SCHEDULE: ADD: PAY ITEM NO. 12-CONCRETE TRAFFIC RAIL TO READ:

<u>12</u> . <u>Concrete Traffic R</u>	ail		<u> 160 </u>	LF
For:	Written Price in Words		Dollars and	Cents
(\$	Written Price in Numbers) x <u>1</u>	60_\$	Extended
	1 of 2			ADDENDUM NO.1

Item No. 6: CONTRACT ITEMS-PAY ITEM SPECIFICATIONS: ADD: PAY ITEM NO. 12-CONCRETE TRAFFIC RAIL TO READ:

CONTRACT ITEM 12 - CONCRETE TRAFFIC RAIL

Description: Under the Contract Item for Concrete Traffic Rail, the Contractor shall be responsible for furnishing all labor, materials, and equipment necessary for the installation of the concrete traffic rail as shown on the Construction Plans and in accordance with the 2009 Oklahoma Department of Transportation standard details and specifications. Concrete traffic rails include, but not limited to the following: concrete traffic rails and rail anchorage curbs. This item shall include all labor to construct concrete traffic rails to the specifications set forth by the construction plans, all equipment and labor required to off load and set materials, all materials required to construct the concrete traffic rails inclusive of required concrete, grout, rebar and all appurtenances to produce a finished product as specified and approved by the County and Engineer. The contractors shall provide all tools, gaskets, grout, concrete, rebar, labor, forms, form work, all specialty tools, all safety equipment, all quality control and all other items or work required to complete the construction of this item. This item shall also include all labor, concrete, reinforcement bars, reinforcement bar ties, concrete testing, forms and form work, all materials necessary for construction.

Payment: Payment for Concrete Traffic Rail shall be made at the Contract per foot Price for Contract Item 12.

le Ullog

Brian Kellogg P.E., C.F.M. President Kellogg Engineering, Inc.

Enclosures:

- 1. Revised Bid Schedule-Alternate '1'
- 2. Revised Bid Schedule- Alternate '2'



REVISED BID SCHEDULE (ALTERNATE '1') November 5, 2018

Revised Bid	l Pay Items			
ITEM NO.UNIT	DESCRIPTION OF ITEM PRICES WRITTEN IN WORDS	(PRICE)/UNIT		ANT. OF UNIT EXTENSION
1. Mobiliz	zation/Demobilization		1	LS
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1</u> \$		
<u>2</u> . <u>Unclass</u>	sified Excavation		<u>1,616</u>	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1,616 </u> \$		
<u>3. Unclass</u>	sified Backfill		<u>1,570</u>	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1,570 </u> \$		
<u>4. Unclass</u>	sified Borrow		250	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>250 </u> \$		
<u>5. Structu</u>	ral Excavation		<u>180</u>	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
	Written Price in Numbers			
<u>6. ODOT</u>	Aggregate Base Type 'A'		202	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>202</u> \$		

REVISED BID SCHEDULE (ALTERNATE '1') November 5, 2018

Revised Bid	l Pay Items	,		
ITEM NO.UNIT	DESCRIPTION OF ITEM PRICES WRITTEN IN WORDS	(PRICE)/UNIT	QUA	ANT. OF UNIT EXTENSION
7. <u>Class A</u>	A Concrete		235	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>235 </u> \$		
<u>8. Reinfor</u>	rcing Steel		42,036	LBS
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>42,036</u> \$		
<u>9. Epoxy (</u>	Coated Reinforcing Steel		4,373	LBS
	Written Price in Words		Dollars and _	
(\$	Written Price in Numbers) x <u>4,373 </u> \$		
<u>10. Type I</u>	-A Plain Rip Rap		400	TON
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>400</u> \$		
<u>11. Type I</u>	-A Filter Blanket		133	TON
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>133 </u> \$		
<u>12. Concre</u>	ete Traffic Rail		160	<u>LF</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>160 </u> \$		

NOTE: Where and if numerical bid numbers differ from written bid numbers, written bid numbers will apply.

Alternate '1' Total Bid

REVISED BID SCHEDULE (ALTERNATE '1') November 5, 2018

Revised Bid Pav Items

	<i>u</i>		
ITEM	DESCRIPTION OF ITEM		QUANT. OF UNIT
NO.UNIT	PRICES WRITTEN IN WORDS	(PRICE)/UNIT	EXTENSION

CONTRACTOR:

Company

Date

By:_____

Signature

Address:_____

Name:_____

Printed Name

REVISED BID SCHEDULE (ALTERNATE '2') November 5, 2018

Revised Bid	l Pay Items			
ITEM NO.UNIT	DESCRIPTION OF ITEM PRICES WRITTEN IN WORDS	(PRICE)/UNIT		ANT. OF UNIT EXTENSION
<u>1. Mobiliz</u>	zation/Demobilization		1	LS
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1</u> \$		
<u>2. Unclass</u>	sified Excavation		<u>1,915</u>	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1,915 </u> \$		
<u>3. Unclass</u>	ified Backfill		700	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>700 </u> \$		
<u>4. Structu</u>	ral Excavation		<u>94</u>	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers)x <u>94</u> \$		
<u>5. ODOT</u>	Aggregate Base Type 'A'		2,054	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>2,054 </u> \$		
<u>6. Fabric</u>	Reinforcement	_	500	<u>SY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$				

REVISED BID SCHEDULE (ALTERNATE '2') November 5, 2018

Revised Bi	d Pay Items			
ITEM NO.UNIT	<u>DESCRIPTION OF ITEM</u> PRICES WRITTEN IN WORDS	(PRICE)/UNIT	<u>QU</u> .	<u>ANT. OF UNIT</u> EXTENSION
7. Precas	t Arch Culvert (Structure)		1	LS
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>1 </u> \$		
8. Precas	t Arch Culvert (Installation)		36	LF
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>36</u> \$		
<u>9. Class A</u>	AA Concrete		94	<u>CY</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>94 </u> \$		
<u>10. Type I</u>	-A Plain Rip Rap		473	<u>TON</u>
For:	Written Price in Words		Dollars and _	Cents
(\$	Written Price in Numbers) x <u>473</u> \$		
<u>11. Type I</u>	-A Filter Blanket		157	<u>TON</u>
For:	Written Price in Words		_Dollars and	Cents
	Written Price in Numbers			
<u>12. Rock</u>	Filled Retaining Wall		<u>192</u>	<u>SY</u>
For:	Written Price in Words		Dollars and _	Cents
	Written Price in Numbers			

REVISED BID SCHEDULE (ALTERNATE '2') November 5, 2018

Revised Bio	d Pay Items	,		
ITEM NO.UNIT		(PRICE)/UNIT	<u>QU</u>	ANT. OF UNIT EXTENSION
<u>13</u> . <u>18" P</u>	VC Pipe Sleeve		112	LF
For:	Written Price in Words		Dollars and	Cents
(\$	Written Price in Numbers) x <u>112 </u> \$		
<u>14. Reinfo</u>	orcing Steel		4,246	LBS
For:	Written Price in Words		Dollars and	Cents
(\$	Written Price in Numbers) x <u>4,246</u> \$		

NOTE: Where and if numerical bid numbers differ from written bid numbers, written bid numbers will apply.

Alternate '2' Total Bid

CONTRACTOR:

Company

Date

\$_____

By:______Signature

Address:

Name:

Printed Name
