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NOTICE TO BIDDERS 

Kingfisher County Courthouse 
101 S. Main, Room #9 
Kingfisher, OK 73750 

Notice is hereby given that the Board of County Commissiqners of Kingfisher County will receive sealed 
bids on labor and materials necessary for cold-in-place recycling of county road NS 2940. Bids will be 
accepted at the Kingfisher County Courthouse in the Office of the County Clerk until 4:00pm on the 22nd

, 

day of June, 2018 to be opened at their regular meeting of June 25'\ 2018. 

Statement of Work and Specifications of the project to be bid are included in the bid packet and also available from 
the purchasing agent located in the Kingfisher County Clerk's office and the County Engineer's office. 

The successful bidder is required to produce a performance bond upon request and to show certificates of Insurance, 
its limits, and Workers Compensation Insurance. This will be detailed in the Statement of Work and general 
requirements. 

The Board of County Commissioners reserves the right to reject any or all bids. All bidders must complete a statement 
of non-collusion and a Cashier's Check, a certified check, or a surety bid bond in the amount of five percent (5%) of 
the gross amount of base bid as a guaranty, shall accompany the sealed proposal of each bidder. Deposits will be 
returned to the unsuccessful bidders and successful bidders, upon approval of the contract and submission of a 100% ' 
Performance Bond, a 100% Statutory Bond, and a 100% Maintenance Bond. Please contact Kingfisher County 
Clerk's office for bid results at 405-375-3887. 

Board of County Commissioners 
Kingfisher County Courthouse 
Kingfisher, Oklahoma
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COUNTY CLERK 
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Statement of Work 

General: The Bidder should bid labor and materials necessary for cold-in-place recycling for 
approximately 3 miles of NS 2940 road, to complete this project. The Bidder shall provide all materials, 
labor, and equipment to include the application of chips and oil to complete this project. All work must be 
done under 1he supervision of 1he County and 1he Kingfisher County Commissioners will perform a final inspection, 
in 1heir respective district, of the road before accepting 1he work performed. Construction to be performed from date 
of Notice to Proceed, depending on weather and seasonal limitations, and completed within 90 days. All materials 
used and performance of work must adhere to ODOT Construction Specifications Manual, 2009 edition. 

Section 1 Traffic Control 

It will be the responsibility of the Contractor to supply and use traffic control devices for said project in 

accordance with ODOT specifications and the Manual for Uniform Traffic Control Devices (MUTCD) 

Part 6 - Temporary Traffic Control. The Contractor will ensure that all traffic control will provide the 

public with adequate warning of the construction area 24 hours a day, 7 days a week, and in all weather 

conditions through the duration of the project. Close adherence to traffic control guidelines is necessary 

for the safety of road crews and the motoring public. 

Flaggers must be present at each end of the work zone and must use a Stop/Slow Paddle, no flags are 

allowed. Pilot cars will be used and must adhere to MUTCD standards for signage and warning lights. 

Sec 2. Insurance 
The contractor shall not commence work under this contract until he has obtained all insurance required under 1hese 
specifications and such insurance has been approved by the owner, nor shall the contractor allow any subcontractor 
to commence work on his subcontract until all similar insurance required of 1he subcontractor has been so obtained 
and approved. 

Compensation and Dea1h Liability Insurance. The contractor shall maintain during 1he life of 1his contract 
Workmen's Compensation Insurance as prescribed by 1he Jaws of 1he State of Oklahoma and Employer's Liability 
Insurance in 1he amount not Jess 1han One Hundred Thousand Dollars ($100,000.00) for all his employees at 1he 
site of 1he project, and, in case any work is sublet 1he contractor shall require subcontractors similarly to provide 
Workmen's Compensation and Employer's Liability Insurance for all 1he latter's employees, unless such employees 
are covered by 1he protection afforded by 1he contractor. In the event any class of employees engaged in hazardous 
work performed under 1his contract at 1he site of the project is not protected under 1his insurance heretofore 
mentioned, the contractor shall provide, and shall cause each subcontractor to provide, adequate insurance for 1he 
protection of his employees not o1herwise protected. 

Public Liability and Property Damage Insurance. 

(a) The contractor and/ or subcontractor shall maintain during 1he life of 1his contract such
Public Liability and Property Damage Insurance as will protect him from claims for damages for
bodily injury, including accidental death, as well as from claims from property damages, which may
arise from operations under this contract, whe1her such operations be by himself or by any
subcontractor or by anyone directly or indirectly employed by ei1her of 1hem and 1he amounts of
such insurance shall be as follows:

Bodily Injmy Liability and Property Damage Liability: Limits shall be carried in 1he amounts of not less 
than $300,000.00 for any claim or to any claimant who has more than one claim for loss arising out 
of a single accident or occurrence; and not less 1han $300,000.00 to any claimant for his claim for 
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any other loss arising out of a single accident or occurrence; and not less than $1,000,000.00 for any 
number of claims arising out of a single occurrence or accident. 

(b) Contractor shall provide Owner's Protection Liability Insurance with this owner as the
named insured, and the Engineers as additional insured, to protect the owner and Engineers against
claims arising out of operations of contractors and other independent contractors, as well as
omissions of supervisory acts of the owner and Engineers in connection with the performance of the
contract covered by these specifications in the following minimum accounts:

Bodily Injmy Liability and Property Damage Liability: Limits shall be carried in the amounts of not less 

than $300,000.00 for any claim or claimant who has more than one claim for loss arising out of a 
single accident or occurrence; and not less than $300,000.00 to any claimant for his claim for any 
other loss arising out of a single accident or occurrence; and not less than $1,000,000.00 for any 
number of claims arising out of a single occurrence or accident. 

( c) The policies of insurance shall be executed by an insurance or indemnity carrier authorized
to do business in the State of Oklahoma.

( d) Before awarding a contract, the owner will be furnished a binder or certificate of insurance
showing the coverage to be in effect.

Proof and Carriage of Insurance. The contractor shall furnish the owner with satisfactory proof of carriage 
of the insurance required. 

Sec. 3 Damage Claims 
The contractor and his surety shall defend, indemnify and save harmless the owner and all its officers, agents and 
employees from all suits, action or claims of any character, name and description brought for or on account of any 
injuries or damages received or sustained by any person or persons or property by or from the said contractor or his 
employees or by or in consequence or any negligence in safeguarding the work or through the use of unacceptable 
materials in constructing the work or by or on account of any act or omission, neglect or misconduct of the said 
contractor or by or on account of any claim or amounts recovered by any infringement of patent, trademark or copy 
right, or from any claims or amounts arising or recovered under the Workman's Compensation Law or any other law, 
ordinance, order or decree and so much of the money due the said contractor under and by virtue of his contract as 
shall be considered necessary by the owner may be retained for the use of the owner or in case no money is due, his 
surety shall be held until such suits or suit, action or actions, claim or claims for injury or damage as aforesaid shall 
have been settled and satisfactory evidence to that effect furnished to the owner. 

Contractor's Claim for Damages. Should the contractor claim compensation for any alleged damage by reason of the 
acts or omissions of the owner, he shall within ten (10) days after the sustaining of such damage, make a written 
statement to the Board setting out in detail the nature of the alleged damage. On or before the 25th day of the month 
succeeding that in which any such damage is claimed to have been sustained, the contractor shall file with the Board 
an itemized statement of the details and amount of such damage and upon request shall give the Board access to all 
books of account, receipts, vouchers, bills of lading and other books or papers containing any evidence as to the 
amount of such damage. Unless such statement shall be filed as herein required, the contractor's claim for 
compensation shall be waived and he shall not be entitled to payment on account of any such damage. 

Sec. 4 Prosecution of Work 
The contractor shall begin the work to be performed under the contract within the time limit stated in the 
advertisement, proposal and contract, and shall conduct the work in such a manner with sufficient equipment, 
materials and labor as is necessary to insure its completion within the time limit set forth in the advertisement, 
proposal and contract. The sequence of all construction operations shall at all times be as directed by or approved 
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by the Board or designee. Should the prosecution of the work for any reason be discontinued by the contractor, he 
shall notify the Board or designee at least twenty-four (24) hours in advance of resuming operations. 

Limitation of Operation. The contractor shall conduct his work so as to create a minimum amount of inconvenience 
to the public. At any time when in the judgment of the Board the contractor has obstructed or closed or is carrying 
on operations on a greater portion of the street or public way than is necessary for the proper execution of the work, 
the Board may require the contractor to finish the section of work which is in progress before work is started on any 
additional section. 

Character of Workmen and Equipment. The contractor shall employ such superintendents, foremen and workmen 
as are careful and competent and the Board may demand the dismissal of any person or persons employed by the 
contractor, in, about or on the work who shall misconduct himself of being incompetent or negligent in the proper 
performance of his or their duties or neglect or refuse to comply with the directions of the Board, and such person or 
persons shall not be employed again thereon without the written consent of the Board. Should the contractor continue 
to employ or again employ such person or persons without the written consent of the Board, then the Board may 
withhold all estimates which are or may become due or may suspend work until such orders are complied with. 

All workmen shall have sufficient skill and experience to properly perform the work assigned them. All workmen 
engaged on special work or skilled work or in any trade shall have sufficient experience in such work to properly 
and satisfactorily perform it and operate the equipment involved, and shall make due and proper effort to execute the 
work in the manner prescribed in these specifications. Otherwise, the Board may take action as above prescribed. 

The contractor shall furnish such equipment as is considered necessary for the prosecution of the work in an 
acceptable manner and at a satisfactory rate of progress. All equipment, tools and machinery used for handling 
materials and executing any part of the work shall be subject to the approval of the Engineer and shall be maintained 
in a satisfactory working condition. Equipment on any portion of the work shall be such that no injury to the work 
or adjacent property will result from its use. 

Day's Work; Working Hours. Work shall be done only during regular and commonly accepted and prescribed 
working hours. No work shall be done nights, weekends or holidays recognized by the County unless a special order 
or permit is given by the Board to do so. The contractor shall observe all State laws and City ordinances governing 
the hours of work. 

Time of Commencement and Completion. The contractor shall commence work within the time specified in the 
advertisement, proposal or contract and the rate of progress shall be such that the whole work will be performed and 
the premises cleaned up in accordance with the contract, plans and specifications within the time limit, where such 
time limit is stated in the advertisement, proposal or contract, unless an extension of time be made in the manner 
hereinafter specified. 

Extension of Time of Completion. The contractor shall be entitled to an extension ohime, as provided herein only 
when claim for such extension is submitted to the Board in writing by the contractor within seven (7) days from and 
after the time when any alleged cause of delay shall occur and then only when such claim is approved by the Board. 
In adjusting the contract time for the completion of the projects, all strikes, lockouts, unusual delays in transportation 
or any condition over which the contractor has no control and also any suspensions ordered by the Board or designee 
for causes other than inclement weather, not the fault of the contractor shall be excluded from the computation of the 
contract time for completion of the work. If the satisfactory execution and completion of the contract should require 
work or materials in greater amount or quantities than those set forth in the contract, then the contract time shall 
automatically be increased in the same proportion as the cost of the additional work bears to the cost of the original 
work contracted for. No allowance shall be made for delays or suspension of the prosecution of the work due to the 
fault of the contractor or due to inclement weather. 

Failure to Complete Work on Time. Time is of the essence in the completion of this Contract. 
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The parties agree that the County would suffer damages should the Contractor fail to complete work on time. The 
parties also agree that it would be impracticable and extremely difficult to fix actual damages for the Contractor's 
failure to complete work on time. For each calendar day that any work shall remain uncompleted after the time 
agreed upon in the proposal or the contract, or as automatically increased by additional work or materials ordered 
after the contract is signed, or the increased time granted by the owner for the completion of said work, the sum per 
day given in the following schedule, unless otherwise specified in the proposal or special provision, will be deducted 
from the monies due the contractor, not as a penalty but as liquidated damages. 

Amount of Liquidated 
Amount of Contract 
Less than $5,000.00 
$ 5,000.00 and less than$ 15,000.00 
$ 15,000.00 and less than 25,000.00 
$ 25,000.00 and less than 50,000.00 

$ 50,000.00 and less than 100,000.00 
$100,000.00 and over 

Damages per Day 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

The sum of money thus deducted for such delay, failure or non-completion is not to be considered as a penalty, but 
should be deemed, taken and treated as reasonable liquidated damages since it would be impracticable and extremely 
difficult to fix the actual damages. 

Temporary Suspensions. The Board shall have the authority to suspend the work wholly or in part for such period 
or periods as he may deem necessary, due to unsuitable weather or such other conditions as are considered 
unfavorable for the suitable prosecution of the work. 

If it should become necessary to stop work for an indefinite period, the contractor shall store all materials in such 
manner that they will not obstruct or impede the traveling public unnecessarily nor become damaged in any way, 
and he shall take every precaution to prevent damage or deterioration of the work performed, and shall provide 
suitable drainage about the work and erect temporary structures where necessary. 

The contractor shall not suspend work without written authority from the Board or designee and shall proceed with 
the work promptly when notified by the Board or designee to resume operations. 

Suspension of Work and Annulment of Contract. The work or any portion of the work under contract shall be 
suspended immediately, on written order of the Board, a copy of such notice to be served upon the contractor's surety, 
or the contract may be annulled by the owner, for any good cause or causes, among others of which special reference 
is made to the following: 

(a) Failure of the contractor to start the work within the time limit specified.

(b) Substantial evidence that the progress being made by the contractor is insufficient to
complete the work within the specified time.

(c) Failure of the contractor to provide sufficient and proper equipment for properly executing
the work.

( d) Deliberate failure on the part of the contractor to observe any requirements of these
specifications or to comply with any orders given by the Board or designee, as provided for in these
specifications.

(e) Failure of the contractor promptly to make good any defects in materials or workmanship
or any defects of any other nature, the correction of which as been directed in writing by the Board.
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(f) Substantial evidence of collusion for the purpose of illegally procuring a contract or
perpetrating fraud on the owner in the construction of work under contract.

When work is suspended for any one of the causes itemized above, or for any other cause or causes, the contractor 
shall discontinue the work or such part thereof as the owner shall designate, whereupon the surety may, at its option, 
assume the contract or that portion thereof which the owner has ordered the contractor to discontinue and may 
perform the same or may, with the written consent of the Engineer, approved by the Board, sublet the work or portion 
of the work so taken over; provided, however, that the surety shall exercise its option, if at all, within two (2) weeks 
after the written notice to discontinue work has been served upon the contractor and upon the surety or its authorized 
agent. The surety, in such event, shall assume the contractor's place in all respects and shall be paid by the owner 
for all work performed by it in accordance with the terms of the contract and, if the surety, under the provisions 
hereof, shall assmne said entire contract, all monies remaining due the contractor at the time of his default shall 
thereupon become due and payable to the surety as the work progresses, subject to all the terms of the contract. 

In the event the surety does not, within the time hereinbefore specified, exercise its right and option to assmne the 
contract, or that portion thereof which the owner has ordered the contractor to discontinue, then the owner shall have 
the power to complete, by contract or otherwise as it may determine, the work herein described, or such part thereof 
as it may deem necessary, and the contractor hereby agrees that the owner shall have the right to take possession of 
and use any of the materials, plant, tools, equipment, supplies, and property of every kind provided by the contractor 
for the purpose of his work and to procure other tools, equipment and materials for the completion of the same, and 
to charge to the account of the contractor the expense of said contract for labor, materials, tools, equipment and 
expenses incident thereto. The expense so charged shall be deducted by the owner out of such monies as may be 
due or may at any time thereafter become due the contractor under and by virtue of the contract or any part thereof. 
The owner shall not be required to obtain the lowest bid for the work of completing the contract but the expense to 
be deducted shall be the actual cost of such work. In case such expense is less than the sum which would have been 
payable under the contract, if the same had been completed by the contractor, the balance shall operate as liquidated 
damages, as hereinabove set out. In case such expense shall exceed the amount which would have been payable 
under the contract, if the same had been completed by the contractor then the contractor and his surety shall pay the 
amount of such excess to the owner on notice from the owner of the excess so due. When any particular part of the 
work is being carried on by the owner by contract or otherwise under the provisions of this section, the contractor 
shall continue the remainder of the work in conformity with the terms of the contract and in such manner as in no 
wise to hinder or interfere with the performance of workmen employed as above provided by the owner. 

Termination of Contract. The contract will be considered fulfilled, save as provided in any bond or bonds or by law, 
when all the work has been completed, the fmal inspection made by the Engineer, and final acceptance and final 
payment made by the owner. 

Sec. 5 Payment 
Schedule of Values (for Lmnp Smn Contracts Only). Contractors will submit schedule of unit prices of various parts 
of the work within ten (I 0) days after the contract is awarded. Schedule shall be a complete breakdown of labor and 
materials required for the job showing quantities and unit prices. The whole aggregating the total smn of the contract. 
The schedule when approved by the Board shall be used as a basis for monthly payments to the contractor. In applying 
for payments the contractor's statement shall be broken down in conformity with this schedule. 

Scope of Payment. The contractor shall receive and accept the compensation as herein provided in a lmnp sum full 
payment for furnishing all labor, materials, tools, equipment and incidentals, for performing all work contemplated 
and embraced under the contract; for all loss of damage arising out of the nature of the work or from the action of 
the elements, for any unforeseen defects or obstructions which may arise or be encountered during the prosecution 
of the work and before its final acceptance by the Board; for all risks of every description connected with the 
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prosecution of the work; for all expenses incurred by or in consequence of suspension of discontinuance of such 
prosecution of the work as herein specified; for any infringement of patents, trademarks or copyrights and for 
completing the work in an acceptable manner according to the plans and specifications. 

The payment of any current or partial estimate prior to final acceptance of the work by the owner shall in no way 
constitute an acknowledgement of the acceptance of the work nor in any way prejudice or affect the obligation of the 
contractor to repair, correct, renew, or replace at his expense any defects or imperfections in the construction of the 
work under the contract and its appurtenances nor any damage due to or attributed to such defects, which defects, 
imperfections or damage shall have been discovered on or before the final inspection and acceptance of the work. 
The Board shall be the sole judge of such defects, imperfections or damage and the contractor shall be liable to the 
owner for failure to correct the same as provided herein. 

Payment for Extra Work. The extra work done by the contractor as authorized and approved by the Board, will be 
paid for in the manner hereinafter described and the compensation thus provided shall be accepted by the contractor 
as payment in full for all labor, materials, tools, equipment and incidentals, and all superintendents and timekeepers 
services, all insurance and all other overhead expense incurred in the prosecution of the extra work. 

Payment for extra work will be made by one or more of the following methods: 

(a) Unit prices agreed on in writing by the Board and the contractor and approved by the Board
before said work is commenced, subject to all other conditions of the contract.

(b) A lump sum price agreed on in writing by the Board and the contractor and approved by the
Board before said work is commenced, subject to all other conditions of the contract.

( c) The actual cost including labor, materials, tools, equipment and field supervision of such
extra work plus fifteen percent (15%) which fifteen percent (15%) is hereby understood and agreed
to include all overhead expense and profits, when agreed upon in writing by the Board and the
contractor, and approved by the Board before said work is commenced; subject to all other
conditions of the contract.

Acceptance and Final Payment. All prior estimates, upon which payments have been made, are subject to 
necessary corrections or revisions in the final payments. The amount of this estimate, less any sums that have been 
deducted or retained under the provisions of the contract, will be paid to the contractor as soon as practicable after 
the final acceptance, provided the contractor has furnished to the owner satisfactory evidence that all sums of 
money due for any labor, materials, apparatus, fixtures or machinery furnished for the purpose of such 
improvement have been paid or that the person or persons to whom the same may respectively be due have 
consented to such fmal payment. 

The acceptance by the contractor of the last payment, as aforesaid, shall operate as and shall be a release to the 
owner from all claims or liability under the contract for anything done or furnished or relating to the work under 
the contract or for any act or neglect of said owner relating or connected with the contract. 

END OF SECTION 

NOTICE: All Bidders must complete a Statement of Non-Collusion and include a Cashier's Check, a 

certified check, or a Surety Bond in the amount of five percent (5%) of the gross amount ofbase bid as a 

guaranty and must accompany the sealed bid proposal. Deposits will be returned to the unsuccessful 

bidders and successful bidders, upon awarding of the bid and a submission of a 100% Performance 

Bond, a 100% Statutory Bond, and a 100% Maintenance Bond. 
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Item 

1 

2 

3 

4 

5 

PROPOSAL 
Kingfisher County 

Cold-in-Place Recycling NS 2940 Rd 

PAY QUANTITIES 

Description Units Quantity 

Kingfisher County - 3 Miles 

Cold in-Place Recycle S.Y. 37,400.00 

Cement Ton 88.00 

Asphalt Emulsion Ton 202.00 

Chip Seal (Single Treatment) S.Y. 37,400.00 

Construction Traffic Control L. Sum 1.00 

Total Bid-$ 

Unit Price 
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TO: Kingfisher County Commissioners 
Kingfisher County, Oklahoma 

Gentlemen: 

PROPOSAL 

Pursuant to the notice inviting proposals, the undersigned bidder herewith submits his proposal. 

He declares he has carefully examined the Plans, Specifications and forms of Contract and bonds as set forth in the 
proceedings for: 

Kingfisher County 

Cold-in-Place Recycling NS 2940 Rd 

and that he has reached a full understanding of everything required on said Plans and Specifications, and that he has 
informed himself as to the kind and quantities of various materials to be furnished and/or the nature and location of 
the work to be done, and all other matters affecting the work. 

The undersigned bidder proposes and agrees that if his proposal is accepted, to enter into contract with the County, 
on forms prescrihed, with approved sureties, within seven (7) days, after notice of award to execute the Contract, and 
to furnish to the County a satisfactory Performance and Statutory Bond in the sum of I 00% of the contract price, 
guaranteeing the faithful performance of the work and payment of bills. 

To do any extra work not covered by the following schedule of prices or stipulated lump sum price which may he 
ordered by the Commissioner/or designee and to accept as full compensation therefor such prices as may be agreed 
upon in writing by the Engineer and the Contractor in accordance with Section I 08.04 of the General Provisions. 

It is further agreed that the Contractor shall begin the work on the date indicated in the Notice to Proceed and to 
prosecute said work in such a manner as to complete all work contracted for 90 days following the Notice to Proceed. 
The Notice to Proceed shall become effective within 30 calendar of the bid opening. 

The Contractor shall take out and maintain public liability insurance in accordance with Section 7 of the General 
Provisions of the Specifications. A copy of said Specifications is now on file in the Office of the County Clerk. 

Upon completion of the Contract, the Contractor shall furnish to the County a satisfactory Maintenance Bond in the 
amount of 100% of the final contract price, guaranteeing the maintenance of the work for a period of ONE (I) year 
after acceptance by the County. 

Accompanying this proposal is a proposal guaranty for 5% of the total bid, payable to Kingfisher Connty, 
which is to be forfeited, as liquidated damages, if, in the event that this proposal is accepted, the undersigned 
shall fail to execute the contract and furnish satisfactory contract bond under the conditions and within the 
time specified in this proposal. Otherwise said proposal guaranty is to be returned to the undersigned. 
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CONSTRUCTION CONTRACT 

This Contract is made and entered into this __ day of --------' 20_, by and 

between Kingfisher County, Oklahoma hereinafter called "County and 

a(n) 

hereinafter called "Contractor." 

WITNE S SETH 

WHEREAS, in accordance with the state law and the Public Competitive Bidding act of 1974, 61 

Okla. Stat. §§ 101 et seq. (hereinafter collectively referred to as "state law"), the County has caused to be 

prepared certain plans, specifications, and other bidding documents (the "Bidding Documents") for the 

work hereinafter described; and, 

WHEREAS, in accordance with state law, the County has approved and adopted all of said Bidding 

Documents and has caused an Invitation to Bid to be given and advertised and has received sealed bids for 

the furnishing of all labor and materials for: 

Kingfisher County 

Cold-in-Place Recycling NS 2940 Rd 

as outlined and set out in the Bidding Documents and in accordance with the terms and provisions of this 

Contract; and, 

WHEREAS, Contractor, in response to said Invitation to Bid, has submitted to the County, in the 

manner and at the time specified, a sealed bid in accordance with the terms of the Bidding Documents; and, 

WHEREAS, the County, in the manner provided by state law, has publicly opened, examined and 

canvassed the bids submitted and has determined and declared the above-named Contractor to be the lowest 

responsible bidder on the above described project; and, 

WHEREAS, the County has duly awarded this Contract to said Contractor, for the sum named in 
the bid, to-wit: 

Dollars and Cents spelled out here ($ ). 

NOW THEREFORE, in consideration of the mutual promises, covenants, and conditions herein 

stated and in consideration of the mutual benefits, which will accrue to the parties, the sufficiency of which 

is acknowledged by the parties, the parties agree as follows: 

1. Incoi:poration of Bidding Documents. This Contract hereby incorporates, as if fully set out herein,

the Plans, Specifications, General Provisions, Special Provisions, Contractor's Proposal and any and

all Addendums issued. All of these documents have been provided to and/or by the Contractor and
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2. 

1. 

4. 

are on file in the Office of the County Clerk. Hereinafter, these documents shall be collectively 

referred to as "Bidding Documents." 

Engagement of Contractor. The County hereby engages Contractor to perform certain construction 

services for the benefit of the County. Contractor accepts such engagement pursuant to the terms 
and conditions set forth herein. 

Scope of Engagement. Contractor shall, in a good and first-class, workmanlike manner, at its own 
cost and expense, furnish all labor, materials, tools and equipment required to perform and complete 
said work in strict accordance with the Bidding Documents, with the following additions and/or 
exceptions: (if none, so state.) 

(NONE) 

Payments to Contractor. The County shall make payments to the Contractor in the following 

manner: 

a. On completion of the work, but prior to the acceptance thereof by the County, it shall be the
duty of the County Commissioner, or designee, to determine that said work has been

completely and fully performed in accordance with this Contract and all incorporated

documents; and upon making such determination, said official shall make his final

certification to the County.

b. The Contractor shall furnish proof that all claims and obligations incurred by him in

connection with the performance of said work have been fully paid and settled; said
information shall be in the form of an affidavit, which shall bear the approval of the surety

on the contract bonds, for payment of the final estimate to the Contractor; thereupon, the

final estimate (including retainage, but less any liquidated damages), will be approved and
paid, within five ( 5) days after the first regularly scheduled meeting of the County of the

following month.

5. Bargaining. The County and the Contractor have had the opportunity to seek independent legal

counsel before entering into this Contract. The language of this Contract shall be construed simply,
according to its fair meaning, and not strictly for or against either party.

6. Third Party Beneficiaries. Nothing in this Contract, expressed or implied, is intended to confer upon

any person other than the parties hereto and their respective assigns, any rights or remedies under

or by reason of this Contract, except as provided expressly herein.

7. Notices. Whenever a notice is required to be given in writing and under the terms of this Contract,

or any extension hereunder, such notice shall either be hand-delivered or mailed by certified mail,
return receipt requested, and directed to the respective parties at the following addresses:
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Ifto the County: 

Kingfisher County Commissioners 

Kingfisher County Courthouse, 101 South Main, Room#9 

Kingfisher, OK 73750 

If to Contractor: 

or at such other address as a party shall specify by like notice to the other party hereto. Notices shall 
be effective on the date of delivery. 

8. Counterparts. This Contract may be executed in any number of counterparts, and when each party

has signed and delivered to the other at least one (I) such counterpart, each counterpart shall be

deemed an original, and when taken together with other signed counterparts, shall constitute one (1)

agreement; provided, however, this Contract shall not be binding upon the parties hereto until signed

by all of the parties.

9. Integration and Amendments. This Contract constitutes the entire agreement between the parties

and may not be amended, altered, modified or changed in any way except in writing signed by all

parties to this Contract and which specifically references this Contract. There are no other

agreements, representations or warranties, whether oral or written, regarding the subject matter of

this Contract. No course of dealings involving the parties hereto and no usage of trade shall be

relevant or admissible to interpret, supplement, explain or in any way vary any of the terms expressly

set forth in this Contract. Any amendment to this Contract shall be attached to this Contract and all

of the terms in this Contract not addressed in the amendment shall remain in full force and effect.

10. Binding Effect. This Contract binds the parties and any successors and assigns of the parties.

11. Severability. If any one or more of the sections, sentences, clauses, or parts be held invalid for any

reason, the invalidity of such section, sentence, clause, or part shall not affect nor prejudice the

applicability and validity of any other provision of this Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed on the day
and year last written below. 

Date: 
------------

(SEAL) 

ATTEST: 

County Clerk 

Kingfisher County Commissioners, 

Chairman 
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Date: 
-----------

ATTEST: 

Secretary and/or Witness 

State of Oklahoma 

County of 
-----

) ss. 
) 

a(n) ______ ------

Signature 

Printed Name 

Title 

__________ __, oflawful age, being first duly sworn, on oath, says that (s)he is the 
agent authorized by the Contractor to submit the above Contract to Kingfisher County. Affiant further 
states that Contractor has not paid, given or donated, or agreed to pay give or donate to any officer or 
employee of Kingfisher County, any money or other valuable thing, either directly or indirectly, in the 
procuring of this Contract. 

Signature 

Printed Name/Title 

Subscribed and sworn to before me this ___ day of _______ _, ___ _ 

(SEAL) 
Notary Public 

My Commission Expires: 
My Commission Number: ________ _ 

20 

'''''''''''' '''' 
� ·-·· · · ···· ' ···-·-······· '--·-·· ···-··-··• �,,,,,� . ... , ·· ·-p .,, ------------



c=v•-� -

S.A. & I. 425 (2000) 

State of Oklahoma ) SS 

County of Kingfisher 

AFFIDAVIT FOR FILING WITH COMPETIVE BID 

---------------� lawful age, being first duly sworn, on oath says, that (s)he is 

the agent authorized by the bidder to submit the attached bid. Affiant further states that the bidder has 

not been a party to any collusion among bidders in restraint of freedom of competition by agreement to 

bid at a fixed price or to refrain from bidding; or with any county official or employee as to quantity, 

quality or price in the prospective contract, or any other terms of said prospective contract; or in any 

discussions between bidders and any county official concerning exchange of money or other thing of value 

for special consideration in the letting of contract. 

Bidder:· 

Signature 

Subscribed and sworn to before me the ______ day of ________ � 2017. 

Notary Public (or Clerk or Judge) 

My commission expires:. ________________ _ 

Note: 

Each competitive bid submitted to a county, school district or municipality must be accompanied with the 

above Affidavit as required by 61 Oki.St. Ann.138 
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GEMEB:6L CONSIBUC]OM NOJES 

Al l construction ond mo\erlole sholl comply with lh8 2009 Oklahoma Stondord Speclflcatlons for Highway 
Construction Engl!ah Verelon, except o• modlfled by the plans ond Special Provisions. 

The ControctOf ehol! give writ ten notice to the County ond CED f8 fourteen (1 4) calender doye 
before any construcl!on or demollllon begins on this pro}ecl 

One week prior to starting construcllon, the controctor shell submit o mlx design to CEO 6 for 
opprovo1. Tho mix design eho!I be based on coree and moterlol token from the pro.Jed site, o 
minimum of three different cement contents and all contents shall be tested to determine the 

W:!
1m

:,; d�l�:
10

:iu 
c
;m:�rneMili: ����a�!t:\1e:�i��

0
xn:\�

e

i�rt"!r::�1s}�� r�
18

i:
n

i::s. m�e b1'J" 
qucnt!tle a ror cement and ospholt emulslon ore estimated ol o hfgher rote thon ontldpoted. !nltJol 
cores of the roadway show opprox!male1)' 1" to t)S." of chlpseol/osph.olt ovo,r 6" to a• of Goll ospholl 
1h11 mix deelgn shall be Included !n the price bld for other Items of work and shall be performed by o 
llcennd englnnr and meet the fo!lowfng spnclflcottone: 

Proi!"rty Test Muthod 
BulkSpecific Gravity AASH)O 1 166 
llieoretlcal Ma>:imum MSHTOT209 
Specific Gravity 
Air volds of Compacted and AASHTO l 166 
roted Specimen 
{40 degrees C) 

Ma1shall Stability. C.,;ed AAS!HO 1 245 
specimen {40 degrees CJ 
Retained Marshall Stability MSHTO T 245 
(40degr�s C) 

MIWllli 

R_e.guiroment __ 
Report 

85-200 

6%·14% 

1250 L8 Min 

70% M!n 

The exlsUng roadway shall be milled lo o mln!mum depth of 4 Inches. The depth shall be randomly 

��;l��!d
lo

o;h��t
ll 

p:.:m��l
mho� t�J}l p1:.:rin�

l 
th!1'i.251��t�r

9
:o�oll ensure the grodol!on of the 

A5PHlll T fldlflSION 

Emulsion content aholl be based on the mix design recommendations, The omu ls!on content shall bo 
checked and recorded for each each segment !n which the percentage Is chonged. Asphalt emulslon 
content con be checked from the readout of Iha microprocessor. The twe of ospholl emulsion shall 
be determined by tho mix design. The supplied emu!slon shell be CSS-Speclol or CSS-1, 0th.er twee 
shall be approved by Iha ang!neer. 

Cement twe and con tent sha_l.1 be based off of the mix design recommendotlons. Cement shall comply 
with the ep&e!flcotlon for T)"PB I or II cement meeting AASHTO M 85, AASHTO M 240, or ASTM C150, 
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<:en be chocked from !he readout of the microprocessor. 

"'""' 
Woter content shall be bosed off of the ml� design recommendcUons. Water content ch.ongoa shall be 
mode based on mixture consistency, cootlng, and dlsperelon of the recycled molerlol9. If the woter to 
be used le from on OOEQ publlo waler source, 11 wlll not require !eating. If using waler from another 
source, submit test reports showing compliance with AASl-iTO M 157. 

"""" 
On the first day or operotlons, the contractor shall estobUsh o 500 ft. teet strip to delsrmlne 11ptlmum 
compaction, Using comblnatlona of pneumatic and steel whnl rollers, stotlc ond/or vibratory modes, 
utobllsh the twes of rollere ond poUems which wlll provide maximum compocllon vlo nuclear gouge 
testing. A new roll!ng 

r,
ottem shall be established If the recycled materlol changes. Compaction eholl 
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rnrmum of 4 teal per mile per lone to verify the 

SldQ!lll:lNES:S 

The smoothness 11f the cold recycled molerlol shell be checked regularly ua!ng o level. The smoothnes!I 
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exceed the epeclfl!td surface toleroncea using methods approved by the Engineer ot no additional cost 
to the County. 

""""" 
Do not perform cold !n-ploce n,cycllng when the county or engineer deem the weather conditions to be 
unsultoble. Perlorm work when the roadway surface temperature ls 60' f and rlelng er lhe omblent 
temperature I• 50' F and rlslllg. Weather shal l not be foggy or rainy and the forecast aho!I not coll for 

freo,clng temperatures within 48 hours aft8f" placement. 
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pavement should meer the moisture requirement ofter 72 hours, however, If the pavement does not 
meat the 2.o,: moisture requirement within 5 roln-free doye the eurfoce course moy be applled. The 
pavement may be opened lo traffic ofter o two hour period. 
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minimum width of 12 fnl and capable of !neorporollng the ospholl emu!elon, cement, and wot« ond 
mix the muter!ola to produce o homog•neO\ls mot&rlal. The mllllng and mixing unit must be copob!e of 
monitoring ond measuring the amounts of oepho!t emulsion, cement, and water. 

Furnish a paver \hot will produce a finished surfm;o that meets longitudinal and lronaveru profile, 
twlcol Hctlon, and placement requ lremente. 

Provide the number and twe of rollers n
ecessory to obtain the required compoctlon. As o minimum, 

one pneumatic roller having o minimum weigh.I of 22 ton11 ond one double drum vibratory roller wlth o 
m1nlmum we!ght of 10 tons. Rollere shall hove o minimum wldth of 65 lnchu. 

IBBtGUl ARIJIES ANP PEEECIS 

lmmedlotely toke correcllve action lf surfoce lrregulorflJes, Including but 1111t !lmlled to segregation, 
ruttlng, ravel!ng, flushing, fol spots, mot el!ppage, color, texture, roller marks, tearo, gouges, or etreoks 
ore detected. Al lhe expense of the contractor end lo the sotlsfacllon of the engineer, remove ond 
reploc11 any mldure that meets the lrregulOflltes outlined above before the eurtaoe course ls app1led. 

CHle SEAi Cl FAMING ' "  Q ll fd/ T J T I E S
The roodwoy aho!I be cleaned of oil foreign moterlol with power brooms prior to the oppllcotlon of J(INGflSHER COUIHY - 2.83 MIL£S Bltumlnous Aspholllc t.1oterlols. After th rock hos ben spread, rolled, ond cured oil looss <:hips shell 
be ewept off the roadway within 48 hours. OESC/!IPTION ""' ""'""' 
CHIP SEAi 

COW IN-l'tACE R£cYCU (1) S.Y. 37,400.00 

The conlroclor shall provide CRS-2S o!l opplled ot o rote of 0.40 gol!one per S.Y. =m, (2) TOH 39.00 

CHIP SfAI AGGRFGtJE ASl'HALT EMULSION (3) TOH �,oo 

CHIP SEAL (SINGI.£ 11!£AlMEffl) "· 37,400.00 
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CONSlRIICTIOll TRAFFIC CON1Rot (4)(5 ) L SUM ,.oo 

aggregate. All rock Ucbt9 shall be aupplled lo the County or CEO 6 on a dolly bosle contclnlng the 
source, tonnage. twe. ond grade of rock. The aggregat e spreader shall operate Ind ependently of th.e 
supply truck ond hove o hoppor to hold the aggregate. Th9 spreader sholf cover o m!nlmum width of 3 
ft to 12 fl 

CHIP stlll E!Nl5HING 

fo!low!ng \he opp!Jcol!on of the oil and oggregote, tho conlroctor shall thoroughly roll the entire surface 
using pneumollc rollers to lmbed the aggregate Into the asphalt binder. \\bile roJllng, oddltlonol 
aggregate sholl be epreod by hand to fill ony lrregu!orlUes ond to cover bore spots. The flnal roll sholl PAY ITEM NOTES 
cone!st of four pcsees with the pneumotlc roller ot apeeds Iese than neven mph. 

(,) Cold In-Place Recycle shall con elat of pulverlzlng the exlstlng roadway to o depth 
11f 4", oddlng asphalt emutslon, cermmt, ond water as specified by the ml� 
design, level and compoct the recycled asphalt materlot. Prlce bid to Include 
lhe cost pulver!zlng, water, mMng, leveling, ond compaction. 

c,> QuonUly estimate at l.o,: by dry weight of RAP (RAP estlmuted ot 120 
lbs./c.f.). Actuol quantity will be delerrn!ned by the mlx design. 

(J) Quonllty &9tlrnoto ot 3.o,: by dry welght of RAP (RAP esUmoted at 120 
!bs./c.f.). Actual quantity wll! be determined by the mix design. 

(4) Controclor shall provide etotlonlng every 500' fw ospholt field colculollon8. 
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the Manual on Uniform Traffic Control Device& and the Trofflc Control Pion 
provided herein. 

-
County to be r11sponslbl11 for the followlng: 

- SUMMARY OF PAY QUANTITIES 
1. Shoulderlng up 

�- & GENERAL NOTES 2. Removal of grosa and vagetatlon from the edge of lh.e roodwoy. 
J. Relocating o!I utllltles. ...... 

4. Provide Nuclear Oonsrty Tuab. .... .. , CED 11 Sh"t N<>. __ , __ 



TYPICAL SECTION NOTES 

(1) The County sholl shoulder up. 

3'-0" 

SHOULDER 

SLOPE 1/2" 
J'£!LlI,.. 

(1) 

C.R,l 

11'-J" 
DRIVING LANE OR!VlNG LANE 

22'-0" TO 23'-0" EXISTING ROADWAY 

TYPICAi SECTION 

J'-D" 

SHOULOER 

SLOPE 1/2" 
.H!UL 

(1) 

B'-D" (MIN,) 4'-0" 

BOTTOM 

-

TYPICAL SECTION & DRIVES 
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