DATE : Cctober 19, 2001KLAHOVA DEPARTMENT OF TRANSPORTATI ON LNTCNCA
NOTI CE TO CONTRACTORS -- Novenber 15, 2001 LETTI NG

LNTCNCA- D

SEALED PROPCSALS SENT BY REGQ STERED MAIL WLL BE

RECEI VED THROUGH THE ODOT REPRODUCTI ON BRANCH UNTIL 30 M NUTES PRI OR TO THE

SCHEDULED BI D OPENI NG. FROM 30 M NUTES PRI OR TO THE BI D OPENI NG UNTI L THE

TIME OF THE BI D OPENI NG BI D PROPOSALS MJUST BE TURNED I N DI RECTLY TO THE

ODOT COVM SSI ON ROOM LOCATED ON THE EAST SI DE OF THE LOBBY. THE SCHEDULED

BI D OPENI NG CF 10:30 A M November 15, 2001 , FOR THE WORK LI STED BELOW

NO PROPCSAL FOR CONSTRUCTI ON OR MAI NTENANCE WORK OF THE DEPARTMENT W LL BE
| SSUED TO ANY CONTRACTOR AFTER 10: 30 A M ON THE WORKI NG DAY PRECEDI NG OPENI NG
OF BI DS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOVPANI ED BY A CERTI FI ED OR CASH ER S CHECK
OR Bl D BOND EQUAL TO 5% OF THE BI D MADE PAYABLE TO THE STATE OF OKLAHOWA,
DEPARTMENT OF TRANSPORTATI ON, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WLL BE
HELD OR RETURNED BY THE DEPARTMENT AS PER SECTI ON 103. 04 OF THE STATE
STANDARD SPECI FI CATI ONS.

TH S WORK W LL BE DONE UNDER THE OKLAHOVA DEPARTMENT OF TRANSPORTATI ON
COW SSI ON' S APPLI CABLE SPECI FI CATI ONS FOR HI GHWAY CONSTRUCTI ON.

THE M NI MUM WAGE TO BE PAI D LABORERS AND MECHANI CS EMPLOYED ON THI S PRQIECT
W LL BE I NCLUDED I N THE PROPCSAL.

PROPCSALS MUST BE PREPARED AS DI RECTED BY THE STATE STANDARD SPECI FI CATI ONS.

PLANS, FORM5 OF PROPCSALS, CONTRACTS AND SPECI FI CATI ONS MAY BE EXAM NED AT THE
Dl VI SI ON HEADQUARTERS I N THE DI VI SION THE WORK | S TO BE PERFORMED OR AT THE
OKLAHOVA DEPARTMENT OF TRANSPORTATI ON OFFI CE ENG NEER S DI VI SI ON | N OKLAHOVA CI TY,
OKLAHOVA.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM JACK STEWART, DI VI SI ON ENG NEER,
OKLAHOVA DEPARTMENT OF TRANSPORTATI ON BUI LDI NG, 200 N. E. 21ST STREET,

OKLAHOVA CI TY, OKLAHOVA 73105. COST OF BI DDI NG DOCUMENTS ARE $25.00 + tax FOR
EACH BI DDI NG PROPOSAL. STATE STANDARD SPECI FI CATI ON 1988 EDI TI ON ( RED BOCK) AND
1991 SUPPLEMENT MAY BE PURCHASED FOR $8.00 + tax, OR 1996 METRI C STANDARD

SPECI FI CATI ON $27.00 + TAX, OR 1999 METRI C AND ENGLI SH STANDARD SPECI FI CATI ON
$55. 00 + TAX. (OKLAHOVA TAX |'S 7.875% . MAKE CHECKS PAYABLE TO OKLAHOVA
DEPARTMENT OF TRANSPORATI ON.

NO REFUNDS W LL BE MADE FOR BI DDI NG DOCUMENTS OR SPECI FI CATI ON BOOKS PURCHASED
BY PRCSPECTI VE Bl DDERS.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BI DDER, THE CONTRACT W LL BE COWVPLETELY
AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT W THI N
TEN (10) WORKI NG DAYS FROM THE DATE OF AWARD. THE DEPARTMENT W LL HAVE FOURTEEN
(14) WORKI NG DAYS FROM THE DATE OF AWARD TO COWPLETE | TS EXECUTI ON OF THE
CONTRACT.

THE OKLAHOVA DEPARTMENT COF TRANSPORTATI ON HEREBY NOTI FI ES ALL BI DDERS THAT I T
W LL AFFI RVATI VELY | NSURE THAT | N ANY CONTRACT ENTERED | NTO PURSUANT TO THI S
ADVERTI SEMENT, DI SADVANTAGED BUSI NESS ENTERPRI SES W LL BE AFFORDED FULL
OPPORTUNI TY TO SUBM T BI DS I N RESPONSE TO THI' S | NVI TATI ON AND W LL NOT BE
DI SCRI M NATED AGAI NST ON THE GROUNDS OF RACE, COLOR, SEX, RELI G ON, NATI ONAL
ORIG N, OR DI SABILITY I N CONSI DERATI ON FOR AN AWARD.

Bl DDERS ARE HEREBY NOTI FI ED THAT ALL BI DS ARE LI KELY TO BE REJECTED | F THE
LOVEST RESPONSI VE Bl D RECEI VED EXCEEDS THE ENG NEER S ESTI MATE BY MORE THAN
SEVEN (7) PERCENT. IN THE EVENT ALL BI DS ARE REJECTED FOR TH S REASON, THI S
PRQJECT MAY BE DEFERRED FOR READVERTI SI NG FOR BI DS UNTI L A MORE COWPETI TI VE
SI TUATI ON EXI STS.

DESCRI PTI ON OF WORK AND LOCATI ON OF PRQJECT:



FEDERAL PROJECT PAGE 1

CALL ORDER : 100 CONTRACT I D : 010464
LETTI NG DATE : Novemrber 15, 2001 PCN : 0924604
LETTING TIME : 10:30 A M PRQIECTS : STPY- 34B( 144)
COUNTI ES : JEFFERSON DBE GOALS : 11.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 300
RES. ENG :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\:
GRADE, DRAIN, SURFACE & BRI DGE US-70 FROM RI NGLI NG EAST TO
THE CARTER COUNTY LINE. PROJ. LGTH.= 2.260 KM ASPH GRADE =
64-22 & 70-28 PG OK FLEX ESALS = 10.2 M LLI ON

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADWAY
201 MD102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) M183 UNCLASSI FI ED EXCAVATI ON 72, 609. 000 MB
202(C) M184 UNCLASSI FI ED BORROW 18, 065. 000 VB
205 MI229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 M2802 TEMPORARY SI LT FENCE 500. 000 M
227 MD100 TEMPORARY SI LT DI KE 200. 000 M
229 MI318 DI TCH LI NER PROTECTI ON 571. 000 M
230(A) M2806 SOLI D SLAB SODDI NG 12, 897. 000 MR
230(B) M2807 MULCH SODDI NG 43, 158. 000 M2
232(B) M2814 SEEDI NG METHOD B 19. 070 HA
233(A) M2817 VEGETATI VE MULCHI NG 19. 070 HA
235(A) MD100 (PL) ROCK FILTER DAM TYPE 1 50. 000 MB
241 V2832 MOW NG 12.130 HA
317(A) Mi252 (SP) FLY ASH 1, 839. 000 T
317(B) M4254 SUBGRADE MODI FI CATI ON 31, 980. 000 M2
403(A) M217 TRAFFI C BOUND SURFACE COURSE TYPE A 162. 000 T
407 MD250 TACK COAT 21, 776. 000 L
408 NB774 PRI VE COAT 27, 779. 000 L
411(S2) M5930 ( SP) ASPH. CONC. , TYPE S2( PG 64-22 OK) 8, 054. 000 T
411( S3) M5940 ( SP) ASPH. CONC. , TYPE S3( PG 70- 28 OK) 2, 876. 000 T
411( S3) M5945 ( SP) ASPH. CONC. , TYPE S3( PG 64-22 OK) 3, 285. 000 T
411( S4) M5955 ( SP) ASPH. CONC. , TYPE S4( PG 70- 28 OK) 1, 918. 000 T
411( S4) M5960 ( SP) ASPH. CONC. , TYPE S4( PG 64-22 OK) 2, 087. 000 T
420(A) Mi242 FABRI C REI NFORCEMENT 1, 222. 000 MR
420(B) M4268 BI TUM NOUS BI NDER 1, 381. 000 L
501(A) M313 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 20. 000 MB
509(B) M321 CLASS A CONCRETE 119. 000 VB
509(D) MD325 CLASS C CONCRETE 72. 000 MB
511(A) M332 REI NFORCI NG STEEL 5, 565. 000 KG
613( CC) M7196 TYPE A6 CULVERT END TREATNMENT 18. 000 EA
613(D) MD689 450MM CORR.  GALV. STEEL PIPE 62. 000 M
613(D) MD690 600MM CORR. GALV. STEEL Pl PE 73. 000 M
613(D) M5205 510MM X 380MM CORR. GALV. ST. Pl PE ARCH 137. 000 M
613(P) ML092 200MM PERFORATED Pl PE UNDERDRAI N ROUND 158. 000 M
613(Q MLO97 200MM NON- PERF. Pl PE UNDERDRAI N RND. 53. 000 M
613(R) ML100 Pl PE UNDERDRAI N COVER MAT' L. 40. 000 MB
613(S) ML180 TRENCH EXCAVATI ON 60. 000 VB
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CALL ORDER : 100 CONTRACT 1D : 010464
LETTI NG DATE : Novenber 15, 2001 PCN : 0924604
LETTING TIME : 10:30 A M PROJECTS  :  STPY-34B(144)
COUNTIES  : JEFFERSON DBE GOALS : 11.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 300
RES. ENG :
LIQ DAM: $ 800
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | 000- ROADWAY
613(T) ML181 STANDARD BEDDI NG MATERI AL 11. 000 VB
619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
619(B) M291 REMOVAL OF HEADWALL 2. 000 EA
619(B) Mi727 REMOVAL OF CONCRETE PAVEMENT 190. 000 MR
619(B) Mi728 REMOVAL OF ASPHALT PAVEMENT 12, 339. 000 M2
619(B) M4780 REMOVAL OF GUARD RAI L 377.000 M
619(C) M924 SAW NG PAVEMENT 1, 506. 000 M
623(A) M932 BEAM GUARD RAI L- W BEAM S| NGLE 353. 000 M
623(F) V5686 GUARD RAI L ANCHOR UNI T ( TYPE D- BF) 4. 000 EA
623(H M571 (SP)G E. T. GUARD RAIL END SECTI ON 4.000 EA
624(C) Mi459 FENCE- STYLE SWF (5 BARBED W RE) 2, 428. 000 M
640 ML426 FI ELD OFFI CE 1. 000 EA
641 ML552 MOBI LI ZATI ON 1. 000 LSUM
643 MDO87 ( SP) CONTRACTORS QUALI TY CONTROL 1. 000 LSUM
653(C) M5946 OUTLET LATERAL HEADWALL 2. 000 EA

SECTI ON NO. 0002 X028- BRI DGE A

202(A) ML301 UNCLASSI FI ED EXCAVATI ON 1, 390. 000 MB
501(A) ML306 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 140. 000 VB
509(B) ML328 CLASS A CONCRETE 306. 700 MB
511(A) ML332 REI NFORCI NG STEEL 21, 760. 000 KG
601A-1 ML353 TYPE | -A PLAI N R PRAP 25. 000 T
619(B) M2500 (PL) REMOVAL OF BRI DGE | TEMS 1. 000 LSUM
SECTI ON NO. 0003  X081- BRI DGE B

501(B) ML307 SUBSTRUCTURE EXCAVATI ON COMVON 75. 000 VB
501(F) M6352 GRANULAR BACKFI LL 39. 000 MB
503(A) ML313 PRESTRESSED CONCRETE BEAMS ( TYPE V) 119. 600 M
504(A) ML304 APPROACH SLAB 152. 000 MR
504(E) M5239 CONCRETE RAI L ( TR3) 84. 400 M
506(A) ML322 STRUCTURAL STEEL 395. 000 KG
509(A) ML326 CLASS AA CONCRETE 113. 600 VB
509(B) ML328 CLASS A CONCRETE 35. 800 MB
509(D) ML331 CLASS C CONCRETE 16. 000 VB
511(A) ML332 REI NFORCI NG STEEL 2, 680. 000 KG
511(B) M5010 EPOXY COATED REI NFORCI NG STEEL 10, 580. 000 KG
514(A) Ms011 PILES, FURNI SHED (HP 250X62) 334. 800 M
514(B) M5292 PILES, DRI VEN (HP 250X62) 334. 800 M
514(F) M6354 PI LE LOAD TEST (DYNAM C) 18. 000 EA
515(A) Ms013 WATER REPELLENT (VI SUALLY | NSPECTED) 309. 200 MR
601A-1 ML353 TYPE |-A PLAI N R PRAP 420. 000 T
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CALL ORDER : 100 CONTRACT I D : 010464
LETTI NG DATE : Novemrber 15, 2001 PCN : 0924604
LETTING TIME : 10:30 A M PRQIECTS : STPY- 34B( 144)
COUNTI ES : JEFFERSON DBE GOALS : 11.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 300
RES. ENG :

SECTI ON NO. 0003 X081- BRI DGE B

601A- 2 ML355 TYPE |- A FI LTER BLANKET 65. 000 T
609(D) MD398 BI TUM NOUS CURBI NG 460. 000 M
613(P) M5204 150MM PERFORATED Pl PE UNDERDRAI N ROUND 25. 600 M
613(Q M5207 150MM NON- PERF. Pl PE UNDERDRAI N RND. 19. 200 M
619(D) ML397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
SECTI ON NO. 0004  Y000- TRAFFI C | TEMS

850(A) MB110 SHEET ALUM NUM S| GNS 4.550 MR
851(C) MB327 57MVl SQUARE TUBE POST 33. 990 M
855(A) MB812 TRAFFI C STRI PE( PLASTI C) ( 100MV W DE) 10, 643. 000 M
880(J) MB905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0005 STAK- STAKI NG

642 0098 STAKI NG 1. 000 LSUM
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CALL ORDER : 140 CONTRACT I D : 010470
LETTI NG DATE : Novemrber 15, 2001 PCN : 1805104
LETTING TIME : 10:30 A M PRQIECTS : ERSTP- 136C( 39)
COUNTI ES : KAY DBE GOALS : 3.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRI CE : 6. 47
CALENDAR DAYS : 135
RES. ENG :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
BRI DGE AND APPROACHES COUNTY BRI DGE OVER THE CHI KASKI A
RIVER 1.4 MLES SOUTH OF THE KANSAS STATE LINE & 2.5
M LES WEST OF US-177. PRQJ. LGTH.= 0.321 M LES

SECTI ON NO. 0001 E000- ROADWAY

201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(G 0185 EARTHWORK 1. 000 LSUM
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 2801 TEMPORARY SI LT FENCE 200. 000 LF
227 0100 TEMPORARY SI LT DI KE 200. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 6, 933. 000 Sy
233(A) 2817 VEGETATI VE MULCHI NG 2. 500 AC
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 757. 000 TON
509(D) 0325 CLASS C CONCRETE 40. 000 cy
613(D) 0690 24" CORR GALV. STEEL PIPE 128. 000 LF
613(M 5730 24" PREFAB. CULVERT END SEC., ROUND 6. 000 EA
SECTI ON NO. 0002  X081- BRI DGE "A"

501(B) 1307 SUBSTRUCTURE EXCAVATI ON COMVON 84. 000 cy
501(D) 6353 UNCLASSI FI ED BACKFI LL 82. 000 cy
503(A) 1313 PRESTRESSED CONCRETE BEAMS ( TYPE V) 1, 250. 000 LF
504(E) 1380 CONCRETE RAI L ( TRL) 695. 000 LF
506(A) 1322 STRUCTURAL STEEL 4,990. 000 LB
509(A) 1326 CLASS AA CONCRETE 237. 000 cy
509(B) 1328 CLASS A CONCRETE 98. 300 cY
511(A) 1332 REI NFORCI NG STEEL 61, 243. 000 LB
514(A) 6010 PI LES, FURNI SHED (HP 10X42) 104. 000 LF
514(A) 6011 PILES, FURNI SHED (HP 12X53) 288. 000 LF
514(B) 6292 PILES, DRI VEN (HP 10X42) 104. 000 LF
514(B) 6294 PILES, DRI VEN (HP 12X53) 288. 000 LF
516(A) 6095 DRI LLED SHAFTS 54" DI AVMETER 107. 000 LF
601( A- 1) 1353 TYPE |-A PLAIN R PRAP 645. 000 TON
601( A- 2) 1355 TYPE |- A FI LTER BLANKET 134. 000 TON
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
623(F) 6033 GUARD RAI L ANCHOR UNIT (TYPE 11) 4.000 EA
641 1399 MOBI LI ZATI ON 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0003 STAK- STAKI NG

642 0098 STAKI NG 1. 000 LSUM
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CALL ORDER : 180 CONTRACT I D : 010472
LETTI NG DATE : Novemrber 15, 2001 PCN : 1605304
LETTING TIME : 10:30 A M PRQIECTS : NHY- 13N( 22)
COUNTI ES : M NTGSH DBE GOALS : 5.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 41.53
CALENDAR DAYS : 400
RES. ENG :

LIQ DAM: $ 1000
CONTRACT DESCRI PTI ON:
BRI DGE AND APPROACHES OVERPASS BRI DGES AT THE JCT. OF
US- 69/ SH 9 | N EUFAULA PRQJ. LGHT.=0.322 MLE FLEX. ESALS=
29.1 MLLION ASPH. GRADE= 64-22 OK

SECTI ON NO. 0001 JO000- ROADVWAY

201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) 0183 UNCLASSI FI ED EXCAVATI ON 25, 133. 000 cy
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 2801 TEMPORARY SI LT FENCE 3, 465. 000 LF
227 0100 TEMPORARY SI LT DI KE 108. 000 LF
229 4318 DI TCH LI NER PROTECTI ON 1, 464. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 9, 025. 000 sy
230(B) 2807 MULCH SODDI NG 13, 033. 000 sy
233(A) 2817 VEGETATI VE MULCHI NG 11. 100 AC
241 2832 MOW NG 13. 800 AC
243 0450 ( PL) TEMPORARY | NLET SEDI MENT FI LTER 1. 000 EA
317(A) 4252 (SP) FLY ASH 911. 000 TON
317(B) 4254 SUBGRADE MODI FI CATI ON 16, 776. 000 sy
317(C) 4253 LI MVE 61. 000 TON
317(D) 4254 SCARI FY, BLADE M X OF SUBGRADE W LI ME TRT 3, 356. 000 sy
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 50. 000 TON
407 0250 TACK COAT 391. 000 GAL
408 5774 PRI VE COAT 3, 122. 000 GAL
411(S3) 5945 ( SP) ASPH. CONC. , TYPE S3( PG 64-22 OK) 4,101. 000 TON
411(S4) 5960 ( SP) ASPH. CONC. , TYPE S4( PG 64- 22 OK) 995. 000 TON
413(D) 4868 (SP) RUMBLE STRI P- METHOD PCC- CON 2, 345. 000 LF
414(Al) 5756 12" P.C. DOMEL JO NTED CONCRETE PAVEMENT 15, 109. 000 sy
417 5267 COLD M LLI NG PAVENENT 2, 230. 000 sy
509(C) 0322 CLASS A CONCRETE FOR SMALL STRUCTURES 7.000 cy
509(D) 0325 CLASS C CONCRETE 272. 000 oY
511(A) 0332 REI NFORCI NG STEEL 1, 872. 000 LB
609(A) 0287 CONC. CURB( 4" NNTBLE- | NTEGRAL) 53. 000 LF
609(A) 0300 CONC. CURB( 6" BARRI ER- | NTEGRAL) 18. 000 LF
611(J) 0487 JUNCTI ON BOXES 14. 000 CF
611(L) 4210 DROP | NLET GRATE ( SMD- TYPE 2) 1. 000 EA
613(B) 0491 18" R. C. Pl PE CLASS |11 158. 000 LF
613(MM) 7500 TYPE A4 SLOPED CONCRETE END SECTI ON 1. 000 EA
619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
619(B) 4727 REMOVAL OF CONCRETE PAVEMENT 9, 162. 000 sy
619(B) 4728 REMOVAL OF ASPHALT PAVEMENT 6, 293. 000 sy
619(B) 4780 REMOVAL OF GUARD RAI L 380. 000 LF

619(B) 4791 REMOVAL OF CURB 448. 000 LF
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CALL ORDER : 180 CONTRACT I D : 010472
LETTI NG DATE : Novemrber 15, 2001 PCN : 1605304
LETTING TIME : 10:30 A M PRQIECTS : NHY- 13N( 22)
COUNTI ES : M NTGSH DBE GOALS : 5.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 41.53
CALENDAR DAYS : 400
RES. ENG :

LIQ DAM: $ 1000

SECTI ON NO. 0001 J000- ROADVWAY

619(C) 0924 SAW NG PAVEMENT 2, 210. 000 LF
623(A) 0932 BEAM GUARD RAI L- W BEAM S| NGLE 1, 536. 000 LF
623(F) 5686 GUARD RAI L ANCHOR UNI T ( TYPE D- BF) 3. 000 EA
623(H 8571 (SP)G E. T. GUARD RAIL END SECTI ON 3. 000 EA
627(1) 4317 CONCRETE MEDI AN BARRI ER, DESI GN 1 1, 270. 000 LF
643 0087 ( SP) CONTRACTORS QUALI TY CONTROL 1. 000 LSUM
850(A) 8110 SHEET ALUM NUM S| GNS 91. 000 SF
850(B) 8112 EXTRUDED ALUM NUM PANEL S| GNS 239. 000 SF
851(A) 3212 8" @O0 GALV. STL. WD. FLANGE BM POST 90. 000 LF
851(B) 3219 3 1/2"@. 11 GALV. STL. Pl PE POST 72.000 LF
851(C) 8327 2 1/4" SQUARE TUBE POST 40. 000 LF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 11, 860. 000 LF
857(A) 8911 PAVE. MARKERS CLASS A TYPE 2-C 10. 000 EA
857(A) 8947 PAVE. MARKERS CLASS C TYPE 2-C 72. 000 EA
871 8325 (PL) | MPACT ATTENUATOR 2. 000 EA

SECTI ON NO. 0002 X281- BRI DGE

501(B) 1307 SUBSTRUCTURE EXCAVATI ON' COMMON 840. 000 oy
501(F) 6352 GRANULAR BACKFI LL 1, 060. 000 cY
503(A) 6281 PRESTRESSED CONCRETE BEAMS (72 BT) 5, 392. 000 LF
504(A) 1304 APPROACH SLAB 1, 150. 000 sy
504(F) 1381 CONCRETE PARAPET 859. 200 LF
506(A) 1322 STRUCTURAL STEEL 12, 560. 000 LB
509(A) 0319 CLASS AA CONCRETE 1, 441. 600 cY
509(B) 1328 CLASS A CONCRETE 691. 600 cY
509(D) 1331 CLASS C CONCRETE 16. 500 oY
510(C) 6135 SLOPE WALL (5") 3, 488. 000 sy
511(A) 1332 REI NFORCI NG STEEL 14, 100. 000 LB
511(B) 4269 EPOXY COATED REI NFORCI NG STEEL 322, 300. 000 LB
514 6260 (PL) PI LOT HOLES 792. 000 LF
514(A) 6011 PI LES, FURNI SHED (HP 12X53) 2, 916. 000 LF
514(B) 6028 PILES, DRI VEN (HP 12X53) 2, 916. 000 LF
514(F) 6354 PI LE LOAD TEST ( DYNAM C) 80. 000 EA
515(A) 6013 WATER REPELLENT (VI SUALLY | NSPECTED) 1, 855. 000 sy
516(A) 6098 DRI LLED SHAFTS 72" DI AVETER 480. 000 LF
609(D) 0398 Bl TUM NOUS CURBI NG 33. 000 LF
613(P) 1091 6" PERFORATED Pl PE UNDERDRAI N ROUND 937. 000 LF
613(Q 1096 6" NON- PERF. Pl PE UNDERDRAI N RND. 320. 000 LF
613(R) 1100 Pl PE UNDERDRAI N COVER MAT' L. 52. 000 cy
613(S) 1180 TRENCH EXCAVATI ON 376. 000 oY
613(T) 1181 STANDARD BEDDI NG MATERI AL 48. 000 cY

619(D 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
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CALL ORDER : 180 CONTRACT I D : 010472
LETTI NG DATE : Novemrber 15, 2001 PCN : 1605304
LETTING TIME : 10:30 A M PRQIECTS : NHY- 13N( 22)
COUNTI ES : M NTGSH DBE GOALS : 5.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 41.53
CALENDAR DAYS : 400
RES. ENG :

LIQ DAM: $ 1000

SECTI ON NO. 0002 X281- BRI DGE

627(1) 4317 CONCRETE MEDI AN BARRI ER, DESI GN 1 429. 600 LF
640 1398 FI ELD OFFI CE 1. 000 EA
641 1399 MOBI LI ZATI ON 1. 000 LSUM

SECTI ON NO. 0003 YO000- TRAFFI C

627(E) 4314 PRECAST CONC. MEDI AN BARRI ER, PORT. TYPE 3, 870. 000 LF
627(CG) 4316 RELOC. PORT. TYPE PRECAST CONC. MEDI AN BARR 3, 700. 000 LF
627(H) 5856 DEL. PORT. TYPE PREC. CONCRETE MEDI AN BARR 3, 870. 000 LF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 1, 500. 000 LF
856(A) 8839 CONSTRUCTI ON TRAFF. STR. ( PAI NT) (4" W DE) 17, 600. 000 LF
856(C) 8851 REMOVABLE PAVEMENT MARKI NG TAPE(4" W DE) 1, 500. 000 LF
856(G) 8881 (PL) CONSTRUCTI ON ZONE PAVEMENT MARKERS 3, 196. 000 EA
859(A) 8006 PAVEMENT MRKNG. REMOVAL( TRAF. STRP) 9, 800. 000 LF
870(A) 8011 SAND FI LLED | MPACT ATTEN. MODULE 15. 000 EA
880(A) 8812 ARROW DI SPLAY( TYPE C) 1, 100. 000 SD
880(B) 8818 CONSTRUCTI ON SIGNS 0 TO 6. 25 SF 62, 700. 000 SD
880(B) 8821 CONSTRUCTI ON SI GNS 6. 26 SF TO 15.99 SF 20, 900. 000 SD
880(B) 8824 CONSTRUCTI ON SI GNS 16.0 SF TO 32.99 SF 15, 400. 000 SD
880(B) 8827 CONSTRUCTI ON SI GNS 33.0 SF & OVER 2, 200. 000 SD
880(C) 8836 BARRI CADES( TYPE I 1) 3, 300. 000 SD
880(C) 8842 BARRI CADES( TYPE I 11) 8, 800. 000 SD
880(C) 8848 W NG BARRI CADES 4, 400. 000 SD
880(D) 8854 VERTI CAL PANELS 5, 500. 000 SD
880(E) 8860 WARNI NG LI GHTS( TYPE A) 33, 000. 000 SD
880(E) 8872 WARNI NG LI GHTS( TYPE C) 108, 900. 000 SD
880(F) 8878 DRUMB 103, 400. 000 SD
880(CG) 8884 TUBE CHANNELI| ZERS 19, 250. 000 SD
880(H) 8896 CONES( 36" LARGE) 19, 250. 000 SD
882(B) 8306 PORT. CHANGEABLE MESSAGE S| GN 1, 100. 000 SD

SECTI ON NO. 0004 STAK- STAKI NG

642 0098 STAKI NG 1. 000 LSUM
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CALL ORDER : 220 CONTRACT I D : 010463
LETTI NG DATE : Novemrber 15, 2001 PCN : 1739804
LETTING TIME : 10:30 A M PRQIECTS : BRO- 149D( 28) CO
COUNTI ES : MAYES DBE GOALS : 8. 00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRI CE : 3.78
CALENDAR DAYS : 130
RES. ENG :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
BRI DGE AND APPROACHES BRI DGE OVER UNNAVED CREEK, 6.437 KM
NORTH AND 6. 115 KM WEST OF THE JCT. OF SH 20/ US-69 IN
PRYOR PROJ. LGTH.= 0.157 KM

SECTI ON NO. 0001 E000- ROADWAY

201  MD102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(G M185 EARTHWORK 1. 000 LSUM
222 Me801 TEMPORARY BALE BARRI ER 100. 000 M
223 M2802 TEMPORARY SI LT FENCE 320. 000 M
230(A) M2806 SOLI D SLAB SCDDI NG 2, 120. 000 MR
233(A) M2817 VEGETATI VE MULCHI NG 0.275 HA
403(E) MD225 TRAFFI C BOUND SURFACE COURSE TYPE E 334. 000 T
509(D) ML331 CLASS C CONCRETE 10. 000 VB

SECTI ON NO. 0002 X081- BRI DGE ' A

501(B) ML307 SUBSTRUCTURE EXCAVATI ON' COMMON 76. 000 VB
501(D) MB353 UNCLASSI FI ED BACKFI LL 32. 000 VB
503(B) Mp144 PRESTRESSED CONCRETE DOUBLE TEE 118. 200 M
504(E) ML380 CONCRETE RAI L (TR1) 74. 900 M
509(A) ML326 CLASS AA CONCRETE 57. 000 VB
509(B) ML328 CLASS A CONCRETE 48. 000 VB
511(A) ML332 REl NFORCI NG STEEL 9, 938. 000 KG
514(A) M011 PI LES, FURNI SHED (HP 250X%62) 47.000 M
514(B) M5292 PILES, DRIVEN (HP 250X62) 47.000 M
516(A) M5092 DRI LLED SHAFTS 900MM DI AVETER 15. 200 M
601A-1 ML353 TYPE 1-A PLAIN Rl PRAP 533. 000 T
601A-2 ML355 TYPE |-A FILTER BLANKET 142. 000 T
619(D) ML397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
623(F) 6033 GUARD RAI L ANCHOR UNIT (TYPE I1) 4.000 EA
641 ML399 NOBI LI ZATI ON 1. 000 LSUM
880(J) MB9O5 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0003 STAK- STAKI NG

642 MD098 STAKI NG 1. 000 LSUM



FEDERAL PRQJECT PAGE 9
CALL ORDER : 230 CONTRACT 1D : 010473
LETTI NG DATE : Novenber 15, 2001 PCN : 1783104
LETTING TIME : 10:30 A M PRQJECTS :  BRO 150D(20) CO
COUNTIES  : MJRRAY DBE GOALS :  8.00
GUARANTY 5% OF Bl D TOTAL
PLAN PRICE :  3.78
CALENDAR DAYS 120
RES. ENG :
LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
BRI DGE AND APPROACHES COUNTY BRI DGE OVER CHI GLEY SANDY
CREEK, APPROXI MATELY 2.0 M LES NORTH AND 5.0 M LES EAST OF
JOY. PRQJ. LGTH.= 0.368 M LES
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 E000- ROADVAY
201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(G 0185 EARTHWORK 1. 000 LSUM
227 0100 TEMPORARY SI LT DI KE 4,170. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 7,707. 000 Sy
233(A) 2817 VEGETATI VE MULCHI NG 1. 600 AC
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 1, 500. 000 TON
613(D) 4528 28" X 20" CORR GALV. STEEL Pl PE ARCH 104. 000 LF
613(M 4516 28" X 20" PREFAB. CULVERT END SEC., ARCH 6. 000 EA
SECTI ON NO. 0002  X081- BRI DGE "A"
501(B) 1307 SUBSTRUCTURE EXCAVATI ON COVVON 96. 000 (%
501(D) 6353 UNCLASSI FI ED BACKFI LL 114. 000 cY
503(A) 1313 PRESTRESSED CONCRETE BEAMS ( TYPE V) 416. 170 LF
504(E) 1380 CONCRETE RAI L ( TRL) 287. 670 LF
506(A) 1322 STRUCTURAL STEEL 2, 020. 000 LB
509(A) 1326 CLASS AA CONCRETE 80. 900 cY
509(B) 1328 CLASS A CONCRETE 80. 900 cy
511(A) 1332 REI NFORCI NG STEEL 26, 818. 000 LB
514(A) 6010 PILES, FURNI SHED (HP 10X42) 172. 000 LF
514(A) 6011 PI LES, FURNI SHED (HP 12X53) 533. 000 LF
514(B) 6292 PILES, DRI VEN (HP 10X42) 172. 000 LF
514(B) 6294 PILES, DRI VEN (HP 12X53) 533. 000 LF
601( A- 1) 1353 TYPE |-A PLAI N R PRAP 180. 000 TON
601( A- 2) 1355 TYPE |- A FI LTER BLANKET 20. 000 TON
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
623(F) 5686 GUARD RAI L ANCHOR UNI T ( TYPE D- BF) 4.000 EA
623(F) 6029 GUARD RAI L ANCHOR UNI T ( TYPE A) 4.000 EA
641 1399 MOBI LI ZATI ON 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM
SECTI ON NO. 0003 STAK- STAKI NG
642 0098 STAKI NG 1. 000 LSUM



FEDERAL PROJECT PAGE 10

CALL ORDER : 260 CONTRACT I D : 010478
LETTI NG DATE : Novemrber 15, 2001 PCN : 1590904
LETTING TIME : 10:30 A M PRQIECTS : STP- 55B(949) AG
COUNTI ES : OKLAHOVA DBE GOALS : 7.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRI CE : 47.47
CALENDAR DAYS : 330
RES. ENG :

LIQ DAM: $ 2000
CONTRACT DESCRI PTI O\:
W DENI NG & RESURFACE( ASPHALT) 15TH STREET FROM SANTA FE TO
FRETZ | N EDVOND PRQJ. LGTH. =2.550 KM ASPH GRADE = 64-22 &
70-28 PG OK FLEX ESALS = 4.3 M LLION

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVAY
201 MD102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) Mi349 ( PL) UNCLASSI FI ED EXCAVATI ON 20, 651. 000 LSUM
205 Mi229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
224 M2803 TEMPORARY SEDI MENT FI LTER 46. 000 EA
225 M2804 TEMPORARY SEDI MENT BASI N 1. 000 EA
227 MD100 TEMPORARY SI LT DI KE 4, 840. 000 M
230(A) M2806 SOLI D SLAB SODDI NG 23, 100. 000 MR
231(A) Mi567 TREES 260. 000 EA
231(B) Mi568 SHRUBS 4, 471. 000 EA
231(E) M5900 (PL) ESTABLI SHVENT PERI OD 1. 000 LSUM
232(B) M2814 SEEDI NG METHOD B 2.310 HA
233(A) M2817 VEGETATI VE MULCHI NG 2.310 HA
235(A) MD100 (PL)ROCK FILTER DAM TYPE 1 160. 000 MB
307(A) Mi1233 LI NE 914. 000 T
307(B) Mi235 200MV LI ME TREATED SUBGRADE 47, 004. 000 MR
403(E) MD225 TRAFFI C BOUND SURFACE COURSE TYPE E 1, 018. 000 T
407 MD250 TACK COAT 29, 953. 000 L
408 N6774 PRI ME COAT 35, 253. 000 L
411(A) MB500 (SP) ASPHALT CONCRETE TYPE A(PG 64-22 OK) 8, 426. 000 T
411(A) MB510 ( SP) ASPHALT CONCRETE TYPE A(PG 70-28 OK) 8, 885. 000 T
411(B) MB540 ( SP) ASPHALT CONCRETE TYPE B(PG 70-28 OK) 4,576. 000 T
414 V5169 (PL) CRACK SEALI NG P. C. PAVEMENT 1, 000. 000 M
414( A1) M5753 200MM P. C. DOVEL JO NTED CONCRETE PAV 1, 375. 000 MR
414(B) M5913 H E.S. CONCRETE (FULL DEPTH PATCHI NG 400. 000 MR
417 MA659 (PL) FOG SEAL 529. 000 L
417 N5267 COLD M LLI NG PAVEMENT 1, 174. 000 MR
419 MA152 CONCRETE JO NT REHABI LI TATI ON 6, 000. 000 M
501(A) MD313 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 132. 000 VB
501(G) M6309 CLSM BACKFI LL 1, 455. 000 MB
509(B) MD321 CLASS A CONCRETE 361. 000 VB
509(C) MD322 CLASS A CONCRETE FOR SMALL STRUCTURES 20. 000 MB
509(D) MD325 CLASS C CONCRETE 21. 000 VB
511(A) M332 REI NFORCI NG STEEL 39, 302. 000 KG
601A-1 MD536 TYPE |-A PLAI N R PRAP 100. 000 T
601A- 2 MD538 TYPE |- A FI LTER BLANKET 50. 000 T
609(A) M300 CONC. CURB( 150MVI BARRI ER- | NTEGRAL) 510. 000 M
609(B) ML513 500MV COMVB. CRB. & GUT. ( 150MV BAR. ) 8, 882. 000 M



FEDERAL PROJECT PAGE 11

CALL ORDER : 260 CONTRACT 1D : 010478
LETTI NG DATE : Novenber 15, 2001 PCN : 1590904
LETTING TIME : 10:30 A M PRQJECTS  :  STP-55B(949) AG
COUNTIES  : OKLAHOMVA DBE GOALS :  7.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE : 47.47
CALENDAR DAYS : 330
RES. ENG :
LIQ DAM: $ 2000
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVAY
610(A) MD602 100MM CONCRETE S| DEVWALK 7, 450. 000 MR
610(A) M654 (PL) 150MM DECORATI VE CONCRETE S| DEWALK 1, 469. 000 MR
610(B) MD399 150MM CONCRETE DRI VEWAY (H.E. S.) 2, 625. 000 MR
610(C) M5824 DECORATI VE MEDI AN CONCRETE 187. 000 MR
611(A) M2657 MANHOLE ( 1200MM DI A. ) 7. 000 EA
611(A) M658 MANHOLE ( 1500MM DI A. ) 17. 000 EA
611(A) M2659 MANHOLE ( 1800MM DI A. ) 6. 000 EA
611(B) M2680 ADD L. DEPTH | N MANHOLE (1200MM DI A.) 2. 470 VM
611(B) M2681 ADD L. DEPTH | N MANHOLE (1500MM DI A.) 5. 450 VM
611(B) M2682 ADD L. DEPTH | N MANHOLE (1800MM DI A.) 2. 250 VM
611(D) Mi215 MANHOLE FRAME & COVER 33. 000 EA
611(E) Mp112 INLET CICl DES. 2 (STD) 2. 000 EA
611(E) M5113 INLET CICl DES. 2 (B) 8. 000 EA
611(E) M5115 INLET CICl DES. 2 (D) 23. 000 EA
611(E) Mp117 INLET CICl DES. 2 (2B) 2. 000 EA
611(E) M5119 INLET CICl DES. 2 (2D) 6. 000 EA
611(F) M5325 INLET CICl DES 2 (ADD L DEPTH) 3. 380 M
611(G) M277 I NLET FRAME (TYPE TR) 42.000 EA
611(G) M487 I NLET GRATE (TYPE RVG T) 84. 000 EA
611(G) Mi488 I NLET FRMBGRT (SSI F- FRM Cl G- GRT- VG- F) 84. 000 EA
611(1) M2676 SP. STRUCTURAL STEEL FRAMES 2. 000 EA
611(J) M487 JUNCTI ON BOXES 8. 240 VB
611(K) M488 CAST | RON CURB | NLETS 242. 000 EA
612(A) M641 MANHOLES ADJUST TO GRADE 10. 000 EA
612(G) M647 VALVE BOXES ADJUST TO GRADE 26. 000 EA
613(B) M403 375MM R. C. Pl PE CLASS 111 130. 000 M
613(B) M405 450MM R. C. P PE CLASS 111 194. 000 M
613(B) M409 600MM R. C. P PE CLASS |11 244. 000 M
613(B) M413 750MM R. C. P PE CLASS |11 509. 000 M
613(B) M415 900MM R. C. PI PE CLASS |11 880. 000 M
613(B) Mi427 1485MM X 915MM R. C. Pl PE ARCH CLASS A-111 41.000 M
613(P) ML091 150MV PERFORATED Pl PE UNDERDRAI N ROUND 200. 000 M
613(Q ML096 150MM NON- PERF. Pl PE UNDERDRAI N RND. 20. 000 M
613(R) ML100 Pl PE UNDERDRAI N COVER MAT' L. 48. 000 VB
613(S) ML180 TRENCH EXCAVATI ON 4, 203. 000 MB
613(T) ML181 STANDARD BEDDI NG MATERI AL 2, 360. 000 VB
616(F) M5208 (PL) METER | NSTALLATI ON 25MV 4.000 EA
616(1) MLOOO (PL) | RRI GATI ON SYSTEM 1. 000 LSUM
616(1) ML100 ( PL) REPAI R EXI STI NG | RRI GATI ON SYSTEM 1. 000 LSUM
616(N) MD090 SERVI CE CONNECTI ON ( SHORT) 3. 000 EA
616(N) MD092 SERVI CE CONNECTI ON ( LONG) 1. 000 EA
619(A) M920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
619(B) M291 REMOVAL OF HEADWALL 3. 000 EA
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CALL OCRDER : 260 CONTRACT ID : 010478
LETTI NG DATE : Novenmber 15, 2001 PCN : 1590904
LETTING TIME : 10:30 A M PROJECTS  :  STP-55B(949) AG
COUNTIES  : OKLAHOMVA DBE GOALS :  7.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 47.47
CALENDAR DAYS : 330
RES. ENG :
LIQ DAM: $ 2000
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | 000- ROADWAY
619(B) MA726 REMOVAL OF CURB AND GUTTER 4, 668. 000 M
619(B) Mi727 REMOVAL OF CONCRETE PAVEMENT 1, 166. 000 MR
619(B) Mi728 REMOVAL OF ASPHALT PAVENMENT 29, 429. 000 VR
619(B) Mi741 REMOVAL OF DRAI NAGE | NLETS 13. 000 EA
619(B) MA742 REMOVAL OF MANHOLES 1. 000 EA
619(B) Mi766 REMOVAL OF CONCRETE DRI VEWAY 4, 002. 000 MR
619(B) MA792 REMOVAL OF S| DEWALK 4, 815. 000 VR
619(C) M924 SAW NG PAVEMENT 796. 000 M
622(A) MA746 Pl PE RAI LI NG 80. 000 M
629(E) M5048 REMOVE AND RESET MAI LBOX 1. 000 EA
640  ML426 FI ELD OFFI CE 1. 000 EA
641  ML552 MOBI LI ZATI ON 1. 000 LSUM
653(C) M5946 OUTLET LATERAL HEADWALL 2. 000 EA

SECTI ON NO. 0002 YO000- TRAFFI C

802(B) MB332 25MM PVC SCH. 40 P. C. BORED 1. 000 M
802(B) MB334 25MM PVC SCH. 40 P.C. TR 1. 000 M
802(B) MB336 38MM PVC SCH. 40 P. C. BORED 10. 000 M
802(B) MB338 38MM PVC SCH. 40 P.C. TR 1, 215. 000 M
802(B) MB342 50MM PVC SCH. 40 P.C. TR 95. 000 M
802(B) MB344 75MM PVC SCH. 40 P. C. BORED 225. 000 M
802(B) MB346 75MM PVC SCH. 40 P.C. TR 87. 000 M
803 MBO65 PULL BOX(SI ZE 1) 9. 000 EA
803 MBO66 PULL BOX(SI ZE 11) 3. 000 EA
803 MBO67 PULL BOX(SIZE 111) 26. 000 EA
804(A) M2915 STRUCTURAL CONCRETE 30. 790 MB
804(B) M2916 REI NFORCI NG STEEL 2, 478. 800 KG
806(A) MB762 9. 7M MHP 7.6M TS & 4. 6M LMA(G STL.) 1. 000 EA
806(A) MB772 9. 7M MHP 9. 1M TS & 4. 6M LMA(G. STL.) 3. 000 EA
806(A) MB784 9. 7M MHP 10. 7M TS & 4. 6M LMA(G STL.) 4. 000 EA
806(A) MB796 9. 7M MHP 12.2M TS & 4. 6M LMA(G STL. ) 4.000 EA
806(A) MBSOS 9. 7M MHP 13.7M TS & 4. 6M LMA( G STL. ) 1. 000 EA
806(B) MB896 3. 7M MIG HT. TS PED. POLE(G. STL.) 2. 000 EA
809(A) MB0O9O ( PL) ROADWAY LUM NAI RE 13. 000 EA
811 MB040 1/ C NO. 6 ELECT. COND. 800. 000 M
811 MBO44 1/ C NO. 10 ELECT. COND. 1, 920. 000 M
825 MB550 VEH. ACT. SOL. ST. TRAF. SI G. CON. ASM 4.000 EA
828(A) MB135 SOL. STE. DI G TAL | ND. VEH. LP. DET. 21. 000 EA
828(B) MB138 LOOP DETECTOR W RE 10, 500. 000 M
830 MB0O0O PEDESTRI AN PUSH BUTTON 26. 000 EA
831 MB231 1WAY3SEC. ADJ. SI G HD. S- 6 26. 000 EA
831 MB262 1WAY3SEC. ADJ. S| G HD. S- 10 1. 000 EA
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CALL ORDER : 260 CONTRACT I D : 010478
LETTI NG DATE : Novemrber 15, 2001 PCN : 1590904
LETTING TIME : 10:30 A M PRQIECTS : STP- 55B(949) AG
COUNTI ES : OKLAHOVA DBE GOALS : 7.00
GUARANTY @ 5% OF BI D TOTAL
PLAN PRI CE : 47.47
CALENDAR DAYS : 330
RES. ENG :

LIQ DAM: $ 2000

SECTI ON NO. 0002 YO000- TRAFFI C

831 MB286 1WAY5SEC. ADJ. SI G HD. S- 19 9. 000 EA
831 MB295 1WAY2SEC. ADJ. SI G HD. S- 20 26. 000 EA
833 MB038 127MM BACKPLATE( 300MM HDS) ( B- 2) 35. 000 EA
834(A) MB207 5/ C TRAF. S| G EL. CABLE 1, 330. 000 M
834(A) MB208 7/ C TRAF. S| G EL. CABLE 420. 000 M
834(A) MB210 12/ C TRAF. SI G EL. CABLE 170. 000 M
834(A) MB211 15/ C TRAF. SI G EL. CABLE 560. 000 M
834(B) MB220 2/ C SH ELDED LOOP DETECTOR LEAD- | N CABLE 6, 800. 000 M
840(B) MB593 (PL)E. P.S. OPTI CAL DETECTOR 8. 000 EA
840(C) MB594 (PLYE. P.S. OPTI CAL DETECTOR CABLE 300. 000 M
840(D) MB595 (PLYE. P.S. 2 CHANNEL PHASE SELECTOR 2. 000 EA
850(A) MB110 SHEET ALUM NUM S| GNS 50. 000 MR
850(C) MB118 MAST ARM MOUNTED S| GNS( ALUM ) 19. 830 MR
851(C) MB327 57MVl SQUARE TUBE POST 357. 000 M
855(A) MB812 TRAFFI C STRI PE( PLASTI C) (100MV W DE) 11, 532. 000 M
855(B) MB818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 36. 000 EA
855(B) MB821 TRAFFI C STRI PE( PLASTI C) ( \WORDS) 20. 000 EA
855(B) MB824 TRAFFI C STRI PE( PLASTI C) ( SYMBOLS) 2. 000 EA
856( A) MB839 CONSTR. TRAFF. STR. ( PAI NT) ( 100MM W DE) 3, 000. 000 M
856(C) MB851 REM PAVEMENT MARKI NG TAPE( 100MM W DE) 200. 000 M
856(G) MB881 ( PL) CONSTRUCTI ON ZONE PAVEMENT MARKERS 500. 000 EA
856(G) MB884 (PL)C/ L CONST. ZONE PAV. MARKERS( YELLOW 500. 000 EA
856(G) MB887 ( PL) CONST. ZONE PAV. MKRS( FLEX TAB) TYP. 2- 1 1, 000. 000 EA
857(A) MB947 PAVE. MARKERS CLASS C TYPE 2-C 29. 000 EA
857(A) MB950 PAVE. MARKERS CLASS C TYPE 2-D 134. 000 EA
859(A) MB006 PAVEMENT MRKNG. REMOVAL( TRAF. STRP) 33. 000 M
880(B) MB818 CONSTRUCTI ON SI GNS 0 TO 0.59 M 80, 000. 000 SD
880(B) MB821 CONSTRUCTI ON SI GNS 0.60 M2 TO 1.47 M 16, 000. 000 SD
880(B) MB824 CONSTRUCTI ON SIGNS 1.48 M2 TO 3.06 M 3, 200. 000 SD
880(C) MB836 BARRI CADES( TYPE 11) 38, 400. 000 SD
880(C) MB842 BARRI CEDES( TYPE 111) 19, 200. 000 SD
880(C) MB848 W NG BARRI CADES 3, 200. 000 SD
880(D) MB854 VERTI CAL PANELS 320, 000. 000 SD
880(E) MB860 WARNI NG LI GHTS( TYPE A) 92, 800. 000 SD
880(E) MB872 WARNI NG LI GHTS( TYPE C) 480, 000. 000 SD
880(F) MB878 DRUVS 160, 000. 000 SD
880(G) MB884 TUBE CHANNEL| ZERS 640, 000. 000 SD
880(1) MB902 FLAGGER 800. 000 SD
890(A) MB704 (PL) REMOVAL OF PULL BOX 1. 000 EA
890(A) MB722 (PL) REMOVAL OF EXI STING SI GNS 1. 000 LSUM
890(A) MB726 (PL)REMOVAL OF TRAFFI C SI GNAL EQUI PNENT 1. 000 LSUM
890(B) MB728 (PL) RESET OF PULL BOX 1. 000 EA

SECTI ON NO. 0003 Y030- STREET LI GHTI NG



FEDERAL PROJECT PAGE 14

CALL ORDER : 260 CONTRACT 1D : 010478
LETTI NG DATE : Novenber 15, 2001 PCN : 1590904
LETTING TIME : 10:30 A M PROJECTS  :  STP-55B(949) AG
COUNTIES  : OKLAHOMVA DBE GOALS :  7.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 47.47
CALENDAR DAYS : 330
RES. ENG :
LIQ DAM: $ 2000
802(B) MB340 50MM PVC SCH. 40 P. C. BORED 310. 000 M
802(B) MB342 50MM PVC SCH. 40 P.C. TR 2, 300. 000 M
803 MBO65 PULL BOX(SI ZE 1) 7.000 EA
804(A) M2915 STRUCTURAL CONCRETE 21. 560 MB
804(B) M2916 REI NFORC| NG STEEL 915. 810 KG
807 MB091 BREAKAWAY BASE (DES. A) 49. 000 EA
809 MB090 (PL) ENHANCEMENT LI GHTI NG ( COVPLETE) 49. 000 EA
809(A) MB09O ( PL) ROADWAY LUM NAI RE 95. 000 EA
810(A) MB118 SERVI CE POLE 3. 000 EA
811 MB038 1/ C NO. 4 ELECT. COND. 480. 000 M
811 MB040 1/ C NO. 6 ELECT. COND. 5, 700. 000 M
811 MB046 1/ C NO. 12 ELECT. COND. 1, 930. 000 M

SECTI ON NO. 0004 STAK- STAKI NG

642 MD098 STAKI NG 1. 000 LSUM



STATE PRQIECT PAGE 15

CALL ORDER : 305 CONTRACT I D : 010480

LETTI NG DATE : Novemrber 15, 2001 PCN : 1934604

LETTING TIME : 10:30 A M PRQIECTS : SAP- 167N(61)
CALENDAR DAYS : 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
BRI DGE REPAI R BRI DGE 17 M LES EAST OF POTTAWATOM E COUNTY
LINE ON 1-40 PRQJ. LGIH. =0.00 M LES

SECTI ON NO. 0001 MAI N- BRI DGE ' A

540 4510 (PL) REPAI R BRI DGE | TEM (TYPE A) 1. 000 LSUM
540 4520 (PL) REPAI R BRI DGE | TEM ( TYPE B) 1. 000 LSUM
641 1399 MOBI LI ZATI ON 1. 000 LSUM

SECTI ON NO. 0002 YO000- TRAFFI C

880(J) MB905 CONSTRUCTI ON TRAFFI C CONTRCL 1. 000 LSUM



