

NOTICE TO ALL CONTRACTORS

EFFECTIVE IMMEDIATELY, CONTRACTORS WILL NEED TO UNINSTALL THE OLD VERSION OF EXPEDITE BID (5.3a) AND DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR WWW.BIDX.COM

EFFECTIVE WITH THE JULY 2007 LETTING OKLAHOMA BIDDERS USING BID EXPRESS WILL FIND A NEW FOLDER IN THEIR BID EXPRESS EXPEDITE FILE THAT WILL NEED TO BE COMPLETED BEFORE SUBMITTING THEIR BID.

Notice

Electronic bid packages are available for the August 16, 2007 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on July 26, 2007.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on August 3, 2007 concerning this August Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Constructability Review

There will be a Constructability Review for:

SEC1934-XTWN(055)TI, J/P 17428(66)

WP 3.1A, Grade ,drain, surface & bridge on May Ave. & I-40 Crosstown directly following the pre-bid meeting on 8/03/07 meeting. Preliminary plans will be available in Office Engineer Division on 7/26/06.

***EFFECTIVE WITH THE JULY 2007 LETTING
OKLAHOMA BIDDERS USING BID EXPRESS WILL FIND A
NEW FOLDER IN THEIR BID EXPRESS EXPEDITE FILE THAT
WILL NEED TO BE COMPLETED BEFORE SUBMITTING
THEIR BID.***

**Long Form and Short Form Notices, Order Forms, Bid Tabs
and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should
be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words "***Pre-bid question(s)***" in the subject line.

REMINDER

Starting with the March 2007 letting, the Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ
Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The **Order Form** included in this Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

aruschenberg@odot.org

DATE : July 24, 2007

LNTCNCA

OKLAHOMA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS -- August 16, 2007

LETTING

LNTCNCA-D

SEALED PROPOSALS SENT BY REGISTERED MAIL WILL BE RECEIVED THROUGH THE ODOT REPRODUCTION BRANCH UNTIL 30 MINUTES PRIOR TO THE SCHEDULED BID OPENING. FROM 30 MINUTES PRIOR TO THE BID OPENING UNTIL THE TIME OF THE BID OPENING, BID PROPOSALS MUST BE TURNED IN DIRECTLY TO THE ODOT COMMISSION ROOM LOCATED ON THE EAST SIDE OF THE LOBBY. THE SCHEDULED BID OPENING OF 10:30 A.M. August 16, 2007 , FOR THE WORK LISTED BELOW.

NO PROPOSAL FOR CONSTRUCTION OR MAINTENANCE WORK OF THE DEPARTMENT WILL BE ISSUED TO ANY CONTRACTOR AFTER 10:30 A.M. ON THE WORKING DAY PRECEDING OPENING OF BIDS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOMPANIED BY A CERTIFIED OR CASHIER'S CHECK OR BID BOND EQUAL TO 5% OF THE BID MADE PAYABLE TO THE STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WILL BE HELD OR RETURNED BY THE DEPARTMENT AS PER SECTION 103.04 OF THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION.

THE MINIMUM WAGE TO BE PAID LABORERS AND MECHANICS EMPLOYED ON THIS PROJECT WILL BE INCLUDED IN THE PROPOSAL.

PROPOSALS MUST BE PREPARED AS DIRECTED BY THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AS DEPICTED ON THE LOWER LEFT CORNER OF THE PLAN'S TITLE SHEET.

PLANS, FORMS OF PROPOSALS, CONTRACTS AND SPECIFICATIONS MAY BE EXAMINED AT THE DIVISION HEADQUARTERS IN THE DIVISION THE WORK IS TO BE PERFORMED OR AT THE OKLAHOMA DEPARTMENT OF TRANSPORTATION OFFICE ENGINEER'S DIVISION IN OKLAHOMA CITY, OKLAHOMA.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM THE OFFICE ENGINEER DIVISION, OKLAHOMA DEPARTMENT OF TRANSPORTATION BUILDING, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105. COST OF BIDDING DOCUMENTS ARE \$25.00 + tax FOR EACH BIDDING PROPOSAL. STATE STANDARD SPECIFICATION 1988 EDITION (RED BOOK) AND 1991 SUPPLEMENT MAY BE PURCHASED FOR \$8.00 + tax, OR 1996 METRIC STANDARD SPECIFICATION \$27.00 + TAX, OR 1999 METRIC AND ENGLISH STANDARD SPECIFICATION \$55.00 + TAX. (OKLAHOMA TAX IS 8.375%). MAKE CHECKS PAYABLE TO OKLAHOMA DEPARTMENT OF TRANSPORTATION.

NO REFUNDS WILL BE MADE FOR BIDDING DOCUMENTS OR SPECIFICATION BOOKS PURCHASED BY PROSPECTIVE BIDDERS.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BIDDER, THE CONTRACT WILL BE COMPLETELY AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT WITHIN TEN (10) WORKING DAYS FROM THE DATE OF AWARD. THE DEPARTMENT WILL HAVE FOURTEEN (14) WORKING DAYS FROM THE DATE OF AWARD TO COMPLETE ITS EXECUTION OF THE CONTRACT.

THE OKLAHOMA DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY INSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS ADVERTISEMENT, DISADVANTAGED BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, RELIGION, NATIONAL ORIGIN, OR DISABILITY IN CONSIDERATION FOR AN AWARD.

BIDDERS ARE HEREBY NOTIFIED THAT ALL BIDS ARE LIKELY TO BE REJECTED IF THE LOWEST RESPONSIVE BID RECEIVED EXCEEDS THE ENGINEER'S ESTIMATE BY MORE THAN SEVEN (7) PERCENT. IN THE EVENT ALL BIDS ARE REJECTED FOR THIS REASON, THIS PROJECT MAY BE DEFERRED FOR READVERTISING FOR BIDS UNTIL A MORE COMPETITIVE SITUATION EXISTS.

DESCRIPTION OF WORK AND LOCATION OF PROJECT:

CALL ORDER : 020
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ADAIR

CONTRACT ID : 070319
 PCN : 2046004
 PROJECTS : BRF-101C(056)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD; OVER BALLARD CREEK, APPROX.
 5.0 MILES NORTH AND 0.6 MILE EAST OF JCT. US-59/US-62.
 PROJECT LENGTH = 0.179 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
210	0121 OBLITERATING ABANDONED ROAD	8.300	STA
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,200.000	LF
227	0100 TEMPORARY SILT DIKE	220.000	LF
230(A)	2806 SOLID SLAB SODDING	6,000.000	SY
233(A)	2817 VEGETATIVE MULCHING	6.000	AC
303	0192 AGGREGATE BASE	433.000	CY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	10.000	TON
407	0250 TACK COAT	160.000	GAL
408	5774 PRIME COAT	1,328.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	664.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	456.000	TON
509(D)	0325 CLASS C CONCRETE	20.000	CY
609(B)	1524 2'-8" COMB.CRB.& GUT.(6" MNTBLE)	153.000	LF
610(B)	0604 6" CONCRETE DRIVEWAY	13.000	SY
613(D)	0689 18" CORR. GALV. STEEL PIPE	40.000	LF
613(D)	0695 54" CORR. GALV. STEEL PIPE	38.000	LF
613(M)	5740 54" PREFAB. CULVERT END SEC., ROUND	2.000	EA
619(C)	0924 SAWING PAVEMENT	275.000	LF
850(A)	8110 SHEET ALUMINUM SIGNS	39.500	SF
855(A)	8815 TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	3,800.000	LF
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	78.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	64.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	730.000	LF
504(C)	6250 SEALED EXPANSION JOINT	28.000	LF
504(E)	1380 CONCRETE RAIL (TR1)	427.000	LF
506(A)	1322 STRUCTURAL STEEL	4,420.000	LB
509(A)	1326 CLASS AA CONCRETE	140.700	CY
509(B)	1328 CLASS A CONCRETE	86.500	CY
511(A)	1332 REINFORCING STEEL	42,452.500	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	328.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	328.000	LF
516(A)	6093 DRILLED SHAFTS 42" DIAMETER	66.800	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,346.000	TON

CALL ORDER : 020
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ADAIR

CONTRACT ID : 070319
 PCN : 2046004
 PROJECTS : BRF-101C(056)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	BRIDGE 'A'		
601(A-2)1355	TYPE I-A FILTER BLANKET	256.000	TON
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	3.000	EA
623(F) 6034	GUARD RAIL ANCHOR UNIT (TYPE III)	1.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 040
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ALFALFA

CONTRACT ID : 070320
 PCN : 1871104
 PROJECTS : BRO-102D(036)CO
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 180
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE AND APPROACHES COUNTY ROAD: OVER DRIFTWOOD CREEK, 0.
 5 MILES WEST AND 0.7 MILES SOUTH OF BURLINGTON.
 PROJECT LENGTH = 0.208 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,500.000	LF
227	0100 TEMPORARY SILT DIKE	500.000	LF
230(A)	2806 SOLID SLAB SODDING	5,700.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.200	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	625.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	4.000	EA
613(D)	0689 18" CORR. GALV. STEEL PIPE	100.000	LF
SECTION NO. 0002 BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	66.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	36.000	CY
503(B)	6144 PRESTRESSED CONCRETE DOUBLE TEE	354.000	LF
504(E)	1380 CONCRETE RAIL (TR1)	237.000	LF
506(A)	1322 STRUCTURAL STEEL	2,800.000	LB
509(A)	1326 CLASS AA CONCRETE	65.700	CY
509(B)	1328 CLASS A CONCRETE	55.400	CY
511(A)	1332 REINFORCING STEEL	17,670.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	650.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	650.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	660.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	210.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 060
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BLAINE

CONTRACT ID : 070321
 PCN : 2266404
 PROJECTS : STP-106C(075)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 15.17
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY ROAD(EW-66): BEGIN AT SH-51, IN SOUTHARD,
 EXTEND EAST. PROJECT LENGTH = 4.952 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY STP-106C(075)CO			
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	343.000	TON
407 0250	TACK COAT	3,299.000	GAL
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	12,564.000	TON
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	83,300.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION STP-106C(075)CO			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 061
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BLAINE

CONTRACT ID : 070322
 PCN : 2266405
 PROJECTS : STP-106C(076)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 5.42
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY ROAD(EW-66): BEGIN APPROX. 5.0 MILES EAST
 OF SH-51, EXTEND EAST. PROJECT LENGTH = 3.971 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY STP-106C(076)CO			
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	235.000	TON
407 0250	TACK COAT	2,650.000	GAL
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	10,127.000	TON
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	56,441.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION STP-106C(076)CO			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 062
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BLAINE

CONTRACT ID : 070327
 PCN : 2266404C
 2266405C
 PROJECTS : STP-106C(075)CO
 STP-106C(076)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 50
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY ROAD(EW-66): BEGIN AT SH-51, IN SOUTHARD,
 EXTEND EAST. PROJECT LENGTH = 8.923 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY STP-106C(075)CO			
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	343.000	TON
407 0250	TACK COAT	3,299.000	GAL
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	12,564.000	TON
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	83,300.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION STP-106C(075)CO			
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0003 ROADWAY STP-106C(076)CO			
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	235.000	TON
407 0250	TACK COAT	2,650.000	GAL
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	10,127.000	TON
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	56,441.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION STP-106C(076)CO			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 080
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BRYAN

CONTRACT ID : 070328
 PCN : 1674413
 PROJECTS : ACNHY-022N(116)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 45.52
 CALENDAR DAYS : 440
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, WIDEN AND RESURFACE US-70: FROM 3.5 MILES
 WEST OF MEAD, EXTEND EAST. PROJECT LENGTH = 2.658 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	199,255.600	CY
202(C)	0184 UNCLASSIFIED BORROW	1,000.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	9,690.000	LF
225	2804 TEMPORARY SEDIMENT BASIN	1.000	EA
227	0100 TEMPORARY SILT DIKE	2,060.000	LF
229	4318 DITCH LINER PROTECTION	8,183.000	LF
230(A)	2806 SOLID SLAB SODDING	10,919.500	SY
230(D)	2810 BROADCAST SPRIGGING (METHOD A)	116,255.000	SY
230(F)	2812 WATERING	5,087.000	MGAL
232(B)	2814 SEEDING METHOD B	7.000	AC
233(A)	2817 VEGETATIVE MULCHING	26.300	AC
234(A)	2824 FERTILIZING (10-20-10)	12.700	TON
234(A)	4406 FERTILIZING (0-46-0)	1.800	TON
241	2832 MOWING	24.000	AC
303	0192 AGGREGATE BASE	20,226.600	CY
325	5271 SEPARATOR FABRIC	104,573.600	SY
327(A)	4200 (SP)FLY ASH	4,587.300	TON
327(D)	4230 (SP)LIME	509.700	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	87,087.500	SY
327(G)	4260 (SP)LIME PRETREATMENT	29,028.500	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	695.800	TON
407	0250 TACK COAT	13,836.400	GAL
408	5774 PRIME COAT	40,810.500	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	18,847.800	TON
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	16,318.900	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	9,172.400	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	10,879.300	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	4,513.600	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	21,228.000	LF
417	4267 COLD MILLING BITUMINOUS PAVEMENT	37,632.500	SY
420(A)	4242 FABRIC REINFORCEMENT	7,945.900	SY
420(B)	4268 BITUMINOUS BINDER	1,986.500	GAL
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	128.000	CY
509(A)	0319 CLASS AA CONCRETE	491.000	CY
509(D)	0325 CLASS C CONCRETE	1,126.000	CY
511(A)	0332 REINFORCING STEEL	72,308.900	LB

CALL ORDER : 080
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BRYAN

CONTRACT ID : 070328
 PCN : 1674413
 PROJECTS : ACNHY-022N(116)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 45.52
 CALENDAR DAYS : 440
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
601(A) 0533	TYPE I PLAIN RIPRAP	783.000	CY
609(B) 1526	2'-8" COMB.CRB.& GUT.(8" BARRIER)	6,900.000	LF
610(B) 0604	6" CONCRETE DRIVEWAY	604.400	SY
611(E) 6000	INLET (SMD-TYPE 1)	3.000	EA
613(B) 0491	18" R.C.PIPE CLASS III	178.000	LF
613(B) 0492	24" R.C.PIPE CLASS III	272.000	LF
613(CC) 7186	TYPE A4 CULVERT END TREATMENT	100.000	EA
613(CC) 7187	TYPE B4 CULVERT END TREATMENT	16.000	EA
613(D) 0689	18" CORR. GALV. STEEL PIPE	3,300.000	LF
613(D) 0690	24" CORR. GALV. STEEL PIPE	569.000	LF
613(M) 5726	18" PREFAB. CULVERT END SEC., ROUND	4.000	EA
613(M) 5730	24" PREFAB. CULVERT END SEC., ROUND	6.000	EA
613(P) 1091	6" PERFORATED PIPE UNDERDRAIN ROUND	250.000	LF
613(Q) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	100.000	LF
613(R) 1100	PIPE UNDERDRAIN COVER MAT'L.	60.000	CY
613(S) 1180	TRENCH EXCAVATION	800.000	CY
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 0291	REMOVAL OF HEADWALL	14.000	EA
619(B) 4725	REMOVAL OF FENCE	12,573.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	23,315.000	SY
619(C) 0924	SAWING PAVEMENT	200.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	55.000	LF
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	1.000	EA
624(A) 4281	FENCE-STYLE WWF	18,312.600	LF
624(B) 4464	GATES-STYLE WWF (4.5'HIGH X 14'LONG)	1.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	124.400	LF
624(D) 4290	FENCE-STYLE CLF (5'HIGH, CLASS A)	450.800	LF
629(A) 4958	MAILBOX INSTALLATION-SINGLE	18.000	EA
629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	4.000	EA
629(C) 4960	MAILBOX	26.000	EA
653(A) 5915	EDGE DRAIN CONDUIT-PERFORATED	6,850.000	LF
653(B) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	479.500	LF
653(C) 5946	OUTLET LATERAL HEADWALL	25.000	EA
SECTION NO. 0002 TRAFFIC			
509(B) 0321	CLASS A CONCRETE	20.800	CY
627(G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	5,050.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	10,100.000	LF
850(A) 8110	SHEET ALUMINUM SIGNS	155.300	SF
851(C) 8324	2" SQUARE TUBE POST	241.000	LF
851(C) 8327	2 1/4" SQUARE TUBE POST	110.000	LF
853 9039	DELINEATORS(TYPE 2, CODE 3)	28.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	67,753.700	LF

CALL ORDER : 080
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BRYAN

CONTRACT ID : 070328
 PCN : 1674413
 PROJECTS : ACNHY-022N(116)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 45.52
 CALENDAR DAYS : 440
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 TRAFFIC			
855(B) 8818	TRAFFIC STRIPE (PLASTIC) (ARROWS)	130.000	EA
856(A) 8839	CONSTRUCTION TRAFF.STR. (PAINT) (4" WIDE)	40,440.000	LF
856(G) 8887	(PL)CONST.ZONE PAV.MKRS (FLEX TAB) TYP.2-1	562.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	23,438.000	LF
871 8705	(PL)CONST.ZONE IMPACT ATTEN.	728.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,040.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	8,428.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	11,172.000	SD
880(C) 8836	BARRICADES (TYPE II)	1,120.000	SD
880(C) 8842	BARRICADES (TYPE III)	47,152.000	SD
880(C) 8848	WING BARRICADES	2,240.000	SD
880(E) 8860	WARNING LIGHTS (TYPE A)	105,476.000	SD
880(E) 8872	WARNING LIGHTS (TYPE C)	100,240.000	SD
880(F) 8878	DRUMS	100,240.000	SD
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	9.000	EA
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
640 1398	FIELD OFFICE	1.000	EA
641 1399	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 100
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : PUSHMATAHA
 BRYAN

MARSHALL
 ATOKA

CONTRACT ID : 070329
 PCN : 2439504
 PROJECTS : BPMY-107C(131)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 21.68
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:
 DIVISION 2 PREVENTATIVE MAINTENANCE JOINT PROJECT
 SH-32/SH-48/SH-78/SH-3/US-271/US-270: VARIOUS LOCATIONS,
 IN DIVISION II.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE "A" BPMY-107C(131)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	66.000	LF
504(I) 6389	ELASTOMERIC MORTAR	28.000	CF
509(D) 1331	CLASS C CONCRETE	20.000	CY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	10.000	SY
535 6386	(PL)SILICONE CONSTRUCTION JOINT	66.000	LF
SECTION NO. 0002 BRIDGE "B" BPMY-107C(131)3B			
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	30.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	3.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	5.000	SY
545 4805	(PL)REPLACE BRIDGE ITEMS	10.000	EA
SECTION NO. 0003 BRIDGE "C" BPMY-107C(131)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	65.000	LF
535 6386	(PL)SILICONE CONSTRUCTION JOINT	65.000	LF
SECTION NO. 0004 BRIDGE "D" BPMY-107C(131)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	63.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	10.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	10.000	SY
535 6386	(PL)SILICONE CONSTRUCTION JOINT	63.000	LF
SECTION NO. 0005 BRIDGE "E" BPMY-107C(131)3B			
502 6116	(PL)FALSEWORK JACKING	1.000	LSUM
504(H) 6390	RAPID CURE JOINT SEALANT	59.000	LF
521(A) 6210	PNEUMATICALLY PLACED MORTAR	1.000	SY
535 6386	(PL)SILICONE CONSTRUCTION JOINT	59.000	LF
540 4505	(PL)REPAIR BRIDGE ITEMS	18.000	EA
SECTION NO. 0006 BRIDGE "F" BPMY-107C(131)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	90.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	10.000	SY
535 6386	(PL)SILICONE CONSTRUCTION JOINT	360.000	LF
540 4505	(PL)REPAIR BRIDGE ITEMS	2.000	EA

CALL ORDER : 100
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : PUSHMATAHA
 BRYAN

MARSHALL
 ATOKA

CONTRACT ID : 070329
 PCN : 2439504
 PROJECTS : BPMY-107C(131)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 21.68
 CALENDAR DAYS : 75
 RES. ENG.:

SECTION NO. 0007		TRAFFIC BPMY-107(131)3B		
876(C)	8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD
880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0008		CONSTRUCTION BPMY-107C(131)3B		
641	1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 101
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : PUSHMATAHA
 MARSHALL

LEFLORE
 BRYAN

CONTRACT ID : 070330
 PCN : 2439505
 PROJECTS : BPMY-NBIP(390)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.87
 CALENDAR DAYS : 50
 RES. ENG.:

CONTRACT DESCRIPTION:
 DIVISION 2 PREVENTATIVE MAINTENANCE PAINT PROJECT
 SH-32/SH-48/SH-78/SH-3/US-271/US-270: VARIOUS LOCATIONS,
 IN DIVISION II.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE "A" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE "B" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE "C" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	BRIDGE "D" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	BRIDGE "E" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0006	BRIDGE "F" BPMY-NBIP(390)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0007	TRAFFIC BPMY-NBIP(390)3B		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0008	CONSTRUCTION BPMY-NBIP(390)3B		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 110
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CIMARRON

CONTRACT ID : 070180
 PCN : 2172104
 PROJECTS : BRFY-113C(029)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 34.68
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & BRIDGE SH-171: OVER BEAVER RIVER,
 APPROX. 4.5 MI. N. OF US-287. PROJECT LENGTH = 0.452 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-113C(029)BF			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	5,929.000	CY
202(C)	0184 UNCLASSIFIED BORROW	5,073.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	4,000.000	LF
227	0100 TEMPORARY SILT DIKE	45.000	LF
230(A)	2806 SOLID SLAB SODDING	26,618.000	SY
233(A)	2817 VEGETATIVE MULCHING	11.000	AC
310(B)	0149 SUBGRADE, METHOD B	9,798.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	112.000	TON
407	0250 TACK COAT	938.000	GAL
408	5774 PRIME COAT	1,519.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,270.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,117.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	3,560.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4725 REMOVAL OF FENCE	2,960.000	LF
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	5,430.000	SY
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,050.000	LF
SECTION NO. 0002 TRAFFIC BRFY-113C(029)BF			
855(A)	8820 (PL)4" RECESSED THERMOPLASTIC STRIPING	9,540.000	LF
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A)	8722 (PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0003 STAKING BRFY-113C(029)BF			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641	1552 MOBILIZATION	1.000	LSUM
643	0087 (SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 110
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CIMARRON

CONTRACT ID : 070180
 PCN : 2172104
 PROJECTS : BRFY-113C(029)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 34.68
 CALENDAR DAYS : 120
 RES. ENG.:

SECTION NO. 0005		ALTERNATE 1 BRFY-113C(029)BF		
501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY
501(G)	6309	CLSM BACKFILL	154.000	CY
503(A)	1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A)	1304	APPROACH SLAB	281.200	SY
504(C)	6250	SEALED EXPANSION JOINT	43.170	LF
504(E)	6245	CONCRETE RAIL (TR4)	723.400	LF
506(A)	1322	STRUCTURAL STEEL	1,350.000	LB
509(A)	1326	CLASS AA CONCRETE	358.600	CY
509(B)	1328	CLASS A CONCRETE	179.200	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	106,420.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A)	6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B)	6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
516(A)	6098	DRILLED SHAFTS 72" DIAMETER	370.000	LF
523(A)	6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B)	6560	(SP) SEALER RESIN	1.000	GAL
535	6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)	1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)	1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P)	6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q)	6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D)	1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

SECTION NO. 0006		ALTERNATE 2 BRFY-113C(029)BF		
501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	2,990.000	CY
501(G)	6309	CLSM BACKFILL	154.000	CY
503(A)	1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A)	1304	APPROACH SLAB	281.200	SY
504(C)	6250	SEALED EXPANSION JOINT	43.170	LF
504(E)	6245	CONCRETE RAIL (TR4)	723.400	LF
506(A)	1322	STRUCTURAL STEEL	1,350.000	LB
509(A)	1326	CLASS AA CONCRETE	358.600	CY
509(B)	1328	CLASS A CONCRETE	221.800	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	116,320.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A)	6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(A)	6018	PILES, FURNISHED (HP 14X117)	1,562.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B)	6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(B)	6299	PILES, DRIVEN (HP 14X117)	1,562.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	38.000	EA
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
523(A)	6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B)	6560	(SP) SEALER RESIN	1.000	GAL

CALL ORDER : 110
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CIMARRON

CONTRACT ID : 070180
 PCN : 2172104
 PROJECTS : BRFY-113C(029)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 34.68
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 ALTERNATE 2 BRFY-113C(029)BF			
535	6164 (PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	420.000	TON
613(P)	6204 6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q)	6207 6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 111
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070374
 PCN : 2094804
 PROJECTS : BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 27.09
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & BRIDGE SH-95: OVER THREE SEEDS
 DRAW, APPROX 4.2 MI N OF JCT US-54.
 PROJECT LENGTH = 0.190 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-170C(096)			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	642.000	CY
202(C)	0184 UNCLASSIFIED BORROW	2,856.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,300.000	LF
227	0100 TEMPORARY SILT DIKE	15.000	LF
230(A)	2806 SOLID SLAB SODDING	17,200.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.550	AC
310(B)	0149 SUBGRADE, METHOD B	3,830.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	18.000	TON
407	0250 TACK COAT	352.000	GAL
408	5774 PRIME COAT	576.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	434.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,075.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	248.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	217.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,650.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,211.000	SY
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F)	6352 GRANULAR BACKFILL	98.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	516.000	LF
504(A)	1304 APPROACH SLAB	188.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	341.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB
509(A)	1326 CLASS AA CONCRETE	178.500	CY
509(B)	1328 CLASS A CONCRETE	97.200	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	49,882.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	1,014.000	LF
514(A)	6018 PILES, FURNISHED (HP 14X117)	720.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	1,014.000	LF
514(B)	6299 PILES, DRIVEN (HP 14X117)	720.000	LF

CALL ORDER : 111
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070374
 PCN : 2094804
 PROJECTS : BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 27.09
 CALENDAR DAYS : 100
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	562.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	168.800	LF
523(B) 6560	(SP) SEALER RESIN	2.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,390.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	388.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	46.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC BRFY-170C(096)			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,000.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING BRFY-170C(096)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-170C(096)			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 112
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 PROJECTS : SAB-170A(102)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 40.10
 CALENDAR DAYS : 100
 RES. ENG.: DISTRICT 6 (BUFFALO)

CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE & BRIDGE SH-95: OVER SAND CREEK, 7.2
 MILES NORTH OF US-54. PROJECT LENGTH = 0.209 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY - SAB-170A(102)BF		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	2,124.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,500.000	LF
227	0100 TEMPORARY SILT DIKE	50.000	LF
230(A)	2806 SOLID SLAB SODDING	15,617.000	SY
233(A)	2817 VEGETATIVE MULCHING	9.000	AC
310(B)	0149 SUBGRADE, METHOD B	3,918.000	SY
407	0250 TACK COAT	388.000	GAL
408	5774 PRIME COAT	532.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	443.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,058.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	253.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	214.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,280.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,261.000	SY
619(B)	4778 REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002	BRIDGE 'A' - SAB170A(102)BF		
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	205.400	CY
501(G)	6309 CLSM BACKFILL	175.200	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	756.000	LF
504(A)	1304 APPROACH SLAB	308.000	SY
504(C)	6276 (PL)SEALED EXPANSION JOINTS	48.700	LF
504(E)	6245 CONCRETE RAIL (TR4)	518.100	LF
506(A)	1322 STRUCTURAL STEEL	840.000	LB
509(A)	1326 CLASS AA CONCRETE	224.300	CY
509(B)	1328 CLASS A CONCRETE	194.400	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	89,950.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	246.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	794.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	246.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	794.000	LF
514(F)	6354 PILE LOAD TEST (DYNAMIC)	14.000	EA

CALL ORDER : 112
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 PROJECTS : SAB-170A(102)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 40.10
 CALENDAR DAYS : 100
 RES. ENG.: DISTRICT 6 (BUFFALO)

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' - SAB170A(102)BF			
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	989.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	310.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	47.700	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	920.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	260.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	96.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC - SAB-170A(102)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,400.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING - SAB-170A(102)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 113
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070375
 PCN : 2172508
 PROJECTS : SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 28.18
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE & BRIDGE SH-95: OVER TEEPEE CREEK,
 APPROX. 15 MILES NORTH OF US-54.
 PROJECT LENGTH = 0.221 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY - SAB-170A(122)BF		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	1,729.000	CY
202(C)	0184 UNCLASSIFIED BORROW	1,557.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,745.000	LF
227	0100 TEMPORARY SILT DIKE	50.000	LF
230(A)	2806 SOLID SLAB SODDING	11,503.000	SY
233(A)	2817 VEGETATIVE MULCHING	4.800	AC
310(B)	0149 SUBGRADE, METHOD B	4,398.000	SY
407	0250 TACK COAT	400.000	GAL
408	5774 PRIME COAT	631.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	495.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,172.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	283.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	234.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,500.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,524.000	SY
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002	BRIDGE 'A' - SAB-170A(122)BF		
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F)	6352 GRANULAR BACKFILL	136.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	717.000	LF
504(A)	1304 APPROACH SLAB	225.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	576.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB
509(A)	1326 CLASS AA CONCRETE	245.200	CY
509(B)	1328 CLASS A CONCRETE	111.100	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	76,470.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	338.800	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	338.800	LF
514(F)	6354 PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	186.000	SY
516(A)	6094 DRILLED SHAFTS 48" DIAMETER	98.000	LF

CALL ORDER : 113
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070375
 PCN : 2172508
 PROJECTS : SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 28.18
 CALENDAR DAYS : 100
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' - SAB-170A(122)BF			
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,180.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	265.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC - SAB-170A(122)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,700.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING - SAB-170A(122)BF			
642 0098	STAKING	1.000	LSUM

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE & BRIDGE SH-171: OVER BEAVER RIVER,
 NORTH OF US-287. SH-95: OVER SAND CR, THREE SEEDS DRAW CR
 AND TEEPEE CREEK. PROJECT LENGTH = 1.072 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-170C(096)			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	642.000	CY
202(C)	0184 UNCLASSIFIED BORROW	2,856.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,300.000	LF
227	0100 TEMPORARY SILT DIKE	15.000	LF
230(A)	2806 SOLID SLAB SODDING	17,200.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.550	AC
310(B)	0149 SUBGRADE, METHOD B	3,830.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	18.000	TON
407	0250 TACK COAT	352.000	GAL
408	5774 PRIME COAT	576.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	434.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,075.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	248.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	217.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,650.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,211.000	SY
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F)	6352 GRANULAR BACKFILL	98.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	516.000	LF
504(A)	1304 APPROACH SLAB	188.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	341.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB
509(A)	1326 CLASS AA CONCRETE	178.500	CY

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
509(B) 1328	CLASS A CONCRETE	97.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	49,882.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	1,014.000	LF
514(A) 6018	PILES, FURNISHED (HP 14X117)	720.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	1,014.000	LF
514(B) 6299	PILES, DRIVEN (HP 14X117)	720.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	562.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	168.800	LF
523(B) 6560	(SP) SEALER RESIN	2.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,390.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	388.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	46.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC BRFY-170C(096)			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,000.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING BRFY-170C(096)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-170C(096)			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0006 ROADWAY BRFY-113C(029)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 ROADWAY BRFY-113C(029)BF			
202(A) 0183	UNCLASSIFIED EXCAVATION	5,929.000	CY
202(C) 0184	UNCLASSIFIED BORROW	5,073.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	4,000.000	LF
227 0100	TEMPORARY SILT DIKE	45.000	LF
230(A) 2806	SOLID SLAB SODDING	26,618.000	SY
233(A) 2817	VEGETATIVE MULCHING	11.000	AC
310(B) 0149	SUBGRADE, METHOD B	9,798.000	SY
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	112.000	TON
407 0250	TACK COAT	938.000	GAL
408 5774	PRIME COAT	1,519.000	GAL
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,270.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,117.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	3,560.000	LF
509(D) 0325	CLASS C CONCRETE	15.000	CY
619(B) 4725	REMOVAL OF FENCE	2,960.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	5,430.000	SY
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,050.000	LF
SECTION NO. 0007 TRAFFIC BRFY-113C(029)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	9,540.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0008 STAKING BRFY-113C(029)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0009 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

SECTION NO. 0010 ROADWAY - SAB-170A(102)BF

201	0102	CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183	UNCLASSIFIED EXCAVATION	2,124.000	CY
205	4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801	TEMPORARY SILT FENCE	1,500.000	LF
227	0100	TEMPORARY SILT DIKE	50.000	LF
230(A)	2806	SOLID SLAB SODDING	15,617.000	SY
233(A)	2817	VEGETATIVE MULCHING	9.000	AC
310(B)	0149	SUBGRADE, METHOD B	3,918.000	SY
407	0250	TACK COAT	388.000	GAL
408	5774	PRIME COAT	532.000	GAL
411(S3)	5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	443.000	TON
411(S3)	5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,058.000	TON
411(S4)	5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	253.000	TON
411(S4)	5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	214.000	TON
413(A)	4861	RUMBLE STRIP-METHOD AC-CON	1,280.000	LF
509(D)	0325	CLASS C CONCRETE	15.000	CY
619(B)	4728	REMOVAL OF ASPHALT PAVEMENT	2,261.000	SY
619(B)	4778	REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A)	1418	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA

SECTION NO. 0011 BRIDGE 'A' - SAB170A(102)BF

501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	205.400	CY
501(G)	6309	CLSM BACKFILL	175.200	CY
503(A)	1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	756.000	LF
504(A)	1304	APPROACH SLAB	308.000	SY
504(C)	6276	(PL)SEALED EXPANSION JOINTS	48.700	LF
504(E)	6245	CONCRETE RAIL (TR4)	518.100	LF
506(A)	1322	STRUCTURAL STEEL	840.000	LB
509(A)	1326	CLASS AA CONCRETE	224.300	CY
509(B)	1328	CLASS A CONCRETE	194.400	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	89,950.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	246.000	LF
514(A)	6011	PILES, FURNISHED (HP 12X53)	794.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	246.000	LF
514(B)	6294	PILES, DRIVEN (HP 12X53)	794.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	989.000	SY
516(A)	6096	DRILLED SHAFTS 60" DIAMETER	310.000	LF
523(A)	6550	(SP) SEALER CRACK PREPARATION	47.700	LF

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0011 BRIDGE 'A' - SAB170A(102)BF			
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	920.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	260.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	96.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0012 TRAFFIC - SAB-170A(102)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,400.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0013 STAKING - SAB-170A(102)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0014 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0015 ROADWAY - SAB-170A(122)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	1,729.000	CY
202(C) 0184	UNCLASSIFIED BORROW	1,557.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,745.000	LF
227 0100	TEMPORARY SILT DIKE	50.000	LF
230(A) 2806	SOLID SLAB SODDING	11,503.000	SY
233(A) 2817	VEGETATIVE MULCHING	4.800	AC
310(B) 0149	SUBGRADE, METHOD B	4,398.000	SY
407 0250	TACK COAT	400.000	GAL

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0015 ROADWAY - SAB-170A(122)BF			
408	5774 PRIME COAT	631.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	495.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,172.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	283.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	234.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,500.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,524.000	SY
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0016 BRIDGE 'A' - SAB-170A(122)BF			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F)	6352 GRANULAR BACKFILL	136.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	717.000	LF
504(A)	1304 APPROACH SLAB	225.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	576.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB
509(A)	1326 CLASS AA CONCRETE	245.200	CY
509(B)	1328 CLASS A CONCRETE	111.100	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	76,470.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	338.800	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	338.800	LF
514(F)	6354 PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	186.000	SY
516(A)	6094 DRILLED SHAFTS 48" DIAMETER	98.000	LF
523(A)	6550 (SP) SEALER CRACK PREPARATION	163.000	LF
523(B)	6560 (SP) SEALER RESIN	1.800	GAL
535	6164 (PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535	6282 (PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,180.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	265.000	TON
613(P)	6204 6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q)	6207 6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

SECTION NO. 0017		TRAFFIC - SAB-170A(122)BF		
855(A)	8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,700.000	LF
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B)	8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A)	8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0018		STAKING - SAB-170A(122)BF		
642	0098	STAKING	1.000	LSUM
SECTION NO. 0019		CONSTRUCTION		
641	1552	MOBILIZATION	1.000	LSUM
643	0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0020		ALTERNATE 1 BRFY-113C(029)BF		
501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY
501(G)	6309	CLSM BACKFILL	154.000	CY
503(A)	1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A)	1304	APPROACH SLAB	281.200	SY
504(C)	6250	SEALED EXPANSION JOINT	43.170	LF
504(E)	6245	CONCRETE RAIL (TR4)	723.400	LF
506(A)	1322	STRUCTURAL STEEL	1,350.000	LB
509(A)	1326	CLASS AA CONCRETE	358.600	CY
509(B)	1328	CLASS A CONCRETE	179.200	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	106,420.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A)	6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B)	6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
516(A)	6098	DRILLED SHAFTS 72" DIAMETER	370.000	LF
523(A)	6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B)	6560	(SP) SEALER RESIN	1.000	GAL
535	6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)	1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)	1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P)	6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q)	6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D)	1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 114
 LETTING DATE : August 16, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

SECTION NO. 0021 ALTERNATE 2 BRFY-113C(029)BF

501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	2,990.000	CY
501(G)	6309	CLSM BACKFILL	154.000	CY
503(A)	1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A)	1304	APPROACH SLAB	281.200	SY
504(C)	6250	SEALED EXPANSION JOINT	43.170	LF
504(E)	6245	CONCRETE RAIL (TR4)	723.400	LF
506(A)	1322	STRUCTURAL STEEL	1,350.000	LB
509(A)	1326	CLASS AA CONCRETE	358.600	CY
509(B)	1328	CLASS A CONCRETE	221.800	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	116,320.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A)	6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(A)	6018	PILES, FURNISHED (HP 14X117)	1,562.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B)	6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(B)	6299	PILES, DRIVEN (HP 14X117)	1,562.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	38.000	EA
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
523(A)	6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B)	6560	(SP) SEALER RESIN	1.000	GAL
535	6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)	1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)	1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P)	6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q)	6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D)	1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 120
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCLAIN OKLAHOMA
 CLEVELAND

CONTRACT ID : 070334
 PCN : 2407804
 PROJECTS : IMG-0044-1(107)108TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) I-44; BEGIN AT
 MILEPOST 107 NORTH TO MILEPOST 115.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,790.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	270.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,980.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	2,340.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	40,860.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	600.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 TRAFFIC ITEMS			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	20.000	EA
230(A) 2806	SOLID SLAB SODDING	41,000.000	SY
303 5912	AGGREGATE BASE	2,958.000	TON
509(A) 0319	CLASS AA CONCRETE	342.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	12.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	37,000.000	LF
SECTION NO. 0003 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 140
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070335
 PCN : 2440004
 PROJECTS : BPMY-116N(147)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 70
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT SEAL/REPAIR SH-115/US-62/SH-36: AT VARIOUS LOCATIONS
 IN COMANCHE CO.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' BPMY-116N(147)3B		
504(C) 6276	(PL)SEALED EXPANSION JOINTS	86.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	222.500	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	50.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	1,080.000	SY
540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	2.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	558.000	LF
SECTION NO. 0002	BRIDGE 'B' BPMY-116N(147)3B		
501(G) 6309	CLSM BACKFILL	3.000	CY
504(C) 6276	(PL)SEALED EXPANSION JOINTS	124.500	LF
504(H) 6390	RAPID CURE JOINT SEALANT	318.500	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	20.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	40.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	2.000	GAL
SECTION NO. 0003	BRIDGE 'C' BPMY-116N(147)3B		
504(C) 6276	(PL)SEALED EXPANSION JOINTS	80.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	332.000	LF
504(I) 6389	ELASTOMERIC MORTAR	2.000	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	25.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	669.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	450.000	LF
SECTION NO. 0004	TRAFFIC BPMY-116N(147)3B		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	70.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	70.000	SD
SECTION NO. 0005	CONSTRUCTION BPMY-116N(147)3B		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 141
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070336
 PCN : 2440005
 PROJECTS : BPMY-NBIP(394)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 110
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING SH-115/US-62/SH-36: AT VARIOUS LOCATIONS
 IN COMANCHE CO.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' BPMY-NBIP(394)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE 'B' BPMY-NBIP(394)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE 'C' BPMY-NBIP(394)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	TRAFFIC BPMY-NBIP(394)3B		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	220.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	110.000	SD
SECTION NO. 0005	CONSTRUCTION BPMY-NBIP(394)3B		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, BRIDGE, SIGNALS, EROSION CONTROL & SURFACE SH
 66; FROM SH-117 ON THE WEST EDGE OF SAPULPA, EXTEND EAST.
 PROJECT LENGTH = 1.461 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202 (A)	0183 UNCLASSIFIED EXCAVATION	19,882.000	CY
202 (C)	0184 UNCLASSIFIED BORROW	23,090.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	8,345.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	5.000	EA
227	0100 TEMPORARY SILT DIKE	245.000	LF
230 (A)	2806 SOLID SLAB SODDING	57,061.000	SY
232 (A)	2813 SEEDING METHOD A	11.400	AC
233 (A)	2817 VEGETATIVE MULCHING	11.400	AC
241	2832 MOWING	22.800	AC
243	0450 (PL)TEMPORARY INLET SEDIMENT FILTER	10.000	EA
303	0192 AGGREGATE BASE	12,300.200	CY
325	5271 SEPARATOR FABRIC	64,335.000	SY
327 (A)	4200 (SP)FLY ASH	1,627.300	TON
327 (D)	4230 (SP)LIME	169.300	TON
327 (E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	37,637.000	SY
327 (G)	4260 (SP)LIME PRETREATMENT	9,411.000	SY
403 (E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	2,878.000	TON
408	5774 PRIME COAT	23,275.000	GAL
411 (S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	4,528.900	TON
411 (S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	11,604.800	TON
411 (S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	3,148.900	TON
411 (S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,628.200	TON
414 (A1)	5725 (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	14,256.000	SY
414 (P)	6000 (SP)P.C. CONCRETE FOR PAVEMENT	3,168.000	CY
417	5267 COLD MILLING PAVEMENT	1,155.500	SY
501 (A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	177.000	CY
509 (B)	0321 CLASS A CONCRETE	3.500	CY
509 (C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	483.500	CY
509 (D)	0325 CLASS C CONCRETE	20.000	CY
511 (A)	0332 REINFORCING STEEL	85,603.000	LB
601 (A)	0297 TYPE I PLAIN RIPRAP	28.000	TON
609 (A)	0300 CONC.CURB(6" BARRIER-INTEGRAL)	4,895.000	LF
609 (B)	1514 1'-8" COMB.CRB.& GUT.(8" BARRIER)	57.000	LF
609 (B)	1525 2'-8" COMB.CRB.& GUT.(6" BARRIER)	2,288.000	LF

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
610(A) 0602	4" CONCRETE SIDEWALK	4,166.200	SY
610(B) 5016	8" CONCRETE DRIVEWAY	2,522.300	SY
610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	128.000	SF
611(A) 2657	MANHOLE (4' DIA.)	11.000	EA
611(B) 2680	ADD'L.DEPTH IN MANHOLE (4' DIA.)	1.060	VF
611(D) 4215	MANHOLE FRAME & COVER	50.000	EA
611(E) 5101	INLET CICI DES. 1 (A)	3.000	EA
611(E) 5102	INLET CICI DES. 1 (B)	1.000	EA
611(E) 5103	INLET CICI DES. 1 (C)	2.000	EA
611(E) 5104	INLET CICI DES. 1 (D)	5.000	EA
611(E) 5115	INLET CICI DES. 2 (D)	4.000	EA
611(E) 5954	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(B)	9.000	EA
611(E) 5956	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(C)	5.000	EA
611(E) 5974	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(D)	3.000	EA
611(E) 6000	INLET (SMD-TYPE 1)	7.000	EA
611(E) 7080	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(D)	7.000	EA
611(F) 5950	INLET W/SJB,CICI-JB-1,DES.1(ADD.DPTH)	8.520	VF
611(F) 5954	INLET W/SJB,CICI-JB-1,DES.1(B,ADD.DPTH)	3.010	VF
611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	46.000	EA
611(K) 4488	CAST IRON CURB INLETS	166.000	EA
613(B) 0491	18" R.C.PIPE CLASS III	5,220.000	LF
613(B) 0492	24" R.C.PIPE CLASS III	576.000	LF
613(B) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	46.000	LF
613(B) 4500	58" X 36" R.C.PIPE ARCH CLASS A-III	244.000	LF
613(D) 0689	18" CORR. GALV. STEEL PIPE	11.000	LF
613(M) 4540	51" X 31" PREFAB. CULVERT END SEC., ARCH	1.000	EA
613(M) 5726	18" PREFAB. CULVERT END SEC., ROUND	3.000	EA
613(P) 1092	8" PERFORATED PIPE UNDERDRAIN ROUND	549.000	LF
613(Q) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	183.000	LF
613(S) 1180	TRENCH EXCAVATION	2,612.000	CY
613(T) 1181	STANDARD BEDDING MATERIAL	1,968.000	CY
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 0291	REMOVAL OF HEADWALL	3.000	EA
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	6,733.000	SY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	32,309.000	SY
619(B) 4763	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	10,980.000	SY
619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	2,149.000	SY
619(B) 4791	REMOVAL OF CURB	2,513.000	LF
619(B) 4792	REMOVAL OF SIDEWALK	1,574.000	SY
619(C) 0924	SAWING PAVEMENT	12,019.000	LF
622(A) 4746	PIPE RAILING	315.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	1,000.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	8.000	EA

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	8.000	EA
624(D) 4293	FENCE-STYLE CLF (6'HIGH, CLASS B)	911.000	LF
624(E) 5958	GATES-STYLE CLF (6'HIGH X 11.5'LONG)	2.000	EA
624(E) 5960	GATES-STYLE CLF (6'HIGH X 12'LONG)	2.000	EA
624(E) 5962	GATES-STYLE CLF (6'HIGH X 14'LONG)	2.000	EA
624(E) 5964	GATES-STYLE CLF (6'HIGH X 16'LONG)	2.000	EA
624(E) 5966	GATES-STYLE CLF (6'HIGH X 18'LONG)	1.000	EA
629(A) 4958	MAILBOX INSTALLATION-SINGLE	3.000	EA
629(C) 4960	MAILBOX	3.000	EA
629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	3.000	EA
653(A) 5915	EDGE DRAIN CONDUIT-PERFORATED	7,183.000	LF
653(B) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	165.000	LF
653(C) 5946	OUTLET LATERAL HEADWALL	2.000	EA
SECTION NO. 0002 WATER LINE			
615(D) 0300	SANITARY SEWER SERVICE CONNECTION	15.000	EA
615(F) 6129	TRENCH EXCAVATION	5,310.000	CY
616 0118	12" PLUG	1.000	EA
616(A) 0850	(PL)DUCTILE IRON FITTINGS	12,020.000	LB
616(A) 5120	4" DUCTILE IRON PIPE	40.000	LF
616(A) 5121	6" DUCTILE IRON PIPE	380.000	LF
616(A) 5122	8" DUCTILE IRON PIPE	60.000	LF
616(A) 5124	12" DUCTILE IRON PIPE	1,950.000	LF
616(A) 5894	16" DUCTILE IRON PIPE	4,220.000	LF
616(D) 0865	12" VALVES (TAPPING)	1.000	EA
616(D) 1070	6" GATE VALVE	16.000	EA
616(D) 1080	8" GATE VALVE	1.000	EA
616(D) 1100	12" GATE VALVE	7.000	EA
616(D) 7012	16" VALVES	5.000	EA
616(D) 7023	12" X 12" TAPPING SLEEVE	1.000	EA
616(D) 7036	16" 45 DEGREE FITTING	3.000	EA
616(D) 7038	16" 11 1/4 DEGREE FITTING	12.000	EA
616(D) 7044	16" SOLID SLEEVE	3.000	EA
616(D) 7051	STANDARD VALVE BOX	30.000	EA
616(G) 1192	FIRE HYDRANTS	12.000	EA
616(I) 0014	4" SOLID SLEEVE	2.000	EA
616(I) 0018	6" SOLID SLEEVE	5.000	EA
616(I) 0020	8" SOLID SLEEVE	1.000	EA
616(I) 0024	12" SOLID SLEEVE	3.000	EA
616(J) 0022	6" X 6" X 6" TEE	4.000	EA
616(J) 0026	8" X 8" X 6" TEE	1.000	EA
616(J) 0030	12" X 12" X 6" TEE	4.000	EA

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 WATER LINE			
616(J) 0040	12" X 12" X 12" TEE	3.000	EA
616(K) 0041	6" 11 1/4 DEGREE FITTING	3.000	EA
616(K) 0054	12" 22 1/2 DEGREE FITTING	13.000	EA
616(K) 0070	6" 22 1/2 DEGREE FITTING	13.000	EA
616(L) 0070	6" X 4" REDUCER	2.000	EA
616(L) 0081	12" X 6" REDUCER	1.000	EA
616(N) 0094	SHORT WATER SERVICE & RESET METER	12.000	EA
616(N) 0096	LONG WATER SERVICE & RESET METER	9.000	EA
SECTION NO. 0003 BRIDGE 'A'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	122.000	CY
501(F) 6352	GRANULAR BACKFILL	246.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	2,232.000	LF
504(A) 1304	APPROACH SLAB	352.900	SY
504(E) 6245	CONCRETE RAIL (TR4)	657.000	LF
506(A) 1322	STRUCTURAL STEEL	1,940.000	LB
509(A) 1326	CLASS AA CONCRETE	580.300	CY
509(B) 1328	CLASS A CONCRETE	202.000	CY
509(D) 1331	CLASS C CONCRETE	13.600	CY
511(A) 1332	REINFORCING STEEL	960.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	128,750.000	LB
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,376.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,376.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	28.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,244.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	344.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	256.000	LF
523(B) 6560	(SP) SEALER RESIN	2.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	16.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	32.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	32.000	EA
601(A-1) 1353	TYPE I-A PLAIN RIPRAP	3,610.000	TON
601(A-2) 1355	TYPE I-A FILTER BLANKET	790.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	130.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0004 BRIDGE 'B'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	104.000	CY
501(F) 6352	GRANULAR BACKFILL	88.000	CY
504(A) 1304	APPROACH SLAB	294.000	SY

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004 BRIDGE 'B'			
504(E) 6245	CONCRETE RAIL (TR4)	330.000	LF
509(A) 1326	CLASS AA CONCRETE	545.000	CY
509(B) 1328	CLASS A CONCRETE	243.000	CY
509(D) 1331	CLASS C CONCRETE	4.400	CY
511 6306	(PL)MECHANICAL SPLICES	20.000	EA
511(A) 1332	REINFORCING STEEL	1,010.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	156,450.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	800.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	800.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	392.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	605.000	LF
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	2,540.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	535.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	100.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	132.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0005 BRIDGE 'C'			
202(A) 1301	UNCLASSIFIED EXCAVATION	340.000	CY
501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	132.000	CY
509(A) 1326	CLASS AA CONCRETE	294.600	CY
511(A) 1332	REINFORCING STEEL	52,920.000	LB
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0006 TRAFFIC			
627(G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	1,840.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	2,800.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	19,014.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	14,000.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	2,280.000	SD
871 8709	(PL)CONST.ZONE QUADGUARD IMPACT ATTEN.	932.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	465.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	13,950.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	20,218.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	7,202.000	SD
880(C) 8842	BARRICADES(TYPE III)	26,272.000	SD
880(C) 8848	WING BARRICADES	930.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	59,746.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	69,750.000	SD

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 TRAFFIC			
880(F) 8878	DRUMS	69,750.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	930.000	SD
SECTION NO. 0007 SIGNS AND STRIPING			
850(A) 8110	SHEET ALUMINUM SIGNS	183.040	SF
851(C) 8324	2" SQUARE TUBE POST	57.000	LF
851(C) 8327	2 1/4" SQUARE TUBE POST	413.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	33,177.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	6.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	3.000	EA
890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	31.000	EA
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	14.000	EA
SECTION NO. 0008 TRAFFIC SIGNALS			
802(B) 8338	1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCH	210.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	102.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	473.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	210.000	LF
803 8065	PULL BOX(SIZE I)	6.000	EA
803 8066	PULL BOX(SIZE II)	2.000	EA
804(A) 2915	STRUCTURAL CONCRETE	19.900	CY
804(B) 2916	REINFORCING STEEL	3,015.500	LB
806(A) 8312	32'MH POLE 40'TS & 10'LMA(G.STL.)	2.000	EA
806(A) 8350	32'MH POLE,30'TS & 10'LMA(G.STL.)	1.000	EA
806(A) 8728	POLE & 30' TS MST.ARM(G.STL.)	1.000	EA
806(A) 8732	POLE & 40' TS MST.ARM(G.STL.)	2.000	EA
806(A) 8734	POLE & 45' TS MST.ARM(G.STL.)	1.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	3.000	EA
810(A) 3118	SERVICE POLE	2.000	EA
811 8040	1/C NO.6 ELECT.COND.	200.000	LF
811 8044	1/C NO.10 ELECT.COND.	1,900.000	LF
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	2.000	EA
828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM
830 8000	PEDESTRIAN PUSH BUTTON	6.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	14.000	EA
831 8252	1WAY3SEC.ADJ.SIG.HD.S-9	3.000	EA
831 8295	1WAY2SEC.ADJ.PED.SIG.HD.S-20	6.000	EA
833 3030	BACKPLATE	17.000	EA
834(A) 8207	5/C TRAF.SIG.EL.CABLE	2,002.000	LF
834(A) 8209	9/C TRAF.SIG.EL.CABLE	350.000	LF
834(A) 8210	12/C TRAF.SIG.EL.CABLE	330.000	LF

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0008 TRAFFIC SIGNALS			
834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	480.000	LF
850(A) 8110	SHEET ALUMINUM SIGNS	12.500	SF
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	48.000	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	28.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	15,003.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	10.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	7.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	5,600.000	LF
890(A) 8704	(PL)REMOVAL OF PULL BOX	4.000	EA
890(A) 8726	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
SECTION NO. 0009 HIGHWAY LIGHTING			
802(A) 8310	2" GALV.STEEL ELECT.COND. EXPOSED	493.000	LF
802(B) 8340	2" PVC SCH.40 PLASTIC CONDUIT BORED	1,066.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	7,341.000	LF
802(D) 8372	JUNCTION BOX(8" X 8" X 6")	1.000	EA
803 8065	PULL BOX(SIZE I)	6.000	EA
804(A) 2915	STRUCTURAL CONCRETE	22.040	CY
804(B) 2916	REINFORCING STEEL	1,269.020	LB
806(C) 8926	40' MTG & 12' HLMA(G.STL.)	38.000	EA
806(C) 8946	45' MTG & 12' HLMA(G.STL.)	1.000	EA
807 8092	BREAKAWAY BASE (DES. B)	33.000	EA
809 8090	(PL) ENHANCEMENT LIGHTING (COMPLETE)	2.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	41.000	EA
810(A) 3118	SERVICE POLE	2.000	EA
811 8038	1/C NO.4 ELECT.COND.	29,375.000	LF
811 8046	1/C NO.12 ELECT.COND.	7,257.000	LF
SECTION NO. 0010 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0011 CONSTRUCTION			
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0012 NON-PARTICIPATING ITEMS - SEWER LINE			
509(B) 0321	CLASS A CONCRETE	4.250	CY
511(A) 0332	REINFORCING STEEL	575.000	LB

CALL ORDER : 160
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070338
 PCN : 1015704
 PROJECTS : STPY-019A(314)BF
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 203.75
 CALENDAR DAYS : 465
 TIME 'B' BID : 6250 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

SECTION NO. 0012 NON-PARTICIPATING ITEMS - SEWER LINE

611(A)	2657	MANHOLE (4' DIA.)	12.000	EA
611(B)	2680	ADD'L.DEPTH IN MANHOLE (4' DIA.)	15.500	VF
612(A)	0641	MANHOLES ADJUST TO GRADE	1.000	EA
615(D)	0300	SANITARY SEWER SERVICE CONNECTION	9.000	EA
615(F)	6129	TRENCH EXCAVATION	600.000	CY
616(A)	5122	8" DUCTILE IRON PIPE	880.000	LF
616(I)	5270	(PL)24" STEEL CASING	136.000	LF

CALL ORDER : 180
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CUSTER

CONTRACT ID : 070339
 PCN : 2407904
 PROJECTS : SSP-120C(121)SS
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 17.34
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 CABLE BARRIER PROJECT I-40; FROM MILEPOST 61.9 TO MILEPOST 82.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	240.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,000.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	960.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,640.000	SD
880(C) 8842	BARRICADES(TYPE III)	240.000	SD
880(C) 8848	WING BARRICADES	240.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	3,814.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	5,040.000	SD
880(F) 8878	DRUMS	5,040.000	SD
880(H) 8896	CONES(36" LARGE)	97,200.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	480.000	SD
SECTION NO. 0002 TRAFFIC ITEMS			
202(A) 0183	UNCLASSIFIED EXCAVATION	7,809.620	CY
202(C) 0184	UNCLASSIFIED BORROW	1,528.200	CY
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	33.000	EA
230(A) 2806	SOLID SLAB SODDING	100,000.000	SY
411 4520	(PL)ASPHALT CONCRETE (4")	30,147.000	SY
509(A) 0319	CLASS AA CONCRETE	651.000	CY
611(E) 6004	INLET (SMD-TYPE 2A)	1.000	EA
612(E) 0645	INLETS ADJUST TO GRADE	17.000	EA
619(B) 4741	REMOVAL OF DRAINAGE INLETS	1.000	EA
619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	1,450.000	LF
628 5110	(PL)CABLE END ANCHOR UNIT	10.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	67,830.000	LF
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	19.000	EA
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 190
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : GRANT

CONTRACT ID : 070218
 PCN : 2185004
 PROJECTS : BRFY-127C(061)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 47.69
 CALENDAR DAYS : 225
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACING, BRIDGE AND APPROACHES US64: OVER
 UNNAMED CREEK, 1.1 MILES EAST OF THE ALFALFA COUNTY LINE.
 PROJECT LENGTH = 0.731 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	24,714.270	CY
202(C)	1302 UNCLASSIFIED BORROW	119,119.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	3,195.550	LF
227	0100 TEMPORARY SILT DIKE	354.000	LF
230(A)	2806 SOLID SLAB SODDING	13,355.760	SY
230(B)	2807 MULCH SODDING	16,468.400	SY
232(B)	2814 SEEDING METHOD B	3.400	AC
233(A)	2817 VEGETATIVE MULCHING	3.400	AC
327(A)	4200 (SP)FLY ASH	776.850	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	17,981.630	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	273.930	TON
407	0250 TACK COAT	2,041.390	GAL
408	5774 PRIME COAT	3,078.190	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	5,145.990	TON
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	3,506.330	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	2,428.250	TON
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	93.870	CY
509(A)	0319 CLASS AA CONCRETE	238.680	CY
509(D)	0325 CLASS C CONCRETE	10.000	CY
511(A)	0332 REINFORCING STEEL	33,833.600	LB
601(A)	0297 TYPE I PLAIN RIPRAP	67.580	TON
613(D)	0689 18" CORR. GALV. STEEL PIPE	44.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	99.000	LF
613(M)	5726 18" PREFAB. CULVERT END SEC., ROUND	2.000	EA
613(M)	5730 24" PREFAB. CULVERT END SEC., ROUND	4.000	EA
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4725 REMOVAL OF FENCE	5,122.000	LF
619(B)	4763 REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	10,577.890	SY
619(C)	0924 SAWING PAVEMENT	5,349.330	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	750.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	2,022.660	LF

CALL ORDER : 190
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : GRANT

CONTRACT ID : 070218
 PCN : 2185004
 PROJECTS : BRFY-127C(061)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 47.69
 CALENDAR DAYS : 225
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE "A"			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F) 6352	GRANULAR BACKFILL	98.000	CY
503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	796.000	LF
504(A) 1304	APPROACH SLAB	187.400	SY
504(E) 6245	CONCRETE RAIL (TR4)	481.000	LF
506(A) 1322	STRUCTURAL STEEL	1,500.000	LB
509(A) 1326	CLASS AA CONCRETE	257.800	CY
509(B) 1328	CLASS A CONCRETE	149.300	CY
509(D) 0325	CLASS C CONCRETE	14.100	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	85,410.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	511.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	511.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	901.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	286.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	244.500	LF
523(B) 6560	(SP) SEALER RESIN	2.700	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	24.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	24.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,330.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	275.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	120.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003 BRIDGE "B"			
202(A) 1301	UNCLASSIFIED EXCAVATION	400.000	CY
501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	67.000	CY
509(A) 1326	CLASS AA CONCRETE	127.900	CY
511(A) 1332	REINFORCING STEEL	21,780.000	LB
601(A-1)1353	TYPE I-A PLAIN RIPRAP	290.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	70.000	TON
SECTION NO. 0004 TRAFFIC SIGNING AND STRIPING			
850(A) 8110	SHEET ALUMINUM SIGNS	10.360	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	26.000	LF
855(A) 8815	TRAFFIC STR.(PLAST.) (THIN-LINE) (4" WIDE)	13,814.000	LF
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0005 TRAFFIC OPERATIONS			
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	4,000.000	LF

CALL ORDER : 190
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : GRANT

CONTRACT ID : 070218
 PCN : 2185004
 PROJECTS : BRFY-127C(061)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 47.69
 CALENDAR DAYS : 225
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005 TRAFFIC OPERATIONS			
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	35,680.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	35,680.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,975.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,950.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,500.000	SD
880(C) 8842	BARRICADES(TYPE III)	3,825.000	SD
880(C) 8848	WING BARRICADES	900.000	SD
880(D) 8854	VERTICAL PANELS	17,325.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	11,250.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	38,250.000	SD
880(F) 8878	DRUMS	20,925.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	225.000	SD
SECTION NO. 0006 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0007 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 200
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : JEFFERSON

CONTRACT ID : 070340
 PCN : 2177904
 PROJECTS : STP-134C(049)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY ROAD: FROM 2.0 MILES NORTH OF HASTINGS,
 EXTEND NORTH ON NS-274. PROJECT LENGTH = 2.177 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
202(D) 6334	SELECT BORROW	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	11,500.000	LF
227 0100	TEMPORARY SILT DIKE	600.000	LF
230(A) 2806	SOLID SLAB SODDING	5,000.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,400.000	TON
420(A) 4242	FABRIC REINFORCEMENT	28,500.000	SY
420(B) 4268	BITUMINOUS BINDER	5,700.000	GAL
509(D) 0325	CLASS C CONCRETE	10.000	CY
850(A) 8110	SHEET ALUMINUM SIGNS	8.000	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	26.000	LF
854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,100.000	LF
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 201
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : STEPHENS

CONTRACT ID : 070341
 PCN : 2169904
 PROJECTS : STP-169C(096)CO
 DBE GOALS : 8.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE MERIDIAN ROAD (OLD US-81): BEGIN AT COUNTY ROAD(EW-179), EXTEND NORTH TO THE DUNCAN CITY LIMITS.
 PROJECT LENGTH = 2.790 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY STP-169C(096)CO		
202(C) 4812	(PL)UNCLASSIFIED BORROW	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
230(A) 2806	SOLID SLAB SODDING	19,700.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,176.000	TON
411(S4) 6310	(SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK)	50.000	TON
417 5267	COLD MILLING PAVEMENT	3,205.000	SY
504 6143	(PL)TUBULAR METAL TRAFFIC RAIL	200.000	LF
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(C) 0924	SAWING PAVEMENT	120.000	LF
623(F) 6032	GUARD RAIL ANCHOR UNIT (TYPE I)	4.000	EA
854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	51,710.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	CONSTRUCTION STP-169C(096)CO		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 202
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : JEFFERSON STEPHENS

CONTRACT ID : 070342
 PCN : 2177904C
 2169904C
 PROJECTS : STP-134C(049)CO
 STP-169C(096)CO
 DBE GOALS : 6.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY RD: FROM 2.0 MI N OF HASTINGS, EXT N ON
 NS-274/ MERIDIAN RD: BEG AT (EW-179) EXT N TO DUNCAN CITY
 LIMITS. PROJECT LENGTH = 4.967 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY STP-169C(096)CO			
202 (C) 4812	(PL)UNCLASSIFIED BORROW	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
230(A) 2806	SOLID SLAB SODDING	19,700.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,176.000	TON
411(S4) 6310	(SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK)	50.000	TON
417 5267	COLD MILLING PAVEMENT	3,205.000	SY
504 6143	(PL)TUBULAR METAL TRAFFIC RAIL	200.000	LF
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(C) 0924	SAWING PAVEMENT	120.000	LF
623(F) 6032	GUARD RAIL ANCHOR UNIT (TYPE I)	4.000	EA
854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	51,710.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION STP-169C(096)CO			
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0003 ROADWAY STP-134C(049)CO			
202(D) 6334	SELECT BORROW	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	11,500.000	LF
227 0100	TEMPORARY SILT DIKE	600.000	LF
230(A) 2806	SOLID SLAB SODDING	5,000.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,400.000	TON
420(A) 4242	FABRIC REINFORCEMENT	28,500.000	SY
420(B) 4268	BITUMINOUS BINDER	5,700.000	GAL
509(D) 0325	CLASS C CONCRETE	10.000	CY
850(A) 8110	SHEET ALUMINUM SIGNS	8.000	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	26.000	LF
854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,100.000	LF
SECTION NO. 0004 CONSTRUCTION STP-134C(049)CO			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 220
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : JOHNSTON

CONTRACT ID : 070117
 PCN : 1754304
 PROJECTS : BRF-135C(020)CO
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 41.18
 CALENDAR DAYS : 180
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE AND APPROACHES COUNTY ROAD: OVER WASHITA RIVER, 2
 MILES NORTH AND 1.4 MILES EAST OF MANNSVILLE.
 PROJECT LENGTH = 0.820 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	10,740.000	CY
202(C)	0184 UNCLASSIFIED BORROW	52,750.000	CY
205	4230 TYPE A-SALVAGED TOPSOIL	5,323.000	CY
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,369.000	LF
227	0100 TEMPORARY SILT DIKE	179.000	LF
230(A)	2806 SOLID SLAB SODDING	21,883.000	SY
233(A)	2817 VEGETATIVE MULCHING	4.520	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	350.000	TON
509(D)	0325 CLASS C CONCRETE	48.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	155.000	TON
613(B)	0494 36" R.C.PIPE CLASS III	72.000	LF
613(B)	0496 48" R.C.PIPE CLASS III	64.000	LF
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	164.000	LF
613(M)	4504 21" X 15" PREFAB. CULVERT END SEC., ARCH	8.000	EA
613(M)	5734 36" PREFAB. CULVERT END SEC., ROUND	4.000	EA
613(M)	5738 48" PREFAB. CULVERT END SEC., ROUND	2.000	EA
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	1,500.000	SY
850(A)	8110 SHEET ALUMINUM SIGNS	34.290	SF
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	100.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	110.000	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	796.700	LF
503(A)	6281 PRESTRESSED CONCRETE BEAMS (72 BT)	1,034.700	LF
504(C)	6250 SEALED EXPANSION JOINT	68.000	LF
504(E)	1380 CONCRETE RAIL (TR1)	985.000	LF
506(A)	1322 STRUCTURAL STEEL	2,900.000	LB
509(A)	1326 CLASS AA CONCRETE	460.900	CY
509(B)	1328 CLASS A CONCRETE	203.400	CY
511(A)	1332 REINFORCING STEEL	126,770.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	330.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	1,072.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	330.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	1,072.000	LF
516(A)	6096 DRILLED SHAFTS 60" DIAMETER	430.000	LF

CALL ORDER : 220
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : JOHNSTON

CONTRACT ID : 070117
 PCN : 1754304
 PROJECTS : BRF-135C(020)CO
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 41.18
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	BRIDGE 'A'		
535 6164	(PL)FIXED BEARING ASSEMBLY	16.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,390.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	370.000	TON
623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 240
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LEFLORE

CONTRACT ID : 070127
 PCN : 2338704
 PROJECTS : HSIPIY-140C(139)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNAL US-271; AT SH-63 IN TALIHINA.
 PROJECT LENGTH = 0.00 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
509(B) 0321	CLASS A CONCRETE	10.000	CY
609(B) 0388	1'-8" COMB.CRB.& GUT.(8" BARRIER-NOTCH)	55.000	LF
611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	1.000	EA
611(K) 4488	CAST IRON CURB INLETS	1.000	EA
612(E) 0645	INLETS ADJUST TO GRADE	1.000	EA
619(C) 0924	SAWING PAVEMENT	37.000	LF
SECTION NO. 0002 TRAFFIC SIGNALS			
804(A) 2915	STRUCTURAL CONCRETE	4.800	CY
804(B) 2916	REINFORCING STEEL	711.000	LB
823 8482	(PL)TRAFFIC SIGNAL SPAN WIRE EQUIPMENT	1.000	LSUM
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	8.000	EA
833 3030	BACKPLATE	8.000	EA
834(A) 8207	5/C TRAF.SIG.EL.CABLE	600.000	LF
850(A) 8110	SHEET ALUMINUM SIGNS	9.000	SF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	4,240.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000	EA
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 280
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOVE

CONTRACT ID : 070344
 PCN : 2078904
 PROJECTS : STP-143C(056)CO
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE COUNTY ROAD; BEGIN 4.0 MILES EAST AND 3.0 SOUTH
 OF JCT. SH-76/SH-32, EXTEND NORTH.
 PROJECT LENGTH = 2.998 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	7,000.000	LF
227	0100 TEMPORARY SILT DIKE	1,400.000	LF
230(A)	2806 SOLID SLAB SODDING	89,935.000	SY
233(A)	2817 VEGETATIVE MULCHING	37.200	AC
327(B)	4210 (SP)CEMENT KILN DUST	1,002.000	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	24,734.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	387.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	4,581.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,649.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
601(A)	0533 TYPE I PLAIN RIPRAP	5,931.000	CY
610(B)	0604 6" CONCRETE DRIVEWAY	55.400	SY
613(B)	4410 28 1/2" X 18" R.C.PIPE CLASS A-III	32.000	LF
613(B)	4500 58" X 36" R.C.PIPE ARCH CLASS A-III	120.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	258.000	LF
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	118.000	LF
613(D)	4528 28" X 20" CORR. GALV. STEEL PIPE ARCH	396.000	LF
613(M)	4504 21" X 15" PREFAB. CULVERT END SEC., ARCH	6.000	EA
613(M)	4516 28" X 20" PREFAB. CULVERT END SEC., ARCH	20.000	EA
613(M)	4546 58" X 36" PREFAB. CULVERT END SEC., ARCH	8.000	EA
613(M)	4584 28 1/2" X 18" PREFAB. CULV END SEC. ARCH	2.000	EA
613(M)	5730 24" PREFAB. CULVERT END SEC., ROUND	12.000	EA
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	798.000	SY
619(B)	4766 REMOVAL OF CONCRETE DRIVEWAY	55.400	SY
850(A)	8110 SHEET ALUMINUM SIGNS	15.540	SF
851(C)	8327 2 1/4" SQUARE TUBE POST	39.000	LF
854(A)	8800 TRAFFIC STRIPE(PAINT)(4" WIDE)	31,660.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 280
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOVE

CONTRACT ID : 070344
 PCN : 2078904
 PROJECTS : STP-143C(056)CO
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0003	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 300
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCLAIN

CONTRACT ID : 070345
 PCN : 1986904
 PROJECTS : BRO-144D(048)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 7.59
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD: OVER A BRANCH OF FINN
 CREEK, 2.0 MILE SOUTH AND 1.2 MILE WEST OF SH-24/SH-39 JCT.
 PROJECT LENGTH = 0.174 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	1,764.000	CY
202(C)	0184 UNCLASSIFIED BORROW	126.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	300.000	LF
227	0100 TEMPORARY SILT DIKE	200.000	LF
230(A)	2806 SOLID SLAB SODDING	2,830.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.110	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	292.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	458.000	TON
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	2.000	EA
613(D)	0690 24" CORR. GALV. STEEL PIPE	50.000	LF
SECTION NO. 0002 BRIDGE 'A'			
202(A)	1301 UNCLASSIFIED EXCAVATION	155.000	CY
501(A)	1306 STRUCTURAL EXCAVATION UNCLASSIFIED	65.000	CY
509(B)	1328 CLASS A CONCRETE	290.000	CY
511(A)	1332 REINFORCING STEEL	55,870.000	LB
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,150.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	495.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
850(A)	8110 SHEET ALUMINUM SIGNS	6.250	SF
851(D)	8597 FLANGE CHANNEL POSTS(4 LB/FT)	14.500	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 320
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCLAIN

CONTRACT ID : 070346
 PCN : 2328104
 PROJECTS : BRFY-144C(105)
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 90
 TIME 'B' BID : 3250

/DAY

RES. ENG.: DISTRICT 3 (ADA)

CONTRACT DESCRIPTION:
 GRADING, DRAINAGE, SURFACING, AND EROSION CONTROL SH-59: 17.
 1 MILES EAST OF JCT. US-77. PROJECT LENGTH = 0.302 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202 (A)	0183 UNCLASSIFIED EXCAVATION	30,842.000	CY
202 (C)	0184 UNCLASSIFIED BORROW	244.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,863.000	LF
227	0100 TEMPORARY SILT DIKE	126.000	LF
229	4318 DITCH LINER PROTECTION	223.000	LF
230 (A)	2806 SOLID SLAB SODDING	12,929.000	SY
232 (D)	2816 WATERING	450.000	MGAL
233 (A)	2817 VEGETATIVE MULCHING	2.670	AC
234 (A)	2824 FERTILIZING (10-20-10)	2.000	TON
241	2832 MOWING	9.600	AC
327 (B)	4210 (SP)CEMENT KILN DUST	354.000	TON
327 (D)	4230 (SP)LIME	39.000	TON
327 (E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	8,184.000	SY
327 (G)	4260 (SP)LIME PRETREATMENT	2,701.000	SY
407	0250 TACK COAT	2,036.000	GAL
408	5774 PRIME COAT	1,350.000	GAL
411 (S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,106.000	TON
411 (S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	884.000	TON
501 (A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	26.000	CY
509 (A)	0319 CLASS AA CONCRETE	27.000	CY
509 (D)	0325 CLASS C CONCRETE	42.000	CY
511 (A)	0332 REINFORCING STEEL	3,617.000	LB
613 (B)	0493 30" R.C.PIPE CLASS III	160.000	LF
613 (CC)	7196 TYPE A6 CULVERT END TREATMENT	6.000	EA
613 (D)	0689 18" CORR. GALV. STEEL PIPE	42.000	LF
613 (D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	94.000	LF
613 (M)	5732 30" PREFAB. CULVERT END SEC., ROUND	2.000	EA
613 (P)	1091 6" PERFORATED PIPE UNDERDRAIN ROUND	113.000	LF
613 (Q)	1096 6" NON-PERF.PIPE UNDERDRAIN RND.	38.000	LF
613 (R)	1100 PIPE UNDERDRAIN COVER MAT'L.	34.000	CY
613 (S)	1180 TRENCH EXCAVATION	80.000	CY
613 (T)	1181 STANDARD BEDDING MATERIAL	44.000	CY
619 (A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619 (B)	0291 REMOVAL OF HEADWALL	2.000	EA
619 (B)	4728 REMOVAL OF ASPHALT PAVEMENT	6,388.770	SY

CALL ORDER : 320
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCLAIN

CONTRACT ID : 070346
 PCN : 2328104
 PROJECTS : BRFY-144C(105)
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 90
 TIME 'B' BID : 3250 /DAY
 RES. ENG.: DISTRICT 3 (ADA)

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
619(B) 4780	REMOVAL OF GUARD RAIL	1,804.000	LF
619(C) 0924	SAWING PAVEMENT	48.000	LF
653(C) 5946	OUTLET LATERAL HEADWALL	1.000	EA
SECTION NO. 0002	BRIDGE 'A'		
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003	TRAFFIC CONTROL		
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	8,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	CONSTRUCTION		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 340
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070347
 PCN : 1886004
 PROJECTS : ACNHY-022N(105)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 84.53
 CALENDAR DAYS : 310
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & EROSION CONTROL US-70: FROM JUST
 WEST OF SH-98, EXTEND EAST THROUGH MILLERTON.
 PROJECT LENGTH = 3.920 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	113,659.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	9,731.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	10.000	EA
225	2804 TEMPORARY SEDIMENT BASIN	2.000	EA
227	0100 TEMPORARY SILT DIKE	1,848.000	LF
229	4318 DITCH LINER PROTECTION	3,067.700	LF
230(A)	2806 SOLID SLAB SODDING	134,525.000	SY
230(F)	2812 WATERING	5,381.000	MGAL
232(B)	2814 SEEDING METHOD B	35.000	AC
233(A)	2817 VEGETATIVE MULCHING	70.000	AC
234(A)	2824 FERTILIZING (10-20-10)	13.350	TON
234(A)	4406 FERTILIZING (0-46-0)	2.070	TON
241	2832 MOWING	27.590	AC
303	0192 AGGREGATE BASE	36,152.000	CY
325	5271 SEPARATOR FABRIC	187,738.000	SY
327(D)	4230 (SP)LIME	3,024.000	TON
327(H)	4270 (SP)LIME STABILIZED SUBGRADE	167,975.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	13,252.000	TON
407	0250 TACK COAT	17,734.000	GAL
408	5774 PRIME COAT	104,512.000	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	34,783.000	TON
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	22,489.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	9,781.000	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	14,944.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	5,833.000	TON
420(A)	4242 FABRIC REINFORCEMENT	35,064.000	SY
420(B)	4268 BITUMINOUS BINDER	7,013.000	GAL
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	164.000	CY
509(A)	0319 CLASS AA CONCRETE	416.000	CY
509(D)	0325 CLASS C CONCRETE	602.000	CY
511(A)	0332 REINFORCING STEEL	57,433.000	LB
601(A)	0297 TYPE I PLAIN RIPRAP	500.000	TON
609(B)	1525 2'-8" COMB.CRB.& GUT.(6" BARRIER)	8,551.000	LF
610(B)	0604 6" CONCRETE DRIVEWAY	787.000	SY
611(A)	2657 MANHOLE (4' DIA.)	6.000	EA

CALL ORDER : 340
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070347
 PCN : 1886004
 PROJECTS : ACNHY-022N(105)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 84.53
 CALENDAR DAYS : 310
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
611(E) 5112	INLET CICI DES. 2 (STD)	4.000	EA
611(E) 5113	INLET CICI DES. 2 (B)	5.000	EA
611(E) 5327	INLET GPI TYPE 1 (DES. 1)	3.000	EA
611(E) 6000	INLET (SMD-TYPE 1)	4.000	EA
611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	18.000	EA
613(B) 0492	24" R.C.PIPE CLASS III	668.000	LF
613(B) 0493	30" R.C.PIPE CLASS III	1,450.000	LF
613(B) 0494	36" R.C.PIPE CLASS III	1,447.000	LF
613(B) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	90.000	LF
613(CC) 7187	TYPE B4 CULVERT END TREATMENT	46.000	EA
613(CC) 7188	TYPE C4 CULVERT END TREATMENT	8.000	EA
613(CC) 7189	TYPE D4 CULVERT END TREATMENT	4.000	EA
613(D) 0689	18" CORR. GALV. STEEL PIPE	200.000	LF
613(D) 0690	24" CORR. GALV. STEEL PIPE	1,444.000	LF
613(D) 0691	30" CORR. GALV. STEEL PIPE	98.000	LF
613(D) 0692	36" CORR. GALV. STEEL PIPE	87.000	LF
613(D) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	158.000	LF
613(D) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	36.000	LF
613(M) 5730	24" PREFAB. CULVERT END SEC., ROUND	2.000	EA
613(M) 5732	30" PREFAB. CULVERT END SEC., ROUND	1.000	EA
613(M) 5734	36" PREFAB. CULVERT END SEC., ROUND	3.000	EA
613(P) 1091	6" PERFORATED PIPE UNDERDRAIN ROUND	1,530.000	LF
613(Q) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	510.000	LF
613(R) 1100	PIPE UNDERDRAIN COVER MAT'L.	460.000	CY
613(S) 1180	TRENCH EXCAVATION	1,345.000	CY
613(T) 1181	STANDARD BEDDING MATERIAL	628.000	CY
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	450.000	SY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	71,500.000	SY
619(C) 0924	SAWING PAVEMENT	3,262.000	LF
624(A) 4281	FENCE-STYLE WWF	952.000	LF
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	7,972.000	LF
624(D) 4292	FENCE-STYLE CLF (6'HIGH, CLASS A)	409.000	LF
624(E) 5960	GATES-STYLE CLF (6'HIGH X 12'LONG)	4.000	EA
653(A) 5915	EDGE DRAIN CONDUIT-PERFORATED	1,350.000	LF
653(B) 5916	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	75.000	LF
653(C) 5946	OUTLET LATERAL HEADWALL	3.000	EA
SECTION NO. 0002 TRAFFIC			
850(A) 8110	SHEET ALUMINUM SIGNS	559.700	SF
851(C) 8324	2" SQUARE TUBE POST	418.000	LF
851(C) 8327	2 1/4" SQUARE TUBE POST	737.000	LF
853 9024	DELINEATORS(TYPE 1, CODE 1)	252.000	EA

CALL ORDER : 340
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070347
 PCN : 1886004
 PROJECTS : ACNHY-022N(105)GB
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 84.53
 CALENDAR DAYS : 310
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 TRAFFIC			
853	9027 DELINEATORS (TYPE 1, CODE 2)	76.000	EA
853	9030 DELINEATORS (TYPE 1, CODE 3)	12.000	EA
853	9036 DELINEATORS (TYPE 2, CODE 2)	12.000	EA
853	9039 DELINEATORS (TYPE 2, CODE 3)	10.000	EA
855(A)	8812 TRAFFIC STRIPE (PLASTIC) (4" WIDE)	109,275.000	LF
855(B)	8818 TRAFFIC STRIPE (PLASTIC) (ARROWS)	94.000	EA
855(B)	8824 TRAFFIC STRIPE (PLASTIC) (SYMBOLS)	5.000	EA
856(A)	8839 CONSTRUCTION TRAFF.STR. (PAINT) (4" WIDE)	130,189.000	LF
856(G)	8887 (PL)CONST.ZONE PAV.MKRS (FLEX TAB)TYP.2-1	1,000.000	EA
856(G)	8890 (PL)CONST.ZONE PAV.MKRS (FLEX TAB)TYP.2-2	1,000.000	EA
859(A)	8006 PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	173,201.000	LF
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	780.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	25,140.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,980.000	SD
880(C)	8842 BARRICADES (TYPE III)	120.000	SD
880(C)	8848 WING BARRICADES	780.000	SD
880(E)	8860 WARNING LIGHTS (TYPE A)	3,820.000	SD
880(E)	8872 WARNING LIGHTS (TYPE C)	17,880.000	SD
880(F)	8878 DRUMS	70,780.000	SD
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
640	1398 FIELD OFFICE	1.000	EA
641	1399 MOBILIZATION	1.000	LSUM
643	0087 (SP) CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 360
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MAYES

CONTRACT ID : 070348
 PCN : 2383804
 PROJECTS : HSIPIY-149B(101)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNALS SH-82; AT SH-20 IN SALINA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC SIGNAL			
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	70.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	190.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	95.000	LF
803 8065	PULL BOX(SIZE I)	5.000	EA
803 8066	PULL BOX(SIZE II)	1.000	EA
804(A) 2915	STRUCTURAL CONCRETE	10.400	CY
804(B) 2916	REINFORCING STEEL	1,584.000	LB
806(A) 8350	32'MH POLE,30'TS & 10'LMA(G.STL.)	3.000	EA
806(A) 8728	POLE & 30' TS MST.ARM(G.STL.)	1.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	3.000	EA
810(A) 3118	SERVICE POLE	1.000	EA
811 8040	1/C NO.6 ELECT.COND.	200.000	LF
811 8044	1/C NO.10 ELECT.COND.	1,000.000	LF
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	7.000	EA
831 8286	1WAY5SEC.ADJ.SIG.HD.S-19	1.000	EA
833 3030	BACKPLATE	8.000	EA
834(A) 8207	5/C TRAF.SIG.EL.CABLE	860.000	LF
834(A) 8208	7/C TRAF.SIG.EL.CABLE	120.000	LF
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	52.500	SF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,920.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	1.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	1.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	4.000	EA
SECTION NO. 0002 LOOP DETECTION SYSTEM (ADD ALT. 1)			
802(B) 8334	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED	70.000	LF
802(B) 8338	1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCH	865.000	LF
803 8067	PULL BOX(SIZE III)	9.000	EA
828(A) 8135	SOL.STE.DIGITAL IND.VEH.LP.DET.	8.000	EA
828(B) 8138	LOOP DETECTOR WIRE	1,950.000	LF
834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	1,900.000	LF
SECTION NO. 0003 VIDEO DETECTION SYSTEM (ADD ALT. 2)			
828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM

CALL ORDER : 360
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MAYES

CONTRACT ID : 070348
 PCN : 2383804
 PROJECTS : HSIPY-149B(101)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 60
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	CONSTRUCTION		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 365
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MUSKOGEE

CONTRACT ID : 070190
 PCN : 2030404
 PROJECTS : BHFY-NBIP(284)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 150
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING US-62: OVER ARKANSAS RIVER NAVIGATION
 CHANNEL APPROX. 2.14 MILES EAST OF SH-16.
 PROJECT LENGTH = 0.566 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE "A"		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE "B"		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	TRAFFIC CONTROL		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	150.000	SD
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 380
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEQUOYAH OKMULGEE
 MUSKOGEE

CONTRACT ID : 070349
 PCN : 2439404
 PROJECTS : BPMY-151C(166)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 21.68
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT/SEAL PROJECT SH-10, US-75B AND I-40; VARIOUS
 LOCATIONS IN DIVISION I.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE "A" BPMY-151C(166)3B			
524	6410 (SP) FIBER-REINFORCED EPOXY COMPOSITE MTL	260.000	SF
540	4505 (PL) REPAIR BRIDGE ITEMS	2.000	EA
542	4605 (PL) INSTALLATION OF BRIDGE ITEMS	98.000	EA
SECTION NO. 0002 BRIDGE "B" BPMY-151C(166)3B			
504(A)	1304 APPROACH SLAB	150.000	SY
504(H)	6390 RAPID CURE JOINT SEALANT	148.000	LF
504(I)	6389 ELASTOMERIC MORTAR	18.000	CF
509(D)	1331 CLASS C CONCRETE	11.000	CY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	60.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	6.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	30.000	SY
535	6386 (PL) SILICONE CONSTRUCTION JOINT	148.000	LF
SECTION NO. 0003 BRIDGE "C" BPMY-151C(166)3B			
504(A)	1304 APPROACH SLAB	95.000	SY
505(A)	6018 CLASS A BRIDGE DECK REPAIR	5.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	10.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
523(C)	6570 (SP) DECK AREA SEALED (FLOODCOATS)	730.000	SY
545	4805 (PL) REPLACE BRIDGE ITEMS	3.000	EA
SECTION NO. 0004 BRIDGE "D" BPMY-151C(166)3B			
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	10.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
523(C)	6570 (SP) DECK AREA SEALED (FLOODCOATS)	730.000	SY
545	4805 (PL) REPLACE BRIDGE ITEMS	4.000	EA
SECTION NO. 0005 BRIDGE "E" BPMY-151C(166)3B			
504(H)	6390 RAPID CURE JOINT SEALANT	81.000	LF
504(I)	6389 ELASTOMERIC MORTAR	1.000	CF
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	35.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	4.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	20.000	SY
523(C)	6570 (SP) DECK AREA SEALED (FLOODCOATS)	804.000	SY
535	6386 (PL) SILICONE CONSTRUCTION JOINT	81.000	LF

CALL ORDER : 380
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEQUOYAH
 MUSKOGEE

OKMULGEE

CONTRACT ID : 070349
 PCN : 2439404
 PROJECTS : BPMY-151C(166)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 21.68
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005 BRIDGE "E" BPMY-151C(166)3B			
545	4805 (PL)REPLACE BRIDGE ITEMS	3.000	EA
SECTION NO. 0006 BRIDGE "F" BPMY-151C(166)3B			
504(A)	1304 APPROACH SLAB	91.000	SY
504(H)	6390 RAPID CURE JOINT SEALANT	81.000	LF
504(I)	6389 ELASTOMERIC MORTAR	1.000	CF
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	10.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	20.000	SY
523(C)	6570 (SP) DECK AREA SEALED (FLOODCOATS)	804.000	SY
535	6386 (PL)SILICONE CONSTRUCTION JOINT	81.000	LF
540	4505 (PL)REPAIR BRIDGE ITEMS	1.000	EA
545	4805 (PL)REPLACE BRIDGE ITEMS	2.000	EA
SECTION NO. 0007 TRAFFIC BPMY-151C(166)3B			
627(G)	4316 RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	1,550.000	LF
627(H)	5856 DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	660.000	LF
876(C)	8482 (PL)TRUCK MOUNTED ATTENUATOR	120.000	SD
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0008 CONSTRUCTION BPMY-151C(166)3B			
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 381
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEQUOYAH
 MUSKOGEE

OKMULGEE

CONTRACT ID : 070350
 PCN : 2439405
 PROJECTS : BPMY-NBIP(389)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINT SH-10, US-75B AND I-40; VARIOUS LOCATIONS IN
 DIVISION I.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE "A" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE "B" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE "C" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	BRIDGE "D" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	BRIDGE "E" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0006	BRIDGE "F" BPMY-NBIP(389)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0007	TRAFFIC BPMY-NBIP(389)3B		
627(G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	1,550.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	660.000	LF
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	75.000	SD
SECTION NO. 0008	CONSTRUCTION BPMY-NBIP(389)3B		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 400
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : NOBLE

CONTRACT ID : 070352
 PCN : 2235304
 PROJECTS : BRF-152C(094)CO
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD: OVER LONG BRANCH CREEK,
 APPROX. 3.0 MILES EAST AND 1.1 MILE SOUTH OF JCT
 US-64/US-177. PROJECT LENGTH = 0.207 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	500.000	LF
227	0100 TEMPORARY SILT DIKE	100.000	LF
230(A)	2806 SOLID SLAB SODDING	10,823.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.230	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	567.000	TON
509(D)	0325 CLASS C CONCRETE	20.000	CY
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	6.000	EA
613(D)	0690 24" CORR. GALV. STEEL PIPE	176.000	LF
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	100.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	115.000	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	416.170	LF
504(E)	1380 CONCRETE RAIL (TR1)	283.170	LF
506(A)	1322 STRUCTURAL STEEL	2,020.000	LB
509(A)	1326 CLASS AA CONCRETE	80.900	CY
509(B)	1328 CLASS A CONCRETE	63.800	CY
511(A)	1332 REINFORCING STEEL	26,910.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	156.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	484.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	156.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	484.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,022.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	307.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 400
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : NOBLE

CONTRACT ID : 070352
 PCN : 2235304
 PROJECTS : BRF-152C(094)CO
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 90
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 440
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070289
 PCN : 2308804
 PROJECTS : STPG-155C(533)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNAL AND SCHOOL ZONE SIGN SAFETY IMPROVEMENTS
 US-62/CITY STREETS; VARIOUS LOCATIONS IN THE CITY OF
 CHOCTAW AND NICOMA PARK.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC			
831	8229	1WAY2SEC.ADJ.SIG.HD.S-2	2.000 EA
831	8231	1WAY3SEC.ADJ.SIG.HD.S-6	43.000 EA
831	8252	1WAY3SEC.ADJ.SIG.HD.S-9	11.000 EA
831	8262	1WAY3SEC.ADJ.SIG.HD.S-10	1.000 EA
831	8277	1WAY5SEC.ADJ.SIG.HD.S-17	2.000 EA
831	8301	1WAY1SEC.ADJ.SIG.HD.S-22	18.000 EA
833	3030	BACKPLATE	59.000 EA
850(A)	8110	SHEET ALUMINUM SIGNS	78.000 SF
850(C)	8118	MAST ARM MOUNTED SIGNS(ALUM.)	228.000 SF
880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
890(A)	8726	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000 LSUM
SECTION NO. 0002 CONSTRUCTION			
641	1552	MOBILIZATION	1.000 LSUM

CALL ORDER : 450
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070373
 PCN : 2342204
 PROJECTS : STPG-155B(553)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNALS CITY STREET; AT 15TH STREET AND COLTRANE IN
 THE CITY OF EDMOND.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC SIGNALS			
610(A) 0602	4" CONCRETE SIDEWALK	25.000	SY
802(B) 8336	1 1/2" PVC SCH.40 PLASTIC CONDUIT BORED	100.000	LF
802(B) 8338	1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCH	1,200.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	100.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	100.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	300.000	LF
802(B) 8360	3" PVC SCH. 80 PLASTIC CONDUIT BORED	100.000	LF
803 8065	PULL BOX(SIZE I)	3.000	EA
803 8066	PULL BOX(SIZE II)	1.000	EA
804(A) 2915	STRUCTURAL CONCRETE	13.000	CY
804(B) 2916	REINFORCING STEEL	1,854.000	LB
806(A) 8324	32'MH POLE 45'TS & 15'LMA(G.STL.)	1.000	EA
806(A) 8732	POLE & 40' TS MST.ARM(G.STL.)	1.000	EA
806(A) 8734	POLE & 45' TS MST.ARM(G.STL.)	1.000	EA
806(A) 8736	POLE & 50' TS MST.ARM(G.STL.)	1.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	1.000	EA
810(A) 3118	SERVICE POLE	1.000	EA
811 8040	1/C NO.6 ELECT.COND.	200.000	LF
811 8044	1/C NO.10 ELECT.COND.	400.000	LF
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
828(A) 8135	SOL.STE.DIGITAL IND.VEH.LP.DET.	12.000	EA
828(B) 8138	LOOP DETECTOR WIRE	3,050.000	LF
830 8000	PEDESTRIAN PUSH BUTTON	8.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	8.000	EA
831 8286	1WAY5SEC.ADJ.SIG.HD.S-19	4.000	EA
831 8295	1WAY2SEC.ADJ.PED.SIG.HD.S-20	8.000	EA
833 3030	BACKPLATE	12.000	EA
834(A) 8207	5/C TRAF.SIG.EL.CABLE	1,300.000	LF
834(A) 8210	12/C TRAF.SIG.EL.CABLE	500.000	LF
834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	3,055.000	LF
840(A) 8592	(PL)E.P.S. OPTICAL EMITTER	2.000	EA
840(B) 8593	(PL)E.P.S. OPTICAL DETECTOR	4.000	EA
840(C) 8594	(PL)E.P.S. OPTICAL DETECTOR CABLE	750.000	LF
840(D) 8595	(PL)E.P.S. 2 CHANNEL PHASE SELECTOR	2.000	EA
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	58.000	SF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,800.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,750.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890 7706	(PL)TRAFFIC ITEMS(SIGNALS)	1.000	LSUM
890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	8.000	EA

CALL ORDER : 450
LETTING DATE : August 16, 2007
LETTING TIME : 10:30 A.M.
COUNTIES : OKLAHOMA

CONTRACT ID : 070373
PCN : 2342204
PROJECTS : STPG-155B(553)AG
GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 8.67
CALENDAR DAYS : 30
RES. ENG.:

SECTION NO. 0002	STAKING		
642	0098	STAKING	1.000 LSUM
SECTION NO. 0003	MOBILIZATION		
641	1552	MOBILIZATION	1.000 LSUM

CALL ORDER : 460
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070354
 PCN : 2345204
 PROJECTS : STPG-155F(555)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 80
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNALS; EMERGENCY SIGNAL PRE-EMPTION UPGRADE CITY
 STREETS; VARIOUS LOCATIONS IN THE CITY OF EDMOND.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC SIGNALS		
825 8559	SIGNAL SYSTEM CONTROLLER UPGRADE	1.000	EA
840(A) 8592	(PL)E.P.S. OPTICAL EMITTER	30.000	EA
840(B) 8593	(PL)E.P.S. OPTICAL DETECTOR	136.000	EA
840(C) 8594	(PL)E.P.S. OPTICAL DETECTOR CABLE	19,800.000	LF
840(D) 8598	(PL)E.P.S. 4 CHANNEL PHASE SELECTOR	66.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 470
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070245
 PCN : 2351704
 PROJECTS : STPG-155C(563)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 13.01
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (SIDEWALK PROJECT) CITY STREET: SE 44TH
 (N. SIDE), FROM BRYANT AVENUE TO SUNNYLANE AVE/BRYANT(E.
 SIDE), FROM SE 44TH TO SE 29TH.
 PROJECT LENGTH = 2.131 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SIDEWALK			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
222	2801 TEMPORARY BALE BARRIER	147.000	LF
230(A)	2806 SOLID SLAB SODDING	4,065.000	SY
308	1423 SAND CUSHION	585.000	CY
504(G)	6006 HANDRAILING	14.000	LF
509(B)	0295 H.E.S. CONCRETE CLASS A	2.000	CY
601(A)	0533 TYPE I PLAIN RIPRAP	2.000	CY
610(A)	0602 4" CONCRETE SIDEWALK	5,830.000	SY
610(A)	0605 6" CONCRETE SIDEWALK	122.000	SY
610(B)	0399 6" CONCRETE DRIVEWAY (H.E.S.)	73.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	31.000	SF
619(B)	4725 REMOVAL OF FENCE	26.000	LF
619(B)	4726 REMOVAL OF CURB AND GUTTER	20.000	LF
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	39.000	SY
619(B)	4766 REMOVAL OF CONCRETE DRIVEWAY	34.000	SY
619(B)	4775 REMOVAL OF CONCRETE CURB OPENING	10.000	SY
619(B)	4792 REMOVAL OF SIDEWALK	125.000	SY
SECTION NO. 0002 PEDESTRIAN BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	25.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	17.000	CY
509(B)	1328 CLASS A CONCRETE	17.500	CY
511(A)	1332 REINFORCING STEEL	1,665.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	72.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	72.000	LF
535	6785 PREFABRICATED PEDESTRIAN BRIDGE	1.000	EA
SECTION NO. 0003 CONSTRUCTION TRAFFIC CONTROL			
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004 STAKING			
642	0098 STAKING	1.000	LSUM

CALL ORDER : 470
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070245
 PCN : 2351704
 PROJECTS : STPG-155C(563)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 13.01
 CALENDAR DAYS : 75
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0006 NON-PARTICIPATING			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
231(G) 4500	(PL)LANDSCAPING	1.000	LSUM
508(A) 6335	REMOVAL OF CULVERT END	1.000	EA
509(B) 0295	H.E.S. CONCRETE CLASS A	8.000	CY
511(B) 4269	EPOXY COATED REINFORCING STEEL	232.750	LB
612(G) 0647	VALVE BOXES ADJUST TO GRADE	1.000	EA
612(H) 0648	METER BOXES ADJUST TO GRADE	1.000	EA
619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	7.000	LF
890(B) 8728	(PL)RESET OF PULL BOX	2.000	EA
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000	EA

CALL ORDER : 480
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070355
 PCN : 2408304
 PROJECTS : IMG-0044-1(106)115TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 36.85
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) I-44; BEGIN AT
 SH-3/US-62 JCT, EXTEND NORTH TO MILEPOST 121.4.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,860.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,320.000	SD
880(C) 8842	BARRICADES(TYPE III)	120.000	SD
880(C) 8848	WING BARRICADES	120.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,560.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	2,520.000	SD
880(F) 8878	DRUMS	2,520.000	SD
880(H) 8896	CONES(36" LARGE)	27,240.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	480.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0002 TRAFFIC ITEMS			
202(A) 0183	UNCLASSIFIED EXCAVATION	874.000	CY
202(C) 0184	UNCLASSIFIED BORROW	1.000	CY
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	24.000	EA
230(A) 2806	SOLID SLAB SODDING	16,400.000	SY
303 5912	AGGREGATE BASE	1,172.000	TON
509(A) 0319	CLASS AA CONCRETE	188.000	CY
509(D) 0325	CLASS C CONCRETE	405.000	CY
619(B) 4780	REMOVAL OF GUARD RAIL	175.000	LF
628 5110	(PL)CABLE END ANCHOR UNIT	14.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	17,700.000	LF
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	15.000	EA
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 500
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OTTAWA

CONTRACT ID : 070356
 PCN : 2177604
 PROJECTS : BRO-158D(063)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD; OVER UNNAMED CREEK, APPROX.
 1.2 MILES NORTH AND 5.0 MILES EAST OF AFTON.
 PROJECT LENGTH = 0.149 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	825.000	CY
202(C)	0184 UNCLASSIFIED BORROW	3,569.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	550.000	LF
227	0100 TEMPORARY SILT DIKE	320.000	LF
230(A)	2806 SOLID SLAB SODDING	2,120.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.120	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	590.000	TON
509(D)	0325 CLASS C CONCRETE	85.000	CY
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	78.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	64.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	276.670	LF
504(E)	1380 CONCRETE RAIL (TR1)	196.000	LF
506(A)	1322 STRUCTURAL STEEL	1,620.000	LB
509(A)	1326 CLASS AA CONCRETE	54.700	CY
509(B)	1328 CLASS A CONCRETE	48.800	CY
511(A)	1332 REINFORCING STEEL	18,911.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	78.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	151.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	78.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	151.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	675.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	135.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 540
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : STEPHENS

CONTRACT ID : 070358
 PCN : 2454404
 PROJECTS : HSIPG-169A(142)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 GUARDRAIL SH-7; FROM 12.4 MILES EAST OF US-81, EXTEND EAST.
 PROJECT LENGTH = 5.60 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC		
202(G) 0185	EARTHWORK	1.000	LSUM
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,607.000	TON
619(B) 4780	REMOVAL OF GUARD RAIL	8,263.000	LF
619(C) 0924	SAWING PAVEMENT	12,330.000	LF
623 8572	(PL)CURVED APPROACH GUARD RAIL	5.000	EA
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	8,625.000	LF
623(F) 4447	GUARD RAIL ANCHOR UNIT (TYPE B)	5.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	27.000	EA
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 580
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

ROGERS

CONTRACT ID : 070360
 PCN : 2163304
 PROJECTS : ITSY-QT20(034)IT
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 135
 RES. ENG.: DIVISION 8 (TULSA)

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT PROJECT I-44/I-244/US-64/US-169/SH-51:
 NUMEROUS LOCATIONS IN TULSA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC ITEMS			
818 8780	(PL)FIBER OPTIC & COMMUNICATION EQUIP.	1.000	LSUM
828(A) 8142	(PL)VEHICLE DETECTOR	15.000	EA
877 5535	(PL)WIRELESS DATA-VIDEO TRANSMISSION SYS	3.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(E) 8360	(PL)PROVIDE SERVICE/MAINTENANCE FOR CMS	21.000	HOURL
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 610
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070376
 PCN : 2411104
 PROJECTS : NHG-014N(067)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 17.34
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFTY IMPROVEMENT (CABLE BARRIER PROJECT) US-75; BEGIN AT
 81ST NORTH TO I-244 IN TULSA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,790.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,980.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	2,340.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	40,680.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	360.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0002 TRAFFIC ITEMS			
202(A) 0183	UNCLASSIFIED EXCAVATION	1,765.000	CY
202(C) 0184	UNCLASSIFIED BORROW	278.000	CY
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	35.000	EA
227 0100	TEMPORARY SILT DIKE	200.000	LF
230(A) 2806	SOLID SLAB SODDING	69,000.000	SY
303 5912	AGGREGATE BASE	1,732.000	TON
509(A) 0319	CLASS AA CONCRETE	224.000	CY
611(E) 6004	INLET (SMD-TYPE 2A)	4.000	EA
611(F) 5196	ADDITIONAL DEPTH IN INLET	3.050	VF
612(E) 0645	INLETS ADJUST TO GRADE	15.000	EA
619(B) 4741	REMOVAL OF DRAINAGE INLETS	4.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	8.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	21,650.000	LF
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 620
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070362
 PCN : 2440104
 PROJECTS : BPMY-172N(372)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE REHABILITATION US-75: OVER POLECAT CREEK, 0.2 MILES
 NORTH OF 101ST STREET. SH-51: OVER 21ST STREET, IN TULSA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE A - BPMY-172N(372)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	720.000	LF
504(I) 6389	ELASTOMERIC MORTAR	2.800	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	200.000	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	10.000	SY
506(A) 1322	STRUCTURAL STEEL	1,070.000	LB
520(C) 6060	EPOXY RESIN ABOVE WATER	0.800	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	3.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	25.000	LF
SECTION NO. 0002 BRIDGE B - BPMY-172N(372)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	720.000	LF
504(I) 6389	ELASTOMERIC MORTAR	2.800	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	200.000	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	10.000	SY
520(C) 6060	EPOXY RESIN ABOVE WATER	0.800	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	3.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	25.000	LF
SECTION NO. 0003 BRIDGE C - BPMY-172N(372)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	636.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	138.100	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	10.000	SY
509(B) 1328	CLASS A CONCRETE	44.300	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	7,407.000	LB
521(A) 6210	PNEUMATICALLY PLACED MORTAR	21.000	SY
540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	16.000	EA
540 4520	(PL)REPAIR BRIDGE ITEM (TYPE B)	1.000	LSUM
SECTION NO. 0004 BRIDGE D - BPMY-172N(372)3B			
504(H) 6390	RAPID CURE JOINT SEALANT	663.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	138.100	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	10.000	SY
509(B) 1328	CLASS A CONCRETE	10.400	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	2,870.000	LB
520(C) 6060	EPOXY RESIN ABOVE WATER	2.800	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	28.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	100.000	LF

CALL ORDER : 620
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070362
 PCN : 2440104
 PROJECTS : BPMY-172N(372)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 45
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004 BRIDGE D - BPMY-172N(372)3B			
540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	30.000	EA
SECTION NO. 0005 TRAFFIC - BPMY-172N(372)3B			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000	SD
SECTION NO. 0006 CONSTRUCTION - BPMY-172N(372)3B			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 621
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070363
 PCN : 2440105
 PROJECTS : BPMY-NBIP(395)3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING US-75: OVER POLECAT CREEK, 0.2 MILES NORTH
 OF 101ST STREET. SH-51: OVER 21 ST STREET, IN TULSA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE A - BPMY-NBIP(395)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE B - BPMY-NBIP(395)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE C - BPMY-NBIP(395)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	BRIDGE D - BPMY-NBIP(395)3B		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	TRAFFIC - BPMY-NBIP(395)3B		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000	SD
SECTION NO. 0006	CONSTRUCTION - BPMY-NBIP(395)3B		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 660
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ALFALFA

CONTRACT ID : 070294
 PCN : 2443304
 PROJECTS : EMC-102C(123)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 20
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE REPAIR SH-38: OVER THE SALT FORK OF ARKANSAS RIVER,
 9.8 MILES NORTH OF US-64.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A'		
540 4505	(PL)REPAIR BRIDGE ITEMS	15.000	EA
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 680
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CANADIAN

CONTRACT ID : 070292
 PCN : 2321504
 PROJECTS : SAB-109B(117)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 30.35
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:

GRADING, DRAINAGE, SURFACING AND BRIDGE SH-4: OVER
 UNNAMED CREEK, 0.8 MILES NORTH OF S.H. 66.
 PROJECT LENGTH = 0.094

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY ITEMS			
202(A) 0183	UNCLASSIFIED EXCAVATION	6,737.000	CY
202(C) 0184	UNCLASSIFIED BORROW	4,021.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	950.000	LF
227 0100	TEMPORARY SILT DIKE	96.000	LF
230(A) 2806	SOLID SLAB SODDING	3,980.000	SY
232(A) 2813	SEEDING METHOD A	4.000	AC
233(A) 2817	VEGETATIVE MULCHING	4.000	AC
241 2832	MOWING	1.910	AC
327(J) 4290	(SP)MODIFIED SUBGRADE	1,528.000	SY
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	30.000	TON
407 0250	TACK COAT	571.000	GAL
408 5774	PRIME COAT	845.000	GAL
411(S2) 5930	(SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	1,139.000	TON
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	228.000	TON
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	843.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	151.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	404.000	TON
509(D) 0325	CLASS C CONCRETE	15.000	CY
613(D) 0692	36" CORR. GALV. STEEL PIPE	252.000	LF
613(G) 0763	36" GALV. STEEL CULVERT END SEC. RND.	6.000	EA
613(P) 1092	8" PERFORATED PIPE UNDERDRAIN ROUND	100.000	LF
613(Q) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	25.000	LF
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,808.000	SY
619(B) 4780	REMOVAL OF GUARD RAIL	800.000	LF
619(C) 0924	SAWING PAVEMENT	394.000	LF
SECTION NO. 0002 BRIDGE 'A'			
202(A) 1301	UNCLASSIFIED EXCAVATION	1,112.300	CY
501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	94.500	CY
501(G) 6309	CLSM BACKFILL	209.900	CY
506(A) 1322	STRUCTURAL STEEL	1,660.000	LB
509(A) 1326	CLASS AA CONCRETE	262.000	CY
510 6350	(PL)STEEL SHEET PILING	145.000	SY
511(A) 1332	REINFORCING STEEL	42,840.000	LB
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 680
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CANADIAN

CONTRACT ID : 070292
 PCN : 2321504
 PROJECTS : SAB-109B(117)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 30.35
 CALENDAR DAYS : 100
 RES. ENG.:

SECTION NO. 0003		TRAFFIC STRIPING PAY ITEMS		
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,000.000	LF
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,000.000	LF
SECTION NO. 0004		TRAFFIC CONTROL PAY ITEMS		
856(A)	8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	6,020.000	LF
856(G)	8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	151.000	EA
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	400.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,400.000	SD
880(B)	8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD
880(C)	8842	BARRICADES(TYPE III)	1,000.000	SD
880(C)	8848	WING BARRICADES	800.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	3,200.000	SD
880(E)	8872	WARNING LIGHTS(TYPE C)	1,800.000	SD
880(F)	8878	DRUMS	1,800.000	SD
SECTION NO. 0005		STAKING		
642	0098	STAKING	1.000	LSUM
SECTION NO. 0006		CONSTRUCTION		
641	1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES SH-5: OVER SANATAG CREEK, BRUSH CREEK
 AND UNNAMED CREEK, 3.95 MILES, 0.2 MILE, 7.4 MILES EAST OF
 TILLMAN COUNTY LINE. PROJECT LENGTH = 0.182 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - ALT.'A' SAB-117B(030)BF		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	218.000	CY
202(C)	0184 UNCLASSIFIED BORROW	1,008.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	755.000	LF
225	2804 TEMPORARY SEDIMENT BASIN	4.000	EA
230(A)	2806 SOLID SLAB SODDING	6,093.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.500	AC
235(B)	0101 (PL)ROCK FILTER DAM, TYPE 2	20.000	CY
241	2832 MOWING	1.500	AC
327(K)	4300 (SP)STABILIZED SUBGRADE	1,174.000	SY
407	0250 TACK COAT	105.000	GAL
408	5774 PRIME COAT	176.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	410.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	116.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	298.000	SY
619(C)	0924 SAWING PAVEMENT	46.000	LF
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,309.000	LF
SECTION NO. 0002	BRIDGE 'A' - ALT.A SAB-117B(030)BR		
202(D)	1303 SELECT BORROW	1,058.000	CY
501(A)	1306 STRUCTURAL EXCAVATION UNCLASSIFIED	221.200	CY
508	6359 (PL)PRECAST ARCH CULVERT	66.000	LF
509(A)	1326 CLASS AA CONCRETE	221.200	CY
511(A)	1332 REINFORCING STEEL	27,050.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	900.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	900.000	LF
514(F)	6354 PILE LOAD TEST (DYNAMIC)	22.000	EA
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	TRAFFIC - ALT.A SAB-117B(030)BF		
855(A) 8815	TRAFFIC STR. (PLAST.) (THIN-LINE) (4" WIDE)	1,320.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004	STAKING - ALT.A SAB-117B(030)BF		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	ROADWAY - ALT.B SAB-117B(030)BF		
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	2,781.000	CY
202(C) 0184	UNCLASSIFIED BORROW	10,556.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	2,750.000	LF
225 2804	TEMPORARY SEDIMENT BASIN	4.000	EA
227 0100	TEMPORARY SILT DIKE	80.000	LF
230(A) 2806	SOLID SLAB SODDING	22,370.000	SY
233(A) 2817	VEGETATIVE MULCHING	4.700	AC
235(A) 0100	(PL)ROCK FILTER DAM, TYPE 1	60.000	CY
241 2832	MOWING	4.700	AC
327(K) 4300	(SP)STABILIZED SUBGRADE	6,187.000	SY
407 0250	TACK COAT	612.000	GAL
408 5774	PRIME COAT	1,063.000	GAL
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	2,215.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	826.000	TON
501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	44.000	CY
509(B) 0321	CLASS A CONCRETE	116.000	CY
509(D) 0325	CLASS C CONCRETE	33.000	CY
511(A) 0332	REINFORCING STEEL	15,580.000	LB
619(B) 0291	REMOVAL OF HEADWALL	2.000	EA
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,770.000	SY
619(B) 4778	REMOVAL OF EXISTING STRUCTURES	1.000	EA
619(C) 0924	SAWING PAVEMENT	46.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	950.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,363.000	LF

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 BRIDGE 'A' - ALT.B SAB-117B(030)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F) 6352	GRANULAR BACKFILL	98.000	CY
503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	477.000	LF
504(A) 1304	APPROACH SLAB	187.400	SY
504(E) 6245	CONCRETE RAIL (TR4)	321.000	LF
506(A) 1322	STRUCTURAL STEEL	1,050.000	LB
509(A) 1326	CLASS AA CONCRETE	167.700	CY
509(B) 1328	CLASS A CONCRETE	103.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	56,530.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	480.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	480.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	12.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	573.000	SY
516(A) 6093	DRILLED SHAFTS 42" DIAMETER	186.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,010.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	170.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0007 TRAFFIC - ALT.B SAB-117B(030)BF			
855(A) 8815	TRAFFIC STR.(PLAST.) (THIN-LINE) (4" WIDE)	6,400.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0008 STAKING - ALT.B SAB-117B(030)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0009 ROADWAY - ALT. A SAB-117B(044)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	4,068.000	CY
202(C) 0184	UNCLASSIFIED BORROW	1,712.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0009 ROADWAY - ALT. A SAB-117B(044)BF			
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	770.000	LF
225	2804 TEMPORARY SEDIMENT BASIN	4.000	EA
230(A)	2806 SOLID SLAB SODDING	6,295.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.400	AC
235(B)	0101 (PL)ROCK FILTER DAM, TYPE 2	20.000	CY
241	2832 MOWING	1.400	AC
327(K)	4300 (SP)STABILIZED SUBGRADE	1,245.000	SY
407	0250 TACK COAT	112.000	GAL
408	5774 PRIME COAT	187.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	434.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	123.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	672.000	SY
619(C)	0924 SAWING PAVEMENT	42.000	LF
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	2,111.000	LF
SECTION NO. 0010 BRIDGE - ALT. A SAB-117B(044)BF			
202(D)	1303 SELECT BORROW	1,122.000	CY
501(A)	1306 STRUCTURAL EXCAVATION UNCLASSIFIED	265.600	CY
508	6359 (PL)PRECAST ARCH CULVERT	66.000	LF
509(A)	1326 CLASS AA CONCRETE	265.600	CY
511(A)	1332 REINFORCING STEEL	31,320.000	LB
516(A)	6091 DRILLED SHAFTS 30" DIAMETER	297.000	LF
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0011 TRAFFIC - ALT. A SAB-117B(044)BF			
855(A)	8815 TRAFFIC STR. (PLAST.) (THIN-LINE) (4" WIDE)	1,200.000	LF
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	20,100.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	600.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	900.000	SD
880(C)	8842 BARRICADES(TYPE III)	1,500.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	3,300.000	SD
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	600.000	SD
SECTION NO. 0012 STAKING - ALT. A SAB-117B(044)BF			
642	0098 STAKING	1.000	LSUM

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

SECTION NO. 0013 CONSTRUCTION - ALT. A SAB-117B(044)BF

640	1398	FIELD OFFICE	1.000	EA
641	1399	MOBILIZATION	1.000	LSUM

SECTION NO. 0014 ROADWAY - ALT. B SAB-117B(044)BF

201	0102	CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183	UNCLASSIFIED EXCAVATION	4,571.000	CY
202(C)	0184	UNCLASSIFIED BORROW	3,345.000	CY
205	4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801	TEMPORARY SILT FENCE	2,147.000	LF
225	2804	TEMPORARY SEDIMENT BASIN	4.000	EA
227	0100	TEMPORARY SILT DIKE	60.000	LF
230(A)	2806	SOLID SLAB SODDING	14,699.000	SY
233(A)	2817	VEGETATIVE MULCHING	3.100	AC
235(A)	0100	(PL)ROCK FILTER DAM, TYPE 1	20.000	CY
241	2832	MOWING	3.100	AC
327(K)	4300	(SP)STABILIZED SUBGRADE	4,387.000	SY
407	0250	TACK COAT	456.000	GAL
408	5774	PRIME COAT	806.000	GAL
411(S3)	5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,594.000	TON
411(S4)	5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	658.000	TON
509(D)	0325	CLASS C CONCRETE	36.000	CY
619(B)	4728	REMOVAL OF ASPHALT PAVEMENT	2,422.000	SY
619(C)	0924	SAWING PAVEMENT	42.000	LF
623(A)	0932	BEAM GUARD RAIL-W-BEAM-SINGLE	950.000	LF
623(E)	7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C)	4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	2,196.000	LF

SECTION NO. 0015 BRIDGE - ALT. B SAB-117B(044)BF

501(B)	1307	SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F)	6352	GRANULAR BACKFILL	98.000	CY
503(A)	1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	477.000	LF
504(A)	1304	APPROACH SLAB	187.400	SY
504(E)	6245	CONCRETE RAIL (TR4)	321.000	LF
506(A)	1322	STRUCTURAL STEEL	1,050.000	LB
509(A)	1326	CLASS AA CONCRETE	167.700	CY
509(B)	1328	CLASS A CONCRETE	103.200	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	56,650.000	LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	294.000	LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	294.000	LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	12.000	EA

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0015 BRIDGE - ALT. B SAB-117B(044)BF			
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	573.000	SY
516(A) 6093	DRILLED SHAFTS 42" DIAMETER	112.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,140.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	215.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0016 TRAFFIC - ALT. B SAB-117B(044)BF			
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	4,400.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	20,100.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	600.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	900.000	SD
880(C) 8842	BARRICADES(TYPE III)	1,500.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	3,300.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	600.000	SD
SECTION NO. 0017 STAKING - ALT. B SAB-117B(044)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0018 CONSTRUCTION - ALT. B SAB-117B(044)BF			
640 1398	FIELD OFFICE	1.000	EA
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0019 ROADWAY - ALT.A SAB-117B(045)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	884.000	CY
202(C) 0184	UNCLASSIFIED BORROW	594.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	565.000	LF

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0019 ROADWAY - ALT.A SAB-117B(045)BF			
225	2804	TEMPORARY SEDIMENT BASIN	4.000 EA
230(A)	2806	SOLID SLAB SODDING	4,486.000 SY
233(A)	2817	VEGETATIVE MULCHING	1.000 AC
235(A)	0100	(PL)ROCK FILTER DAM, TYPE 1	20.000 CY
241	2832	MOWING	1.000 AC
327(K)	4300	(SP)STABILIZED SUBGRADE	1,067.000 SY
407	0250	TACK COAT	96.000 GAL
408	5774	PRIME COAT	160.000 GAL
411(S3)	5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	372.000 TON
411(S4)	5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	106.000 TON
509(D)	0325	CLASS C CONCRETE	10.000 CY
619(B)	4728	REMOVAL OF ASPHALT PAVEMENT	543.000 SY
619(C)	0924	SAWING PAVEMENT	42.000 LF
624(C)	4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	915.000 LF
SECTION NO. 0020 BRIDGE - ALT.A SAB-117B(045)BF			
202(D)	1303	SELECT BORROW	686.000 CY
501(A)	1306	STRUCTURAL EXCAVATION UNCLASSIFIED	72.400 CY
508	6359	(PL)PRECAST ARCH CULVERT	66.000 LF
509(A)	1326	CLASS AA CONCRETE	72.400 CY
511(A)	1332	REINFORCING STEEL	5,920.000 LB
514(A)	6010	PILES, FURNISHED (HP 10X42)	1,106.000 LF
514(B)	6292	PILES, DRIVEN (HP 10X42)	1,106.000 LF
514(F)	6354	PILE LOAD TEST (DYNAMIC)	20.000 EA
619(D)	1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
SECTION NO. 0021 TRAFFIC - ALT.A SAB-117B(045)BF			
855(A)	8815	TRAFFIC STR. (PLAST.) (THIN-LINE) (4" WIDE)	1,200.000 LF
880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
SECTION NO. 0022 STAKING - ALT.A SAB-117B(045)BF			
642	0098	STAKING	1.000 LSUM
SECTION NO. 0023 ROADWAY - ALT.B SAB-117B(045)BF			
201	0102	CLEARING AND GRUBBING	1.000 LSUM
202(A)	0183	UNCLASSIFIED EXCAVATION	1,122.000 CY

CALL ORDER : 720
 LETTING DATE : August 16, 2007

CONTRACT ID : 070293
 PCN : 2095804
 2322704
 2322804

LETTING TIME : 10:30 A.M.

PROJECTS : SAB-117B(030)BF
 SAB-117B(044)BF
 SAB-117B(045)BF

COUNTIES : COTTON

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 173.40
 CALENDAR DAYS : 150
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0023 ROADWAY - ALT.B SAB-117B(045)BF			
202(C) 0184	UNCLASSIFIED BORROW	1,319.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	565.000	LF
225 2804	TEMPORARY SEDIMENT BASIN	4.000	EA
230(A) 2806	SOLID SLAB SODDING	4,486.000	SY
233(A) 2817	VEGETATIVE MULCHING	1.000	AC
235(A) 0100	(PL)ROCK FILTER DAM, TYPE 1	20.000	CY
241 2832	MOWING	1.000	AC
327(K) 4300	(SP)STABILIZED SUBGRADE	889.000	SY
407 0250	TACK COAT	80.000	GAL
408 5774	PRIME COAT	134.000	GAL
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	310.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	88.000	TON
509(D) 0325	CLASS C CONCRETE	10.000	CY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	428.000	SY
619(C) 0924	SAWING PAVEMENT	42.000	LF
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	858.000	LF
SECTION NO. 0024 BRIDGE - ALT.B SAB-117B(045)BF			
501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	250.000	CY
509(A) 1326	CLASS AA CONCRETE	473.200	CY
511(A) 1332	REINFORCING STEEL	91,900.000	LB
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0025 TRAFFIC - ALT.B SAB-117B(045)BF			
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	6,400.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0026 STAKING - ALT.B SAB-117B(045)BF			
642 0098	STAKING	1.000	LSUM

CALL ORDER : 740
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CRAIG

CONTRACT ID : 070296
 PCN : 2190504
 PROJECTS : SAB-118C(055)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 35.76
 CALENDAR DAYS : 120
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE AND BRIDGE SH-66: OVER WHITE OAK
 CREEK, APPROX. 3.5 MILES NORTHEAST OF THE CRAIG/ROGERS
 COUNTY LINE.. PROJECT LENGTH = 0.256 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	5,729.000	CY
202(C)	0184 UNCLASSIFIED BORROW	4,472.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	3,983.000	LF
226	2805 TEMPORARY SEDIMENT REMOVAL	60.000	CY
227	0100 TEMPORARY SILT DIKE	224.000	LF
230(A)	2806 SOLID SLAB SODDING	18,665.000	SY
241	2832 MOWING	16.000	AC
303	0192 AGGREGATE BASE	3,344.000	CY
325	5271 SEPARATOR FABRIC	6,943.000	SY
327(K)	4300 (SP)STABILIZED SUBGRADE	6,003.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	4,100.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,811.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,478.000	TON
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	2.000	EA
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	42.000	LF
619(B)	4725 REMOVAL OF FENCE	1,554.000	LF
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	8,912.000	SY
619(C)	0924 SAWING PAVEMENT	510.000	LF
629(A)	4958 MAILBOX INSTALLATION-SINGLE	1.000	EA
629(C)	4960 MAILBOX	1.000	EA
629(D)	4961 REMOVAL OF MAILBOX INSTALLATION	1.000	EA
SECTION NO. 0002 BRIDGE 'A'			
202(A)	1301 UNCLASSIFIED EXCAVATION	1,800.000	CY
325	5271 SEPARATOR FABRIC	170.000	SY
501(A)	1306 STRUCTURAL EXCAVATION UNCLASSIFIED	260.000	CY
501(C)	1308 SUBSTRUCTURE EXCAVATION ROCK	40.000	CY
509(A)	1326 CLASS AA CONCRETE	635.000	CY
511(A)	1332 REINFORCING STEEL	90,890.000	LB
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	190.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	60.000	TON
613(P)	6204 6" PERFORATED PIPE UNDERDRAIN ROUND	72.000	LF
613(R)	1100 PIPE UNDERDRAIN COVER MAT'L.	91.000	CY
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM

CALL ORDER : 740
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CRAIG

CONTRACT ID : 070296
 PCN : 2190504
 PROJECTS : SAB-118C(055)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 35.76
 CALENDAR DAYS : 120
 TIME 'B' BID : 2000 /DAY
 RES. ENG.:

SECTION NO. 0003 TRAFFIC

627(P)	4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	900.000	LF
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	8,256.000	LF
856(A)	8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	7,988.000	LF
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	7,988.000	LF
871	8705	(PL)CONST.ZONE IMPACT ATTEN.	500.000	SD
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,980.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	660.000	SD
880(B)	8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,700.000	SD
880(C)	8842	BARRICADES(TYPE III)	1,200.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	5,440.000	SD
880(E)	8872	WARNING LIGHTS(TYPE C)	13,740.000	SD
880(F)	8878	DRUMS	13,740.000	SD
890(A)	8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM

SECTION NO. 0004 STAKING

642	0098	STAKING	1.000	LSUM
-----	------	---------	-------	------

SECTION NO. 0005 CONSTRUCTION

640	1426	FIELD OFFICE	1.000	EA
641	1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 760
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070365
 PCN : 2028604
 PROJECTS : SAB-119C (083)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 59.61
 CALENDAR DAYS : 240
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE AND APPROACHES SH-48: OVER WEST FORK OF SANDY CREEK,
 6.6 MILES NORTH OF OKFUSKEE C/L.
 PROJECT LENGTH = 0.503 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	29,696.000	CY
202(C)	0184 UNCLASSIFIED BORROW	17,753.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,290.000	LF
227	0100 TEMPORARY SILT DIKE	238.000	LF
230(A)	2806 SOLID SLAB SODDING	57,267.000	SY
232(A)	2813 SEEDING METHOD A	12.000	AC
233(A)	2817 VEGETATIVE MULCHING	12.000	AC
241	2832 MOWING	12.000	AC
327(A)	4200 (SP)FLY ASH	421.000	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	9,753.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	108.000	TON
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	3,965.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	2,020.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,121.000	TON
417	5267 COLD MILLING PAVEMENT	1,111.000	SY
420(A)	4242 FABRIC REINFORCEMENT	3,069.000	SY
509(D)	0325 CLASS C CONCRETE	20.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	698.000	TON
613(B)	0491 18" R.C.PIPE CLASS III	102.000	LF
613(B)	0492 24" R.C.PIPE CLASS III	82.000	LF
613(B)	4498 43" X 26" R.C.PIPE ARCH CLASS A-III	84.000	LF
613(B)	4504 19" X 30" R.C.PIPE ELL. CLASS HE-III	59.000	LF
613(D)	0688 12" CORR. GALV. STEEL PIPE	48.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	88.000	LF
613(D)	4819 96" CORR. GALV. STEEL PIPE	462.000	LF
613(M)	4531 43" X 26" PREFAB. CULVERT END SEC., ARCH	4.000	EA
613(M)	4537 19" X 30" PREFAB. CULVERT END SEC., ARCH	4.000	EA
613(M)	5726 18" PREFAB. CULVERT END SEC., ROUND	6.000	EA
613(M)	5730 24" PREFAB. CULVERT END SEC., ROUND	4.000	EA
613(P)	1091 6" PERFORATED PIPE UNDERDRAIN ROUND	1,125.000	LF
613(Q)	1096 6" NON-PERF.PIPE UNDERDRAIN RND.	375.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	10,991.000	SY
619(C)	0924 SAWING PAVEMENT	2,326.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	1,288.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA

CALL ORDER : 760
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070365
 PCN : 2028604
 PROJECTS : SAB-119C (083)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 59.61
 CALENDAR DAYS : 240
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(A) 4281	FENCE-STYLE WWF	117.000	LF
624(B) 4466	GATES-STYLE WWF (4.5'HIGH X 16'LONG)	1.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	1,919.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	200.000	LF
629(A) 4958	MAILBOX INSTALLATION-SINGLE	1.000	EA
629(C) 4960	MAILBOX	1.000	EA
629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	1.000	EA
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	6,935.000	SD
SECTION NO. 0002 BRIDGE 'A'			
202(A) 1301	UNCLASSIFIED EXCAVATION	1,000.000	CY
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	260.000	CY
501(G) 6309	CLSM BACKFILL	167.000	CY
503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	975.000	LF
504(A) 1304	APPROACH SLAB	448.000	SY
504(C) 6250	SEALED EXPANSION JOINT	58.000	LF
504(E) 6245	CONCRETE RAIL (TR4)	592.000	LF
506(A) 1322	STRUCTURAL STEEL	1,841.000	LB
509(A) 1326	CLASS AA CONCRETE	238.700	CY
509(B) 1328	CLASS A CONCRETE	234.600	CY
509(D) 1331	CLASS C CONCRETE	6.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	97,560.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	416.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,097.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	416.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,097.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	26.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,048.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	166.400	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	183.500	LF
523(B) 6560	(SP) SEALER RESIN	1.300	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	15.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	15.000	EA
601(A-1) 1353	TYPE I-A PLAIN RIPRAP	1,210.000	TON
601(A-2) 1355	TYPE I-A FILTER BLANKET	304.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	114.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003 TRAFFIC ITEMS			
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	11,000.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR. (PAINT) (4" WIDE)	10,000.000	LF

CALL ORDER : 760
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070365
 PCN : 2028604
 PROJECTS : SAB-119C (083)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 59.61
 CALENDAR DAYS : 240
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 TRAFFIC ITEMS			
856(G) 8887	(PL)CONST.ZONE PAV.MKRS (FLEX TAB)TYP.2-1	1,000.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	2,800.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD
SECTION NO. 0004 STAKING			
642 0098	STAKING	1.000	LSUM
656(A) 2630	(SP)TRAP-AND-RELOCATE ABB PROCEDURE	1.000	LSUM
656(B) 2640	(SP)ADD'L. DAYS TO TRAP-AND-RELOCATE ABB	10.000	DAY
SECTION NO. 0005 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 780
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : HARPER WOODWARD

CONTRACT ID : 070366
 PCN : 2447104
 2448604
 PROJECTS : SBR-130N(121)SB
 SBR-177N(088)SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 55
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE REHAB US-270; OVER SAND CREEK, APPROX. 3.3 MILES
 EAST OF SH-46/ US-412; OVER N. CANADIAN RIVER & OVERFL,
 6.2 MI E. OF US-183

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' SBR-130N(121)SB			
505(B) 6019	CLASS B BRIDGE DECK REPAIR	30.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	5.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	1,627.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,284.000	LF
SECTION NO. 0002 TRAFFIC SBR-130N(121)SB			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	15.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	15.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	30.000	SD
SECTION NO. 0003 BRIDGE 'A' SBR-177N(088)SB			
504(H) 6390	RAPID CURE JOINT SEALANT	385.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	5.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	2,960.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,047.000	LF
SECTION NO. 0004 BRIDGE 'B' SBR-177N(088)SB			
504(H) 6390	RAPID CURE JOINT SEALANT	450.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	5.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	4,050.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,797.000	LF
SECTION NO. 0005 BRIDGE 'C' SBR-177N(088)SB			
504(H) 6390	RAPID CURE JOINT SEALANT	305.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	10.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	2,440.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,687.000	LF
SECTION NO. 0006 TRAFFIC SBR-177N(088)SB			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	40.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 780
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : HARPER WOODWARD

CONTRACT ID : 070366
 PCN : 2447104
 2448604
 PROJECTS : SBR-130N(121)SB
 SBR-177N(088)SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 55
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006	TRAFFIC SBR-177N(088)SB		
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	40.000	SD
SECTION NO. 0007	CONSTRUCTION SBR-177N(088)SB		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 810
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MAYES

CONTRACT ID : 070164
 PCN : 2400904
 PROJECTS : SSR-149N(102)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:

SURFACE REPAIR, JOINT SEAL US-69: BEGIN AT THE JCT OF
 US-69/SH-20, IN PRYOR, & EXTEND NORTH.
 PROJECT LENGTH = 8.00 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	JOINT SEAL/REPAIR		
303 0192	AGGREGATE BASE	540.000	CY
414(B1) 5800	H.E.S. DOWEL JOINTED CONC. PAV REPAIR	800.000	SY
419 4152	CONCRETE JOINT REHABILITATION	194,310.000	LF
425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	112,640.000	SY
436 0100	DOWEL BAR RETROFIT	33,800.000	EA
854(A) 8800	TRAFFIC STRIPE (PAINT) (4" WIDE)	137,280.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 820
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MURRAY

CONTRACT ID : 070368
 PCN : 2274004
 PROJECTS : SBR-150N (063) SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 130
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE REHABILITATION US-77: BRIDGE OVER I-35, 5.4 MILES
 NORTH OF CARTER COUNTY LINE.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A'		
414(A) 0261	9" P.C. CONCRETE PAVEMENT	80.000	SY
426(A) 5095	CORED HOLES	10.000	EA
426(B) 5096	PORTLAND CEMENT	5.000	TON
426(C) 5097	FLY ASH	10.000	TON
504(C) 6250	SEALED EXPANSION JOINT	121.000	LF
504(E) 6245	CONCRETE RAIL (TR4)	747.400	LF
505(C) 6020	CLASS C BRIDGE DECK REPAIR	10.000	SY
509(A) 0319	CLASS AA CONCRETE	340.600	CY
511(B) 4269	EPOXY COATED REINFORCING STEEL	99,830.000	LB
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	585.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	14.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	2.000	GAL
535 6386	(PL)SILICONE CONSTRUCTION JOINT	59.000	LF
540 4501	(PL)REPAIR BRIDGE ITEMS	9.000	SY
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	45.000	SY
619(C) 0924	SAWING PAVEMENT	102.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	2.000	EA
SECTION NO. 0002	TRAFFIC		
646 1428	(PL)TRAFFIC PROTECTION SYSTEM	1.000	LSUM
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	1,038.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
880(K) 8908	SURVEILLANCE TRAFFIC CONTROL	12.000	SD
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 850
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070305
 PCN : 2192204
 PROJECTS : SAB-172A(269)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 60.69
 CALENDAR DAYS : 180
 RES. ENG.:

CONTRACT DESCRIPTION:

GRADING, DRAINAGE, BRIDGE, SURFACING & EROSION CONTROL
 PLANS SH-20: OVER BLACKJACK CREEK, APPROX. 0.1 MI. WEST OF
 JCT. SH-20/US-169 (INCLUDES GATEWAY). PROJECT LENGTH = 0.319 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	12,466.000	CY
202(C)	0184 UNCLASSIFIED BORROW	8,962.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,200.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	3.000	EA
227	0100 TEMPORARY SILT DIKE	98.000	LF
230(A)	2806 SOLID SLAB SODDING	6,962.000	SY
232(B)	2814 SEEDING METHOD B	1.500	AC
233(A)	2817 VEGETATIVE MULCHING	1.500	AC
241	2832 MOWING	1.500	AC
303	0192 AGGREGATE BASE	160.000	CY
319	5190 OPEN GRADED BITUMINOUS BASE	1,892.000	TON
327(A)	4200 (SP)FLY ASH	447.000	TON
327(D)	4230 (SP)LIME	49.000	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	10,172.000	SY
327(G)	4260 (SP)LIME PRETREATMENT	5,094.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON
408	5774 PRIME COAT	399.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	447.900	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	222.900	TON
414(A1)	5725 (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	9,485.900	SY
414(P)	6000 (SP)P.C. CONCRETE FOR PAVEMENT	2,111.500	CY
420(A)	4242 FABRIC REINFORCEMENT	12,481.000	SY
509(B)	0321 CLASS A CONCRETE	62.000	CY
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	5.000	CY
511(A)	0332 REINFORCING STEEL	1,271.000	LB
609(A)	0300 CONC.CURB(6" BARRIER-INTEGRAL)	2,229.000	LF
609(B)	1513 1'-8" COMB.CRB.& GUT.(6" BARRIER)	172.000	LF
610(A)	0602 4" CONCRETE SIDEWALK	2,074.200	SY
610(B)	0604 6" CONCRETE DRIVEWAY	667.000	SY
610(C)	0608 4" CONCRETE DIVIDING STRIP	181.800	SY
611(A)	2657 MANHOLE (4' DIA.)	2.000	EA
611(B)	2680 ADD'L.DEPTH IN MANHOLE (4' DIA.)	0.520	VF
611(D)	4215 MANHOLE FRAME & COVER	12.000	EA
611(E)	5115 INLET CICI DES. 2 (D)	1.000	EA
611(E)	5872 INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(B)	1.000	EA

CALL ORDER : 850
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070305
 PCN : 2192204
 PROJECTS : SAB-172A(269)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 60.69
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
611(E) 5952	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(A)	1.000	EA
611(E) 5956	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(C)	1.000	EA
611(E) 5958	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.1(2A)	1.000	EA
611(E) 5974	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(D)	2.000	EA
611(E) 6000	INLET (SMD-TYPE 1)	3.000	EA
611(F) 5950	INLET W/SJB,CICI-JB-1,DES.1(ADD.DPTH)	0.860	VF
611(F) 5970	INLET W/SJB,CICI-JB-1,DES.2(ADD.DPTH)	4.330	VF
611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	11.000	EA
611(J) 0487	JUNCTION BOXES	261.100	CF
611(K) 4488	CAST IRON CURB INLETS	30.000	EA
612(M) 4470	2" WATER LINE RELOCATION	1.000	LSUM
612(M) 4475	12" WATER LINE RELOCATION	1.000	LSUM
613(B) 0491	18" R.C.PIPE CLASS III	478.000	LF
613(B) 0492	24" R.C.PIPE CLASS III	124.000	LF
613(B) 0495	42" R.C.PIPE CLASS III	448.000	LF
613(D) 0689	18" CORR. GALV. STEEL PIPE	8.000	LF
613(M) 5726	18" PREFAB. CULVERT END SEC., ROUND	3.000	EA
613(M) 5736	42" PREFAB. CULVERT END SEC., ROUND	1.000	EA
613(P) 1092	8" PERFORATED PIPE UNDERDRAIN ROUND	160.000	LF
613(Q) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	70.000	LF
615(H) 0110	SANITARY SEWER LINE RELOCATION	1.000	LSUM
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 4726	REMOVAL OF CURB AND GUTTER	176.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	8,730.000	SY
619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	1,184.000	SY
619(C) 0924	SAWING PAVEMENT	985.000	LF
653(A) 5915	EDGE DRAIN CONDUIT-PERFORATED	3,191.000	LF
SECTION NO. 0002 BRIDGE 'A'			
202(A) 1301	UNCLASSIFIED EXCAVATION	610.000	CY
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	128.000	CY
501(F) 6352	GRANULAR BACKFILL	52.000	CY
504(A) 1304	APPROACH SLAB	300.000	SY
504(E) 6245	CONCRETE RAIL (TR4)	270.000	LF
504(G) 6006	HANDRAILING	190.000	LF
509(A) 1326	CLASS AA CONCRETE	399.000	CY
509(B) 1328	CLASS A CONCRETE	115.600	CY
509(D) 1331	CLASS C CONCRETE	5.000	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	132,313.000	LB
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	490.000	SY
516(A) 6092	DRILLED SHAFTS 36" DIAMETER	114.000	LF
516(A) 6093	DRILLED SHAFTS 42" DIAMETER	120.000	LF
535 6282	(PL)ELASTOMERIC BEARING PADS	4.000	EA
601(A-1) 1353	TYPE I-A PLAIN RIPRAP	492.000	TON

CALL ORDER : 850
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070305
 PCN : 2192204
 PROJECTS : SAB-172A(269)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 60.69
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A'			
601(A-2)1355	TYPE I-A FILTER BLANKET	154.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	136.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003 TRAFFIC CONTROL			
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	1,600.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 855
 LETTING DATE : August 16, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070306
 PCN : 2453404
 PROJECTS : SSR-172N(374)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 180
 TIME 'B' BID : 7000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT SEAL / REPAIR US-169: FROM 21ST STREET SOUTH,
 EXTEND NORTH TO 51ST STREET SOUTH, IN TULSA.
 PROJECT LENGTH = 2.85 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
303 0192	AGGREGATE BASE	1,342.000	CY
414(B1) 5800	H.E.S. DOWEL JOINTED CONC. PAV REPAIR	8,100.000	SY
419 4152	CONCRETE JOINT REHABILITATION	230,000.000	LF
425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	80,260.000	SY
436 0100	DOWEL BAR RETROFIT	24,080.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	120,390.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X

And those federally debarred and/or suspended contractors which are listed on www.epls.gov and www.TOPnet.gov

BID OPENING OF – August 16 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ADAIR	020	BRF-101C(056)CO	20460(04)		\$25.00	8.00 + 0.67	2
2	ALFALFA	040	BRO-102D(036)CO	18711(04)		\$25.00	8.00 + 0.67	2
3	BLAINE	060	STP-106C(075)CO	22664(04)		\$25.00	14.00 + 1.17	0
4	BLAINE	061	STP-106C(076)CO	22664(05)		\$25.00	5.00 + 0.42	8
5	BLAINE	062	STP-106C(075)CO STP-106C(076)CO	22664(04)C 22664(05)C		\$25.00	19.00 + 1.59	8
6	BRYAN	080	ACNHY-022N(116)GB	16744(13)		\$25.00	42.00 + 3.52	20
7	ATOKA / BRYAN / LEFLORE / MARSHALL / PUSHMATAHA	100	BPMY-107C(131)3B	24395(04)		\$25.00	20.00 + 1.68	0
8	ATOKA / BRYAN / LEFLORE / MARSHALL / PUSHMATAHA	101	BPMY-NBIP(390)3B	24395(05)		\$25.00	10.00 + 0.87	0
9	CIMARRON	110	BRFY-113C(029)BF	21721(04)		\$25.00	32.00 + 2.68	6
10	TEXAS	111	BRFY-170C(096)	20948(04)		\$25.00	25.00 + 2.09	5
11	TEXAS	112	SAB-170A(102)BF	21725(04)		\$25.00	37.00 + 3.10	4
12	TEXAS	113	SAB-170A(122)BF	21725(08)		\$25.00	26.00 + 2.18	5
13	CIMARRON / TEXAS	114	BRFY-113C(029)BF BRFY-170C(096) SAB-170A(102)BF SAB-170A(122)BF	21721(04)C 20948(04)C 21725(04)C 21725(08)C		\$25.00	120.00 + 10.05	20
14	CLEVELAND / MCCLAIN / OKLAHOMA	120	IMG-0044-1(107)108TR	24078(04)		\$25.00	17.00 + 1.42	0
15	COMANCHE	140	BPMY-116N(147)3B	24400(04)		\$25.00	11.00 + 0.92	0
16	COMANCHE	141	BPMY-NBIP(394)3B	24400(05)		\$25.00	10.00 + 0.84	0
17	CREEK	160	STPY-019A(314)BF	10157(04)		\$25.00	188.00 + 15.75	48
18	CUSTER	180	SSP-120C(121)SS	24079(04)		\$25.00	16.00 + 1.34	33
19	GRANT	190	BRFY-127C(061)BF	21850(04)		\$25.00	44.00 + 3.69	33
20	JEFFERSON	200	STP-134C(049)CO	21779(04)		\$25.00	8.00 + 0.67	0
21	STEPHENS	201	STP-169C(096)CO	21699(04)		\$25.00	No Charge	0
22	JEFFERSON / STEPHENS	202	STP-134C(049)CO STP-169C(096)CO	21779(04)C 21699(04)C		\$25.00	8.00 + 0.67	0

BID OPENING OF – August 16 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
23	JOHNSTON	220	BRF-135C(020)CO	17543(04)		\$25.00	38.00 + 3.18	13
24	LEFLORE	240	HSIPY-140C(139)TR	23387(04)		\$25.00	10.00 + 0.84	0
25	LOVE	280	STP-143C(056)CO	20789(04)		\$25.00	23.00 + 1.93	23
26	MCCLAIN	300	BRO-144D(048)CO	19869(04)		\$25.00	7.00 + 0.59	2
27	MCCLAIN	320	BRFY-144C(105)	23281(04)		\$25.00	17.00 + 1.42	24
28	MCCURTAIN	340	ACNHY-022N(105)GB	18860(04)		\$25.00	78.00 + 6.53	39
29	MAYES	360	HSIPY-149B(101)TR	23838(04)		\$25.00	11.00 + 0.92	0
30	MUSKOGEE	365	BHFY-NBIP(284)	20304(04)		\$25.00	9.00 + 0.75	0
31	MUSKOGEE / OKMULGEE / SEQUOYAH	380	BPMY-151C(166)3B	24394(04)		\$25.00	20.00 + 1.68	0
32	MUSKOGEE / OKMULGEE / SEQUOYAH	381	BPMY-NBIP(389)3B	24394(05)		\$25.00	11.00 + 0.92	0
33	NOBLE	400	BRF-152C(094)CO	22353(04)		\$25.00	9.00 + 0.75	3
34	OKLAHOMA	440	STPG-155C(533)AG	23088(04)		\$25.00	No Charge	0
35	OKLAHOMA	450	STPG-155B(553)AG	23422(04)		\$25.00	8.00 + 0.67	0
36	OKLAHOMA	460	STPG-155F(555)AG	23452(04)		\$25.00	No Charge	0
37	OKLAHOMA	470	STPG-155C(563)AG	23517(04)		\$25.00	12.00 + 1.01	0
38	OKLAHOMA	480	IMG-0044-1(106)115TR	24083(04)		\$25.00	34.00 + 2.85	0
39	OTTAWA	500	BRO-158D(063)CO	21776(04)		\$25.00	11.00 + 0.92	3
40	STEPHENS	540	HSIPG-169A(142)TR	24544(04)		\$25.00	No Charge	0
41	ROGERS / TULSA	580	ITSY-QT20(034)IT	21633(04)		\$25.00	9.00 + 0.75	0
42	TULSA	610	NHG-014N(067)TR	24111(04)		\$25.00	16.00 + 1.34	14
43	TULSA	620	BPMY-172N(372)3B	24401(04)		\$25.00	13.00 + 1.09	0
44	TULSA	621	BPMY-NBIP(395)3B	24401(05)		\$25.00	10.00 + 0.84	0
45	ALFALFA	660	EMC-102C(123)	24433(04)		\$25.00	No Charge	0
46	CANADIAN	680	SAB-109B(117)BF	23215(04)		\$25.00	28.00 + 2.35	3
47	COTTON	720	SAB-117B(030)BF SAB-117B(044)BF SAB-117B(045)BF	20958(04) 23227(04) 23228(04)		\$25.00	160.00 + 13.40	70

BID OPENING OF – August 16 2007

Date:	Order No.						
Contractor's Id No.:	No. Of Proposal:						
Order Taken by	Total No. of Proposals:						
Person Ordering:	Cod			Pickup	Ups		
Contractor's Name:	Overnight			Mail			
Telephone No:	Fed Ex:						
Physical Address:	Specification Book Ordered:						
	½ Size		Full Size		X-sections		
Card American Express / Discovery / Master / Visa	Expiration Date:						

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
48	CRAIG	740	SAB-118C(055)BF	21905(04)		\$25.00	33.00 + 2.76	13
49	CREEK	760	SAB-119C(083)BF	20286(04)		\$25.00	55.00 + 4.61	14
50	HARPER / WOODWARD	780	SBR-130N(121)SB SBR-177N(088)SB	24471(04) 24486(04)		\$25.00	17.00 + 1.42	0
51	MAYES	810	SSR-149N(102)SR	24009(04)		\$25.00	No Charge	0
52	MURRAY	820	SBR-150N(063)SB	22740(04)		\$25.00	13.00 + 1.09	0
53	TULSA	850	SAB-172A(269)BF	21922(04)		\$25.00	56.00 + 4.69	0
54	TULSA	855	SSR-172N(374)SR	24534(04)		\$25.00	No Charge	0