

## NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

## REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR [WWW.BIDX.COM](http://WWW.BIDX.COM)

## Notice

Electronic bid packages are available for the [May 15, 2008](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [April 24, 2008](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [May 2, 2008](#) concerning this [May](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

***[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)***

Please include words "***Pre-bid question(s)***" in the subject line.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

REMINDER

The Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ  
Environmental Complaints and Local Services  
Storm Water Unit  
P.O. Box 1677  
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**

**<http://www.okladot.state.ok.us/regserv/dbeinfo/DCF2005.htm>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Email, Fax and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[AWilliams@odot.org](mailto:AWilliams@odot.org)**

DATE : April 21, 2008

LNTCNCA

OKLAHOMA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS -- May 15, 2008

LETTING

LNTCNCA-D

SEALED PROPOSALS SENT BY REGISTERED MAIL WILL BE RECEIVED THROUGH THE ODOT REPRODUCTION BRANCH UNTIL 30 MINUTES PRIOR TO THE SCHEDULED BID OPENING. FROM 30 MINUTES PRIOR TO THE BID OPENING UNTIL THE TIME OF THE BID OPENING, BID PROPOSALS MUST BE TURNED IN DIRECTLY TO THE ODOT COMMISSION ROOM LOCATED ON THE EAST SIDE OF THE LOBBY. THE SCHEDULED BID OPENING OF 10:30 A.M. May 15, 2008 , FOR THE WORK LISTED BELOW.

NO PROPOSAL FOR CONSTRUCTION OR MAINTENANCE WORK OF THE DEPARTMENT WILL BE ISSUED TO ANY CONTRACTOR AFTER 10:30 A.M. ON THE WORKING DAY PRECEDING OPENING OF BIDS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOMPANIED BY A CERTIFIED OR CASHIER'S CHECK OR BID BOND EQUAL TO 5% OF THE BID MADE PAYABLE TO THE STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WILL BE HELD OR RETURNED BY THE DEPARTMENT AS PER SECTION 103.04 OF THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION.

THE MINIMUM WAGE TO BE PAID LABORERS AND MECHANICS EMPLOYED ON THIS PROJECT WILL BE INCLUDED IN THE PROPOSAL.

PROPOSALS MUST BE PREPARED AS DIRECTED BY THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AS DEPICTED ON THE LOWER LEFT CORNER OF THE PLAN'S TITLE SHEET.

PLANS, FORMS OF PROPOSALS, CONTRACTS AND SPECIFICATIONS MAY BE EXAMINED AT THE DIVISION HEADQUARTERS IN THE DIVISION THE WORK IS TO BE PERFORMED OR AT THE OKLAHOMA DEPARTMENT OF TRANSPORTATION OFFICE ENGINEER'S DIVISION IN OKLAHOMA CITY, OKLAHOMA.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM THE OFFICE ENGINEER DIVISION, OKLAHOMA DEPARTMENT OF TRANSPORTATION BUILDING, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105. COST OF BIDDING DOCUMENTS ARE \$25.00 + tax FOR EACH BIDDING PROPOSAL. STATE STANDARD SPECIFICATION 1988 EDITION (RED BOOK) AND 1991 SUPPLEMENT MAY BE PURCHASED FOR \$8.00 + tax, OR 1996 METRIC STANDARD SPECIFICATION \$27.00 + TAX, OR 1999 METRIC AND ENGLISH STANDARD SPECIFICATION \$55.00 + TAX. (OKLAHOMA TAX IS 8.375%). MAKE CHECKS PAYABLE TO OKLAHOMA DEPARTMENT OF TRANSPORTATION.

NO REFUNDS WILL BE MADE FOR BIDDING DOCUMENTS OR SPECIFICATION BOOKS PURCHASED BY PROSPECTIVE BIDDERS.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BIDDER, THE CONTRACT WILL BE COMPLETELY AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT WITHIN TEN (10) WORKING DAYS FROM THE DATE OF AWARD. THE DEPARTMENT WILL HAVE FOURTEEN (14) WORKING DAYS FROM THE DATE OF AWARD TO COMPLETE ITS EXECUTION OF THE CONTRACT.

THE OKLAHOMA DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY INSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS ADVERTISEMENT, DISADVANTAGED BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, RELIGION, NATIONAL ORIGIN, OR DISABILITY IN CONSIDERATION FOR AN AWARD.

BIDDERS ARE HEREBY NOTIFIED THAT ALL BIDS ARE LIKELY TO BE REJECTED IF THE LOWEST RESPONSIVE BID RECEIVED EXCEEDS THE ENGINEER'S ESTIMATE BY MORE THAN SEVEN (7) PERCENT. IN THE EVENT ALL BIDS ARE REJECTED FOR THIS REASON, THIS PROJECT MAY BE DEFERRED FOR READVERTISING FOR BIDS UNTIL A MORE COMPETITIVE SITUATION EXISTS.

DESCRIPTION OF WORK AND LOCATION OF PROJECT:

CALL ORDER : 020  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CADDO

CONTRACT ID : 080221  
 PCN : 2232404  
 PROJECTS : BRO-108D(137)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 7.59  
 CALENDAR DAYS : 90  
 RES. ENG.: REESE KNIGHT, ANADARKO

CONTRACT DESCRIPTION:  
 BRIDGE & APPROACHES COUNTY ROAD(EW-115): OVER A TRIBUTARY  
 TO LAKE CREEK, APPROX. 9.2 MI W & 2.7 MI N OF JCT  
 US-281/SH-152 IN BINGER. PROJECT LENGTH = 0.188 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,000.000	LF
227	0100 TEMPORARY SILT DIKE	250.000	LF
230(A)	2806 SOLID SLAB SODDING	7,570.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.000	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	932.000	TON
408	5774 PRIME COAT	630.000	GAL
509(D)	0325 CLASS C CONCRETE	20.000	CY
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	88.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	90.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	296.170	LF
504(E)	1380 CONCRETE RAIL (TR1)	215.170	LF
506(A)	1322 STRUCTURAL STEEL	1,800.000	LB
509(A)	1326 CLASS AA CONCRETE	58.500	CY
509(B)	1328 CLASS A CONCRETE	58.400	CY
511(A)	1332 REINFORCING STEEL	21,403.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	160.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	659.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	160.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	659.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,165.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	280.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 040  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CLEVELAND

CONTRACT ID : 080181  
 PCN : 2306204  
 PROJECTS : STPG-114A(162)AG  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 3.25  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 3 (ADA)

CONTRACT DESCRIPTION:  
 TRAFFIC SIGNAL CITY STREET (MAIN STREET): MULTIPLE  
 LOCATIONS ALONG MAIN STREET IN NORMAN.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC		
880 (J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890 7700	(PL) TRAFFIC ITEMS	1.000	LSUM
890 7706	(PL) TRAFFIC ITEMS (SIGNALS)	1.000	LSUM

CALL ORDER : 060  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COTTON

CONTRACT ID : 080222  
 PCN : 2371204  
 PROJECTS : BRO-117D(052)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 6.50  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 7 BRIDGE

CONTRACT DESCRIPTION:  
 BRIDGE & APPROACHES COUNTY ROAD: OVER BRUSH CREEK ON  
 EW-181, 1.1 MILE EAST OF TILLMAN COUNTY LINE.  
 PROJECT LENGTH = 0.132 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,400.000	LF
227	0100 TEMPORARY SILT DIKE	300.000	LF
230(A)	2806 SOLID SLAB SODDING	5,000.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.000	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	595.000	TON
408	5774 PRIME COAT	435.000	GAL
509(D)	0325 CLASS C CONCRETE	10.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	500.000	TON
SECTION NO. 0002 BRIDGE 'A'			
202(A)	1301 UNCLASSIFIED EXCAVATION	1,004.000	CY
501(A)	1306 STRUCTURAL EXCAVATION UNCLASSIFIED	135.000	CY
509(B)	1328 CLASS A CONCRETE	240.700	CY
511(A)	1332 REINFORCING STEEL	43,305.000	LB
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 120  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GARVIN

CONTRACT ID : 080224  
 PCN : 2364204  
 PROJECTS : BRO-125D(144)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 150  
 RES. ENG.: JAMES MAYO, PURCELL

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD: OVER SALT CREEK, 2.3  
 MILES WEST AND 3.3 MILES NORTH OF SH-7/SH-74 JCT.  
 PROJECT LENGTH = 0.208 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	2,243.000	CY
202(C)	0184 UNCLASSIFIED BORROW	9,820.000	CY
223	2801 TEMPORARY SILT FENCE	2,500.000	LF
227	0100 TEMPORARY SILT DIKE	300.000	LF
230(A)	2806 SOLID SLAB SODDING	6,350.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.800	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	995.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	292.000	TON
613(D)	4528 28" X 20" CORR. GALV. STEEL PIPE ARCH	60.000	LF
613(M)	4516 28" X 20" PREFAB. CULVERT END SEC., ARCH	4.000	EA
SECTION NO. 0002 BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	86.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	68.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	468.510	LF
504(E)	1380 CONCRETE RAIL (TR1)	305.170	LF
506(A)	1322 STRUCTURAL STEEL	4,220.000	LB
509(A)	1326 CLASS AA CONCRETE	92.000	CY
509(B)	1328 CLASS A CONCRETE	94.320	CY
511(A)	1332 REINFORCING STEEL	34,050.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	676.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	676.000	LF
516(A)	6093 DRILLED SHAFTS 42" DIAMETER	191.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	2,790.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	761.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM



CALL ORDER : 120  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GARVIN

CONTRACT ID : 080224  
 PCN : 2364204  
 PROJECTS : BRO-125D(144)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 150  
 RES. ENG.: JAMES MAYO, PURCELL

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM
220 2800	(SP) SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM

CALL ORDER : 220  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON

CONTRACT ID : 080228  
 PCN : 2365004  
 PROJECTS : BRO-134D(060)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 6.50  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 7 BRIDGE

CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD: OVER WEST MUD CREEK, 6.4  
 MILE EAST & 1.0 MILE NORTH OF JCT. US-70/US-81 JCT. IN  
 WAURIKA. PROJECT LENGTH = 0.142 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRO-134D(060)CO			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,800.000	LF
227	0100 TEMPORARY SILT DIKE	300.000	LF
230(A)	2806 SOLID SLAB SODDING	5,125.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.000	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	657.000	TON
408	5774 PRIME COAT	467.000	GAL
509(D)	0325 CLASS C CONCRETE	10.000	CY
SECTION NO. 0002 BRIDGE 'A' BRO-134D(060)CO			
202(A)	1301 UNCLASSIFIED EXCAVATION	1,245.000	CY
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	79.000	CY
509(B)	1328 CLASS A CONCRETE	167.300	CY
511(A)	1332 REINFORCING STEEL	25,720.000	LB
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,060.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	335.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING BRO-134D(060)CO			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION BRO-134D(060)CO			
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 221  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOVE

CONTRACT ID : 080231  
 PCN : 2096304  
 PROJECTS : BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 48.77  
 CALENDAR DAYS : 210  
 RES. ENG.: DIVISION 7 BRIDGE

CONTRACT DESCRIPTION:

BRIDGE & APPROACHES SH-32: OVER ROCK CREEK APPROX 4.7 MILE  
 WEST OF MARRIETTA. PROJECT LENGTH = 0.662 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
-----			
SECTION NO. 0001	ROADWAY BRFY-143C(057)		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	29,925.000	CY
202(B)	0182 ROCK EXCAVATION	16,341.000	CY
202(C)	0184 UNCLASSIFIED BORROW	35,081.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,070.000	LF
227	0100 TEMPORARY SILT DIKE	170.000	LF
230(A)	2806 SOLID SLAB SODDING	46,000.000	SY
232(B)	2814 SEEDING METHOD B	9.200	AC
233(A)	2817 VEGETATIVE MULCHING	9.200	AC
235(A)	0100 (PL)ROCK FILTER DAM, TYPE 1	30.000	CY
241	2832 MOWING	18.400	AC
327(D)	4230 (SP)LIME	233.000	TON
327(H)	4270 (SP)LIME STABILIZED SUBGRADE	16,166.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	238.000	TON
407	0250 TACK COAT	1,877.000	GAL
408	5774 PRIME COAT	2,431.000	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	3,435.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	4,180.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,485.000	TON
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	4.680	CY
509(D)	0325 CLASS C CONCRETE	543.000	CY
511(A)	0332 REINFORCING STEEL	438.000	LB
611(J)	0487 JUNCTION BOXES	75.560	CF
613(B)	0493 30" R.C.PIPE CLASS III	133.000	LF
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	4.000	EA
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	2.000	EA
613(CC)	7188 TYPE C4 CULVERT END TREATMENT	2.000	EA
613(D)	0689 18" CORR. GALV. STEEL PIPE	60.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	38.000	LF
613(D)	0691 30" CORR. GALV. STEEL PIPE	110.000	LF
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	180.000	LF
613(M)	5732 30" PREFAB. CULVERT END SEC., ROUND	1.000	EA
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	15,523.000	SY
619(C)	0924 SAWING PAVEMENT	3,595.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	800.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA

CALL ORDER : 221  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOVE

CONTRACT ID : 080231  
 PCN : 2096304  
 PROJECTS : BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 48.77  
 CALENDAR DAYS : 210  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-143C(057)			
624(C) 4459	(SP) FENCE-STYLE SWF (5 BARBED WIRE)	4,060.000	LF
629(E) 5048	REMOVE AND RESET MAILBOX	1.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-143C(057)			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F) 6352	GRANULAR BACKFILL	180.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	518.000	LF
503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	479.000	LF
504(A) 1304	APPROACH SLAB	224.800	SY
504(E) 6245	CONCRETE RAIL (TR4)	597.000	LF
506(A) 1322	STRUCTURAL STEEL	1,800.000	LB
509(A) 1326	CLASS AA CONCRETE	361.300	CY
509(B) 1328	CLASS A CONCRETE	158.000	CY
509(D) 1331	CLASS C CONCRETE	25.000	CY
511(A) 1332	REINFORCING STEEL	968.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	101,864.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	720.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	720.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	16.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,193.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	122.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL) FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL) EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL) ELASTOMERIC BEARING PADS	16.000	EA
601(A-2) 0538	TYPE I-A FILTER BLANKET	116.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF. PIPE UNDERDRAIN RND.	40.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
653(C) 5946	OUTLET LATERAL HEADWALL	4.000	EA
SECTION NO. 0003 TRAFFIC BRFY-143C(057)			
850(A) 8110	SHEET ALUMINUM SIGNS	10.000	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	22.000	LF
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	8,160.000	LF
856(A) 8839	CONSTRUCTION TRAFF. STR. (PAINT) (4" WIDE)	14,982.000	LF
856(G) 8887	(PL) CONST. ZONE PAV. MKRS (FLEX TAB) TYP. 2-1	1,000.000	EA
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	4,735.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,420.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	680.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,480.000	SD

CALL ORDER : 221  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOVE

CONTRACT ID : 080231  
 PCN : 2096304  
 PROJECTS : BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 48.77  
 CALENDAR DAYS : 210  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 TRAFFIC BRFY-143C(057)			
880(C) 8842	BARRICADES (TYPE III)	1,390.000	SD
880(C) 8848	WING BARRICADES	420.000	SD
880(E) 8860	WARNING LIGHTS (TYPE A)	5,240.000	SD
880(E) 8872	WARNING LIGHTS (TYPE C)	15,250.000	SD
880(F) 8878	DRUMS	15,250.000	SD
880(H) 8890	CONES (28" MEDIUM)	2,000.000	SD
SECTION NO. 0004 STAKING BRFY-143C(057)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-143C(057)			
220 2800	(SP) SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1398	FIELD OFFICE	1.000	EA
641 1399	MOBILIZATION	1.000	LSUM
643 0087	(SP) CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 222  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON LOVE

CONTRACT ID : 080250  
 PCN : 2365004C  
 2096304C  
 PROJECTS : BRO-134D(060)CO  
 BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 55.27  
 CALENDAR DAYS : 270  
 RES. ENG.: DIVISION 7 BRIDGE

CONTRACT DESCRIPTION:  
 BRIDGE AND APPROACHES COUNTY ROAD: OVER W MUD CR, 6.4 MI E  
 & 1.0 MI N OF JCT US-70 /US-81 JCT. SH-32: OVER ROCK CR,  
 4.7 MI W OF MARIETTA. PROJECT LENGTH = 0.804 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-143C(057)			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	29,925.000	CY
202(B)	0182 ROCK EXCAVATION	16,341.000	CY
202(C)	0184 UNCLASSIFIED BORROW	35,081.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,070.000	LF
227	0100 TEMPORARY SILT DIKE	170.000	LF
230(A)	2806 SOLID SLAB SODDING	46,000.000	SY
232(B)	2814 SEEDING METHOD B	9.200	AC
233(A)	2817 VEGETATIVE MULCHING	9.200	AC
235(A)	0100 (PL)ROCK FILTER DAM, TYPE 1	30.000	CY
241	2832 MOWING	18.400	AC
327(D)	4230 (SP)LIME	233.000	TON
327(H)	4270 (SP)LIME STABILIZED SUBGRADE	16,166.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	238.000	TON
407	0250 TACK COAT	1,877.000	GAL
408	5774 PRIME COAT	2,431.000	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	3,435.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	4,180.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,485.000	TON
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	4.680	CY
509(D)	0325 CLASS C CONCRETE	543.000	CY
511(A)	0332 REINFORCING STEEL	438.000	LB
611(J)	0487 JUNCTION BOXES	75.560	CF
613(B)	0493 30" R.C.PIPE CLASS III	133.000	LF
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	4.000	EA
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	2.000	EA
613(CC)	7188 TYPE C4 CULVERT END TREATMENT	2.000	EA
613(D)	0689 18" CORR. GALV. STEEL PIPE	60.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	38.000	LF
613(D)	0691 30" CORR. GALV. STEEL PIPE	110.000	LF
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	180.000	LF
613(M)	5732 30" PREFAB. CULVERT END SEC., ROUND	1.000	EA
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	15,523.000	SY
619(C)	0924 SAWING PAVEMENT	3,595.000	LF

CALL ORDER : 222  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON LOVE

CONTRACT ID : 080250  
 PCN : 2365004C  
 2096304C  
 PROJECTS : BRO-134D(060)CO  
 BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 55.27  
 CALENDAR DAYS : 270  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-143C(057)			
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	800.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	4,060.000	LF
629(E) 5048	REMOVE AND RESET MAILBOX	1.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-143C(057)			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F) 6352	GRANULAR BACKFILL	180.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	518.000	LF
503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	479.000	LF
504(A) 1304	APPROACH SLAB	224.800	SY
504(E) 6245	CONCRETE RAIL (TR4)	597.000	LF
506(A) 1322	STRUCTURAL STEEL	1,800.000	LB
509(A) 1326	CLASS AA CONCRETE	361.300	CY
509(B) 1328	CLASS A CONCRETE	158.000	CY
509(D) 1331	CLASS C CONCRETE	25.000	CY
511(A) 1332	REINFORCING STEEL	968.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	101,864.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	720.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	720.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	16.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,193.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	122.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-2) 0538	TYPE I-A FILTER BLANKET	116.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
653(C) 5946	OUTLET LATERAL HEADWALL	4.000	EA
SECTION NO. 0003 TRAFFIC BRFY-143C(057)			
850(A) 8110	SHEET ALUMINUM SIGNS	10.000	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	22.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC) (4" WIDE)	8,160.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT) (4" WIDE)	14,982.000	LF

CALL ORDER : 222  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON LOVE

CONTRACT ID : 080250  
 PCN : 2365004C  
 2096304C  
 PROJECTS : BRO-134D(060)CO  
 BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 55.27  
 CALENDAR DAYS : 270  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 TRAFFIC BRFY-143C(057)			
856(G) 8887	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	1,000.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	4,735.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,420.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	680.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,480.000	SD
880(C) 8842	BARRICADES(TYPE III)	1,390.000	SD
880(C) 8848	WING BARRICADES	420.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	5,240.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	15,250.000	SD
880(F) 8878	DRUMS	15,250.000	SD
880(H) 8890	CONES(28" MEDIUM)	2,000.000	SD
SECTION NO. 0004 STAKING BRFY-143C(057)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-143C(057)			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1398	FIELD OFFICE	1.000	EA
641 1399	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0006 ROADWAY BRO-134D(060)CO			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(G) 0185	EARTHWORK	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,800.000	LF
227 0100	TEMPORARY SILT DIKE	300.000	LF
230(A) 2806	SOLID SLAB SODDING	5,125.000	SY
233(A) 2817	VEGETATIVE MULCHING	2.000	AC
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	657.000	TON
408 5774	PRIME COAT	467.000	GAL
509(D) 0325	CLASS C CONCRETE	10.000	CY
SECTION NO. 0007 BRIDGE 'A' BRO-134D(060)CO			
202(A) 1301	UNCLASSIFIED EXCAVATION	1,245.000	CY
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	79.000	CY
509(B) 1328	CLASS A CONCRETE	167.300	CY
511(A) 1332	REINFORCING STEEL	25,720.000	LB
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,060.000	TON



CALL ORDER : 222  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON LOVE

CONTRACT ID : 080250  
 PCN : 2365004C  
 2096304C  
 PROJECTS : BRO-134D(060)CO  
 BRFY-143C(057)  
 DBE GOALS : 7.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 55.27  
 CALENDAR DAYS : 270  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007	BRIDGE 'A' BRO-134D(060)CO		
601(A-2)1355	TYPE I-A FILTER BLANKET	335.000	TON
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0008	STAKING BRO-134D(060)CO		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0009	CONSTRUCTION BRO-134D(060)CO		
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 260  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LINCOLN

CONTRACT ID : 080230  
 PCN : 2073004  
 PROJECTS : BRO-141D(117)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 9.75  
 CALENDAR DAYS : 180  
 RES. ENG.: TERRY SWAYZE, WEWOKA

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD: OVER DRY CREEK, 4.0  
 MILES EAST AND 1.5 MILES SOUTH OF DAVENPORT.  
 PROJECT LENGTH = 0.283 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	5,627.000	CY
202(C)	0184 UNCLASSIFIED BORROW	7,328.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
210	0121 OBLITERATING ABANDONED ROAD	14.400	STA
223	2801 TEMPORARY SILT FENCE	2,600.000	LF
227	0100 TEMPORARY SILT DIKE	312.000	LF
230(A)	2806 SOLID SLAB SODDING	20,000.000	SY
233(A)	2817 VEGETATIVE MULCHING	4.150	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	818.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
613(D)	0690 24" CORR. GALV. STEEL PIPE	68.000	LF
613(M)	5730 24" PREFAB. CULVERT END SEC., ROUND	4.000	EA
SECTION NO. 0002 BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	86.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	68.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	272.340	LF
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	316.170	LF
504(C)	6250 SEALED EXPANSION JOINT	33.000	LF
504(E)	1380 CONCRETE RAIL (TR1)	369.800	LF
506(A)	1322 STRUCTURAL STEEL	4,590.000	LB
509(A)	1326 CLASS AA CONCRETE	114.800	CY
509(B)	1328 CLASS A CONCRETE	101.200	CY
511(A)	1332 REINFORCING STEEL	39,228.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	1,086.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	1,086.000	LF
516(A)	6094 DRILLED SHAFTS 48" DIAMETER	292.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,204.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	319.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 260  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LINCOLN

CONTRACT ID : 080230  
 PCN : 2073004  
 PROJECTS : BRO-141D(117)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 9.75  
 CALENDAR DAYS : 180  
 RES. ENG.: TERRY SWAYZE, WEWOKA

SECTION NO. 0003		STAKING		
642	0098	STAKING	1.000	LSUM
SECTION NO. 0004		CONSTRUCTION		
220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641	1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 320  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : SEQUOYAH OKMULGEE  
 MUSKOGEE

CONTRACT ID : 080232  
 PCN : 2439405  
 PROJECTS : BPMY-NBIP(389)3B  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 90  
 RES. ENG.: CRAIG & KEITHLINE, INC.

CONTRACT DESCRIPTION:  
 DIVISION ONE PREVENTATIVE MAINTENANCE PAINT PROJECT  
 I-40/US-75B/SH-10: AT VARIOUS LOCATIONS IN DIVISION I.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE "A"			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002 BRIDGE "B"			
512 6280	CLEANING AND PAINTING BRIDGE METAL RAIL	355.000	LF
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003 BRIDGE "C"			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004 BRIDGE "D"			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005 BRIDGE "E"			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0006 BRIDGE "F"			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0007 TRAFFIC			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
SECTION NO. 0008 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

CONTRACT DESCRIPTION:  
 GRADE, DRAIN, SURFACING AND BRIDGE I-40: FROM WEST OF MAY  
 AVE., EXTEND EAST. PROJECT LENGTH = 0.804 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	18,110.000	CY
202(C)	0184 UNCLASSIFIED BORROW	9,446.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	5,350.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	9.000	EA
227	0100 TEMPORARY SILT DIKE	380.000	LF
229	4318 DITCH LINER PROTECTION	710.000	LF
230(A)	2806 SOLID SLAB SODDING	26,400.000	SY
233(A)	2817 VEGETATIVE MULCHING	11.000	AC
241	2832 MOWING	16.500	AC
303	5912 AGGREGATE BASE	7,153.000	TON
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	575.000	TON
407	0250 TACK COAT	4,376.000	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	11,137.000	TON
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	1,260.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,713.000	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	840.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	1,470.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,546.000	TON
417	5267 COLD MILLING PAVEMENT	11,100.000	SY
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	26.000	CY
509(B)	0321 CLASS A CONCRETE	85.000	CY
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	7.500	CY
509(D)	0325 CLASS C CONCRETE	76.000	CY
510(A)	6334 RETAINING WALL	82.000	SY
510(A)	6341 (PL)MSE RETAINING WALL	961.000	SY
511(A)	0332 REINFORCING STEEL	11,000.000	LB
601(A)	0297 TYPE I PLAIN RIPRAP	175.000	TON
609(B)	1514 1'-8" COMB.CRB.& GUT.(8" BARRIER)	4,200.000	LF
610(A)	0602 4" CONCRETE SIDEWALK	1,125.000	SY
610(B)	0399 6" CONCRETE DRIVEWAY (H.E.S.)	251.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	90.000	SF
611(A)	2657 MANHOLE (4' DIA.)	4.000	EA
611(A)	2658 MANHOLE (5' DIA.)	3.000	EA
611(D)	4215 MANHOLE FRAME & COVER	7.000	EA
611(E)	5102 INLET CICI DES. 1 (B)	2.000	EA

CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

---

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

---

SECTION NO. 0001

ROADWAY

611(E)	5113	INLET CICI DES. 2 (B)	1.000	EA
611(E)	5116	INLET CICI DES. 2 (2C)	1.000	EA
611(E)	5122	INLET CICI DES. 3 (D)	2.000	EA
611(E)	5972	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(B)	1.000	EA
611(E)	5975	INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(2C)	1.000	EA
611(E)	6002	INLET (SMD-TYPE 2)	1.000	EA
611(G)	4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	18.000	EA
611(J)	0487	JUNCTION BOXES	937.000	CF
611(K)	4488	CAST IRON CURB INLETS	46.000	EA
612(A)	0641	MANHOLES ADJUST TO GRADE	2.000	EA
613(B)	0491	18" R.C.PIPES CLASS III	616.000	LF
613(B)	0492	24" R.C.PIPES CLASS III	336.000	LF
613(B)	0493	30" R.C.PIPES CLASS III	56.000	LF
613(B)	0494	36" R.C.PIPES CLASS III	124.000	LF
613(CC)	7186	TYPE A4 CULVERT END TREATMENT	1.000	EA
613(M)	5738	48" PREFAB. CULVERT END SEC., ROUND	1.000	EA
613(M)	5742	60" PREFAB. CULVERT END SEC., ROUND	1.000	EA
619(A)	0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4725	REMOVAL OF FENCE	800.000	LF
619(B)	4726	REMOVAL OF CURB AND GUTTER	5,600.000	LF
619(B)	4727	REMOVAL OF CONCRETE PAVEMENT	3,573.000	SY
619(B)	4728	REMOVAL OF ASPHALT PAVEMENT	13,575.000	SY
619(B)	4766	REMOVAL OF CONCRETE DRIVEWAY	245.000	SY
619(B)	4915	REMOVAL OF CONCRETE MEDIAN BARRIER	250.000	LF
624(D)	4293	FENCE-STYLE CLF (6'HIGH, CLASS B)	1,930.000	LF

SECTION NO. 0002

CITY WATER (WATER LINE RELOCATION)

325	4951	(PL)GEOTEXTILE MAT	600.000	SY
535	6125	(PL)CRUSHED ROCK	50.000	TON
612(M)	4819	DISINFECTION AND TESTING	1.000	LSUM
615(F)	6129	TRENCH EXCAVATION	1,600.000	CY
616	0108	6" PLUG	1.000	EA
616	0126	16" PLUG	2.000	EA
616(A)	5121	6" DUCTILE IRON PIPE	40.000	LF
616(A)	5894	16" DUCTILE IRON PIPE	1,100.000	LF
616(C)	0896	1 1/2" COPPER WATER SERVICE PIPE (SHORT)	2.000	EA
616(C)	0904	2" COPPER WATER SERVICE PIPE (LONG)	2.000	EA
616(D)	1070	6" GATE VALVE	2.000	EA
616(D)	7012	16" VALVES	1.000	EA
616(D)	7014	16" X 16" TAPPING SLEEVE AND VALVE	4.000	EA
616(D)	7028	6" SOLID SLEEVE	2.000	EA

CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 CITY WATER (WATER LINE RELOCATION)			
616(D) 7036	16" 45 DEGREE FITTING	8.000	EA
616(D) 7044	16" SOLID SLEEVE	2.000	EA
616(D) 8010	6" X 6" TAPPING SLEEVE	1.000	EA
616(D) 8050	6" TAPPING VALVE AND BOX	1.000	EA
616(G) 1192	FIRE HYDRANTS	1.000	EA
616(I) 5272	(PL)30" STEEL CASING	280.000	LF
616(J) 0036	16" X 16" X 16" TEE	2.000	EA
616(K) 0040	6" 90 DEGREE FITTING	1.000	EA
616(K) 0052	16" X 90 DEGREE BEND	2.000	EA
SECTION NO. 0003 BRIDGE M-A PHASE 1			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000	CY
501(F) 6352	GRANULAR BACKFILL	128.000	CY
504(A) 1304	APPROACH SLAB	353.500	SY
504(F) 1381	CONCRETE PARAPET	431.000	LF
504(F) 6190	42" F-SHAPED PARAPET	264.000	LF
506(A) 1322	STRUCTURAL STEEL	223,050.000	LB
509(A) 1326	CLASS AA CONCRETE	305.000	CY
509(B) 1328	CLASS A CONCRETE	271.200	CY
510 6350	(PL)STEEL SHEET PILING	171.000	SY
510(C) 6135	SLOPE WALL (5")	722.000	SY
511(A) 1332	REINFORCING STEEL	19,050.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	105,480.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	668.500	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	668.500	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,076.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	228.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	288.600	LF
523(B) 6560	(SP) SEALER RESIN	2.900	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	12.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	36.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	36.000	EA
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	228.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	90.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0004 TRAFFIC (TEMPORARY TRAFFIC CONTROL)			
627(G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	2,450.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	5,750.000	LF

CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

---

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
----------	-------------	----------	-------

---

SECTION NO. 0004 TRAFFIC (TEMPORARY TRAFFIC CONTROL)

850(A)	8110	SHEET ALUMINUM SIGNS	506.000	SF
850(B)	8112	EXTRUDED ALUMINUM PANEL SIGNS	734.000	SF
851(A)	3207	6"@15 GALV.STL.WD.FLANGE BM.POST	162.000	LF
851(B)	3217	2 1/2"@5.79 GALV.STL.PIPE POST	237.000	LF
851(C)	8324	2" SQUARE TUBE POST	358.000	LF
851(C)	8327	2 1/4" SQUARE TUBE POST	62.000	LF
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	9,304.000	LF
855(B)	8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	6.000	EA
855(B)	8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	6.000	EA
856(A)	8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	8,960.000	LF
856(G)	8887	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	4,595.000	EA
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,000.000	LF
871	8325	(PL)IMPACT ATTENUATOR	1.000	EA
871	8705	(PL)CONST.ZONE IMPACT ATTEN.	300.000	SD
876(C)	8482	(PL)TRUCK MOUNTED ATTENUATOR	100.000	SD
880(A)	8800	ARROW DISPLAY(TYPE A)	540.000	SD
880(A)	8812	ARROW DISPLAY(TYPE C)	320.000	SD
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,230.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000	SD
880(B)	8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,260.000	SD
880(C)	8842	BARRICADES(TYPE III)	3,240.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	3,240.000	SD
880(E)	8872	WARNING LIGHTS(TYPE C)	6,145.000	SD
880(F)	8878	DRUMS	6,145.000	SD
880(G)	8884	TUBE CHANNELIZERS	1,100.000	SD
880(L)	8911	TRAFFIC SURVEILLANCE, POLICE	1,500.000	HOURL
882	8370	(SP)SMART WK. ZONE SYS.-PORT.CHNG.MSG.SN	2,168.000	SD
882	8372	(SP)SMART WK. ZONE SYS.-PORT.TRAF.SENSOR	813.000	SD
882	8374	(SP)SMART WK ZONE SYS-PAN-TILT-ZOOM CMRA	542.000	SD
882	8376	(SP)SMART WK. ZONE SYS.-WEBSITE SYSTEM	271.000	SD
882(A)	8303	PORTABLE CHANGEABLE MESSAGE SIGN	6.000	EA
882(B)	8306	PORT.CHANGEABLE MESSAGE SIGN	770.000	SD
890(A)	8718	(PL)REMOVAL OF OVHD.SIGN STR. & SIGNS	1.000	LSUM

SECTION NO. 0005 TRAFFIC SIGNING AND STRIPING

850(A)	8110	SHEET ALUMINUM SIGNS	157.990	SF
851(C)	8327	2 1/4" SQUARE TUBE POST	208.500	LF
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,300.000	LF
855(B)	8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	3.000	EA
855(B)	8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	2.000	EA
890(A)	8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM



CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

## SECTION NO. 0006 LIGHTING

516(A)	6092	DRILLED SHAFTS 36" DIAMETER	113.400	LF
802(B)	8340	2" PVC SCH.40 PLASTIC CONDUIT BORED	178.000	LF
802(B)	8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	2,410.000	LF
803	8065	PULL BOX(SIZE I)	18.000	EA
804(A)	2915	STRUCTURAL CONCRETE	37.640	CY
804(B)	2916	REINFORCING STEEL	5,489.000	LB
806(C)	8929	40'MHP & TWIN H.L.MST.ARM(G.STL.)	6.000	EA
809(A)	8090	(PL)ROADWAY LUMINAIRE	23.000	EA
809(E)	8103	HIGH MAST LUMINAIRE	11.000	EA
810(A)	3118	SERVICE POLE	2.000	EA
810(F)	8590	(PL)WOOD POLE	11.000	EA
811	8038	1/C NO.4 ELECT.COND.	8,100.000	LF
811	8044	1/C NO.10 ELECT.COND.	1,350.000	LF
811	8052	2/C NO.12 ELECT.COND.	3,740.000	LF
812	8060	120' HIGH MAST POLE(G.STL.)	1.000	EA
812	8068	140' HIGH MAST POLE(G.STL.)	2.000	EA
813	8074	HIGH MAST LOWERING DEV.TYP.I	3.000	EA
890(A)	8712	(PL)REMOVAL OF LIGHT POLE	13.000	EA

## SECTION NO. 0007 TRAFFIC SIGNAL

802(B)	8334	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED	105.000	LF
802(B)	8338	1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCH	1,055.000	LF
802(B)	8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	70.000	LF
802(B)	8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	290.000	LF
802(B)	8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	670.000	LF
803	8065	PULL BOX(SIZE I)	21.000	EA
803	8066	PULL BOX(SIZE II)	1.000	EA
804(A)	2915	STRUCTURAL CONCRETE	11.200	CY
804(B)	2916	REINFORCING STEEL	1,706.000	LB
806(A)	8312	32'MH POLE 40'TS & 10'LMA(G.STL.)	1.000	EA
806(A)	8313	32'MH POLE 45'TS & 10'LMA(G.STL.)	1.000	EA
806(A)	8728	POLE & 30' TS MST.ARM(G.STL.)	1.000	EA
806(A)	8740	(PL)POLE & TWIN TS MST.ARM(G.STL.)	1.000	EA
809(A)	8090	(PL)ROADWAY LUMINAIRE	2.000	EA
811	8044	1/C NO.10 ELECT.COND.	1,780.000	LF
825	8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
828(A)	8135	SOL.STE.DIGITAL IND.VEH.LP.DET.	13.000	EA
828(B)	8138	LOOP DETECTOR WIRE	4,900.000	LF
831	8231	1WAY3SEC.ADJ.SIG.HD.S-6	9.000	EA
831	8252	1WAY3SEC.ADJ.SIG.HD.S-9	2.000	EA
831	8286	1WAY5SEC.ADJ.SIG.HD.S-19	1.000	EA
834(A)	8207	5/C TRAF.SIG.EL.CABLE	1,200.000	LF
834(A)	8208	7/C TRAF.SIG.EL.CABLE	80.000	LF
834(A)	8209	9/C TRAF.SIG.EL.CABLE	300.000	LF
834(A)	8210	12/C TRAF.SIG.EL.CABLE	750.000	LF

CALL ORDER : 330  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080121  
 PCN : 1742866  
 PROJECTS : OKCY-XTWN(055)SG  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 150.64  
 CALENDAR DAYS : 265  
 TIME 'B' BID : 6500 /DAY  
 TIME 'C' BID : 10000 /DAY  
 RES. ENG.: TOM HUBBARD, EDMOND

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007 TRAFFIC SIGNAL			
834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	3,900.000	LF
840(B) 8593	(PL)E.P.S. OPTICAL DETECTOR	5.000	EA
840(C) 8594	(PL)E.P.S. OPTICAL DETECTOR CABLE	1,500.000	LF
840(D) 8595	(PL)E.P.S. 2 CHANNEL PHASE SELECTOR	1.000	EA
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	47.500	SF
890(A) 8726	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
SECTION NO. 0008 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0009 CONSTRUCTION			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 340  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080233  
 PCN : 2557504  
 PROJECTS : IMY-0240-1(354)004MS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 CALENDAR DAYS : 60  
 RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

CONTRACT DESCRIPTION:  
 GRADE AND SURFACE I-240: SOUTHBOUND ON RAMP FROM I-240 TO SW 82ND STREET. PROJECT LENGTH= 0.219 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY
202(C) 0184	UNCLASSIFIED BORROW	150.000	CY
408 5774	PRIME COAT	426.000	GAL
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	478.000	TON
414(A) 0210	(SP)P.C.CONCRETE PAVEMENT(PLACEMENT)	1,032.000	SY
414(A1) 5725	(SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	1,805.000	SY
414(I) 5275	P.C. CONCRETE FOR PAVEMENT	800.000	CY
509(B) 0321	CLASS A CONCRETE	146.000	CY
511(A) 0332	REINFORCING STEEL	1,110.000	LB
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	1,290.000	SY
619(C) 0924	SAWING PAVEMENT	1,188.000	LF
SECTION NO. 0002 TRAFFIC			
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,250.000	LF
850(A) 8110	SHEET ALUMINUM SIGNS	50.000	SF
850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	74.250	SF
850(B) 8114	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	305.250	SF
851(C) 8321	1 3/4" SQUARE TUBE POST	70.000	LF
851(C) 8324	2" SQUARE TUBE POST	12.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	15,000.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	8.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	4.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	6,000.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	180.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	480.000	SD
880(C) 8836	BARRICADES(TYPE II)	240.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	300.000	SD
880(D) 8854	VERTICAL PANELS	300.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	660.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	480.000	SD
880(F) 8878	DRUMS	300.000	SD
880(H) 8896	CONES(36" LARGE)	300.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	20.000	SD
890A/B 8744	(PL)REMOVE & RESET LIGHT POLE	3.000	EA
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	8.000	EA

CALL ORDER : 380  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PAYNE

CONTRACT ID : 070443  
 PCN : 2339004  
 PROJECTS : HSIPIY-160B(156)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 45  
 RES. ENG.: TERRY SHREVE, STILLWATER

CONTRACT DESCRIPTION:  
 TRAFFIC SIGNAL & INTERSECTION MODIFICATION SH-51(WEST 6TH STREET): AT MONROE STREET IN STILLWATER.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,114.000	LF
227	0100 TEMPORARY SILT DIKE	100.000	LF
230(A)	2806 SOLID SLAB SODDING	849.000	SY
310(B)	0149 SUBGRADE, METHOD B	1,505.000	SY
325	5271 SEPARATOR FABRIC	2,750.000	SY
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	336.000	SY
414(A1)	5753 8" P.C. DOWEL JOINTED CONCRETE PAVEMENT	1,375.000	SY
414(B1)	5757 8" H.E.S. DOWEL JOINTED CONCRETE PAV	35.000	SY
425	5195 DIAMOND GRINDING CONCRETE PAVEMENT	4,990.000	SY
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	11.000	CY
510(A)	6333 RETAINING WALL	25.000	SY
609(A)	0300 CONC.CURB(6" BARRIER-INTEGRAL)	1,204.000	LF
610(A)	0602 4" CONCRETE SIDEWALK	1,002.000	SY
610(B)	0400 8" CONCRETE DRIVEWAY (H.E.S.)	35.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	156.000	SF
611(E)	5100 INLET CICI DES. 1 (STD)	2.000	EA
611(E)	5112 INLET CICI DES. 2 (STD)	2.000	EA
611(E)	5113 INLET CICI DES. 2 (B)	1.000	EA
611(F)	5196 ADDITIONAL DEPTH IN INLET	6.000	VF
611(G)	4488 INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	8.000	EA
611(K)	4488 CAST IRON CURB INLETS	10.000	EA
612(A)	0641 MANHOLES ADJUST TO GRADE	4.000	EA
612(G)	0647 VALVE BOXES ADJUST TO GRADE	5.000	EA
613(B)	0491 18" R.C.PIPE CLASS III	20.000	LF
619(B)	4726 REMOVAL OF CURB AND GUTTER	1,224.000	LF
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	488.000	SY
619(B)	4741 REMOVAL OF DRAINAGE INLETS	5.000	EA
619(B)	4766 REMOVAL OF CONCRETE DRIVEWAY	85.000	SY
619(B)	4792 REMOVAL OF SIDEWALK	765.000	SY
619(C)	0924 SAWING PAVEMENT	300.000	LF
859(A)	8006 PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	2,256.000	LF
890A/B	8756 (PL)REMOVE & RESET EXISTING SIGNS	6.000	EA
SECTION NO. 0002 TRAFFIC SIGNALS			
802(B)	8332 1" PVC SCH.40 PLASTIC CONDUIT BORED	225.000	LF
802(B)	8336 1 1/2" PVC SCH.40 PLASTIC CONDUIT BORED	50.000	LF

CALL ORDER : 380  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PAYNE

CONTRACT ID : 070443  
 PCN : 2339004  
 PROJECTS : HSIPY-160B(156)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 45  
 RES. ENG.: TERRY SHREVE, STILLWATER

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 TRAFFIC SIGNALS			
802(B) 8338	1 1/2" PVC SCH.40 PLASTIC CONDUIT TRENCH	330.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	140.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	280.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	60.000	LF
803 8065	PULL BOX(SIZE I)	3.000	EA
803 8066	PULL BOX(SIZE II)	1.000	EA
803 8067	PULL BOX(SIZE III)	2.000	EA
804(A) 2915	STRUCTURAL CONCRETE	12.500	CY
804(B) 2916	REINFORCING STEEL	1,869.900	LB
806(A) 8311	32'MH POLE 35'TS & 10'LMA(G.STL.)	1.000	EA
806(A) 8313	32'MH POLE 45'TS & 10'LMA(G.STL.)	3.000	EA
806(B) 8894	10' MTG.HT.TS PED.POLE(G.STL.)	1.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	4.000	EA
810(A) 3118	SERVICE POLE	1.000	EA
811 8040	1/C NO.6 ELECT.COND.	200.000	LF
811 8044	1/C NO.10 ELECT.COND.	1,695.000	LF
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM
830 8000	PEDESTRIAN PUSH BUTTON	8.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	8.000	EA
831 8286	1WAY5SEC.ADJ.SIG.HD.S-19	5.000	EA
831 8295	1WAY2SEC.ADJ.PED.SIG.HD.S-20	8.000	EA
833 3030	BACKPLATE	13.000	EA
834(A) 8207	5/C TRAF.SIG.EL.CABLE	1,752.000	LF
834(A) 8208	7/C TRAF.SIG.EL.CABLE	295.000	LF
834(A) 8211	15/C TRAF.SIG.EL.CABLE	730.000	LF
840(A) 8592	(PL)E.P.S. OPTICAL EMITTER	2.000	EA
840(B) 8593	(PL)E.P.S. OPTICAL DETECTOR	4.000	EA
840(C) 8594	(PL)E.P.S. OPTICAL DETECTOR CABLE	965.000	LF
840(D) 8595	(PL)E.P.S. 2 CHANNEL PHASE SELECTOR	2.000	EA
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	75.000	SF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890(A) 8726	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
SECTION NO. 0003 SIGNING & STRIPING			
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	9,790.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	9.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	4.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,256.000	LF
890A/B 8744	(PL)REMOVE & RESET LIGHT POLE	2.000	EA
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000	EA

CALL ORDER : 380  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PAYNE

CONTRACT ID : 070443  
 PCN : 2339004  
 PROJECTS : HSIPIY-160B(156)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 45  
 RES. ENG.: TERRY SHREVE, STILLWATER

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	CONSTRUCTION		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 400  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PITTSBURG

CONTRACT ID : 080235  
 PCN : 2493404  
 PROJECTS : STPY-161A(212)3R  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 CALENDAR DAYS : 90  
 RES. ENG.: LARRY PLYMATE (ACTING),  
 MCALESTER

CONTRACT DESCRIPTION:

SURFACE REPAIR (DIAMOND GRINDING) US-270: BEGIN 0.14 MILES  
 WEST OF THE INDIAN NATION TURNPIKE, EXTEND EAST.  
 PROJECT LENGTH = 6.10 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	2,800.000	SY
419 4152	CONCRETE JOINT REHABILITATION	201,200.000	LF
425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	170,000.000	SY
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	140,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 420  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : POTTAWATOMIE

CONTRACT ID : 080236  
 PCN : 2494104  
 PROJECTS : SEC117-163E(222)SG  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 3 (ADA)

CONTRACT DESCRIPTION:  
 RESURFACE (ASPHALT) COUNTY ROAD (EW 133): FROM THE  
 CLEVELAND COUNTY LINE EXTEND EAST.  
 PROJECT LENGTH = 1.9 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
407 0250	TACK COAT	1,226.000	GAL
411(S4) 5960	(SP)ASPH.CONC., TYPE S4 (PG 64-22 OK)	2,746.000	TON
855(A) 8815	TRAFFIC STR. (PLAST.) (THIN-LINE) (4" WIDE)	37,620.000	LF



CALL ORDER : 460  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : STEPHENS

CONTRACT ID : 080248  
 PCN : 2031614  
 2031617  
 PROJECTS : NHY-021N(042) HP  
 NHY-021N(048)HP  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 53.10  
 CALENDAR DAYS : 230  
 RES. ENG.: DIVISION 7 BRIDGE

CONTRACT DESCRIPTION:  
 GRADE, DRAIN AND SURFACE US-81(DUNCAN BYPASS): INTERCHANGE  
 RAMPS, AT BEECH AVENUE. PROJECT LENGTH = 1.11 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY NHY-021N(042)HP		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(E)	0110 EMBANKMENTS	99,700.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	3,760.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	4.000	EA
225	2804 TEMPORARY SEDIMENT BASIN	1.000	EA
227	0100 TEMPORARY SILT DIKE	1,364.000	LF
230(A)	2806 SOLID SLAB SODDING	98,904.000	SY
232(B)	2814 SEEDING METHOD B	20.430	AC
233(A)	2817 VEGETATIVE MULCHING	41.000	AC
241	2832 MOWING	41.000	AC
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	72.000	CY
509(B)	0321 CLASS A CONCRETE	178.100	CY
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	25.300	CY
509(D)	0325 CLASS C CONCRETE	10.000	CY
511(A)	0332 REINFORCING STEEL	33,475.000	LB
601(A-1)	0536 TYPE I-A PLAIN RIPRAP	371.000	TON
601(A-2)	0538 TYPE I-A FILTER BLANKET	99.000	TON
613(B)	0491 18" R.C.PIPE CLASS III	88.000	LF
613(B)	0492 24" R.C.PIPE CLASS III	202.000	LF
613(B)	4497 36" X 22" R.C.PIPE ARCH CLASS A-III	94.000	LF
613(B)	4499 51" X 31" R.C.PIPE ARCH CLASS A-III	56.000	LF
613(D)	0689 18" CORR. GALV. STEEL PIPE	48.000	LF
613(D)	4528 28" X 20" CORR. GALV. STEEL PIPE ARCH	126.000	LF
613(D)	4531 49" X 33" CORR. GALV. STEEL PIPE ARCH	26.000	LF
613(M)	4516 28" X 20" PREFAB. CULVERT END SEC., ARCH	4.000	EA
613(M)	4528 36" X 23" PREFAB. CULVERT END SEC., ARCH	2.000	EA
613(M)	4540 51" X 31" PREFAB. CULVERT END SEC., ARCH	2.000	EA
613(M)	4640 49" X 33" PREFAB. CULVERT END SEC., ARCH	2.000	EA
613(M)	5726 18" PREFAB. CULVERT END SEC., ROUND	6.000	EA
613(M)	5730 24" PREFAB. CULVERT END SEC., ROUND	4.000	EA
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	0291 REMOVAL OF HEADWALL	4.000	EA
624(A)	4281 FENCE-STYLE WWF	6,296.000	LF

CALL ORDER : 460  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : STEPHENS

CONTRACT ID : 080248  
 PCN : 2031614  
 2031617  
 PROJECTS : NHY-021N(042) HP  
 NHY-021N(048)HP  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 53.10  
 CALENDAR DAYS : 230  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 TRAFFIC NHY-021N(042)HP			
850(A) 8110	SHEET ALUMINUM SIGNS	322.000	SF
850(B) 8112	EXTRUDED ALUMINUM PANEL SIGNS	532.000	SF
853 9042	DELINEATORS(TYPE 1, CODE 1, FLEXIBLE)	50.000	EA
853 9045	DELINEATORS(TYPE 1, CODE 2, FLEXIBLE)	55.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC) (4" WIDE)	49,894.000	LF
857(A) 8911	PAVE.MARKERS CLASS A TYPE 2-C	74.000	EA
857(A) 8914	PAVE.MARKERS CLASS A TYPE 2-D	44.000	EA
880(A) 8800	ARROW DISPLAY(TYPE A)	720.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	720.000	SD
SECTION NO. 0003 STAKING NHY-021N(042)HP			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION NHY-021N(042)HP			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0005 ROADWAY NHY-021N(048)HP			
327(B) 4210	(SP)CEMENT KILN DUST	1,356.000	TON
327(E) 4240	(SP)CEMENTITIOUS STABILIZED SUBGRADE	32,676.000	SY
407 0250	TACK COAT	3,117.000	GAL
408 5774	PRIME COAT	5,013.000	GAL
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	4,704.000	TON
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	7,148.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	3,628.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	247.000	LF
609(B) 1523	2'-8" COMB.CRB.& GUT.(4" MNTBLE)	316.000	LF
610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	113.000	SY
610(B) 0400	8" CONCRETE DRIVEWAY (H.E.S.)	230.000	SY
610(C) 0608	4" CONCRETE DIVIDING STRIP	220.000	SY
613(P) 1092	8" PERFORATED PIPE UNDERDRAIN ROUND	2,409.000	LF
613(Q) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	196.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,740.000	SY
619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	353.000	SY
619(C) 0924	SAWING PAVEMENT	6,405.000	LF
629(A) 4958	MAILBOX INSTALLATION-SINGLE	3.000	EA
629(C) 4960	MAILBOX	3.000	EA
629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	3.000	EA

CALL ORDER : 460  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : STEPHENS

CONTRACT ID : 080248  
 PCN : 2031614  
 2031617  
 PROJECTS : NHY-021N(042) HP  
 NHY-021N(048)HP  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 53.10  
 CALENDAR DAYS : 230  
 RES. ENG.: DIVISION 7 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005	ROADWAY NHY-021N(048)HP		
653(C) 5946	OUTLET LATERAL HEADWALL	4.000	EA

CALL ORDER : 520  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TEXAS

CONTRACT ID : 080239  
 PCN : 2557704  
 PROJECTS : NHY-008N(077)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 90  
 RES. ENG.: CHARLES MICHAEL, GUYMON

CONTRACT DESCRIPTION:  
 RESURFACE (ASPHALT) US-54: BEGIN AT US-412 IN GUYMON,  
 EXTEND NORTHEAST. PROJECT LENGTH = 2.102

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
407	0250 TACK COAT	6,920.000	GAL
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	11,000.000	TON
411(S3)	6210 (SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK)	400.000	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	8,500.000	TON
417	4267 COLD MILLING BITUMINOUS PAVEMENT	74,000.000	SY
609(B)	1513 1'-8" COMB.CRB.& GUT.(6" BARRIER)	600.000	LF
610(A)	0605 6" CONCRETE SIDEWALK	100.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	224.000	SF
611(G)	4488 INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	26.000	EA
611(K)	4488 CAST IRON CURB INLETS	50.000	EA
612(E)	0645 INLETS ADJUST TO GRADE	20.000	EA
619(B)	4726 REMOVAL OF CURB AND GUTTER	600.000	LF
SECTION NO. 0002 TRAFFIC			
855(A)	8820 (PL)4" RECESSED THERMOPLASTIC STRIPING	42,100.000	LF
855(B)	8818 TRAFFIC STRIPE(PLASTIC)(ARROWS)	80.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 CONSTRUCTION			
641	1552 MOBILIZATION	1.000	LSUM

CALL ORDER : 540  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080240  
 PCN : 0637475  
 PROJECTS : IM-0044-2(470)227SG  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 CALENDAR DAYS : 240  
 RES. ENG.: BRUCE ARNOLD, TULSA

CONTRACT DESCRIPTION:  
 RIGHT-OF-WAY CLEARANCE CONTRACT I-44: BEGIN AT RIVERSIDE  
 DRIVE, EXTEND EAST.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - IM-0040-2(470)227SG		
643 0094	(PL)RIGHT-OF-WAY CLEARANCE	1.000	LSUM
SECTION NO. 0002	CONSTRUCTION - IM-0040-2(470)227SG		
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM

CALL ORDER : 541  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080251  
 PCN : 1738707  
 PROJECTS : NHY-014N(078)RW  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 CALENDAR DAYS : 120  
 RES. ENG.: BRUCE ARNOLD, TULSA

CONTRACT DESCRIPTION:  
 RIGHT-OF-WAY CLEARANCE CONTRACT US-75: BETWEEN 121ST ST  
 SOUTH & 111TH ST SOUTH. CITY STREET (111TH ST): FROM  
 LAWRENCE STREET, EXT EAST.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - NHY-014N(078)RW		
643 0094	(PL)RIGHT-OF-WAY CLEARANCE	1.000	LSUM

CALL ORDER : 560  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080241  
 PCN : 2415504  
 PROJECTS : NHG-014N(070)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 11.92  
 CALENDAR DAYS : 45  
 RES. ENG.: DIVISION 8 BRIDGE

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (CABLE BARRIER) US-75: BEGIN SOUTH OF  
 76TH ST NORTH AND EXTEND NORTH TO NORTH OF 126TH ST. NORTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL NHG-014N(070)TR			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,125.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	990.000	SD
880(C) 8842	BARRICADES(TYPE III)	90.000	SD
880(C) 8848	WING BARRICADES	90.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,170.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	1,890.000	SD
880(F) 8878	DRUMS	1,890.000	SD
880(H) 8896	CONES(36" LARGE)	36,450.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 TRAFFIC NHG-014N(070)TR			
202(C) 0184	UNCLASSIFIED BORROW	500.000	CY
223 2801	TEMPORARY SILT FENCE	800.000	LF
230(A) 2806	SOLID SLAB SODDING	5,000.000	SY
509(A) 0319	CLASS AA CONCRETE	254.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	8.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	27,794.000	LF
628 5175	CABLE BARRIER TENSION METER	1.000	EA
870 8011	SAND FILLED IMPACT ATTEN.MODULE REMOVAL	1.000	LSUM
SECTION NO. 0003 STAKING NHG-014N(070)TR			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION NHG-014N(070)TR			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 561  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080244  
 PCN : 2415804  
 PROJECTS : SSP-172N(353)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 20.59  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 8 BRIDGE

## CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (CABLE BARRIER) US-75: BEGIN AT LEWIS  
 AVE. AND EXTEND NORTH TO NORTH OF 66TH STREET NORTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC CONTROL SSP-172N(353)SS		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,790.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,980.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	2,340.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	40,680.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0002	TRAFFIC SSP-172N(353)SS		
202(C) 0184	UNCLASSIFIED BORROW	500.000	CY
223 2801	TEMPORARY SILT FENCE	800.000	LF
230(A) 2806	SOLID SLAB SODDING	6,596.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,008.000	TON
509(A) 0319	CLASS AA CONCRETE	200.000	CY
509(B) 0321	CLASS A CONCRETE	24.440	CY
511(A) 0332	REINFORCING STEEL	321.000	LB
619(B) 4780	REMOVAL OF GUARD RAIL	1,504.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	1,750.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	7.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	7.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	6.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	22,000.000	LF
628 5175	CABLE BARRIER TENSION METER	1.000	EA
853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	42.000	EA
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	19.000	EA
871 8325	(PL)IMPACT ATTENUATOR	6.000	EA



CALL ORDER : 561  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080244  
 PCN : 2415804  
 PROJECTS : SSP-172N(353)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 20.59  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 8 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	STAKING SSP-172N(353)SS		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	MOBILIZATION SSP-172N(353)SS		
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 562  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080253  
 PCN : 2415504C  
 2415804C  
 PROJECTS : NHG-014N(070)TR  
 SSP-172N(353)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 32.51  
 CALENDAR DAYS : 120  
 RES. ENG.: DIVISION 8 BRIDGE

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (CABLE BARRIER) US-75: BEGIN S OF 76TH  
 ST N AND EXT N TO N OF 126TH ST N. US-75: BEGIN AT LEWIS  
 AVE. AND EXT N TO N OF 66TH ST N.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL NHG-014N(070)TR			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,125.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	990.000	SD
880(C) 8842	BARRICADES(TYPE III)	90.000	SD
880(C) 8848	WING BARRICADES	90.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,170.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	1,890.000	SD
880(F) 8878	DRUMS	1,890.000	SD
880(H) 8896	CONES(36" LARGE)	36,450.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 TRAFFIC NHG-014N(070)TR			
202(C) 0184	UNCLASSIFIED BORROW	500.000	CY
223 2801	TEMPORARY SILT FENCE	800.000	LF
230(A) 2806	SOLID SLAB SODDING	5,000.000	SY
509(A) 0319	CLASS AA CONCRETE	254.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	8.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	27,794.000	LF
628 5175	CABLE BARRIER TENSION METER	1.000	EA
870 8011	SAND FILLED IMPACT ATTEN.MODULE REMOVAL	1.000	LSUM
SECTION NO. 0003 STAKING NHG-014N(070)TR			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION NHG-014N(070)TR			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0005 TRAFFIC CONTROL SSP-172N(353)SS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD

CALL ORDER : 562  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080253  
 PCN : 2415504C  
 2415804C  
 PROJECTS : NHG-014N(070)TR  
 SSP-172N(353)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 32.51  
 CALENDAR DAYS : 120  
 RES. ENG.: DIVISION 8 BRIDGE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005 TRAFFIC CONTROL SSP-172N(353)SS			
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,790.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,980.000	SD
880(C) 8842	BARRICADES (TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS (TYPE A)	2,340.000	SD
880(E) 8872	WARNING LIGHTS (TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES (36" LARGE)	40,680.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0006 TRAFFIC SSP-172N(353)SS			
202(C) 0184	UNCLASSIFIED BORROW	500.000	CY
223 2801	TEMPORARY SILT FENCE	800.000	LF
230(A) 2806	SOLID SLAB SODDING	6,596.000	SY
411(S4) 5960	(SP)ASPH.CONC., TYPE S4 (PG 64-22 OK)	1,008.000	TON
509(A) 0319	CLASS AA CONCRETE	200.000	CY
509(B) 0321	CLASS A CONCRETE	24.440	CY
511(A) 0332	REINFORCING STEEL	321.000	LB
619(B) 4780	REMOVAL OF GUARD RAIL	1,504.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	1,750.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	7.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	7.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	6.000	EA
628 5125	HIGH-TENSION CABLE BARRIER (TL-4)	22,000.000	LF
628 5175	CABLE BARRIER TENSION METER	1.000	EA
853 9066	GUARDRAIL DELINEATORS (TYPE 1, CODE 1)	42.000	EA
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	19.000	EA
871 8325	(PL)IMPACT ATTENUATOR	6.000	EA
SECTION NO. 0007 STAKING SSP-172N(353)SS			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0008 MOBILIZATION SSP-172N(353)SS			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 580  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080201  
 PCN : 2539204  
 PROJECTS : NHG-030N(063)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 44.98  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 8 BRIDGE

CONTRACT DESCRIPTION:  
 TRAFFIC STRIPING & PAVEMENT MARKING US-169: FROM SOUTH OF  
 86TH ST., TO NORTH OF 146TH ST.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC NHG-030N(063)TR			
854(C) 8525	(SP) TRAF. STR. (MULTI-POLY.) (SYM, WRD, ETC)	15.000	EA
854(C) 8530	(SP) TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE)	215,783.000	LF
854(C) 8535	(SP) TRAFFIC STRIPE (MULTI-POLY.) (6" WIDE)	42,592.000	LF
854(C) 8540	(SP) TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE)	21,098.000	LF
854(C) 8555	(SP) TRAFF. STRIPE (MULTI-POLY.) (24" WIDE)	204.000	LF
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	282,000.000	LF
859(B) 8007	PAVEMENT MARKING REMOVAL (ARROWS)	15.000	EA
876(C) 8482	(PL) TRUCK MOUNTED ATTENUATOR	180.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	20.000	HOUR
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 CONSTRUCTION NHG-030N(063)TR			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 581  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080254  
 PCN : 2539207  
 PROJECTS : STPG-172A(403)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 35  
 RES. ENG.: CRAIG & KEITHLINE, INC.

CONTRACT DESCRIPTION:  
 PAVEMENT MARKING US-64: BEGIN AT 111 ST. S.,  
 EXTEND S. TO 151 ST.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC STPG-172A(403)TR			
854(C) 8525	(SP) TRAF. STR. (MULTI-POLY.) (SYM, WRD, ETC)	108.000	EA
854(C) 8530	(SP) TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE)	50,952.000	LF
854(C) 8540	(SP) TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE)	756.000	LF
854(C) 8555	(SP) TRAFF. STRIPE (MULTI-POLY.) (24" WIDE)	3,240.000	LF
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	72,404.000	LF
859(B) 8007	PAVEMENT MARKING REMOVAL (ARROWS)	108.000	EA
859(B) 8008	PAVEMENT MARKING REMOVAL (WORDS)	13.000	EA
876(C) 8482	(PL) TRUCK MOUNTED ATTENUATOR	70.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT. CHANGEABLE MESSAGE SIGN	35.000	SD
SECTION NO. 0002 CONSTRUCTION STPG-172A(403)TR			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 582  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080255  
 PCN : 2539204C  
 2539207C  
 PROJECTS : NHG-030N(063)TR  
 STPG-172A(403)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 69.91  
 CALENDAR DAYS : 110  
 RES. ENG.: DIVISION 8 BRIDGE

CONTRACT DESCRIPTION:  
 TRAFFIC STRIPING & PAVEMENT MARKING US-169: FROM SOUTH OF  
 86TH ST., TO NORTH OF 146TH ST. US-64: BEGIN AT 111 ST. S.,  
 EXTEND S. TO 151 ST.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC NHG-030N(063)TR			
854(C) 8525	(SP) TRAF. STR. (MULTI-POLY.) (SYM, WRD, ETC)	15.000	EA
854(C) 8530	(SP) TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE)	215,783.000	LF
854(C) 8535	(SP) TRAFFIC STRIPE (MULTI-POLY.) (6" WIDE)	42,592.000	LF
854(C) 8540	(SP) TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE)	21,098.000	LF
854(C) 8555	(SP) TRAFF. STRIPE (MULTI-POLY.) (24" WIDE)	204.000	LF
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	282,000.000	LF
859(B) 8007	PAVEMENT MARKING REMOVAL (ARROWS)	15.000	EA
876(C) 8482	(PL) TRUCK MOUNTED ATTENUATOR	180.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	20.000	HOURL
882(B) 8306	PORT. CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 CONSTRUCTION NHG-030N(063)TR			
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0003 TRAFFIC STPG-172A(403)TR			
854(C) 8525	(SP) TRAF. STR. (MULTI-POLY.) (SYM, WRD, ETC)	108.000	EA
854(C) 8530	(SP) TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE)	50,952.000	LF
854(C) 8540	(SP) TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE)	756.000	LF
854(C) 8555	(SP) TRAFF. STRIPE (MULTI-POLY.) (24" WIDE)	3,240.000	LF
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	72,404.000	LF
859(B) 8007	PAVEMENT MARKING REMOVAL (ARROWS)	108.000	EA
859(B) 8008	PAVEMENT MARKING REMOVAL (WORDS)	13.000	EA
876(C) 8482	(PL) TRUCK MOUNTED ATTENUATOR	70.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT. CHANGEABLE MESSAGE SIGN	35.000	SD
SECTION NO. 0004 CONSTRUCTION STPG-172A(403)TR			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 601  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WOODWARD

CONTRACT ID : 080245  
 PCN : 2289404  
 PROJECTS : BRO-177D(071)CO  
 DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 120  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (EW-26): OVER DOE CREEK,  
 APPROX. 13.69 MILES NORTH AND 5.1 MILE EAST OF MOORELAND.  
 PROJECT LENGTH = 0.368 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRO-177D(071)CO			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	3,800.000	LF
227	0100 TEMPORARY SILT DIKE	200.000	LF
230(A)	2806 SOLID SLAB SODDING	5,294.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.090	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	973.000	TON
509(D)	0325 CLASS C CONCRETE	20.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	753.000	TON
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	2.000	EA
613(D)	4527 21" X 15" CORR. GALV. STEEL PIPE ARCH	44.000	LF
SECTION NO. 0002 BRIDGE 'A' BRO-177D(071)CO			
202(B)	0182 ROCK EXCAVATION	50.000	CY
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	84.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	82.000	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	356.670	LF
504	6224 (PL)HANGERS	20.000	EA
504(E)	1380 CONCRETE RAIL (TR1)	248.000	LF
506(A)	1322 STRUCTURAL STEEL	1,810.000	LB
509(A)	1326 CLASS AA CONCRETE	69.800	CY
509(B)	1328 CLASS A CONCRETE	53.800	CY
511(A)	1332 REINFORCING STEEL	23,040.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	635.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	635.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,055.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	435.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 601  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WOODWARD

CONTRACT ID : 080245  
 PCN : 2289404  
 PROJECTS : BRO-177D(071)CO  
 DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 120  
 RES. ENG.: DAVID BURKE, BUFFALO

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	STAKING BRO-177D(071)CO		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION BRO-177D(071)CO		
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
641 1399	MOBILIZATION	1.000	LSUM



CALL ORDER : 610  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CANADIAN

CONTRACT ID : 080012  
 PCN : 2451304  
 PROJECTS : SBR-109N(132)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

BRIDGE REHABILITATION I-40: OVER CHOCTAW AVENUE, APPROX.  
 1.0 MILES WEST OF US-81.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-109N(132)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	1,608.000	CY
202(C)	0184 UNCLASSIFIED BORROW	638.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	160.000	LF
230(A)	2806 SOLID SLAB SODDING	5,690.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.000	AC
241	2832 MOWING	6.000	AC
243	0450 (PL)TEMPORARY INLET SEDIMENT FILTER	2.000	EA
327(J)	4290 (SP)MODIFIED SUBGRADE	6,846.000	SY
408	5774 PRIME COAT	1,028.000	GAL
413(D)	4868 (SP)RUMBLE STRIP-METHOD PCC-CON	1,540.000	LF
414(A)	0260 8" P.C. CONCRETE PAVEMENT	6,846.000	SY
613(D)	0689 18" CORR. GALV. STEEL PIPE	1,600.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	6,846.000	SY
619(C)	0924 SAWING PAVEMENT	2,462.000	LF
625(G)	1270 (PL)REMOVE AND RESET GUARD RAIL	810.000	LF
SECTION NO. 0002 BRIDGE 'A' - SBR-109N(132)SB			
504(H)	6390 RAPID CURE JOINT SEALANT	154.000	LF
505(A)	6018 CLASS A BRIDGE DECK REPAIR	25.000	SY
505(B)	6019 CLASS B BRIDGE DECK REPAIR	12.000	SY
505(G)	1000 HYDRODEMOLITION	576.400	SY
509	6152 (PL)SPECIAL CONCRETE FINISH	65.000	SY
509(A)	1326 CLASS AA CONCRETE	80.100	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	13,000.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	65.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	15.000	SY
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 BRIDGE 'B' - SBR-109N(132)SB			
504(H)	6390 RAPID CURE JOINT SEALANT	154.000	LF
505(A)	6018 CLASS A BRIDGE DECK REPAIR	25.000	SY
505(B)	6019 CLASS B BRIDGE DECK REPAIR	12.000	SY
505(G)	1000 HYDRODEMOLITION	576.400	SY

CALL ORDER : 610  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CANADIAN

CONTRACT ID : 080012  
 PCN : 2451304  
 PROJECTS : SBR-109N(132)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 BRIDGE 'B' - SBR-109N(132)SB			
509	6152 (PL)SPECIAL CONCRETE FINISH	65.000	SY
509(A)	1326 CLASS AA CONCRETE	80.100	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	13,000.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	65.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	15.000	SY
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0004 TRAFFIC OPERATIONS - SBR-109N(132)SB			
627(O)	4410 REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	3,220.000	LF
627(P)	4425 RENTED PORT.TYPE PREC.CONC.MED. BARR.	3,200.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,000.000	LF
856(A)	8839 CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	500.000	LF
856(G)	8890 (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	3,958.000	EA
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	3,000.000	LF
880(A)	8800 ARROW DISPLAY(TYPE A)	120.000	SD
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	2,760.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,060.000	SD
880(C)	8842 BARRICADES(TYPE III)	540.000	SD
880(C)	8848 WING BARRICADES	480.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	1,680.000	SD
880(E)	8872 WARNING LIGHTS(TYPE C)	8,400.000	SD
880(F)	8878 DRUMS	8,400.000	SD
880(I)	8902 FLAGGER	4.000	SD
SECTION NO. 0005 STAKING - SBR-109N(132)SB			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0006 CONSTRUCTION - SBR-109N(132)SB			
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640	1426 FIELD OFFICE	1.000	EA
641	1552 MOBILIZATION	1.000	LSUM

CALL ORDER : 611  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080162  
 PCN : 2452704  
 PROJECTS : SBR-155N(617)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 19.51  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

BRIDGE REHABILITATION I-240: EASTBOUND BRIDGE OVER  
 DOUGLAS BLVD., APPROX. 7.0 MI EAST OF I-35.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
-----			
SECTION NO. 0001	ROADWAY - SBR-155N(617)SB		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	200.000	CY
223	2801 TEMPORARY SILT FENCE	1,800.000	LF
230(A)	2806 SOLID SLAB SODDING	1,800.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
407	0250 TACK COAT	172.000	GAL
411(S3)	5935 (SP) ASPH.CONC., TYPE S3 (PG 76-28 OK)	580.000	TON
411(S4)	5950 (SP) ASPH.CONC., TYPE S4 (PG 76-28 OK)	392.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,200.000	LF
417	4659 (PL) FOG SEAL	343.000	GAL
417	5267 COLD MILLING PAVEMENT	3,426.000	SY
609(B)	1500 1'-8" COMB.CRB.& GUT.(4" MNTBLE)	252.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4726 REMOVAL OF CURB AND GUTTER	252.000	LF
619(C)	0924 SAWING PAVEMENT	252.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	2.000	EA
625(G)	1270 (PL) REMOVE AND RESET GUARD RAIL	800.000	LF
-----			
SECTION NO. 0002	BRIDGE - SBR-155N(617)SB		
501(G)	6309 CLSM BACKFILL	15.300	CY
504(A)	1304 APPROACH SLAB	110.000	SY
504(F)	1381 CONCRETE PARAPET	343.000	LF
505(A)	6018 CLASS A BRIDGE DECK REPAIR	50.000	SY
505(B)	6019 CLASS B BRIDGE DECK REPAIR	50.000	SY
505(G)	1000 HYDRODEMOLITION	802.500	SY
509(A)	1326 CLASS AA CONCRETE	111.500	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	19,520.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	332.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	17.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	171.500	LF
523(B)	6560 (SP) SEALER RESIN	3.500	GAL
540	4500 (PL) REPAIR BRIDGE ITEMS	1.000	LSUM
542	4605 (PL) INSTALLATION OF BRIDGE ITEMS	4.000	EA
619(B)	2500 (PL) REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL) REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM
619(B)	2520 (PL) REMOVAL OF BRIDGE ITEM (TYPE B)	1.000	LSUM

CALL ORDER : 611  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 080162  
 PCN : 2452704  
 PROJECTS : SBR-155N(617)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 19.51  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
-----			
SECTION NO. 0002	BRIDGE - SBR-155N(617)SB		
619(B) 2530	(PL)REMOVAL OF BRIDGE ITEM (TYPE C)	1.000	LSUM
SECTION NO. 0003	TRAFFIC OPERATIONS - SBR-155N(617)SB		
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,050.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,170.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,444.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	4.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	2.000	EA
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	500.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,638.000	EA
857(B) 8962	REMOVE & RESET CLASS C PAVE. MARKERS	16.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,452.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	1,140.000	SD
880(A) 8800	ARROW DISPLAY(TYPE A)	60.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	690.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD
880(C) 8842	BARRICADES(TYPE III)	480.000	SD
880(C) 8848	WING BARRICADES	480.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,680.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	5,280.000	SD
880(F) 8878	DRUMS	5,280.000	SD
890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	2.000	EA
SECTION NO. 0004	STAKING - SBR-155N(617)SB		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	CONSTRUCTION - SBR-155N(617)SB		
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 612  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080164  
 PCN : 2451304C  
 2452704C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-109N(132)SB  
 SBR-155N(617)SB

COUNTIES : CANADIAN OKLAHOMA

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : 33.60

CALENDAR DAYS : 90

RES. ENG.: TED ZACHARY, PERRY

CONTRACT DESCRIPTION:

BRIDGE REHABILITATION I-40: OVER CHOCTAW AVENUE,  
 APPROX. 1.0 MILES WEST OF US-81. I-240: EB BRIDGE  
 OVER DOUGLAS BLVD, 7 MILES EAST OF I-35.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-109N(132)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	1,608.000	CY
202(C)	0184 UNCLASSIFIED BORROW	638.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	160.000	LF
230(A)	2806 SOLID SLAB SODDING	5,690.000	SY
233(A)	2817 VEGETATIVE MULCHING	2.000	AC
241	2832 MOWING	6.000	AC
243	0450 (PL)TEMPORARY INLET SEDIMENT FILTER	2.000	EA
327(J)	4290 (SP)MODIFIED SUBGRADE	6,846.000	SY
408	5774 PRIME COAT	1,028.000	GAL
413(D)	4868 (SP)RUMBLE STRIP-METHOD PCC-CON	1,540.000	LF
414(A)	0260 8" P.C. CONCRETE PAVEMENT	6,846.000	SY
613(D)	0689 18" CORR. GALV. STEEL PIPE	1,600.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	6,846.000	SY
619(C)	0924 SAWING PAVEMENT	2,462.000	LF
625(G)	1270 (PL)REMOVE AND RESET GUARD RAIL	810.000	LF
SECTION NO. 0002 BRIDGE 'A' - SBR-109N(132)SB			
504(H)	6390 RAPID CURE JOINT SEALANT	154.000	LF
505(A)	6018 CLASS A BRIDGE DECK REPAIR	25.000	SY
505(B)	6019 CLASS B BRIDGE DECK REPAIR	12.000	SY
505(G)	1000 HYDRODEMOLITION	576.400	SY
509	6152 (PL)SPECIAL CONCRETE FINISH	65.000	SY
509(A)	1326 CLASS AA CONCRETE	80.100	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	13,000.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	65.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	15.000	SY
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM

CALL ORDER : 612  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080164  
 PCN : 2451304C  
 2452704C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-109N(132)SB  
 SBR-155N(617)SB

COUNTIES : CANADIAN OKLAHOMA

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : 33.60

CALENDAR DAYS : 90

RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 BRIDGE 'B' - SBR-109N(132)SB			
504(H) 6390	RAPID CURE JOINT SEALANT	154.000	LF
505(A) 6018	CLASS A BRIDGE DECK REPAIR	25.000	SY
505(B) 6019	CLASS B BRIDGE DECK REPAIR	12.000	SY
505(G) 1000	HYDRODEMOLITION	576.400	SY
509 6152	(PL)SPECIAL CONCRETE FINISH	65.000	SY
509(A) 1326	CLASS AA CONCRETE	80.100	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	13,000.000	LB
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	65.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	1.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	15.000	SY
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0004 TRAFFIC OPERATIONS - SBR-109N(132)SB			
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	3,220.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	3,200.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,000.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	500.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	3,958.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	3,000.000	LF
880(A) 8800	ARROW DISPLAY(TYPE A)	120.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,760.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,060.000	SD
880(C) 8842	BARRICADES(TYPE III)	540.000	SD
880(C) 8848	WING BARRICADES	480.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,680.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	8,400.000	SD
880(F) 8878	DRUMS	8,400.000	SD
880(I) 8902	FLAGGER	4.000	SD
SECTION NO. 0005 STAKING - SBR-109N(132)SB			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0006 CONSTRUCTION - SBR-109N(132)SB			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 612  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080164  
 PCN : 2451304C  
 2452704C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-109N(132)SB  
 SBR-155N(617)SB

COUNTIES : CANADIAN OKLAHOMA

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : 33.60

CALENDAR DAYS : 90

RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007 ROADWAY - SBR-155N(617)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	200.000	CY
223	2801 TEMPORARY SILT FENCE	1,800.000	LF
230(A)	2806 SOLID SLAB SODDING	1,800.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
407	0250 TACK COAT	172.000	GAL
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	580.000	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	392.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,200.000	LF
417	4659 (PL)FOG SEAL	343.000	GAL
417	5267 COLD MILLING PAVEMENT	3,426.000	SY
609(B)	1500 1'-8" COMB.CRB.& GUT.(4" MNTBLE)	252.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4726 REMOVAL OF CURB AND GUTTER	252.000	LF
619(C)	0924 SAWING PAVEMENT	252.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	2.000	EA
625(G)	1270 (PL)REMOVE AND RESET GUARD RAIL	800.000	LF
SECTION NO. 0008 BRIDGE - SBR-155N(617)SB			
501(G)	6309 CLSM BACKFILL	15.300	CY
504(A)	1304 APPROACH SLAB	110.000	SY
504(F)	1381 CONCRETE PARAPET	343.000	LF
505(A)	6018 CLASS A BRIDGE DECK REPAIR	50.000	SY
505(B)	6019 CLASS B BRIDGE DECK REPAIR	50.000	SY
505(G)	1000 HYDRODEMOLITION	802.500	SY
509(A)	1326 CLASS AA CONCRETE	111.500	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	19,520.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	332.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	15.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	1.000	GAL
521(A)	6210 PNEUMATICALLY PLACED MORTAR	17.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	171.500	LF
523(B)	6560 (SP) SEALER RESIN	3.500	GAL
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
542	4605 (PL)INSTALLATION OF BRIDGE ITEMS	4.000	EA
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM
619(B)	2520 (PL)REMOVAL OF BRIDGE ITEM (TYPE B)	1.000	LSUM
619(B)	2530 (PL)REMOVAL OF BRIDGE ITEM (TYPE C)	1.000	LSUM

CALL ORDER : 612  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080164  
 PCN : 2451304C  
 2452704C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-109N(132)SB  
 SBR-155N(617)SB

COUNTIES : CANADIAN OKLAHOMA

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 33.60  
 CALENDAR DAYS : 90  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0009 TRAFFIC OPERATIONS - SBR-155N(617)SB			
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,050.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,170.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,444.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	4.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	2.000	EA
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	500.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,638.000	EA
857(B) 8962	REMOVE & RESET CLASS C PAVE. MARKERS	16.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,452.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	1,140.000	SD
880(A) 8800	ARROW DISPLAY(TYPE A)	60.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	690.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD
880(C) 8842	BARRICADES(TYPE III)	480.000	SD
880(C) 8848	WING BARRICADES	480.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,680.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	5,280.000	SD
880(F) 8878	DRUMS	5,280.000	SD
890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	2.000	EA
SECTION NO. 0010 STAKING - SBR-155N(617)SB			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0011 CONSTRUCTION - SBR-155N(617)SB			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM



CALL ORDER : 660  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : KAY

CONTRACT ID : 080115  
 PCN : 2451804  
 PROJECTS : SBR-136C(150)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 26.01  
 CALENDAR DAYS : 90  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

BRIDGE REHABILITATION US-77: BRIDGE OVER SALT FORK RIVER  
 APPROX. 0.7 MILES SOUTH OF THE US-60B/US-77 JCT.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
-----			
SECTION NO. 0001	ROADWAY - SBR-136C(150)SB		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	200.000	CY
223	2801 TEMPORARY SILT FENCE	2,000.000	LF
230(A)	2806 SOLID SLAB SODDING	1,800.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	66.000	TON
407	0250 TACK COAT	320.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	94.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	570.000	TON
417	4659 (PL)FOG SEAL	254.000	GAL
417	5267 COLD MILLING PAVEMENT	2,534.000	SY
420(A)	4242 FABRIC REINFORCEMENT	490.000	SY
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	1,100.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' - SBR-136C(150)SB			
501(G)	6309 CLSM BACKFILL	16.800	CY
504(A)	1304 APPROACH SLAB	151.800	SY
504(C)	6250 SEALED EXPANSION JOINT	189.100	LF
504(E)	6245 CONCRETE RAIL (TR4)	1,488.700	LF
506(A)	6005 STRUCTURAL STEEL A36	20,770.000	LB
509(A)	1326 CLASS AA CONCRETE	634.000	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	168,680.000	LB
512(A)	1323 PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303 COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	1,206.000	SY
520(A)	6058 PREPARATION OF CRACKS ABOVE WATER	235.000	LF
520(C)	6060 EPOXY RESIN ABOVE WATER	24.000	GAL
523(A)	6550 (SP) SEALER CRACK PREPARATION	337.000	LF
523(B)	6560 (SP) SEALER RESIN	7.000	GAL
535	6163 (PL)REMOVE & REINSTALL DIAPHRAMS	40.000	EA
535	6347 (PL)MODIFY EXPANSION BEARINGS	25.000	EA
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	100.000	TON
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM

CALL ORDER : 660  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : KAY

CONTRACT ID : 080115  
 PCN : 2451804  
 PROJECTS : SBR-136C(150)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 26.01  
 CALENDAR DAYS : 90  
 RES. ENG.: TED ZACHARY, PERRY

SECTION NO. 0003		TRAFFIC OPERATIONS - SBR-136C(150)SB		
627(O)	4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	88.000	LF
627(P)	4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	88.000	LF
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,380.000	LF
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	10,980.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD
880(C)	8842	BARRICADES(TYPE III)	1,800.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	3,600.000	SD
SECTION NO. 0004		STAKING - SBR-136C(150)SB		
642	0098	STAKING	1.000	LSUM
SECTION NO. 0005		CONSTRUCTION - SBR-136C(150)SB		
220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640	1426	FIELD OFFICE	1.000	EA
641	1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 680  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 080155  
 PCN : 2452504  
 PROJECTS : SBR-152C(148)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 31.43  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

CONTRACT DESCRIPTION:  
 BRIDGE REHABILITATION US-64: OVER LONG BRANCH CREEK,  
 APPX. 4.1 MILES EAST OF US-177.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-152C(148)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	180.000	CY
223	2801 TEMPORARY SILT FENCE	1,400.000	LF
230(A)	2806 SOLID SLAB SODDING	1,600.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	20.000	TON
407	0250 TACK COAT	234.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	24.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	514.000	TON
417	4659 (PL)FOG SEAL	178.000	GAL
417	5267 COLD MILLING PAVEMENT	1,778.000	SY
420(A)	4242 FABRIC REINFORCEMENT	300.000	SY
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	900.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE A - SBR-152C(148)SB			
501(G)	6309 CLSM BACKFILL	8.000	CY
504(A)	1304 APPROACH SLAB	113.800	SY
504(C)	6250 SEALED EXPANSION JOINT	103.800	LF
504(E)	6245 CONCRETE RAIL (TR4)	574.600	LF
506(A)	6005 STRUCTURAL STEEL A36	31,350.000	LB
509(A)	1326 CLASS AA CONCRETE	232.800	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	54,300.000	LB
512(A)	1323 PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303 COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	388.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	327.400	LF
523(B)	6560 (SP) SEALER RESIN	7.000	GAL
535	6163 (PL)REMOVE & REINSTALL DIAPHRAMS	72.000	EA
535	6164 (PL)FIXED BEARING ASSEMBLY	42.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	42.000	EA
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM

CALL ORDER : 680  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 080155  
 PCN : 2452504  
 PROJECTS : SBR-152C(148)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 31.43  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 TRAFFIC OPERATIONS - SBR-152C(148)SB			
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,730.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,730.000	LF
823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000	SD
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	16,512.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	144.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,366.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,544.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	1,800.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,020.000	SD
880(C) 8842	BARRICADES(TYPE III)	120.000	SD
880(C) 8848	WING BARRICADES	240.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,800.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	2,220.000	SD
880(F) 8878	DRUMS	2,220.000	SD
SECTION NO. 0004 STAKING - SBR-152C(148)SB			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION - SBR-152C(148)SB			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 700  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 080161  
 PCN : 2452505  
 PROJECTS : SBR-152C(149)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

BRIDGE REHABILITATION US-64: OVER OAK CREEK,  
 APPROXIMATELY 7.0 MILES EAST OF US-177.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-152C(149)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	180.000	CY
223	2801 TEMPORARY SILT FENCE	1,400.000	LF
230(A)	2806 SOLID SLAB SODDING	1,600.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	20.000	TON
407	0250 TACK COAT	234.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	24.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	558.000	TON
417	4659 (PL)FOG SEAL	178.000	GAL
417	5267 COLD MILLING PAVEMENT	1,778.000	SY
420(A)	4242 FABRIC REINFORCEMENT	300.000	SY
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	1,300.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE A - SBR152C(149)SB			
501(G)	6309 CLSM BACKFILL	8.000	CY
504(A)	1304 APPROACH SLAB	110.800	SY
504(C)	6250 SEALED EXPANSION JOINT	69.200	LF
504(E)	6245 CONCRETE RAIL (TR4)	385.000	LF
506(A)	6005 STRUCTURAL STEEL A36	20,860.000	LB
509(A)	1326 CLASS AA CONCRETE	156.800	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	36,600.000	LB
512(A)	1323 PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303 COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	274.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	207.000	LF
523(B)	6560 (SP) SEALER RESIN	5.000	GAL
535	6163 (PL)REMOVE & REINSTALL DIAPHRAMS	48.000	EA
535	6164 (PL)FIXED BEARING ASSEMBLY	28.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	28.000	EA
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM

CALL ORDER : 700  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 080161  
 PCN : 2452505  
 PROJECTS : SBR-152C(149)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 24.93  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 TRAFFIC OPERATIONS - SBR-152C(149)SB			
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,643.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,643.000	LF
823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000	SD
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	16,512.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	144.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,366.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,544.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	1,800.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,020.000	SD
880(C) 8842	BARRICADES(TYPE III)	120.000	SD
880(C) 8848	WING BARRICADES	240.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,800.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	2,220.000	SD
880(F) 8878	DRUMS	2,220.000	SD
SECTION NO. 0004 STAKING - SBR-152C(149)SB			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION - SBR-152C(149)SB			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 702  
 LETTING DATE : May 15, 2008

LETTING TIME : 10:30 A.M.

COUNTIES : NOBLE

CONTRACT ID : 080114

PCN : 2452504C  
 2452505C

PROJECTS : SBR-152C(148)SB  
 SBR-152C(149)SB

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : 56.36

CALENDAR DAYS : 100

RES. ENG.: TED ZACHARY, PERRY

CONTRACT DESCRIPTION:

BRIDGE REHABILITATION US-64: LONG BRANCH CREEK, 4.1 MI  
 E. OF US-77, OAK CREEK 7.0 MI E OF US-177.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-152C(148)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	180.000	CY
223	2801 TEMPORARY SILT FENCE	1,400.000	LF
230(A)	2806 SOLID SLAB SODDING	1,600.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	20.000	TON
407	0250 TACK COAT	234.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	24.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	514.000	TON
417	4659 (PL)FOG SEAL	178.000	GAL
417	5267 COLD MILLING PAVEMENT	1,778.000	SY
420(A)	4242 FABRIC REINFORCEMENT	300.000	SY
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	900.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE A - SBR-152C(148)SB			
501(G)	6309 CLSM BACKFILL	8.000	CY
504(A)	1304 APPROACH SLAB	113.800	SY
504(C)	6250 SEALED EXPANSION JOINT	103.800	LF
504(E)	6245 CONCRETE RAIL (TR4)	574.600	LF
506(A)	6005 STRUCTURAL STEEL A36	31,350.000	LB
509(A)	1326 CLASS AA CONCRETE	232.800	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	54,300.000	LB
512(A)	1323 PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303 COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	388.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	327.400	LF
523(B)	6560 (SP) SEALER RESIN	7.000	GAL
535	6163 (PL)REMOVE & REINSTALL DIAPHRAMS	72.000	EA
535	6164 (PL)FIXED BEARING ASSEMBLY	42.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	42.000	EA
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510 (PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM

CALL ORDER : 702  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080114  
 PCN : 2452504C  
 2452505C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-152C(148)SB  
 SBR-152C(149)SB  
 GUARANTY : 5% OF BID TOTAL

COUNTIES : NOBLE

PLAN PRICE : 56.36  
 CALENDAR DAYS : 100  
 RES. ENG.: TED ZACHARY, PERRY

SECTION NO. 0003		TRAFFIC OPERATIONS - SBR-152C(148)SB		
627(O)	4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,730.000	LF
627(P)	4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,730.000	LF
823	8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000	SD
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	16,512.000	LF
856(A)	8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	144.000	LF
856(G)	8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,366.000	EA
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,544.000	LF
870(A)	8485	SAND FILLED IMPACT ATTEN.MODULE	1,800.000	SD
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD
880(B)	8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,020.000	SD
880(C)	8842	BARRICADES(TYPE III)	120.000	SD
880(C)	8848	WING BARRICADES	240.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	1,800.000	SD
880(E)	8872	WARNING LIGHTS(TYPE C)	2,220.000	SD
880(F)	8878	DRUMS	2,220.000	SD
SECTION NO. 0004		STAKING - SBR-152C(148)SB		
642	0098	STAKING	1.000	LSUM
SECTION NO. 0005		CONSTRUCTION - SBR-152C(148)SB		
220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640	1426	FIELD OFFICE	1.000	EA
641	1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0006		ROADWAY - SBR-152C(149)SB		
201	0102	CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183	UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781	UNCLASSIFIED BORROW (TOPSOIL)	180.000	CY
223	2801	TEMPORARY SILT FENCE	1,400.000	LF
230(A)	2806	SOLID SLAB SODDING	1,600.000	SY
233(A)	2817	VEGETATIVE MULCHING	1.000	AC
403(A)	0217	TRAFFIC BOUND SURFACE COURSE TYPE A	20.000	TON
407	0250	TACK COAT	234.000	GAL
411(S3)	5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	24.000	TON
411(S4)	5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	558.000	TON
417	4659	(PL)FOG SEAL	178.000	GAL
417	5267	COLD MILLING PAVEMENT	1,778.000	SY
420(A)	4242	FABRIC REINFORCEMENT	300.000	SY
619(A)	0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932	BEAM GUARD RAIL-W-BEAM-SINGLE	1,300.000	LF
623(E)	7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA



CALL ORDER : 702  
 LETTING DATE : May 15, 2008

CONTRACT ID : 080114

PCN : 2452504C  
 2452505C

LETTING TIME : 10:30 A.M.

PROJECTS : SBR-152C(148)SB  
 SBR-152C(149)SB

COUNTIES : NOBLE

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : 56.36

CALENDAR DAYS : 100

RES. ENG.: TED ZACHARY, PERRY

SECTION NO. 0007 BRIDGE A - SBR152C(149)SB

501(G)	6309	CLSM BACKFILL	8.000	CY
504(A)	1304	APPROACH SLAB	110.800	SY
504(C)	6250	SEALED EXPANSION JOINT	69.200	LF
504(E)	6245	CONCRETE RAIL (TR4)	385.000	LF
506(A)	6005	STRUCTURAL STEEL A36	20,860.000	LB
509(A)	1326	CLASS AA CONCRETE	156.800	CY
511(B)	6010	EPOXY COATED REINFORCING STEEL	36,600.000	LB
512(A)	1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013	WATER REPELLENT (VISUALLY INSPECTED)	274.000	SY
523(A)	6550	(SP) SEALER CRACK PREPARATION	207.000	LF
523(B)	6560	(SP) SEALER RESIN	5.000	GAL
535	6163	(PL)REMOVE & REINSTALL DIAPHRAMS	48.000	EA
535	6164	(PL)FIXED BEARING ASSEMBLY	28.000	EA
535	6165	(PL)EXPANSION BEARING ASSEMBLY	28.000	EA
540	4500	(PL)REPAIR BRIDGE ITEMS	1.000	LSUM
619(B)	2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B)	2510	(PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM

SECTION NO. 0008 TRAFFIC OPERATIONS - SBR-152C(149)SB

627(O)	4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,643.000	LF
627(P)	4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,643.000	LF
823	8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000	SD
855(A)	8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	16,512.000	LF
856(A)	8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	144.000	LF
856(G)	8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,366.000	EA
859(A)	8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,544.000	LF
870(A)	8485	SAND FILLED IMPACT ATTEN.MODULE	1,800.000	SD
880(B)	8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD
880(B)	8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD
880(B)	8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,020.000	SD
880(C)	8842	BARRICADES(TYPE III)	120.000	SD
880(C)	8848	WING BARRICADES	240.000	SD
880(E)	8860	WARNING LIGHTS(TYPE A)	1,800.000	SD
880(E)	8872	WARNING LIGHTS(TYPE C)	2,220.000	SD
880(F)	8878	DRUMS	2,220.000	SD

SECTION NO. 0009 STAKING - SBR-152C(149)SB

642	0098	STAKING	1.000	LSUM
-----	------	---------	-------	------

SECTION NO. 0010 CONSTRUCTION - SBR-152C(149)SB

220	2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640	1426	FIELD OFFICE	1.000	EA
641	1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 740  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PAYNE

CONTRACT ID : 080163  
 PCN : 2452904  
 PROJECTS : SBR-160B(172)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 90  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

BRIDGE REHABILITATION SH-33: OVER LOST CREEK,  
 APPROXIMATELY 1.5 MILES EAST OF US-177 SOUTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SBR-160B(172)SB			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	100.000	CY
202(E)	4781 UNCLASSIFIED BORROW (TOPSOIL)	180.000	CY
223	2801 TEMPORARY SILT FENCE	1,400.000	LF
230(A)	2806 SOLID SLAB SODDING	1,600.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.000	AC
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	20.000	TON
407	0250 TACK COAT	108.000	GAL
408	5774 PRIME COAT	98.000	GAL
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	130.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	148.000	TON
417	4659 (PL)FOG SEAL	148.000	GAL
417	5267 COLD MILLING PAVEMENT	1,468.000	SY
509(D)	0325 CLASS C CONCRETE	6.000	CY
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	670.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
629(E)	5048 REMOVE AND RESET MAILBOX	5.000	EA
890A/B	8756 (PL)REMOVE & RESET EXISTING SIGNS	6.000	EA
SECTION NO. 0002 BRIDGE A - SBR-160B(172)SB			
501(G)	6309 CLSM BACKFILL	32.000	CY
504(A)	1304 APPROACH SLAB	234.200	SY
504(C)	6250 SEALED EXPANSION JOINT	106.400	LF
504(E)	6245 CONCRETE RAIL (TR4)	436.000	LF
506(A)	6005 STRUCTURAL STEEL A36	4,350.000	LB
509(A)	1326 CLASS AA CONCRETE	198.000	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	55,670.000	LB
512(A)	1323 PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B)	6303 COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	308.000	SY
521(A)	6210 PNEUMATICALLY PLACED MORTAR	10.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	382.000	LF
523(B)	6560 (SP) SEALER RESIN	8.000	GAL
535	6163 (PL)REMOVE & REINSTALL DIAPHRAMS	20.000	EA
535	6347 (PL)MODIFY EXPANSION BEARINGS	12.000	EA
540	4500 (PL)REPAIR BRIDGE ITEMS	1.000	LSUM
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	740.000	TON

CALL ORDER : 740  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PAYNE

CONTRACT ID : 080163  
 PCN : 2452904  
 PROJECTS : SBR-160B(172)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 90  
 RES. ENG.: TED ZACHARY, PERRY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE A - SBR-160B(172)SB			
601(A-2)1355	TYPE I-A FILTER BLANKET	240.000	TON
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
619(B) 2510	(PL)REMOVAL OF BRIDGE ITEM (TYPE A)	1.000	LSUM
SECTION NO. 0003 TRAFFIC OPERATIONS - SBR-160B(172)SB			
627(O) 4410	REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	1,643.000	LF
627(P) 4425	RENTED PORT.TYPE PREC.CONC.MED. BARR.	1,643.000	LF
823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	180.000	SD
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	16,512.000	LF
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	144.000	LF
856(G) 8890	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	1,366.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,544.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	2,700.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	360.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,530.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	360.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	2,700.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,330.000	SD
880(F) 8878	DRUMS	3,330.000	SD
SECTION NO. 0004 STAKING - SBR-160B(172)SB			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION - SBR-160B(172)SB			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 760  
 LETTING DATE : May 15, 2008  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TULSA

CONTRACT ID : 080266  
 PCN : 2544004  
 PROJECTS : SBR-172N(410)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 30.35  
 CALENDAR DAYS : 120  
 TIME 'B' BID : 7500 /DAY  
 RES. ENG.: BRUCE ARNOLD, TULSA

## CONTRACT DESCRIPTION:

BRIDGE REDECKING & REHABILITATION I-244: OVER 89TH AVE.  
 IN TULSA.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
407	0250 TACK COAT	268.000	GAL
411(S5)	5965 (SP)ASPH.CONC.,TYPE S5(PG 76-28 OK)	600.000	TON
619(B)	4780 REMOVAL OF GUARD RAIL	155.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	100.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	2.000	EA
SECTION NO. 0002 BRIDGE 'A'			
504(A)	1304 APPROACH SLAB	486.600	SY
504(C)	6250 SEALED EXPANSION JOINT	158.700	LF
504(F)	6190 42" F-SHAPED PARAPET	368.200	LF
509(A)	1326 CLASS AA CONCRETE	266.000	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	57,300.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	273.600	SY
521(A)	6210 PNEUMATICALLY PLACED MORTAR	24.000	SY
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC CONTROL			
627(O)	4410 REL.OF RENTED PORT.PREC.CONC.MED.BARRIER	670.000	LF
627(P)	4425 RENTED PORT.TYPE PREC.CONC.MED. BARR.	850.000	LF
856(C)	8851 REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	6,150.000	LF
859(A)	8006 PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	1,600.000	LF
870(A)	8485 SAND FILLED IMPACT ATTEN.MODULE	120.000	SD
880(A)	8812 ARROW DISPLAY(TYPE C)	180.000	SD
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	176.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	416.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,320.000	SD
880(C)	8842 BARRICADES(TYPE III)	480.000	SD
880(D)	8854 VERTICAL PANELS	2,100.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	2,032.000	SD
880(F)	8878 DRUMS	9,400.000	SD
880(I)	8902 FLAGGER	28.000	SD
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0004 TRAFFIC SIGNING AND STRIPING			
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,600.000	LF

CALL ORDER : 760  
LETTING DATE : May 15, 2008  
LETTING TIME : 10:30 A.M.  
COUNTIES : TULSA

CONTRACT ID : 080266  
PCN : 2544004  
PROJECTS : SBR-172N(410)SB  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 30.35  
CALENDAR DAYS : 120  
TIME 'B' BID : 7500 /DAY  
RES. ENG.: BRUCE ARNOLD, TULSA

SECTION NO. 0005	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0006	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>LOHMAN FENCING</b> Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>Mr. Jerod Neil Smith</b> 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		X

And those federally debarred and/or suspended contractors which are listed on [www.epls.gov](http://www.epls.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)

**BID OPENING OF -- May 15 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex #: _____
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	CADDO	020	BRO-108D(137)CO	22324(04)		\$25.00	7.00 + 0.59	4
2	CLEVELAND	040	STPG-114A(162)AG	23062(04)		\$25.00	3.00 + 0.25	0
3	COTTON	060	BRO-117D(052)CO	23712(04)		\$25.00	6.00 + 0.50	3
4	GARVIN	120	BRO-125D(144)CO	23642(04)		\$25.00	10.00 + 0.84	5
5	JEFFERSON	220	BRO-134D(060)CO	23650(04)		\$25.00	6.00 + 0.50	3
6	LOVE	221	BRFY-143C(057)	20963(04)		\$25.00	45.00 + 3.77	37
7	JEFFERSON / LOVE	222	BRO-134D(060)CO BRFY-143C(057)	23650(04)C 20963(04)C		\$25.00	51.00 + 4.27	40
8	LINCOLN	260	BRO-141D(117)CO	20730(04)		\$25.00	9.00 + 0.75	2
9	MUSKOGEE / OKMULGEE / SEQUOYAH	320	BPMY-NBIP(389)3B	24394(05)		\$25.00	10.00 + 0.84	0
10	OKLAHOMA	330	OKCY-XTWN(055)SG	17428(66)		\$25.00	139.00 + 11.64	17
11	OKLAHOMA	340	IMY-0240-1(354)004MS	25575(04)		\$25.00	No Charge	0
12	PAYNE	380	HSIPY-160B(156)TR	23390(04)		\$25.00	23.00 + 1.93	7
13	PITTSBURG	400	STPY-161A(212)3R	24934(04)		\$25.00	No Charge	0
14	POTTAWATOMIE	420	SEC117-163E(222)SG	24941(04)		\$25.00	No Charge	0
15	STEPHENS	460	NHY-021N(042)JHP NHY-021N(048)HP	20316(14) 20316(17)		\$25.00	49.00 + 4.10	19
16	TEXAS	520	NHY-008N(077)	25577(04)		\$25.00	12.00 + 1.01	0
17	TULSA	540	IM-0044-2(470)227SG	06374(75)		\$25.00	No Charge	0
18	TULSA	541	NHY-014N(078)RW	17387(07)		\$25.00	No Charge	0
19	TULSA	560	NHG-014N(070)TR	24155(04)		\$25.00	11.00 + 0.92	0
20	TULSA	561	SSP-172N(353)SS	24158(04)		\$25.00	19.00 + 1.59	0
21	TULSA	562	NHG-014N(070)TR SSP-172N(353)SS	24155(04)C 24158(04)C		\$25.00	30.00 + 2.51	0
22	TULSA	580	NHG-030N(063)TR	25392(04)		\$25.00	41.50 + 3.48	0
23	TULSA	581	STPG-172A(403)TR	25392(07)		\$25.00	23.00 + 1.93	0
24	TULSA	582	NHG-030N(063)TR STPG-172A(403)TR	25392(04)C 25392(07)C		\$25.00	64.50 + 5.41	0
25	WOODWARD	601	BRO-177D(071)CO	22894(04)		\$25.00	12.00 + 1.01	5

**BID OPENING OF -- May 15 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	CANADIAN	610	SBR-109N(132)SB	24513(04)		\$25.00	13.00 + 1.09	0
27	OKLAHOMA	611	SBR-155N(617)SB	24527(04)		\$25.00	18.00 + 1.51	0
28	CANADIAN / OKLAHOMA	612	SBR-109N(132)SB SBR-155N(617)SB	24513(04)C 24527(04)C		\$25.00	31.00 + 2.60	0
29	KAY	660	SBR-136C(150)SB	24518(04)		\$25.00	24.00 + 2.01	0
30	NOBLE	680	SBR-152C(148)SB	24525(04)		\$25.00	29.00 + 2.43	0
31	NOBLE	700	SBR-152C(149)SB	24525(05)		\$25.00	23.00 + 1.93	0
32	NOBLE	702	SBR-152C(148)SB SBR-152C(149)SB	24525(04)C 24525(05)C		\$25.00	52.00 + 4.36	0
33	PAYNE	740	SBR-160B(172)SB	24529(04)		\$25.00	26.00 + 2.18	0
34	TULSA	760	SBR-172N(410)SB	25440(04)		\$25.00	28.00 + 2.35	0