

## NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

## REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR [www.bidx.com](http://www.bidx.com)

## Notice

Electronic bid packages are available for the [March 20, 2008](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [February 28, 2008](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [March 7, 2008](#) concerning this [March](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

*Office Engineer Division at 405-522-0972*

or emailed to:

[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)

Please include words "*Pre-bid question(s)*" in the subject line.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

REMINDER

The Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ  
Environmental Complaints and Local Services  
Storm Water Unit  
P.O. Box 1677  
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**  
**<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Email, Fax and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[AWilliams@odot.org](mailto:AWilliams@odot.org)**

## **Oklahoma Department of Transportation Notice to Contractors — March 20, 2008 Letting**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. March 20, 2008, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21<sup>st</sup> Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 020  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BEAVER

**Contract ID:** 080133  
**PCN:** 22040(04)  
**Projects:** BRO-104D(039)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: (EW-23) OVER BULL CREEK, 4.0 MILE NORTH AND 3.9 MILE WEST OF THE US-412/US-83 JUNCTION. PROJECT LENGTH: 0.188 MILE

---

**Call Order:** 040  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 080153  
**PCN:** 21320(04)  
**Projects:** STP-105B(083)UR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$16.26  
**Calendar Days:** 200

**Contract Description:** GRADE-DRAIN-SURFACE — CITY STREET (20<sup>TH</sup> STREET): FROM OILFIELD DRIVE TO RANDALL AVENUE IN ELK CITY. PROJECT LENGTH = 0.65 MILES

---

**Call Order:** 060  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CHOCTAW

**Contract ID:** 080134  
**PCN:** 23192(04)  
**Projects:** SSP-112C(067)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$48.77  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — SH-147: OVER SPENCER CREEK APPROXIMATELY 0.6 MILES SOUTH OF PUSHMATAHA COUNTY LINE, EXTEND NORTH. PROJECT LENGTH: 0.601 MILE

---

**Call Order:** 100  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** COMANCHE

**Contract ID:** 080135  
**PCN:** 20299(04)  
**Projects:** BRIY-0044-1(069)043  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$99.71  
**Calendar Days:** 300  
**Time 'B' Bid:** \$4000/DAY

**Contract Description:** BRIDGE AND APPROACHES — I-44: BRIDGES AT MEDICINE BLUFF CREEK, APPROXIMATELY 2.0 MILES NORTH OF US-62. PROJECT LENGTH = 0.376 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 120  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CUSTER  
DEWEY

**Contract ID:** 080072  
**PCN:** 18779(04)  
**Projects:** STPY-120B(050)

**DBE/WBE Goals:** 10.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$48.77  
**Calendar Days:** 215

**Contract Description:** GRADE, DRAIN, AND EROSION CONTROL — SH-34: BEGIN APPROXIMATELY 5.0 MILES SOUTH OF CUSTER AND DEWEY COUNTY LINE AND EXTEND NORTH. PROJECT LENGTH: 6.473 MILE

---

**Call Order:** 130  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CUSTER

**Contract ID:** 080213  
**PCN:** 22007(04)  
**Projects:** BRF-120C(104)CO  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$14.09  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER ROUGH CREEK, 2.5 MILES WEST AND 4.4 MILES NORTH OF THOMAS, ON NS-236. PROJECT LENGTH = 0.142 MILES

---

**Call Order:** 160  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** KIOWA

**Contract ID:** 080137  
**PCN:** 22662(04)  
**Projects:** BRO-138D(099)CO  
**DBE/WBE Goals:** 3.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER UNNAMED TRIBUTARY OF RAINY MOUNTAIN CR, 2.0 MILES WEST AND 2.1 MILES NORTH OF GOTEBO, ON NS-229. PROJECT LENGTH = 0.1510 MILES

---

**Call Order:** 170  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** LINCOLN

**Contract ID:** 080178  
**PCN:** 12539(30)  
**Projects:** NHY-012N(104)SP  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$33.60  
**Calendar Days:** 75  
**Time 'B' Bid:** \$3000/DAY

**Contract Description:** GRADE, DRAIN AND SURFACE — SH-99: FROM EW 91, EXTEND NORTH TO SH-66, IN STROUD. PROJECT LENGTH = 6.187 KM

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 200  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 080168  
**PCN:** 20474(04)  
**Projects:** STP-155C(387)AG  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$79.11  
**Calendar Days:** 265

**Contract Description:** GRADE, DRAIN, SURFACE AND BRIDGE — CITY STREET: COVELL ROAD FROM THOMAS DR. TO BROADWAY. BOULEVARD FROM JUST NORTH OF COVELL ROAD, EXTEND NORTH. PROJECT LENGTH = 0.843 KM

---

**Call Order:** 220  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 080008  
**PCN:** 22322(04)  
**Projects:** STP-155A(485)AG  
**DBE/WBE Goals:** 9.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$104.04  
**Calendar Days:** 300

**Contract Description:** GRADE, DRAIN, SURFACE, BRIDGE AND SIGNALIZATION — CITY STREETS: NW 178<sup>TH</sup> ST, BEG W OF PENNSYLVANIA AVE EXT E. PENNSYLVANIA AVE & WESTERN AVE BEG S OF 178 TH ST, EXT N. PROJECT LENGTH = 1.256 MILES

---

**Call Order:** 240  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** POTTAWATOMIE

**Contract ID:** 080166  
**PCN:** 24091(05)  
**Projects:** IMY-0040-5(403)185TR  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$66.11  
**Calendar Days:** 120

**Contract Description:** GRADING, DRAINAGE, SURFACING, STRIPING & LIGHTING — I-40: BEGIN 0.40 MILE WEST OF SH-3E (KICKAPOO AVENUE), EXTEND EAST TO 1.2 MILE EAST OF SH-18 (HARRISON AVENUE). PROJECT LENGTH: 2.064 MILE

---

**Call Order:** 250  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** ROGERS  
TULSA  
WAGONER

**Contract ID:** 080177  
**PCN:** 20290(08)  
**Projects:** IMY-0044-2(468)239RW  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 120

**Contract Description:** RIGHT-OF-WAY CLEARANCE CONTRACT — I-44: AT SH-167 (193<sup>RD</sup> STREET) INTERCHANGE IN THE CITY OF TULSA.

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 260  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** SEQUOYAH

**Contract ID:** 080139  
**PCN:** 17670(05)  
**Projects:** NHY-033N(012)  
**DBE/WBE Goals:** 7.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$68.28  
**Calendar Days:** 245

**Contract Description:** SURFACE — US-59: BEGIN 2.7 MILES SOUTH OF I-40, EXTEND SOUTH. PROJECT LENGTH = 2.968 MILES

---

**Call Order:** 280  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** STEPHENS

**Contract ID:** 080100  
**PCN:** 24937(04)  
**Projects:** NHY-021N(047)3R  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 45

**Contract Description:** RESURFACE (MILL & ASPHALT OVERLAY) — SH-7: BEGIN 4.9 MILES EAST OF COMANCHE COUNTY LINE, EXTEND EAST (EASTBOUND LANES ONLY). PROJECT LENGTH = 5.10 MILES

---

**Call Order:** 300  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080140  
**PCN:** 24154(04)  
**Projects:** NHY-014N(069)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$6.50  
**Calendar Days:** 180

**Contract Description:** PAVEMENT REHABILITATION — US-75: BEGIN NORTH OF I-244 AND EXTEND NORTH TO 56<sup>TH</sup> STREET NORTH (SOUTHBOUND ONLY). PROJECT LENGTH: 5.57 MILE

---

**Call Order:** 320  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080141  
**PCN:** 25081(04)  
**Projects:** IMG-0044-2(465)230TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$34.68  
**Calendar Days:** 120

**Contract Description:** STRIPING AND PAVEMENT MARKING — I-44: BEGIN AT MILE MARKER 230, EXTEND NORTH TO I-244 JCT.

---

**Call Order:** 321  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080142  
**PCN:** 25082(04)  
**Projects:** IMG-0244-2(466)000TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$15.17  
**Calendar Days:** 120

**Contract Description:** STRIPING AND PAVEMENT MARKING — I-244: BEGIN AT I-44 JCT, EXTEND NORTHEAST TO US-75 JCT. PROJECT LENGTH = 3.0 MILES

---



**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 322  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080143  
**PCN:** 25083(04)  
**Projects:** NHY-030N(062)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$65.57  
**Calendar Days:** 120

**Contract Description:** STRIPING AND PAVEMENT MARKING — US-169: AT VARIOUS LOCATIONS ALONG US-169 IN TULSA. PROJECT LENGTH = 9.50 MILES

---

**Call Order:** 323  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080169  
**PCN:** 25081(04)C, 25082(04)C, 25083(04)C  
**Projects:** IMG-0044-2(465)230TR, IMG-0244-2(466)000TR, NHY-030N(062)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$115.42  
**Calendar Days:** 270

**Contract Description:** STRIPING AND PAVEMENT MARKING — I-44/I-244: BEGIN AT MILE MARKER 230, EXT N TO US-75 JCT. US-169: AT VARIOUS LOCATIONS ALONG US-169, IN TULSA. PROJECT LENGTH = 18.50 MILES

---

**Call Order:** 340  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** WAGONER

**Contract ID:** 080065  
**PCN:** 23605(04)  
**Projects:** STP-173B(122)IG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 90

**Contract Description:** SAFETY IMPROVEMENT (SIDEWALKS) — CITY STREET: 141<sup>ST</sup> STREET FROM 283<sup>RD</sup> TO SH-51 IN THE CITY OF COWETA. PROJECT LENGTH = 0.5920 MILES

---

**Call Order:** 360  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 080170  
**PCN:** 24469(04), 24469(05)  
**Projects:** SBR-105C(151)SB, SBR-105C(152)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$29.26  
**Calendar Days:** 120

**Contract Description:** BRIDGE REHABILITATION — SH-6: OVER BUFFALO CR. APPROX. 1.5 MILES EAST OF SH-152. SH-6: OVER STARVATION CR. APPROX. 4.6 MILES EAST OF SH-152. PROJECT LENGTH = 0.23 MILES

---

**Call Order:** 380  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 080173  
**PCN:** 24470(04)  
**Projects:** SBR-105N(153)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$5.42  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — I-40: OVER THE NORTH FORK OF RED RIVER NEAR SAYRE, (WESTBOUND ONLY). PROJECT LENGTH = 0.25 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 400  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 080175  
**PCN:** 24871(04)  
**Projects:** SBR-105N(159)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$20.59  
**Calendar Days:** 150

**Contract Description:** BRIDGE REPAIR — I-40: WESTBOUND BRIDGE AT I-40B AND RR UNDERPASS, APPROXIMATELY 4.0 MILE EAST OF ERICK.

---

**Call Order:** 401  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 080218  
**PCN:** 24469(04)C, 24469(05)C, 24470(04)C, 24871(04)C  
**Projects:** SBR-105C(151)SB, SBR-105C(152)SB,  
SBR-105N(153)SB, SBR-105N(159)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$55.27  
**Calendar Days:** 300

**Contract Description:** BRIDGE REHABILITATION — SH-6: OVER BUFFALO AND STARVATION CREEK E OF SH-152. I-40: OVER N FORK OF RED RIVER, & I-40B & RR UNDERPASS (WB ONLY). PROJECT LENGTH = 0.480 MILES

---

**Call Order:** 420  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CADDO

**Contract ID:** 080144  
**PCN:** 24473(04)  
**Projects:** SSR-108B(176)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 45

**Contract Description:** RESURFACE — US-62: BEGIN AT COMANCHE COUNTY LINE, EXTEND NORTH TO APACHE. PROJECT LENGTH: 2.90 MILE

---

**Call Order:** 440  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** ELLIS

**Contract ID:** 070452  
**PCN:** 22930(04)  
**Projects:** SBR-123C(046)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Completion Date:** 08/17/08

**Contract Description:** BRIDGE REDECKING AND REHABILITATION — SH-46: OVER WOLF CREEK NORTH OF GAGE. PROJECT LENGTH = 0.104 MILES

---

**Call Order:** 460  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** GRADY

**Contract ID:** 080145  
**PCN:** 25016(04)  
**Projects:** SSR-126B(133)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE — US-62: BEGIN AT THE US-81 JUNCTION, EXTEND EAST. PROJECT LENGTH; 1.13 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 480  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES

**Contract ID:** 080146  
**PCN:** 24516(04)  
**Projects:** SBR-132N(102)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — US-75: OVER C, R, I, & P RAILROAD APPROXIMATELY 0.1 MILE NORTH OF US-270. PROJECT LENGTH = 0.070 MILE

---

**Call Order:** 481  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES

**Contract ID:** 080147  
**PCN:** 24516(05)  
**Projects:** SBR-132N(103)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 120

**Contract Description:** BRIDGE REHABILITATION — US-75: OVER US-270 AND ABANDONED RAILROAD IN CALVIN. PROJECT LENGTH = 0.140 MILES

---

**Call Order:** 482  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES

**Contract ID:** 080174  
**PCN:** 24516(04)C, 24516(05)C  
**Projects:** SBR-132N(102)SB, SBR-132N(103)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$20.60  
**Calendar Days:** 180

**Contract Description:** BRIDGE REHABILITATION — US-75: OVER C, R, I, & P RR APPROX 0.1 MILE N OF US-270. US-75: OVER US-270 AND ABANDONED RR IN CALVIN. PROJECT LENGTH = 0.210 MILE

---

**Call Order:** 500  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** JOHNSTON

**Contract ID:** 080148  
**PCN:** 24517(04)  
**Projects:** SBR-135C(101)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 90

**Contract Description:** BRIDGE REPAIR — SH-7D: OVER DELAWARE CREEK, APPROX. 0.7 MILE NORTH OF SH-7. PROJECT LENGTH = 0.067 MILES

---

**Call Order:** 520  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** LEFLORE

**Contract ID:** 080149  
**PCN:** 24879(04)  
**Projects:** SBR-140A(159)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$33.60  
**Calendar Days:** 150

**Contract Description:** BRIDGE REHABILITATION — US-59: OVER CEDAR CREEK AND CEDAR CREEK OVERFLOW APPROX. 5.5 AND 5.6 MILES NW OF US-259.

---

**Oklahoma Department of Transportation  
Notice to Contractors — March 20, 2008 Letting**

**Call Order:** 540  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKFUSKEE

**Contract ID:** 080150  
**PCN:** 24526(04)  
**Projects:** SBR-154N(106)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — I-40: UNDER CLEARVIEW ROAD APPROX. 2.7 MILES NORTH OF THE CITY OF CLEARVIEW. PROJECT LENGTH = 0.135 MILES

---

**Call Order:** 560  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKMULGEE

**Contract ID:** 080151  
**PCN:** 24528(04)  
**Projects:** SBR-156B(140)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$16.26  
**Calendar Days:** 120

**Contract Description:** BRIDGE REHABILITATION — US-266: OVER COAL CREEK APPROXIMATELY 0.6 MILE EAST OF US-62.

---

**Call Order:** 580  
**Letting Date:** March 20, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** WOODWARD

**Contract ID:** 080152  
**PCN:** 24584(04)  
**Projects:** SBR-177N(089)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Calendar Days:** 30

**Contract Description:** BRIDGE REHABILITATION — US-412: OVER THE NORTH CANADIAN APPROXIMATELY 3.0 MILE WEST OF SH-50 SOUTH.

---



# List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>LOHMAN FENCING</b> Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>Mr. Jerod Neil Smith</b> 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		X

**BID OPENING OF – March 20 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex   #: _____
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	BEAVER	020	BRO-104D(039)CO	22040(04)		\$25.00	9.00 + 0.75	2
2	BECKHAM	040	STP-105B(083)UR	21320(04)		\$25.00	15.00 + 1.26	10
3	CHOCTAW	060	SSP-112C(067)SS	23192(04)		\$25.00	45.00 + 3.77	11
4	COMANCHE	100	BRIY-0044-1(069)043	20299(04)		\$25.00	92.00 + 7.71	10
5	CUSTER / DEWEY	120	STPY-120B(050)	18779(04)		\$25.00	45.00 + 3.77	74
6	CUSTER	130	BRF-120C(104)CO	22007(04)		\$25.00	13.00 + 1.09	4
7	KIOWA	160	BRO-138D(099)CO	22662(04)		\$25.00	11.00 + 0.92	2
8	LINCOLN	170	NHY-012N(104)SP	12539(30)		\$25.00	31.00 + 2.60	10
9	OKLAHOMA	200	STP-155C(387)AG	20474(04)		\$25.00	73.00 + 6.11	33
10	OKLAHOMA	220	STP-155A(485)AG	22322(04)		\$25.00	96.00 + 8.04	53
11	POTTAWATOMIE	240	IMY-0040-5(403)185TR	24091(05)		\$25.00	61.00 + 5.11	14
12	ROGERS / TULSA / WAGONER	250	IMY-0044-2(468)239RW	20290(08)		\$25.00	No Charge	0
13	SEQUOYAH	260	NHY-033N(012)	17670(05)		\$25.00	63.00 + 5.28	65
14	STEPHENS	280	NHY-021N(047)3R	24937(04)		\$25.00	No Charge	0
15	TULSA	300	NHY-014N(069)	24154(04)		\$25.00	6.00 + 0.50	0
16	TULSA	320	IMG-0044-2(465)230TR	25081(04)		\$25.00	32.00 + 2.68	0
17	TULSA	321	IMG-0244-2(466)000TR	25082(04)		\$25.00	14.00 + 1.17	0
18	TULSA	322	NHY-030N(062)TR	25083(04)		\$25.00	60.50 + 5.07	0
19	TULSA	323	IMG-0044-2(465)230TR IMG-0244-2(466)000TR NHY-030N(062)TR	25081(04)C 25082(04)C 25083(04)C		\$25.00	106.50 + 8.92	0
20	WAGONER	340	STP-173B(122)IG	23605(04)		\$25.00	12.00 + 1.01	0
21	BECKHAM	360	SBR-105C(151)SB SBR-105C(152)SB	24469(04) 24469(05)		\$25.00	27.00 + 2.26	0
22	BECKHAM	380	SBR-105N(153)SB	24470(04)		\$25.00	5.00 + 0.42	0
23	BECKHAM	400	SBR-105N(159)SB	24871(04)		\$25.00	19.00 + 1.59	0
24	BECKHAM	401	SBR-105C(151)SB SBR-105C(152)SB SBR-105N(153)SB SBR-105N(159)SB	24469(04)C 24469(05)C 24470(04)C 24871(04)C		\$25.00	51.00 + 4.27	0

**BID OPENING OF – March 20 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
25	CADDO	420	SSR-108B(176)SR	24473(04)		\$25.00	No Charge	0
26	ELLIS	440	SBR-123C(046)SB	22930(04)		\$25.00	8.00 + 0.67	0
27	GRADY	460	SSR-126B(133)SR	25016(04)		\$25.00	No Charge	0
28	HUGHES	480	SBR-132N(102)SB	24516(04)		\$25.00	7.00 + 0.59	0
29	HUGHES	481	SBR-132N(103)SB	24516(05)		\$25.00	12.00 + 1.01	0
30	HUGHES	482	SBR-132N(102)SB SBR-132N(103)SB	24516(04)C 24516(05)C		\$25.00	19.00 + 1.60	0
31	JOHNSTON	500	SBR-135C(101)SB	24517(04)		\$25.00	7.00 + 0.59	0
32	LEFLORE	520	SBR-140A(159)SB	24879(04)		\$25.00	31.00 + 2.60	0
33	OKFUSKEE	540	SBR-154N(106)SB	24526(04)		\$25.00	12.00 + 1.01	0
34	OKMULGEE	560	SBR-156B(140)SB	24528(04)		\$25.00	15.00 + 1.26	0
35	WOODWARD	580	SBR-177N(089)SB	24584(04)		\$25.00	8.00 + 0.67	0