

NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR WWW.BIDX.COM

Notice

Electronic bid packages are available for the [April 17, 2008](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [March 27, 2008](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [April 4, 2008](#) concerning this [April](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words ***“Pre-bid question(s)”*** in the subject line.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

REMINDER

The Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ
Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:
<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

AWilliams@odot.org

Oklahoma Department of Transportation Notice to Contractors — April 17, 2008 Letting

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. April 17, 2008, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 010
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CADDO
CANADIAN

Contract ID: 080217
PCN: 24136(04)
Projects: IMG-0040-4(418)101TR

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Completion Date: 08/30/08

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILEPOST 101, EXTEND EAST TO MILEPOST 106.

Call Order: 015
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CADDO

Contract ID: 080030
PCN: 25281(04)

Projects: SAP-108D(199)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: GRADE, DRAIN & SURFACE — PARK ACCESS ROAD: BEGIN 0.75 MILES FROM THE US-281/RED ROCK CANYON STATE PARK ENTRANCE.

Call Order: 040
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CARTER

Contract ID: 080154
PCN: 20231(09)

Projects: STPY-110B(211)RW
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 150

Contract Description: RIGHT-OF-WAY CLEARANCE — SH-199: FROM 4.8 MILES WEST OF US-177, EXTEND EAST.

Call Order: 060
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CHOCTAW

Contract ID: 080179
PCN: 20690(04)

Projects: BRO-112D(052)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD (EW-211): OVER HORSE CREEK, 1.0 MILE NORTH AND 1.8 MILES EAST OF GRANT. PROJECT LENGTH = 0.236 MILES

Call Order: 080
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 080156
PCN: 22022(06)

Projects: BRFY-NBIP(398)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 45

Contract Description: BRIDGE PAINTING — CITY STREET; 12TH ST. OVER I-35 IN MOORE.

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 100
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 080180
PCN: 22119(04)
Projects: STP-114B(139)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$65.03
Calendar Days: 160

Contract Description: GRADE, DRAIN, SURFACE & TRAFFIC SIGNALS — CITY STREET (36TH AVENUE NW): BETWEEN ROBINSON STREET AND MAIN STREET IN NORMAN. PROJECT LENGTH = 0.373 MILES

Call Order: 140
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 080212
PCN: 24279(04)
Projects: STP-114B(194)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 60

Contract Description: RESURFACE — CITY STREET: ROBINSON STREET BETWEEN 24TH AVENUE NW AND CANTERBURY AVENUE IN THE CITY OF NORMAN. PROJECT LENGTH = 0.653 MILES

Call Order: 160
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 080206
PCN: 24283(04)
Projects: STPG-114B(198)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 90

Contract Description: LIGHTING — CITY STREET (24TH AVENUE NW): BETWEEN ROCK CREEK ROAD AND TECUMSEH ROAD, IN THE CITY OF NORMAN. PROJECT LENGTH = 1.396 MILES

Call Order: 180
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CREEK
NOWATA
OTTAWA
ROGERS

Contract ID: 080158
PCN: 23185(05)
Projects: BRFY-119C(177)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 45

Contract Description: BRIDGE WATERPROOFING(SILANE)—US-75A/US-60/SH-88: AT VARIOUS LOCATIONS IN DIVISION VIII.

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 200
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: GARFIELD

Contract ID: 080111
PCN: 23740(04)
Projects: BRO-124D(099)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 90

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD; OVER UNNAMED CREEK, 4.4 MILES WEST AND 1.7 MILES SOUTH OF FAIRMONT ON EW-47. PROJECT LENGTH = 0.107 MILE

Call Order: 220
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: GARVIN
SEMINOLE

Contract ID: 080159
PCN: 18003(04), 18004(04), 18007(04), 19489(04)
Projects: IMY-NBIP-0(202)000, BHIY-NBIP-0(204)000,
IMY-NBIP-0(208)000, BHFY-NBIP(270)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$20.59
Calendar Days: 205

Contract Description: BRIDGE PAINTING — I-40/I-35/SH-59B: VARIOUS LOCATIONS IN DIVISION III.

Call Order: 240
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: GARVIN
SEMINOLE

Contract ID: 080160
PCN: 18003(05), 18004(05), 18007(05), 19489(05)
Projects: IMY-0035-2(265)074, BHIY-0035-2(267)070,
IMY-0040-5(359)211, BHFY-125C(082)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$26.01
Calendar Days: 165

Contract Description: JOINT SEAL/REPAIR — I-40/I-35/SH-59B: AT VARIOUS LOCATIONS IN DIVISION III.

Call Order: 250
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: GREER
KIOWA

Contract ID: 080136
PCN: 10101(07)
Projects: STPY-128B(006)
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$47.69
Calendar Days: 300

Contract Description: SURFACE — SH-6: BEGIN 5.0 MI NORTH OF THE SH-6/SH-9 JCT., EXTEND NORTH ON NEW ALIGNMENT. PROJECT LENGTH = 5.990 KM

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 255
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: HARMON

Contract ID: 080256
PCN: 24939(04)
Projects: STP-129C(037)DC
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$45.52
Calendar Days: 150

Contract Description: GRADE AND DRAIN — COUNTY ROAD (NS-183): BEG AT US-62/NS-183 INTERSECTION, EXT S.TO EW-168, THEN TO NS-184 EAST, THEN EXT S. ON NS-184. PROJECT LENGTH = 8.002 MILES

Call Order: 280
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: KAY

Contract ID: 080183
PCN: 24140(04)
Projects: IMG-0035-4(214)209TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-35; BEGIN AT MILE MARKER 209 AND EXTEND NORTH TO MILE MARKER 214.

Call Order: 300
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 080191
PCN: 23144(05)
Projects: BRFY-140C(164)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 30

Contract Description: SILANE TREATMENT — SH-128/SH-112; VARIOUS LOCATIONS IN DIVISION II.

Call Order: 320
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: LINCOLN

Contract ID: 080184
PCN: 13403(08)
Projects: STPY-141C(165)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$33.60
Calendar Days: 360

Contract Description: LANDSCAPING (ENVIRONMENTAL MITIGATION & EROSION CONTROL) — SH-18: APPROX. 9.3 MILES NORTH OF JCT OF US-62, EXT. NORTH. CONTRACTOR PREQUALIFICATION IS NOT REQUIRED

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 410
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: LOGAN

Contract ID: 080086
PCN: 25061(04)
Projects: IMG-0035-4(223)146TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 35

Contract Description: STRIPING AND PAVEMENT MARKING — I-35: FROM MILE MARKER 146.7, EXTEND NORTH. PROJECT LENGTH: 5.80 MILES

Call Order: 411
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 080110
PCN: 23887(04)
Projects: NHS-025N(005)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$44.43
Calendar Days: 70

Contract Description: STRIPING AND PAVEMENT MARKING — SH-74: FROM SH-66 EXTEND NORTH TO 0.5 MILES NORTH OF MEMORIAL ROAD. PROJECT LENGTH: 7.00 MILES

Call Order: 412
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 080095
PCN: 25062(04)
Projects: IMG-0035-3(296)126TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$46.06
Calendar Days: 70

Contract Description: TRAFFIC STRIPING — I-35: BETWEEN MILE MARKER 126 TO 128 AND BETWEEN 133 TO 138 (INCLUDING RAMPS). PROJECT LENGTH: 7.00 MILES

Call Order: 413
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: LOGAN
OKLAHOMA

Contract ID: 080129
PCN: 25061(04)C, 23887(04)C, 25062(04)C
Projects: IMG-0035-4(223)146TR, NHS-025N(005)TR,
IMG-0035-3(296)126TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$108.91
Calendar Days: 150

Contract Description: STRIPING AND PAVEMENT MARKING — I-35: MULTIPLE LOCATIONS BETWEEN MM 126 & MM 152.5. SH-74: FROM SH-66 TO 0.5 MILES NORTH OF MEMORIAL ROAD. PROJECT LENGTH: 19.80 MILES

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 420
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: MCCLAIN

Contract ID: 080171
PCN: 21140(04)
Projects: BRO-144D(075)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD; OVER CRINER CREEK, 3.0 MILES SOUTH AND 0.5 MILES EAST OF CRINER. PROJECT LENGTH = 0.270 MILE

Call Order: 440
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 080207
PCN: 23105(05)
Projects: BRFY-146C(105)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$5.42
Calendar Days: 30

Contract Description: BRIDGE WATERPROOF SEAL (SILANE) — I-40: OVER DEEP FORK CANADIAN RIVER, 15.4 MILES EAST OF OKMULGEE COUNTY LINE.

Call Order: 460
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: NOWATA

Contract ID: 080189
PCN: 23420(04)
Projects: CB-153D(143)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 150

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER CALIFORNIA CREEK APPROX. 0.5 MILE SOUTH AND 3.5 MILE WEST OF US-169/SH-10 EAST JCT. LENGTH = 0.213 MILES
CONTRACTOR PREQUALIFICATION NOT REQUIRED

Call Order: 480
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 080190
PCN: 14964(10)
Projects: STPY-155C(653)RW
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 120

Contract Description: RIGHT-OF-WAY CLEARANCE — SH 74: FROM NW 164TH STREET NORTH TO NW 206TH STREET (COVELL ROAD).

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 530
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 080215
PCN: 23516(04)
Projects: STPG-155F(562)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$26.01
Calendar Days: 30

Contract Description: STRIPING AND PAVEMENT MARKING — CITY STREET: VARIOUS LOCATIONS IN THE CITY OF MIDWEST CITY.

Call Order: 532
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: PONTOTOC

Contract ID: 080122
PCN: 21833(04)
Projects: STP-162C(117)CO
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Completion Date: 10/01/08

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — COUNTY ROAD: NS-361 (LOVELADY ROAD) BEGIN APPROXIMATELY 3 MILES NORTH AND 3.2 MILES WEST OF STONEWALL, EXTEND NORTH. PROJECT LENGTH: 1.457 MILE

Call Order: 535
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CLEVELAND
GARVIN
LINCOLN
PONTOTOC
POTTAWATOMIE
SEMINOLE

Contract ID: 080216
PCN: 22973(06)
Projects: BRFY-162C(168)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 28

Contract Description: BRIDGE WATERPROOFING (SILANE) — SH-66B/SH-102/SH-99/SH-56/SH-76/US-270/CITY STREET: AT VARIOUS LOCATIONS IN DIVISION III.

Call Order: 537
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: POTTAWATOMIE

Contract ID: 080075
PCN: 19797(05)
Projects: IMY-0040-5(402)192
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$23.84
Completion Date: 08/30/08

Contract Description: BRIDGE REPAIR — I-40: OVER SH-9A, EAST OF SHAWNEE (WESTBOUND BRIDGE).

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 580
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 080194
PCN: 19412(04)
Projects: BRO-168D(097)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: ON EW-104, 0.1 MILE WEST OF US-59/SH-101 JCT. PROJECT LENGTH = 0.215 MILES

Call Order: 600
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: CADDO
COMANCHE
MURRAY
STEPHENS

Contract ID: 080195
PCN: 23125(05)
Projects: BRFY-169C(151)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 45

Contract Description: BRIDGE WATERPROOFING(SILANE) — US-62/SH-53/SH-77D/I-44 RAMP: AT VARIOUS LOCATIONS IN DIVISION VII.

Call Order: 610
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 080100
PCN: 24937(04)
Projects: NHY-021N(047)3R
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 30

Contract Description: RESURFACE — SH-7: BEGIN 4.9 MILES EAST OF COMANCHE COUNTY LINE, EXTEND EAST (EASTBOUND LANES ONLY). PROJECT LENGTH = 5.10 MILES

Call Order: 620
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 080196
PCN: 20839(04)
Projects: NHY-008N(050)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$88.87
Calendar Days: 175

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — US-54: FROM 1.25 MILES SOUTH OF US-64 IN HOOKER, EXTEND NORTH. PROJECT LENGTH = 1.628 MILES

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 622
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 080198
PCN: 21725(08)
Projects: STPY-170A(122)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$28.18
Calendar Days: 210

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-95: OVER TEEPEE CREEK, APPROXIMATELY 3.2 MILES SOUTH OF US-64. PROJECT LENGTH = 0.222 MILES

Call Order: 640
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TILLMAN

Contract ID: 080199
PCN: 22034(04)
Projects: BRO-171D(088)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER DEEP RED CREEK, 2.9 MILES NORTH AND 0.5 MILES WEST OF LOVELAND, OK ON EW-184. PROJECT LENGTH = 0.217 MILES

Call Order: 660
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 080103
PCN: 00005(14)
Projects: STPY-072A(475)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 180

Contract Description: LIGHTING — SH-97: FROM 41ST SOUTH, NORTH TO US-62 IN SAND SPRINGS.

Call Order: 680
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 080200
PCN: 06374(74)
Projects: IM-0044-2(469)227SG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 180

Contract Description: RIGHT-OF-WAY CLEARANCE — I-44: FROM EAST OF RIVERSIDE DR., EAST TO WEST OF YALE AVE.

Call Order: 720
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: WOODS

Contract ID: 080202
PCN: 20950(04)
Projects: BRFY-176B(072)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$80.20
Calendar Days: 280

Contract Description: BRIDGE AND APPROACHES — US-64: OVER WEST MOCCASIN CREEK, 8.1 MILES EAST OF HARPER COUNTY LINE. PROJECT LENGTH = 0.938 MILES

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 740
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 080204
PCN: 25064(04)
Projects: SBR-126C(137)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE REPAIR — SH-37: OVER AN UNNAMED CREEK, APPROX. 0.7 MI. WEST OF SH-92.

Call Order: 760
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: LATIMER

Contract ID: 080210
PCN: 25066(04)
Projects: MC-139B(092)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — US-270: BEG. APPROX. 0.6 MILE WEST OF SH-82 SOUTH AND EXTEND EAST. PROJECT LENGTH = 4.00 MILES

Call Order: 780
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: MCCURTAIN

Contract ID: 080211
PCN: 25590(04)
Projects: MC-145C(175)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 45

Contract Description: RESURFACE — SH-37: BEGIN 4.15 MI. WEST OF SH-37/US-70B JCT. EXTEND EAST. PROJECT LENGTH = 4.15 MILES

Call Order: 800
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 080219
PCN: 25437(04), 25437(05), 25438(04), 25438(05), 25441(04), 25441(05)
Projects: SBR-172A(405)SB, SBR-172A(406)SB, SBR-172A(407)SB, SBR-172A(408)SB, SBR-172A(411)SB, SBR-172A(412)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$63.94
Calendar Days: 60

Contract Description: BRIDGE REPAIR — SH-51: OVER 15TH STREET, LEWIS AVE. AND M.K. & T. RAILROAD EAST OF PEORIA AVE. IN TULSA.

**Oklahoma Department of Transportation
Notice to Contractors — April 17, 2008 Letting**

Call Order: 820
Letting Date: April 17, 2008
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 080220
PCN: 25439(04)
Projects: SBR-172N(409)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$28.18
Calendar Days: 120

Contract Description: BRIDGE REPAIR — I-244: OVER MINGO ROAD, APPROX. 0.5 MILE WEST OF US-169 (WESTBOUND).



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X

And those federally debarred and/or suspended contractors which are listed on www.epls.gov and www.TOPnet.gov

BID OPENING OF – April 17 2008

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex #: _____
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	CADDO / CANADIAN	010	IMG-0040-4(418)101TR	24136(04)		\$25.00	14.00 + 1.17	11
2	CADDO	015	SAP-108D(199)	25281(04)		\$25.00	No Charge	0
3	CARTER	040	STPY-110B(211)RW	20231(09)		\$25.00	No Charge	0
4	CHOCTAW	060	BRO-112D(052)CO	20690(04)		\$25.00	10.00 + 0.84	11
5	CLEVELAND	080	BRFY-NBIP(398)	22022(06)		\$25.00	10.00 + 0.84	0
6	CLEVELAND	100	STP-114B(139)AG	22119(04)		\$25.00	60.00 + 5.03	12
7	CLEVELAND	140	STP-114B(194)AG	24279(04)		\$25.00	6.00 + 0.50	0
8	CLEVELAND	160	STPG-114B(198)AG	24283(04)		\$25.00	12.00 + 1.01	0
9	CREEK / NOWATA / OTTAWA / ROGERS	180	BRFY-119C(177)	23185(05)		\$25.00	9.00 + 0.75	0
10	GARFIELD	200	BRO-124D(099)CO	23740(04)		\$25.00	6.00 + 0.50	5
11	GARVIN / SEMINOLE	220	IMY-NBIP-0(202)000 BHIY-NBIP-0(204)000 IMY-NBIP-0(208)000 BHFY-NBIP(270)	18003(04) 18004(04) 18007(04) 19489(04)		\$25.00	19.00 + 1.59	0
12	GARVIN / SEMINOLE	240	IMY-0035-2(265)074 BHIY-0035-2(267)070 IMY-0040-5(359)211 BHFY-125C(082)	18003(05) 18004(05) 18007(05) 19489(05)		\$25.00	24.00 + 2.01	0
13	GREER / KIOWA	250	STPY-128B(006)	10101(07)		\$25.00	44.00 + 3.69	26
14	HARMON	255	STP-129C(037)DC	24939(04)		\$25.00	42.00 + 3.52	36
15	KAY	280	IMG-0035-4(214)209TR	24140(04)		\$25.00	13.00 + 1.09	18
16	LEFLORE	300	BRFY-140C(164)	23144(05)		\$25.00	7.00 + 0.59	0
17	LINCOLN	320	STPY-141C(165)	13403(08)		\$25.00	31.00 + 2.60	0
18	LOGAN	410	IMG-0035-4(223)146TR	25061(04)		\$25.00	17.00 + 1.42	0
19	OKLAHOMA	411	NHG-025N(005)TR	23887(04)		\$25.00	41.00 + 3.43	0
20	OKLAHOMA	412	IMG-0035-3(296)126TR	25062(04)		\$25.00	42.50 + 3.56	0
21	LOGAN / OKLAHOMA	413	IMG-0035-4(223)146TR NHG-025N(005)TR IMG-0035-3(296)126TR	25061(04)C 23887(04)C 25062(04)C		\$25.00	100.50 + 8.41	0
22	MCCLAIN	420	BRO-144D(075)CO	21140(04)		\$25.00	13.00 + 1.09	3
23	MCINTOSH	440	BRFY-146C(105)	23105(05)		\$25.00	5.00 + 0.42	0

BID OPENING OF – April 17 2008

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex #: _____
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
24	NOWATA	460	CB-153D(143)	23420(04)		\$25.00	11.00 + 0.92	3
25	OKLAHOMA	480	STPY-155C(653)RW	14964(10)		\$25.00	No Charge	0
26	OKLAHOMA	530	STPG-155F(562)AG	23516(04)		\$25.00	24.00 + 2.01	0
27	PONTOTOC	532	STP-162C(117)CO	21833(04)		\$25.00	13.00 + 1.09	10
28	CLEVELAND / GARVIN/ LINCOLN / PONTOTOC / POTTAWATOMIE / SEMINOLE	535	BRFY-162C(168)	22973(06)		\$25.00	23.00 + 1.93	9
29	POTTAWATOMIE	537	IMY-0040-5(402)192	19797(05)		\$25.00	22.00 + 1.84	9
30	SEQUOYAH	580	BRO-168D(097)CO	19412(04)		\$25.00	8.00 + 0.67	2
31	CADDO / COMANCHE / MURRAY / STEPHENS	600	BRFY-169C(151)	23125(05)		\$25.00	11.00 + 0.92	9
32	STEPHENS	610	NHY-021N(047)3R	24937(04)		\$25.00	No Charge	0
33	TEXAS	620	NHY-008N(050)	20839(04)		\$25.00	82.00 + 6.87	23
34	TEXAS	622	STPY-170A(122)	21725(08)		\$25.00	26.00 + 2.18	5
35	TILLMAN	640	BRO-171D(088)CO	22034(04)		\$25.00	14.00 + 1.17	2
36	TULSA	660	STPY-072A(475)TR	00005(14)		\$25.00	13.00 + 1.09	9
37	TULSA	680	IM-0044-2(469)227SG	06374(74)		\$25.00	No Charge	0
38	WOODS	720	BRFY-176B(072)	20950(04)		\$25.00	74.00 + 6.20	30
39	GRADY	740	SBR-126C(137)SB	25064(04)		\$25.00	7.00 + 0.59	0
40	LATIMER	760	MC-139B(092)	25066(04)		\$25.00	No Charge	0
41	MCCURTAIN	780	MC-145C(175)	25590(04)		\$25.00	No Charge	0
42	TULSA	800	SBR-172A(405)SB SBR-172A(406)SB SBR-172A(407)SB SBR-172A(408)SB SBR-172A(411)SB SBR-172A(412)SB	25437(04) 25437(05) 25438(04) 25438(05) 25441(04) 25441(05)		\$25.00	59.00 + 4.94	0
43	TULSA	820	SBR-172N(409)SB	25439(04)		\$25.00	26.00 + 2.18	0