

## NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

## REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR [WWW.BIDX.COM](http://WWW.BIDX.COM)

## Notice

Electronic bid packages are available for the [May 15, 2008](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [April 24, 2008](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [May 2, 2008](#) concerning this [May](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

*Office Engineer Division at 405-522-0972*

or emailed to:

[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)

Please include words "*Pre-bid question(s)*" in the subject line.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

REMINDER

The Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ  
Environmental Complaints and Local Services  
Storm Water Unit  
P.O. Box 1677  
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**  
**<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Email, Fax and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[AWilliams@odot.org](mailto:AWilliams@odot.org)**

## **Oklahoma Department of Transportation Notice to Contractors — May 15, 2008 Letting**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. May 15, 2008, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 020  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CADDO

**Contract ID:** 080221  
**PCN:** 22324(04)  
**Projects:** BRO-108D(137)CO  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 90

**Contract Description:** BRIDGE & APPROACHES — COUNTY ROAD(EW-115): OVER A TRIBUTARY TO LAKE CREEK, APPROX. 9.2 MI W & 2.7 MI N OF JCT US-281/SH-152 IN BINGER. PROJECT LENGTH = 0.188 MILES

---

**Call Order:** 040  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CLEVELAND

**Contract ID:** 080181  
**PCN:** 23062(04)  
**Projects:** STPG-114A(162)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$3.25  
**Calendar Days:** 30

**Contract Description:** TRAFFIC SIGNAL — CITY STREET (MAIN STREET): MULTIPLE LOCATIONS ALONG MAIN STREET IN NORMAN.

---

**Call Order:** 060  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** COTTON

**Contract ID:** 080222  
**PCN:** 23712(04)  
**Projects:** BRO-117D(052)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$6.50  
**Calendar Days:** 90

**Contract Description:** BRIDGE & APPROACHES — COUNTY ROAD: OVER BRUSH CREEK ON EW-181, 1.1 MILE EAST OF TILLMAN COUNTY LINE. PROJECT LENGTH = 0.132 MILES

---

**Call Order:** 120  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** GARVIN

**Contract ID:** 080224  
**PCN:** 23642(04)  
**Projects:** BRO-125D(144)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER SALT CREEK, 2.3 MILES WEST AND 3.3 MILES NORTH OF SH-7/SH-74 JCT. PROJECT LENGTH = 0.208 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 220  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** JEFFERSON

**Contract ID:** 080228  
**PCN:** 23650(04)  
**Projects:** BRO-134D(060)CO  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$6.50  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER WEST MUD CREEK, 6.4 MILE EAST & 1.0 MILE NORTH OF JCT. US-70/US-81 JCT. IN WAURIKA. PROJECT LENGTH = 0.142 MILES

---

**Call Order:** 221  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** LOVE

**Contract ID:** 080231  
**PCN:** 20963(04)  
**Projects:** BRFY-143C(057)  
**DBE/WBE Goals:** 7.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$48.77  
**Calendar Days:** 210

**Contract Description:** BRIDGE & APPROACHES — SH-32: OVER ROCK CREEK APPROX 4.7 MILE WEST OF MARRIETTA. PROJECT LENGTH = 0.662 MILES

---

**Call Order:** 222  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** JEFFERSON  
LOVE

**Contract ID:** 080250  
**PCN:** 23650(04)C, 20963(04)C  
**Projects:** BRO-134D(060)CO, BRFY-143C(057)  
**DBE/WBE Goals:** 7.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$55.27  
**Calendar Days:** 270

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER W MUD CR, 6.4 MI E & 1.0 MI N OF JCT US-70 /US-81 JCT. SH-32: OVER ROCK CR, 4.7 MI W OF MARIETTA. PROJECT LENGTH = 0.804 MILES

---

**Call Order:** 260  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** LINCOLN

**Contract ID:** 080230  
**PCN:** 20730(04)  
**Projects:** BRO-141D(117)CO  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 180

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD: OVER DRY CREEK, 4.0 MILES EAST AND 1.5 MILES SOUTH OF DAVENPORT. PROJECT LENGTH = 0.283 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 320  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE  
OKMULGEE  
SEQUOYAH

**Contract ID:** 080232  
**PCN:** 24394(05)  
**Projects:** BPMY-NBIP(389)3B

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 90

**Contract Description:** DIVISION ONE PREVENTATIVE MAINTENANCE PAINT PROJECT — I-40/US-75B/SH-10:  
AT VARIOUS LOCATIONS IN DIVISION I.

---

**Call Order:** 330  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 080121  
**PCN:** 17428(66)  
**Projects:** OKCY-XTWN(055)SG

**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$150.64  
**Calendar Days:** 265  
**Time 'B' Bid:** \$6,500/DAY  
**Time 'C' Bid:** \$10,000/DAY

**Contract Description:** GRADE, DRAIN, SURFACING AND BRIDGE — I-40: FROM WEST OF MAY AVE., EXTEND  
EAST. PROJECT LENGTH = 0.804 MILES

---

**Call Order:** 340  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 080233  
**PCN:** 25575(04)  
**Projects:** IMY-0240-1(354)004MS

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 60

**Contract Description:** GRADE AND SURFACE — I-240: SOUTHBOUND ON RAMPS FROM I-240 TO SW 82ND  
STREET. PROJECT LENGTH= 0.219 MILES

---

**Call Order:** 380  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** PAYNE

**Contract ID:** 070443  
**PCN:** 23390(04)  
**Projects:** HSIPY-160B(156)TR

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$24.93  
**Calendar Days:** 45

**Contract Description:** TRAFFIC SIGNAL & INTERSECTION MODIFICATION — SH-51(WEST 6TH STREET): AT  
MONROE STREET IN STILLWATER.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 400  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** PITTSBURG

**Contract ID:** 080235  
**PCN:** 24934(04)  
**Projects:** STPY-161A(212)3R  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 90

**Contract Description:** SURFACE REPAIR (DIAMOND GRINDING) — US-270: BEGIN 0.14 MILES WEST OF THE INDIAN NATION TURNPIKE, EXTEND EAST. PROJECT LENGTH = 6.10 MILES

---

**Call Order:** 420  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** POTTAWATOMIE

**Contract ID:** 080236  
**PCN:** 24941(04)  
**Projects:** SEC117-163E(222)SG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — COUNTY ROAD (EW 133): FROM THE CLEVELAND COUNTY LINE EXTEND EAST. PROJECT LENGTH = 1.9 MILES

---

**Call Order:** 460  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** STEPHENS

**Contract ID:** 080248  
**PCN:** 20316(14), 20316(17)  
**Projects:** NHY-021N(042)HP, NHY-021N(048)HP  
**DBE/WBE Goals:** 8.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$53.10  
**Calendar Days:** 230

**Contract Description:** GRADE, DRAIN AND SURFACE — US-81(DUNCAN BYPASS): INTERCHANGE RAMPS, AT BEECH AVENUE. PROJECT LENGTH = 1.11 MILES

---

**Call Order:** 520  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TEXAS

**Contract ID:** 080239  
**PCN:** 25577(04)  
**Projects:** NHY-008N(077)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 90

**Contract Description:** RESURFACE (ASPHALT) — US-54: BEGIN AT US-412 IN GUYMON, EXTEND NORTHEAST. PROJECT LENGTH = 2.102

---

**Call Order:** 540  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080240  
**PCN:** 06374(75)  
**Projects:** IM-0044-2(470)227SG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 240

**Contract Description:** RIGHT-OF-WAY CLEARANCE CONTRACT — I-44: BEGIN AT RIVERSIDE DRIVE, EXTEND EAST.

---



**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 541  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080251  
**PCN:** 17387(07)  
**Projects:** NHY-014N(078)RW  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 120

**Contract Description:** RIGHT-OF-WAY CLEARANCE CONTRACT — US-75: BETWEEN 121ST ST SOUTH & 111TH ST SOUTH. CITY STREET (111TH ST): FROM LAWRENCE STREET, EXT EAST.

---

**Call Order:** 560  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080241  
**PCN:** 24155(04)  
**Projects:** NHG-014N(070)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 45

**Contract Description:** SAFETY IMPROVEMENT (CABLE BARRIER) — US-75: BEGIN SOUTH OF 76TH ST NORTH AND EXTEND NORTH TO NORTH OF 126TH ST NORTH.

---

**Call Order:** 561  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080244  
**PCN:** 24158(04)  
**Projects:** SSP-172N(353)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$20.59  
**Calendar Days:** 90

**Contract Description:** SAFETY IMPROVEMENT (CABLE BARRIER) — US-75: BEGIN AT LEWIS AVE. AND EXTEND NORTH TO NORTH OF 66TH STREET NORTH.

---

**Call Order:** 562  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080253  
**PCN:** 24155(04)C, 24158(04)C  
**Projects:** NHG-014N(070)TR, SSP-172N(353)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$32.51  
**Calendar Days:** 120

**Contract Description:** SAFETY IMPROVEMENT (CABLE BARRIER) — US-75: BEGIN S OF 76TH ST N AND EXT N TO N OF 126TH ST N. US-75: BEGIN AT LEWIS AVE. AND EXT N TO N OF 66TH ST N.

---

**Call Order:** 580  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080201  
**PCN:** 25392(04)  
**Projects:** NHG-030N(063)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$44.98  
**Calendar Days:** 90

**Contract Description:** TRAFFIC STRIPING & PAVEMENT MARKING — US-169: FROM SOUTH OF 86TH ST., TO NORTH OF 146TH ST.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 581  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080254  
**PCN:** 25392(07)  
**Projects:** STPG-172A(403)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$24.93  
**Calendar Days:** 35

**Contract Description:** PAVEMENT MARKING — US-64: BEGIN AT 111 ST. S., EXTEND S. TO 151 ST.

---

**Call Order:** 582  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080255  
**PCN:** 25392(04)C, 25392(07)C  
**Projects:** NHG-030N(063)TR, STPG-172A(403)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$69.91  
**Calendar Days:** 110

**Contract Description:** TRAFFIC STRIPING & PAVEMENT MARKING — US-169: FROM SOUTH OF 86TH ST., TO NORTH OF 146TH ST. US-64: BEGIN AT 111 ST. S., EXTEND S. TO 151 ST.

---

**Call Order:** 601  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** WOODWARD

**Contract ID:** 080245  
**PCN:** 22894(04)  
**Projects:** BRO-177D(071)CO  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-26): OVER DOE CREEK, APPROX. 13.69 MILES NORTH AND 5.1 MILE EAST OF MOORELAND. PROJECT LENGTH = 0.368 MILES

---

**Call Order:** 610  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CANADIAN

**Contract ID:** 080012  
**PCN:** 24513(04)  
**Projects:** SBR-109N(132)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$14.09  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — I-40: OVER CHOCTAW AVENUE, APPROX. 1.0 MILES WEST OF US-81.

---

**Call Order:** 611  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 080162  
**PCN:** 24527(04)  
**Projects:** SBR-155N(617)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$19.51  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — I-240: EASTBOUND BRIDGE OVER DOUGLAS BLVD., APPROX. 7.0 MI EAST OF I-35.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 612  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** CANADIAN  
OKLAHOMA

**Contract ID:** 080164  
**PCN:** 24513(04)C, 24527(04)C  
**Projects:** SBR-109N(132)SB, SBR-155N(617)SB

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$33.60  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — I-40: OVER CHOCTAW AVENUE, APPROX. 1.0 MILES WEST OF US-81. I-240: EB BRIDGE OVER DOUGLAS BLVD, 7 MILES EAST OF I-35.

---

**Call Order:** 660  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 080115  
**PCN:** 24518(04)  
**Projects:** SBR-136C(150)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$26.01  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — US-77: BRIDGE OVER SALT FORK RIVER APPROX. 0.7 MILES SOUTH OF THE US-60B/US-77 JCT.

---

**Call Order:** 680  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** NOBLE

**Contract ID:** 080155  
**PCN:** 24525(04)  
**Projects:** SBR-152C(148)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$31.43  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — US-64: OVER LONG BRANCH CREEK, APPX. 4.1 MILES EAST OF US-177.

---

**Call Order:** 700  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** NOBLE

**Contract ID:** 080161  
**PCN:** 24525(05)  
**Projects:** SBR-152C(149)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$24.93  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — US-64: OVER OAK CREEK, APPROXIMATELY 7.0 MILES EAST OF US-177.

---

**Call Order:** 702  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** NOBLE

**Contract ID:** 080114  
**PCN:** 24525(04)C, 24525(05)C  
**Projects:** SBR-152C(148)SB, SBR-152C(149)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$56.36  
**Calendar Days:** 100

**Contract Description:** BRIDGE REHABILITATION — US-64: LONG BRANCH CREEK, 4.1 MI E OF US-77, OAK CREEK 7.0 MI E OF US-177.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 15, 2008 Letting**

**Call Order:** 740  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** PAYNE

**Contract ID:** 080163  
**PCN:** 24529(04)  
**Projects:** SBR-160B(172)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$28.18  
**Calendar Days:** 90

**Contract Description:** BRIDGE REHABILITATION — SH-33: OVER LOST CREEK, APPROXIMATELY 1.5 MILES EAST OF US-177 SOUTH.

---

**Call Order:** 760  
**Letting Date:** May 15, 2008  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 080266  
**PCN:** 25440(04)  
**Projects:** SBR-172N(410)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$30.35  
**Calendar Days:** 120  
**Time 'B' Bid:** \$7,500/DAY

**Contract Description:** BRIDGE REDECKING & REHABILITATION — I-244: OVER 89TH AVE. IN TULSA.

---



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>LOHMAN FENCING</b> Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>Mr. Jerod Neil Smith</b> 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		X

**BID OPENING OF -- May 15 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex #: _____
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	CADDO	020	BRO-108D(137)CO	22324(04)		\$25.00	7.00 + 0.59	4
2	CLEVELAND	040	STPG-114A(162)AG	23062(04)		\$25.00	3.00 + 0.25	0
3	COTTON	060	BRO-117D(052)CO	23712(04)		\$25.00	6.00 + 0.50	3
4	GARVIN	120	BRO-125D(144)CO	23642(04)		\$25.00	10.00 + 0.84	5
5	JEFFERSON	220	BRO-134D(060)CO	23650(04)		\$25.00	6.00 + 0.50	3
6	LOVE	221	BRFY-143C(057)	20963(04)		\$25.00	45.00 + 3.77	37
7	JEFFERSON / LOVE	222	BRO-134D(060)CO BRFY-143C(057)	23650(04)C 20963(04)C		\$25.00	51.00 + 4.27	40
8	LINCOLN	260	BRO-141D(117)CO	20730(04)		\$25.00	9.00 + 0.75	2
9	MUSKOGEE / OKMULGEE / SEQUOYAH	320	BPMY-NBIP(389)3B	24394(05)		\$25.00	10.00 + 0.84	0
10	OKLAHOMA	330	OKCY-XTWN(055)SG	17428(66)		\$25.00	139.00 + 11.64	17
11	OKLAHOMA	340	IMY-0240-1(354)004MS	25575(04)		\$25.00	No Charge	0
12	PAYNE	380	HSPY-160B(156)TR	23390(04)		\$25.00	23.00 + 1.93	7
13	PITTSBURG	400	STPY-161A(212)3R	24934(04)		\$25.00	No Charge	0
14	POTTAWATOMIE	420	SEC117-163E(222)SG	24941(04)		\$25.00	No Charge	0
15	STEPHENS	460	NHY-021N(042)HP NHY-021N(048)HP	20316(14) 20316(17)		\$25.00	49.00 + 4.10	19
16	TEXAS	520	NHY-008N(077)	25577(04)		\$25.00	12.00 + 1.01	0
17	TULSA	540	IM-0044-2(470)227SG	06374(75)		\$25.00	No Charge	0
18	TULSA	541	NHY-014N(078)RW	17387(07)		\$25.00	No Charge	0
19	TULSA	560	NHG-014N(070)TR	24155(04)		\$25.00	11.00 + 0.92	0
20	TULSA	561	SSP-172N(353)SS	24158(04)		\$25.00	19.00 + 1.59	0
21	TULSA	562	NHG-014N(070)TR SSP-172N(353)SS	24155(04)C 24158(04)C		\$25.00	30.00 + 2.51	0
22	TULSA	580	NHG-030N(063)TR	25392(04)		\$25.00	41.50 + 3.48	0
23	TULSA	581	STPG-172A(403)TR	25392(07)		\$25.00	23.00 + 1.93	0
24	TULSA	582	NHG-030N(063)TR STPG-172A(403)TR	25392(04)C 25392(07)C		\$25.00	64.50 + 5.41	0
25	WOODWARD	601	BRO-177D(071)CO	22894(04)		\$25.00	12.00 + 1.01	5

**BID OPENING OF -- May 15 2008**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	CANADIAN	610	SBR-109N(132)SB	24513(04)		\$25.00	13.00 + 1.09	0
27	OKLAHOMA	611	SBR-155N(617)SB	24527(04)		\$25.00	18.00 + 1.51	0
28	CANADIAN / OKLAHOMA	612	SBR-109N(132)SB SBR-155N(617)SB	24513(04)C 24527(04)C		\$25.00	31.00 + 2.60	0
29	KAY	660	SBR-136C(150)SB	24518(04)		\$25.00	24.00 + 2.01	0
30	NOBLE	680	SBR-152C(148)SB	24525(04)		\$25.00	29.00 + 2.43	0
31	NOBLE	700	SBR-152C(149)SB	24525(05)		\$25.00	23.00 + 1.93	0
32	NOBLE	702	SBR-152C(148)SB SBR-152C(149)SB	24525(04)C 24525(05)C		\$25.00	52.00 + 4.36	0
33	PAYNE	740	SBR-160B(172)SB	24529(04)		\$25.00	26.00 + 2.18	0
34	TULSA	760	SBR-172N(410)SB	25440(04)		\$25.00	28.00 + 2.35	0