### **CONSTRUCTABILITY REVIEW**

A Constructability Review will be held for the following project:

OKCY-XTWN(003)HP JP NO. 17428(22) Oklahoma County

### Description:

I-40 Crosstown in the vicinity of Santa Fe to the vicinity of Shartel. (Work Package 1.2)

### Scope of Work:

Grading, drainage, bridge and surfacing for the central portion of the I-40 Crosstown in Oklahoma City. The project entails the grading and drainage for the UPRR and mainline interstate, as well as, construction of bridges for Shields, Robinson, and Walker.

Contract Time is anticipated to be 660-700 Calender Days.

Estimate: \$55 million

Proposed Letting: November 20, 2008

90% plans are available from Office Engineer Division as of Wednesday, July 30, 2008. The Constructability Review will be held as individual meetings conducted with interested Contractors beginning the week of 8/25/08.

## NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

## **REMINDER**

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR <a href="https://www.bidx.com">www.bidx.com</a>

### **Notice**

Electronic bid packages are available for the <u>August 21, 2008</u> AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on July 31, 2008.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on August 8, 2008 concerning this August Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972 or emailed to:

<u>mpajoh@odot.org</u> with copy to <u>bschmitt@odot.org</u>

Please include words "Pre-bid question(s)" in the subject line.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

### REMINDER

The Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

### DEQ

Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

#### Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

#### Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. Please ensure that the DBE commitment provided in the proposal matches the written confirmation.

## Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm

### Reminder

Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.

Do not disassemble the bidding proposal in any way.

### Note:

## Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

AWilliams@odot.org

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. August 21, 2008, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

 Call Order:
 040
 Contract ID:
 080336

 Letting Date:
 August 21, 2008
 PCN:
 21660(04)

**Letting Time:** 10:30 A.M.

Counties: ATOKA Projects: BRO-103D(067)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$13.01 Calendar Days: 100

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD (EW-171): OVER BUCK CREEK, 1.5 MILE

WEST OF DAISY. PROJECT LENGTH = 0.143 MILES

 Call Order:
 060
 Contract ID:
 080325

 Letting Date:
 August 21, 2008
 PCN:
 24126(04)

**Letting Time:** 10:30 A.M.

Counties: BECKHAM Projects: IMG-0040-2(138)023TR

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILE MARKER 23 TO MILE

MARKER 28.

 Call Order:
 061
 Contract ID:
 080324

 Letting Date:
 August 21, 2008
 PCN:
 24125(04)

Letting Time: 10:30 A.M.

Counties: BECKHAM Projects: SSP-105N(141)SS

**DBE/WBE Goals:** 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$17.34 Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILE MARKER 28.1 TO MILE

MARKER 32.4.

**Call Order:** 062 **Contract ID:** 080337

**Letting Date:** August 21, 2008 **PCN:** 24126(04)C, 24125(04)C

**Letting Time:** 10:30 A.M.

Counties: BECKHAM Projects: IMG-0040-2(138)023TR, SSP-105N(141)SS

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$31.43 Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILE MARKER 23 TO MILE

MARKER 28. I-40: FROM MILE MARKER 28.1 TO MILE MARKER 32.4.

 Call Order:
 080
 Contract ID:
 080295

 Letting Date:
 August 21, 2008
 PCN:
 25783(04)

**Letting Time:** 10:30 A.M.

Counties: BECKHAM Projects: BPMY-NBIP(401)3B

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$6.50 Calendar Days: 70

Contract Description: BRIDGE PAINTING — I-40: OVER LITTLE TURKEY CREEK, 6.1 MILES EAST OF TEXAS

LINE.

 Call Order:
 100
 Contract ID:
 080297

 Letting Date:
 August 21, 2008
 PCN:
 25783(05)

Letting Time: 10:30 A.M.

Counties: BECKHAM Projects: BPMY-105N(168)3B

**DBE/WBE Goals:** 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$7.59 Calendar Days: 70

Contract Description: JOINT SEAL/REPAIR — I-40: OVER LITTLE TURKEY CREEK, 6.1 MILES EAST OF TEXAS

LINE.

Call Order: 120 Contract ID: 080070

**Letting Date:** August 21, 2008 **PCN:** 20257(05), 24130(04), 24135(04)

Letting Time: 10:30 A.M.

**Counties:** CADDO **Projects:** IMY-0040-4(392)096, IMG-0040-4(416)095TR,

IMG-0040-4(417)098TR

DBE/WBE Goals: 5.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$36.85 Calendar Days: 235

Contract Description: RESURFACE AND SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: FROM MILE

MARKER 95 TO 106, EAST OF HYDRO. PROJECT LENGTH= 6.391 MILE

 Call Order:
 160
 Contract ID:
 080209

 Letting Date:
 August 21, 2008
 PCN:
 24201(04)

Letting Time: 10:30 A.M.

Counties: COMANCHE Projects: STP-116C(146)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$5.42 Calendar Days: 45

Contract Description: RESURFACE (ASPHALT) — COUNTY ROAD (EW-165): ON CACHE ROAD FROM NS-247,

EXTEND EAST. PROJECT LENGTH = 2.760 MILES

 Call Order:
 180
 Contract ID:
 080338

 Letting Date:
 August 21, 2008
 PCN:
 25784(04)

Letting Time: 10:30 A.M.
Counties: COTTON

Counties: COTTON Projects: BPMY-NBIP(402)3B

**JEFFERSON** 

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$7.59 Calendar Days: 120

Contract Description: BRIDGE PAINTING — US-70/US-81: AT VARIOUS LOCATIONS IN DIVISION VII.

 Call Order:
 200
 Contract ID:
 080339

 Letting Date:
 August 21, 2008
 PCN:
 25784(05)

Letting Time: 10:30 A.M.

Counties: COTTON Projects: BPMY-117C(084)3B

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$7.59 Calendar Days: 80

Contract Description: JOINT SEAL/REPAIR — US-70: OVER CACHE CREEK 12.5 MILES EAST OF H. E. BAILEY

TURNPIKE.

 Call Order:
 220
 Contract ID:
 080326

 Letting Date:
 August 21, 2008
 PCN:
 25033(04)

Letting Time: 10:30 A.M.

Counties: CREEK Projects: HSIPY-119C(171)TR

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$7.59 Calendar Days: 60

Contract Description: STRIPING & TRAFFIC SIGNAL — SH-97: AT LINE AVENUE IN SAPULPA.

 Call Order:
 240
 Contract ID:
 080340

 Letting Date:
 August 21, 2008
 PCN:
 17671(05)

Letting Time: 10:30 A.M.

Counties: DEWEY Projects: NHY-017N(069)

DBE/WBE Goals: 5.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$98.62 Calendar Days: 180

Contract Description: GRADE, DRAIN SURFACE AND BRIDGE — SH-3/US-270: BEGIN 0.2 MILE S. OF THE SH-

51 JCT, EXTEND S.E. PROJECT LENGTH = 1.174 MILES

**Call Order:** 250 **Contract ID:** 080402

**Letting Date:** August 21, 2008 **PCN:** 20855(04), 12316(04)

Letting Time: 10:30 A.M.

Counties: GARFIELD Projects: BRFY-124C(045), BRFY-052C(204)

**NOBLE** 

DBE/WBE Goals: 5.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$134.39 Calendar Days: 390

Contract Description: GRADE, DRAIN, SURFACE, BRIDGE & EROSION CONTROL — SH-15: 7.8 MILES NORTH

OF US-64. SH-15: 2.8 MILES EAST OF GARFIELD COUNTY LINE. PROJECT LENGTH =

1.040 MILES

 Call Order:
 340
 Contract ID:
 080263

 Letting Date:
 August 21, 2008
 PCN:
 10446(04)

Letting Time: 10:30 A.M.

Counties: GRANT Projects: BRFY-027C(241)

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$37.93 Calendar Days: 150

Contract Description: GRADE, DRAIN, SURFACE, AND BRIDGE — SH-132: OVER SALT FORK OF THE

ARKANSAS RIVER, 2.79 MILES NORTH OF US-64 JUNCTION. PROJECT LENGTH =

0.388 MILES

 Call Order:
 380
 Contract ID:
 080328

 Letting Date:
 August 21, 2008
 PCN:
 23219(04)

**Letting Time:** 10:30 A.M.

Counties: KAY Projects: BRFY-136C(125)

DBE/WBE Goals: 5.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$36.85 Calendar Days: 120

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — US-177: OVER EAST BRANCH OF DRY

CREEK, 19.2 MILES NORTH OF US-60. PROJECT LENGTH = 0.426 MILE

 Call Order:
 383
 Contract ID:
 080426

 Letting Date:
 August 21, 2008
 PCN:
 25107(04)

Letting Time: 10:30 A.M.

Counties: KAY Projects: STP-136C(164)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$4.34 Calendar Days: 45

Contract Description: RESURFACE (ASPHALT) — COUNTY ROAD(EW-21): FROM "S" STREET TO RANCH

ROAD IN PONCA CITY.

 Call Order:
 385
 Contract ID:
 080274

 Letting Date:
 August 21, 2008
 PCN:
 21409(04)

Letting Time: 10:30 A.M.

Counties: KINGFISHER Projects: BRO-137D(038)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD (EW-83): OVER DEAD INDIAN CR.

APPROX. 3.3 MILES SOUTH AND 4.8 MILES WEST OF JCT SH-33/US-81. PROJECT

LENGTH = 0.179 MILES

 Call Order:
 400
 Contract ID:
 080345

 Letting Date:
 August 21, 2008
 PCN:
 23592(04)

Letting Time: 10:30 A.M.

Counties: LATIMER Projects: BRO-NBIL(074)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$13.01 Calendar Days: 100

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER ROCK CREEK, 1.0 MILE NORTH

AND 1.0 MILE WEST OF LODI. PROJECT LENGTH = 0.111 MILES

**Call Order:** 410 **Contract ID:** 080406

**Letting Date:** August 21, 2008 **PCN:** 18361(04), 23220(04)

Letting Time: 10:30 A.M.

Counties: LOGAN Projects: BRFY-142C(048), BRFY-142C(123)

DBE/WBE Goals: 4.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$100.79 Calendar Days: 300

Contract Description: BRIDGE & APPROACHES/GRADE, DRAIN, SURFACE AND BRIDGE — SH-51: OVER

OTTER CREEK, 6.4 MILES EAST OF KINGFISHER C/L. US-77: OVER SKELETON CREEK,

7.2 MILES NORTH OF SH-33. PROJECT LENGTH = 1.094 MILES

 Call Order:
 420
 Contract ID:
 080329

 Letting Date:
 August 21, 2008
 PCN:
 24143(04)

Letting Time: 10:30 A.M.

Counties: MCINTOSH Projects: SSP-146N(091)SS

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$18.42 Calendar Days: 120

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — US-69: BEGIN AT SH-9 JCT., EXTEND

NORTH.

 Call Order:
 455
 Contract ID:
 080414

 Letting Date:
 August 21, 2008
 PCN:
 23211(04)

**Letting Time:** 10:30 A.M.

Counties: OKFUSKEE Projects: STPY-154C(092)

DBE/WBE Goals: 5.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$35.76 Calendar Days: 60

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — SH-99A: OVER AN UNNAMED CREEK 0.8

MILES EAST OF THE SEMINOLE COUNTY LINE. PROJECT LENGTH = 0.021 MILES

**Call Order:** 460 **Contract ID:** 080120

**Letting Date:** August 21, 2008 **PCN:** 17428(26), 17428(27)

**Letting Time:** 10:30 A.M.

Counties: OKLAHOMA Projects: OKCY-XTWN(007)TI, OKCY-XTWN(008)HP

DBE/WBE Goals: 8.00

**Guaranty:** 5% OF BID TOTAL

**Plan Price:** \$487.69 **Completion Date:** 02/22/10

Contract Description: GRADE, DRAIN, SURFACE, BRIDGE AND RAILROAD — I-40: EAST OF PENNSYLVANIA

AVE., EXTEND EAST. I-40: E. OF PENN AVE., EXT E. AND FROM SHARTEL AVE, EXT

W. PROJECT LENGTH = 2.649 MILES

 Call Order:
 500
 Contract ID:
 080267

 Letting Date:
 August 21, 2008
 PCN:
 20903(04)

**Letting Time:** 10:30 A.M.

Counties: OKMULGEE Projects: BRFY-156C(078)

DBE/WBE Goals: 6.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$44.43 Calendar Days: 90

Contract Description: BRIDGE & APPROACHES — SH-16: OVER TIGER CREEK, 3.0 MILES EAST OF THE

CREEK COUNTY LINE. PROJECT LENGTH = 0.123 MILES

 Call Order:
 520
 Contract ID:
 080331

 Letting Date:
 August 21, 2008
 PCN:
 24152(04)

**Letting Time:** 10:30 A.M.

Counties: OKMULGEE Projects: NHG-014N(068)TR

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$16.26 Completion Date: 02/01/09

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — US-75; BEGIN AT DUCK CREEK (251ST

STREET), EXTEND NORTH.

 Call Order:
 540
 Contract ID:
 080347

 Letting Date:
 August 21, 2008
 PCN:
 20289(04)

Letting Time: 10:30 A.M.

Counties: OSAGE Projects: TI-018N(030)TI

DBE/WBE Goals: 4.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$73.70 Calendar Davs: 210

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — US-60: FROM JCT SH-99, EXTEND EAST.

PROJECT LENGTH = 1.462 MILES

 Call Order:
 560
 Contract ID:
 080073

 Letting Date:
 August 21, 2008
 PCN:
 06351(11)

Letting Time: 10:30 A.M.

Counties: PAYNE Projects: STPY-160B(188)HP

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$0.00 Calendar Days: 180

Contract Description: RIGHT-OF-WAY CLEARANCE — SH-33: FROM NEW ALIGNMENT OVER THE CIMARRON

RIVER, EXTEND EAST.

 Call Order:
 570
 Contract ID:
 080409

 Letting Date:
 August 21, 2008
 PCN:
 23212(04)

**Letting Time:** 10:30 A.M.

**Counties:** PONTOTOC **Projects:** BRFY-162C(156)

DBE/WBE Goals: 4.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$28.18 Calendar Days: 120

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — SH-1; OVER THE BLUE RIVER, 2.1 MILES

NORTH OF ROFF. PROJECT LENGTH = 0.211 MILE

Call Order: 580 Contract ID: 080348 Letting Date: August 21, 2008 PCN: 25781(04)

**Letting Time:** 10:30 A.M. LEFLORE Counties:

**PUSHMATAHA** 

Projects: BPMY-NBIP(399)3B

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$7.59 Calendar Days: 30

BRIDGE PAINTING — SH-144/SH-63: AT VARIOUS LOCATIONS IN DIVISION II. **Contract Description:** 

Call Order: 600 Contract ID: 080349 Letting Date: August 21, 2008 PCN: 25781(05)

Letting Time: 10:30 A.M.

Counties: **LEFLORE** Projects: BPMY-164C(139)3B

**PITTSBURG PUSHMATAHA** 

DBE/WBE Goals: 0.00 5% OF BID TOTAL Guaranty:

Plan Price: \$21.68 Calendar Davs: 30

**Contract Description:** JOINT SEAL/REPAIR — SH-144/US-270/US-59: AT VARIOUS LOCATIONS IN DIVISION

Call Order: Contract ID: 080404

Letting Date: August 21, 2008 21701(04), 20812(04) PCN:

10:30 A.M. Letting Time:

Counties: **ROGER MILLS** BRFY-165C(056)HP, BRFY-165C(044) Projects:

DBE/WBE Goals: 4.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$137.63 Calendar Days: 350

**Contract Description:** BRIDGE & APPROACHES — SH-33: OVER THE WASHITA RIVER APPROX 3.0 MILES

AND 5.4 MILES EAST OF US-283. PROJECT LENGTH = 1.314 MILES

Call Order: 610 Contract ID: 080415 Letting Date: August 21, 2008 PCN: 23213(04)

Letting Time: 10:30 A.M.

STPY-167C(129) Counties: **SEMINOLE** Projects:

DBE/WBE Goals: 5.00

Guarantv: 5% OF BID TOTAL

Plan Price: \$40.10 Calendar Days: 90

GRADE, DRAIN, SURFACE AND BRIDGE — SH-56: OVER AN UNNAMED CREEK, 1.0 **Contract Description:** 

MILE SOUTH OF US-270. PROJECT LENGTH= 0.072 MILE

Call Order: 660 Contract ID: 080351 Letting Date: August 21, 2008 PCN: 06374(76)

**Letting Time:** 10:30 A.M.

Counties: TULSA Projects: SEC115-172N(434)SG

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$0.00 Calendar Days: 240

RIGHT-OF-WAY CLEARANCE — I-44: BEGIN AT RIVERSIDE DRIVE AND EXTEND EAST. **Contract Description:** 

 Call Order:
 680
 Contract ID:
 080352

 Letting Date:
 August 21, 2008
 PCN:
 25785(04)

Letting Time: 10:30 A.M.

Counties: TULSA Projects: BPMY-NBIP(403)3B

**DBE/WBE Goals:** 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$15.17 Calendar Days: 45

Contract Description: BRIDGE PAINTING — US-64/I-244/US-75: AT VARIOUS LOCATIONS IN DIVISION VIII.

 Call Order:
 700
 Contract ID:
 080353

 Letting Date:
 August 21, 2008
 PCN:
 25785(05)

**Letting Time:** 10:30 A.M.

Counties: TULSA Projects: BPMY-172N(423)3B

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$19.51 Calendar Days: 45

Contract Description: JOINT SEAL/REPAIR — US-64/US-75/I-244: AT VARIOUS LOCATIONS IN DIVISION VIII.

 Call Order:
 720
 Contract ID:
 080257

 Letting Date:
 August 21, 2008
 PCN:
 22091(04)

Letting Time: 10:30 A.M.

**Counties:** WASHINGTON **Projects:** BRF-174C(037)CO

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-15): OVER DEER CREEK, 1.0 MILE

NORTH AND 0.4 MILE EAST OF JCT. OF US-75/SH-123 JCT. PROJECT LENGTH = 0.255

MILES

 Call Order:
 721
 Contract ID:
 080247

 Letting Date:
 August 21, 2008
 PCN:
 15279(04)

Letting Time: 10:30 A.M.

Counties: WASHINGTON Projects: CIRB-074C(157)RB

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$16.26 Calendar Days: 150

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-403): AT BUCK CR, 5.4 MI N OF

TULSA COUNTY LINE AND 1.0 MILE WEST OF ROGERS COUNTY LINE. PROJECT

LENGTH = 0.174 MILES

Call Order: 722 Contract ID: 080335

**Letting Date:** August 21, 2008 **PCN:** 22091(04)C, 15279(04)C

**Letting Time:** 10:30 A.M.

Counties: WASHINGTON Projects: BRF-174C(037)CO, CIRB-074C(157)RB

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$30.35 Calendar Days: 225

Contract Description: BRIDGE AND APPROACHES — CO.RD(EW-15): AT DEER CR, 1.0 M N & 0.4 M E OF US-

75/SH-123 JCT. CO.RD(NS-403): AT BUCK CR, 1.0 M W OF ROGERS C/L ON NS-403.

PROJECT LENGTH = 0.429 MILES

 Call Order:
 740
 Contract ID:
 080354

 Letting Date:
 August 21, 2008
 PCN:
 25850(04)

Letting Time: 10:30 A.M.

Counties: WOODWARD Projects: BPMY-NBIP(404)3B

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$6.50 Calendar Days: 60

Contract Description: BRIDGE PAINTING — SH-50: OVER NORTH CANADIAN RIVER 5.4 MILES NORTH OF

JCT. US-183.

 Call Order:
 745
 Contract ID:
 080322

 Letting Date:
 August 21, 2008
 PCN:
 25823(04)

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: SSR-114C(228)SR

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$0.00 Completion Date: 11/15/08

Contract Description: RESURFACE (ASPHALT) — US-77: BEGIN 0.1 MILE NORTH OF SOUTH CANADIAN

RIVER BRIDGE AT LEXINGTON, EXTEND NORTH. PROJECT LENGTH = 7.30 MILES

 Call Order:
 750
 Contract ID:
 080427

 Letting Date:
 August 21, 2008
 PCN:
 25948(04)

Letting Time: 10:30 A.M.

Counties: JEFFERSON Projects: CMC-134N(075)

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$0.00 Completion Date: 11/15/08

Contract Description: RESURFACE (ASPHALT) — US-81: BEGIN 0.45 MILE NORTH OF US-70, EXTEND WEST.

PROJECT LENGTH = 0.20 MILES

 Call Order:
 760
 Contract ID:
 080355

 Letting Date:
 August 21, 2008
 PCN:
 25851(04)

Letting Time: 10:30 A.M.

Counties: SEMINOLE Projects: SSR-167A(159)SR

DBE/WBE Goals: 0.00

**Guaranty:** 5% OF BID TOTAL

Plan Price: \$0.00 Completion Date: 10/31/08

Contract Description: RESURFACE (MICRO-SURFACE) — US-270: BEGIN AT JCT. SH-9 (JUNIOR COLLEGE),

EXTEND S.E. TO JCT. SH-99. PROJECT LENGTH = 2.39 MILES



# List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		Х

BID OPENING OF August 21 2008									
Date:				Order Taken by:					
Contractor's Id No.:				No. Of Proposal(s):					
Pers	on Ordering:				Pickup		□ Overn	ight	
Cont	ractor's Name:				UPS	□ Mail			
Tele	phone No:				Fed Ex #	:			
Phys	ical Address:								
Specification Book Ordered:									
#	County	Call No.	Project Number		JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec

Spec	Specification Book Ordered:								
#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec	
1	ATOKA	040	BRO-103D(067)CO	21660(04)		\$25.00	12.00 + 1.01	3	
2	BECKHAM	060	IMG-0040-2(138)023TR	24126(04)		\$25.00	13.00 + 1.09	4	
3	BECKHAM	061	SSP-105N(141)SS	24125(04)		\$25.00	16.00 + 1.34	8	
4	ВЕСКНАМ	062	IMG-0040-2(138)023TR SSP-105N(141)SS	24126(04)C 24125(04)C		\$25.00	29.00 + 2.43	12	
5	ВЕСКНАМ	080	BPMY-NBIP(401)3B	25783(04)		\$25.00	6.00 + 0.50	0	
6	BECKHAM	100	BPMY-105N(168)3B	25783(05)		\$25.00	7.00 + 0.59	0	
7	CADDO	120	IMY-0040-4(392)096 IMG-0040-4(416)095TR IMG-0040-4(417)098TR	20257(05) 24130(04) 24135(04)		\$25.00	34.00 + 2.85	85	
8	COMANCHE	160	STP-116C(146)CO	24201(04)		\$25.00	5.00 + 0.42	0	
9	COTTON / JEFFERSON	180	BPMY-NBIP(402)3B	25784(04)		\$25.00	7.00 + 0.59	0	
10	COTTON	200	BPMY-117C(084)3B	25784(05)		\$25.00	7.00 + 0.59	0	
11	CREEK	220	HSIPY-119C(171)TR	25033(04)		\$25.00	7.00 + 0.59	0	
12	DEWEY	240	NHY-017N(069)	17671(05)		\$25.00	91.00 + 7.62	19	
13	GARFIELD / NOBLE	250	BRFY-124C(045) BRFY-052C(204)	20855(04) 12316(04)		\$25.00	124.00 + 10.39	33	
14	GRANT	340	BRFY-027C(241)	10446(04)		\$25.00	35.00 + 2.93	8	
15	KAY	380	BRFY-136C(125)	23219(04)		\$25.00	34.00 + 2.85	7	
16	KAY	383	STP-136C(164)CO	25107(04)		\$25.00	4.00 + 0.34	0	
17	KINGFISHER	385	BRO-137D(038)CO	21409(04)		\$25.00	13.00 + 1.09	3	
18	LATIMER	400	BRO-NBIL(074)CO	23592(04)		\$25.00	12.00 + 1.01	2	
19	LOGAN	410	BRFY-142C(048) BRFY-142C(123)	18361(04) 23220(04)		\$25.00	93.00 + 7.79	23	
20	MCINTOSH	420	SSP-146N(091)SS	24143(04)		\$25.00	17.00 + 1.42	13	
21	OKFUSKEE	455	STPY-154C(092)	23211(04)		\$25.00	33.00 + 2.76	4	
22	OKLAHOMA	460	OKCY-XTWN(007)TI OKCY-XTWN(008)HP	17428(26) 17428(27)		\$25.00	450.00 + 37.69	190	
23	OKMULGEE	500	BRFY-156C(078)	20903(04)		\$25.00	41.00 + 3.43	15	
24	OKMULGEE	520	NHG-014N(068)TR	24152(04)		\$25.00	15.00 + 1.26	23	
25	OSAGE	540	TI-018N(030)TI	20289(04)		\$25.00	68.00 + 5.70	33	

			BID OPENING O	F August 21 20	08					
Date:			Order Taken b	Order Taken by:						
Contractor's Id No.:			No. Of Propos	No. Of Proposal(s):						
Person Ordering:			□ Pickup	☐ Pickup ☐ ☐ Overnight						
Contractor's Name:			□ UPS	□ UPS □ Mail						
Telephone No:			☐ Fed Ex #	- │ □ Fed Ex #:						
Phy	sical Address:									
Spec	ification Book Ordered:									
#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec		
26	PAYNE	560	STPY-160B(188)HP	06351(11)		\$25.00	No Charge	0		
27	PONTOTOC	570	BRFY-162C(156)	23212(04)		\$25.00	26.00 + 2.18	7		
28	LEFLORE / PUSHMATAHA	580	BPMY-NBIP(399)3B	25781(04)		\$25.00	7.00 + 0.59	0		
29	LEFLORE / PITTSBURG / PUSHMATAHA	600	BPMY-164C(139)3B	25781(05)		\$25.00	20.00 + 1.68	0		
30	ROGER MILLS	605	BRFY-165C(056)HP BRFY-165C(044)	21701(04) 20812(04)		\$25.00	127.00 + 10.63	19		
31	SEMINOLE	610	STPY-167C(129)	23213(04)		\$25.00	37.00 + 3.10	7		
32	TULSA	660	SEC115-172N(434)SG	06374(76)		\$25.00	No Charge	0		
33	TULSA	680	BPMY-NBIP(403)3B	25785(04)		\$25.00	14.00 + 1.17	0		
34	TULSA	700	BPMY-172N(423)3B	25785(05)		\$25.00	18.00 + 1.51	0		
35	WASHINGTON	720	BRF-174C(037)CO	22091(04)		\$25.00	13.00 + 1.09	8		
36	WASHINGTON	721	CIRB-074C(157)RB	15279(04)		\$25.00	15.00 + 1.26	8		
37	WASHINGTON	722	BRF-174C(037)CO CIRB-074C(157)RB	22091(04)C 15279(04)C		\$25.00	28.00 + 2.35	16		
38	WOODWARD	740	BPMY-NBIP(404)3B	25850(04)		\$25.00	6.00 + 0.50	0		
39	CLEVELAND	745	SSR-114C(228)SR	25823(04)		\$25.00	No Charge	0		
40	JEFFERSON	750	CMC-134N(075)	25948(04)		\$25.00	No Charge	0		
41	SEMINOLE	760	SSR-167A(159)SR	25851(04)		\$25.00	No Charge	0		