DATE : January 24, 2002KLAHOVA DEPARTMENT OF TRANSPORTATI ON LNTCNCA
NOTI CE TO CONTRACTORS -- February 21, 2002 LETTI NG

LNTCNCA- D

SEALED PROPOSALS SENT BY REQ STERED MAIL WLL BE

RECEI VED THROUGH THE ODOT REPRODUCTI ON BRANCH UNTIL 30 M NUTES PRI OR TO THE

SCHEDULED BI D OPENI NG. FROM 30 M NUTES PRI OR TO THE Bl D OPENI NG UNTI L THE

TIME OF THE BI D OPENI NG BI D PROPOSALS MJST BE TURNED I N DI RECTLY TO THE

ODOT COVM SSI ON ROOM LOCATED ON THE EAST SI DE OF THE LOBBY. THE SCHEDULED

BI D OPENING CF 2: 00 P. M February 21, 2002 , FOR THE WORK LI STED BELOW

NO PROPOSAL FOR CONSTRUCTI ON OR MAI NTENANCE WORK OF THE DEPARTMENT W LL BE
| SSUED TO ANY CONTRACTOR AFTER 2: 00 P. M ON THE WORKI NG DAY PRECEDI NG OPENI NG
OF BI DS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOVPANI ED BY A CERTI FI ED OR CASH ER S CHECK
OR BI D BOND EQUAL TO 5% OF THE BI D MADE PAYABLE TO THE STATE OF OKLAHOVA,
DEPARTMENT OF TRANSPORTATI ON, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WLL BE
HELD OR RETURNED BY THE DEPARTMENT AS PER SECTI ON 103. 04 OF THE STATE
STANDARD SPECI FI CATI ONS.

TH 'S WORK W LL BE DONE UNDER THE OKLAHOVA DEPARTMENT OF TRANSPORTATI ON
COW SSI ON' S APPLI CABLE SPECI FI CATI ONS FOR HI GHWAY CONSTRUCTI ON.

THE M NI MUM WAGE TO BE PAI D LABORERS AND MECHANI CS EMPLOYED ON THI S PRQIECT
W LL BE I NCLUDED I N THE PROPCSAL.

PROPOCSALS MUST BE PREPARED AS DI RECTED BY THE STATE STANDARD SPECI FI CATI ONS.

PLANS, FORM5 OF PROPCSALS, CONTRACTS AND SPECI FI CATI ONS MAY BE EXAM NED AT THE
DI VI SI ON HEADQUARTERS I N THE DI VI SION THE WORK | S TO BE PERFORMED OR AT THE
OKLAHOVA DEPARTMENT OF TRANSPORTATI ON OFFI CE ENG NEER S DI VI SI ON | N OKLAHOVA CI TY,
OKLAHOVA.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM JACK STEWART, DI VI SI ON ENG NEER,
OKLAHOVA DEPARTMENT OF TRANSPORTATI ON BUI LDI NG, 200 N. E. 21ST STREET,

OKLAHOVA CI TY, OKLAHOVA 73105. COST OF BI DDI NG DOCUMENTS ARE $25.00 + tax FOR
EACH BI DDI NG PROPOSAL. STATE STANDARD SPECI FI CATI ON 1988 EDI TI ON ( RED BOOK) AND
1991 SUPPLEMENT MAY BE PURCHASED FOR $8.00 + tax, OR 1996 METRI C STANDARD

SPECI FI CATI ON $27.00 + TAX, OR 1999 METRI C AND ENGLI SH STANDARD SPECI FI CATI ON
$55. 00 + TAX. (OKLAHOVA TAX |'S 7.875% . MAKE CHECKS PAYABLE TO OKLAHOVA
DEPARTMENT OF TRANSPCORATI ON.

NO REFUNDS W LL BE MADE FOR BI DDI NG DOCUMENTS OR SPECI FI CATI ON BOOKS PURCHASED
BY PROSPECTI VE BI DDERS.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BI DDER, THE CONTRACT W LL BE COWVPLETELY
AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT W THI N
TEN (10) WORKI NG DAYS FROM THE DATE OF AWARD. THE DEPARTMENT W LL HAVE FOURTEEN
(14) WORKI NG DAYS FROM THE DATE OF AWARD TO COWPLETE | TS EXECUTI ON OF THE
CONTRACT.

THE OKLAHOVA DEPARTMENT OF TRANSPORTATI ON HEREBY NOTI FI ES ALL BI DDERS THAT IT
W LL AFFI RVATI VELY | NSURE THAT | N ANY CONTRACT ENTERED | NTO PURSUANT TO THI S
ADVERTI SEMENT, DI SADVANTAGED BUSI NESS ENTERPRI SES W LL BE AFFORDED FULL
OPPORTUNI TY TO SUBM T BI DS I N RESPONSE TO THI' S | NVI TATI ON AND W LL NOT BE
DI SCRI M NATED AGAI NST ON THE GROUNDS OF RACE, COLOR, SEX, RELI G ON, NATI ONAL
ORIG N, OR DI SABILITY I N CONSI DERATI ON FOR AN AWARD.

Bl DDERS ARE HEREBY NOTI FI ED THAT ALL BI DS ARE LI KELY TO BE REJECTED | F THE
LOVEST RESPONSI VE Bl D RECEI VED EXCEEDS THE ENG NEER S ESTI MATE BY MORE THAN
SEVEN (7) PERCENT. |IN THE EVENT ALL BI DS ARE REJECTED FOR THI' S REASON, THI S
PRQJECT MAY BE DEFERRED FOR READVERTI SI NG FOR BI DS UNTI L A MORE COWPETI TI VE
SI TUATI ON EXI STS.

DESCRI PTI ON OF WORK AND LOCATI ON OF PRQIECT:



STATE PRQJECT PAGE 1

CALL ORDER : 015 CONTRACT I D : 020102

LETTI NG DATE : February 21, 2002 PCN : 1879304

LETTING TIME : 2:00 P. M PRQIECTS : SAP- 106D( 36)
CALENDAR DAYS 45
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE( ASPHALT) ROVAN NOSE STATE PARK - LODGE ENTRANCE,
PARKI NG LOT AND MAI NTENANCE AREA ROAD FLEX ESAL's = 500, 000
APSHALT GRADE = PG 64-22 OK PRQJECT LENGTH = 0.19 M LES 1.
5" ASPHALT CONCRETE TYPE "C'

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVWAY
411(A) 5275 (SP) ASPHALT CONCRETE TYPE A( PATCH) ( PG 120. 000 TON
411(C) 6560 (SP) ASPHALT CONC. TYPE C( PG 64- 22 OK) 550. 000 TON

854(A) 8800 TRAFFI C STRI PE( PAI NT) (4" W DE) 1, 700. 000 LF
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CALL ORDER : 070 CONTRACT I D : 020041
LETTI NG DATE : February 21, 2002 PCN : 0616013
LETTING TIME : 2:00 P. M PRQIECTS : STPY- 116A(002)
COUNTI ES : COVANCHE DBE GOALS : 5. 00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 48.54
CALENDAR DAYS : 300
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\:
GRADE, DRAIN, SURFACE AND BRI DGE | N LAWION, ROGERS LANE
(FUTURE US 62) FROM WEST 82ND STREET - WEST TO US 62 PRQJ
LGTH. = 1.884 KM ASPH GRADE = 64-22 PG OK

SECTI ON NO. 0001 JO00- ROADWAY

201 MD102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) M183 UNCLASSI FI ED EXCAVATI ON 27,978. 967 VB
202(C) MD184 UNCLASSI FI ED BORROW 170, 055. 000 VB
205 MA229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
210 MD121 OBLI TERATI NG ABANDONED ROAD 4.000 STA
223 M2802 TEMPORARY SI LT FENCE 700. 000 M
226 M2805 TEMPORARY SEDI MENT REMOVAL 25. 000 VB
227 MD100 TEMPORARY SI LT DI KE 95. 000 M
229 MA318 DI TCH LI NER PROTECTI ON 600. 000 M
230(A) M2806 SOLI D SLAB SODDI NG 108, 230. 000 MR
230(F) M2812 WATERI NG 19, 482. 000 KL
232(B) M2814 SEEDI NG METHOD B 10. 823 HA
233(A) M2817 VEGETATI VE MULCHI NG 10. 823 HA
234(A) M2824 FERTI LI ZI NG ( 10- 20- 10) 11. 900 T
234(A) MI406 FERTI LI ZI NG ( 0- 46- 0) 1. 840 T
241 MR832 MOW NG 10. 823 HA
307(A) Mi233 LI NE 959. 850 T
307(B) M4235 200MV LI ME TREATED SUBGRADE 41, 613. 632 MR
320 M5254 OPEN GRADED PORTLAND CEMENT BASE( 100MV) 38, 919. 652 MR
325 M5271 SEPARATOR FABRI C 4, 610. 379 MR
403(E) MD225 TRAFFI C BOUND SURFACE COURSE TYPE E 2,997. 767 T
407 MD250 TACK COAT 740. 551 L
408 N6774 PRI ME COAT 34, 876. 125 L
411(A) MB500 (SP) ASPHALT CONCRETE TYPE A(PG 64-22 OK) 718. 217 T
411(B) M6530 ( SP) ASPHALT CONCRETE TYPE B(PG 64- 22 OK) 794. 230 T
414( A1) M6755 250MM P. C. DOWEL JO NTED CONCRETE PAVE. 2,267. 258 MR
414(D) M4368 250MM P. C. CONC. PAVEMENT ( CONT. REI NF.) 24,294, 162 MR
501(A) MD313 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 47.261 VB
509(B) MD321 CLASS A CONCRETE 130. 543 VB
509(C) MD322 CLASS A CONCRETE FOR SMALL STRUCTURES 10. 795 VB
509(D) MD325 CLASS C CONCRETE 261. 000 VB
511(A) M332 REI NFORCI NG STEEL 14, 768. 276 KG
601A-1 MD536 TYPE |-A PLAI N R PRAP 552. 338 T
601A- 2 MD538 TYPE |- A FI LTER BLANKET 25. 265 T
609(A) M288 CONC. CURB( 150MVI MNTBLE- | NTEGRAL) 2,274. 358 M
610(C) MD608 100MM CONCRETE DI VI DI NG STRI P 3, 607. 340 MR
611(A) M657 MANHOLE (1200MM DI A. ) 1. 000 EA
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CALL ORDER : 070 CONTRACT I D : 020041
LETTI NG DATE : February 21, 2002 PCN : 0616013
LETTING TIME : 2:00 P. M PRQIECTS : STPY- 116A(002)
COUNTI ES : COVANCHE DBE GOALS : 5. 00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 48.54
CALENDAR DAYS : 300
RES. ENG. :

SECTI ON NO. 0001 J000- ROADWAY

611(B) M2680 ADD L. DEPTH | N MANHOLE (1200MM DI A.) 0.958 WM
611(D) Mi215 MANHOLE FRAME & COVER 1. 000 EA
611(E) 5122 INLET CICl DES. 3 (D) 1. 000 EA
611(E) M5102 INLET CICl DES. 1 (B) 1. 000 EA
611(E) Mp112 INLET CICl DES. 2 (STD) 16. 000 EA
611(E) M5120 INLET CICl DES. 3 (STD) 9. 000 EA
611(E) M5335 INLET GPI TYPE 2 (DES. 9) 1. 000 EA
611(E) M5000 I NLET (SMD- TYPE 1) 1. 000 EA
611(E) M5002 I NLET (SMD- TYPE 2) 1. 000 EA
611(E) M5006 I NLET ( SMD- TYPE 2B) 1. 000 EA
611(F) M5320 INLET CICl DES 1 (ADD L DEPTH) 1. 000 M
611(F) M5325 INLET CICl DES 2 (ADD L DEPTH) 9.126 M
611(F) M5330 INLET CICl DES 3 (ADD L DEPTH) 5.737 M
611(G) Mi488 I NLET FRMBGRT (SSI F- FRM Cl G- GRT- VG- F) 73. 000 EA
611(J) M487 JUNCTI ON BOXES 14.183 VB
611(K) Mi488 CAST | RON CURB | NLETS 79. 000 EA
613(B) M405 450MM R. C. P PE CLASS 111 652. 236 M
613(B) M409 600MM R. C. Pl PE CLASS 111 269. 443 M
613(B) M413 750MM R. C. Pl PE CLASS |11 107. 906 M
613(B) M419 1200MM R C. PI PE CLASS |11 28. 954 M
613(B) M403 560MM X 345MM R. C. Pl PE ARCH CLASS A- 111 200. 000 M
613(B) Mi419 1110MM X 675MM R. C. Pl PE ARCH CLASS A-111 46. 550 M
613( CC) M7 186 TYPE A4 CULVERT END TREATMENT 1. 000 EA
613( CC) M7 196 TYPE A6 CULVERT END TREATMENT 1. 000 EA
613(D) M690 600MM CORR GALV. STEEL PIPE 14. 035 M
613(M M897 450MM PREFAB. CULVERT END SEC., ROUND 4.000 EA
613(M M898 600MV PREFAB. CULVERT END SEC., ROUND 1. 000 EA
613(M M899 750MM PREFAB. CULVERT END SEC., ROUND 3. 000 EA
613(M M981 1200MM PREFAB. CULVERT END SEC., ROUND 2. 000 EA
613(M Mi534 1110MM X 675MV PREFAB. CULV. END SEC. , ARCH 1. 000 EA
613(P) M5104 100MV PERFORATED Pl PE UNDERDRAI N ROUND 3, 493.128 M
613(Q ML094 100MV NON- PERF. Pl PE UNDERDRAI N RND. 377. 600 M
613(R) ML100 Pl PE UNDERDRAI N COVER MAT' L. 138. 664 VB
613(S) ML180 TRENCH EXCAVATI ON 1, 454. 105 VB
613(T) ML181 STANDARD BEDDI NG MATERI AL 1, 140. 385 VB
619(B) M291 REMOVAL OF HEADWALL 1. 000 EA
619(B) Mi728 REMOVAL OF ASPHALT PAVENMENT 2,931. 837 MR
619(C) M924 SAW NG PAVEMVENT 732. 983 M
623(A) M932 BEAM GUARD RAI L- W BEAM SI NGLE 643. 890 M
623(F) 4447 GUARD RAI L ANCHOR UNI T ( TYPE B) 8. 000 EA
623(F) M5686 GUARD RAI L ANCHOR UNI T ( TYPE D- BF) 8. 000 EA
623(H M571 (SP)G E. T. GUARD RAI L END SECTI ON 8. 000 EA
624(C) Mi459 FENCE- STYLE SWE (5 BARBED W RE) 2,772. 360 M



FEDERAL PRQJECT PACGE 4

CALL ORDER : 070 CONTRACT I D : 020041
LETTI NG DATE : February 21, 2002 PCN : 0616013
LETTING TIME : 2:00 P. M PRQIECTS : STPY- 116A(002)
COUNTI ES : COVANCHE DBE GOALS : 5. 00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 48.54
CALENDAR DAYS : 300
RES. ENG. :

SECTI ON NO. 0001 J000- ROADWAY

640 ML426 FI ELD OFFI CE 1. 000 EA
641 ML399 MOBI LI ZATI ON 1. 000 LSUM
643 MDO87 ( SP) CONTRACTORS QUALI TY CONTROL 1. 000 LSUM
653(C) M5946 OUTLET LATERAL HEADWALL 26. 000 EA
SECTI ON NO. 0002  X231-BRIDGE 'A

501(B) ML307 SUBSTRUCTURE EXCAVATI ON COVVON 363. 700 VB
501(G) M6309 CLSM BACKFI LL 104. 000 VB
504(A) ML304 APPROACH SLAB 174. 000 v
504(C) M6250 SEALED EXPANSI ON JOI NT 18. 000 M
504(F) ML381 CONCRETE PARAPET 320. 700 M
506( A) ML322 STRUCTURAL STEEL 254, 600. 000 KG
509(A) ML326 CLASS AA CONCRETE 290. 200 VB
509(B) ML328 CLASS A CONCRETE 303. 200 VB
509(D) ML331 CLASS C CONCRETE 16. 000 VB
510(C) M6135 SLOPE WALL (125MV) 1, 820. 000 MR
511(A) ML332 REI NFORCI NG STEEL 24, 660. 000 KG
511(B) M5010 EPOXY COATED REI NFORCI NG STEEL 62, 500. 000 KG
514(A) Ms011 PILES, FURNI SHED (HP 250X62) 117. 000 M
514(A) Ms013 PILES, FURNI SHED (HP 310X79) 194. 600 M
514(B) M5292 PILES, DRI VEN (HP 250X62) 117. 000 M
514(B) M5294 PILES, DRI VEN (HP 310X79) 194. 600 M
514(F) M6354 PILE LOAD TEST (DYNAM C) 22.000 EA
515(A) Ms013 WATER REPELLENT (VI SUALLY | NSPECTED) 1, 047. 000 MR
516(A) M5096 DRI LLED SHAFTS 1500MM DI AVETER 45. 600 M
609(D) MD398 Bl TUM NOUS CURBI NG 224. 800 M
613(P) M5204 150MV PERFORATED Pl PE UNDERDRAI N ROUND 125. 200 M
613(Q M5207 150MM NON- PERF. Pl PE UNDERDRAI N RND. 60. 000 M
SECTI ON NO. 0003  X081- BRI DGE 'B'

202(A) ML301 UNCLASSI FI ED EXCAVATI ON 2, 880. 000 VB
501(B) ML307 SUBSTRUCTURE EXCAVATI ON COVVON 130. 000 VB
501(F) M6352 GRANULAR BACKFI LL 188. 000 VB
503(A) ML313 PRESTRESSED CONCRETE BEAMS (TYPE V) 267. 300 M
504(A) ML304 APPROACH SLAB 470. 000 MR
504(F) ML381 CONCRETE PARAPET 96. 200 M
506( A) ML322 STRUCTURAL STEEL 890. 000 KG
509(A) ML326 CLASS AA CONCRETE 250. 500 VB
509(B) ML328 CLASS A CONCRETE 66. 600 VB
509(D) ML331 CLASS C CONCRETE 16. 000 VB
511(A) ML332 REI NFORCI NG STEEL 5, 250. 000 KG



FEDERAL PRQJECT PAGE 5

CALL ORDER : 070 CONTRACT I D : 020041
LETTI NG DATE : February 21, 2002 PCN : 0616013
LETTING TIME : 2:00 P. M PRQIECTS : STPY- 116A(002)
COUNTI ES : COVANCHE DBE GOALS : 5. 00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 48.54
CALENDAR DAYS : 300
RES. ENG. :

SECTI ON NO. 0003 X081-BRIDGE ' B'

511(B) M5010 EPOXY COATED REI NFORCI NG STEEL 26, 010. 000 KG
514(A) Ms011 PILES, FURNI SHED (HP 250X62) 216. 000 M
514(B) M5292 PILES, DRI VEN (HP 250X62) 216. 000 M
514(F) M6354 PILE LOAD TEST (DYNAM C) 30. 000 EA
515(A) Ms013 WATER REPELLENT (VI SUALLY | NSPECTED) 376. 000 MR
601A-1 ML353 TYPE |-A PLAI N R PRAP 3, 645. 000 T
601A- 2 ML355 TYPE |- A FI LTER BLANKET 690. 000 T
609(D) MD398 Bl TUM NOUS CURBI NG 205. 800 M
613(P) M5204 150MV PERFORATED Pl PE UNDERDRAI N ROUND 27.000 M
613(Q M5207 150MM NON- PERF. Pl PE UNDERDRAI N RND. 9. 600 M

SECTI ON NO. 0004 Y000- TRAFFI C

856(A) MB839 CONSTR. TRAFF. STR. ( PAI NT) ( 100MV W DE) 3, 000. 000 M
856(C) MB851 REM PAVEMENT MARKI NG TAPE( 100MM W DE) 1, 000. 000 M
859(A) MBOO6 PAVEMENT MRKNG, REMOVAL( TRAF. STRP) 6, 000. 000 M
876(C) MB4S82 (PL) TRUCK MOUNTED ATTENUATOR 350. 000 SD
880(A) MB812 ARROW DI SPLAY( TYPE C) 700. 000 SD
880(B) MB818 CONSTRUCTI ON SIGNS 0 TO 0.59 M2 2, 450. 000 SD
880(B) MB821 CONSTRUCTI ON SIGNS 0.60 M2 TO 1.47 M2 8, 400. 000 SD
880(B) MB824 CONSTRUCTI ON SIGNS 1.48 M2 TO 3.06 M 7, 700. 000 SD
880(C) MB836 BARRI CADES( TYPE I 1) 1, 400. 000 SD
880(C) MB842 BARRI CEDES( TYPE I 11) 14, 000. 000 SD
880(C) MB848 W NG BARRI CADES 2, 100. 000 SD
880(D) MB854 VERTI CAL PANELS 9, 800. 000 SD
880(E) MB860 WARNI NG LI GHTS( TYPE A) 35, 700. 000 SD
880(E) MB872 WARNI NG LI GHTS( TYPE C) 74, 200. 000 SD
880(F) MB878 DRUVB 54, 600. 000 SD

SECTI ON NO. 0005 Y002- SI GNI NG & STRI PI NG

804(A) M915 STRUCTURAL CONCRETE 4.360 VB
804(B) M2916 REI NFORCI NG STEEL 440. 940 KG
850(A) MB110 SHEET ALUM NUM S| GNS 5. 640 MR
850(B) MB112 EXTRUDED ALUM NUM PANEL S| GNS 42.190 MR
851(A) MB206 100MV@9. 3 GALV. STL. WD. FLANGE BM POST 7.620 M
851(A) Ms207 150MV@2. 3 GALV. STL. WD. FLANGE BM POST 13. 330 M
851(A) M3208 150MV@9. 8 GALV. STL. WD. FLANGE BM POST 29. 110 M
851(B) MB217 64MV@. 62 GALV. STL. Pl PE POST 7.620 M
851(C) MB327 57MVl SQUARE TUBE POST 19. 650 M
855(A) MB812 TRAFFI C STRI PE( PLASTI C) (100MV W DE) 14, 064. 000 M

SECTI ON NO. 0006 STAK- STAKI NG
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CALL ORDER : 070 CONTRACT I D : 020041
LETTI NG DATE : February 21, 2002 PCN : 0616013
LETTING TIME : 2:00 P. M PRQIECTS : STPY- 116A(002)
COUNTI ES : COVANCHE DBE GOALS : 5. 00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 48.54
CALENDAR DAYS : 300
RES. ENG. :

SECTI ON NO. 0006 STAK- STAKI NG

642 MD098 STAKI NG 1. 000 LSUM
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CALL ORDER : 080 CONTRACT I D : 020055
LETTI NG DATE : February 21, 2002 PCN : 1889204
LETTING TIME : 2:00 P. M PRQIECTS : Cl P-119C(63) IP
COUNTI ES : CREEK GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 4.85
CALENDAR DAYS : 180
RES. ENG. :

LIQ DAM: $ 1000
CONTRACT DESCRI PTI ON:
GRADE, DRAI N AND SURFACE(ASPHALT) SH 66: BEG N 1 M LE NORTH
OF KELLYVI LLE AND EXTEND NORTH FLEXI BLE ESALS= 6.8 M LLI ON
ASPHALT GRADE= PG 70-28 OK PRQJECT LENGTH= 0.411 M LES

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVWAY
202(A) 0183 UNCLASSI FI ED EXCAVATI ON 436. 000 oy
202(C) 0184 UNCLASSI FI ED BORROW 1, 118. 000 cy
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 2801 TEMPORARY SI LT FENCE 5, 180. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 11, 100. 000 sy
233(A) 2817 VEGETATI VE MULCHI NG 4. 600 AC
303 0192 AGGREGATE BASE 261. 000 cY
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 200. 000 TON
407 0250 TACK COAT 1, 121. 000 GAL
411(A) 6510 (SP) ASPHALT CONCRETE TYPE A(PG 70-28 OK) 2, 131. 000 TON
411(B) 6540 (SP) ASPHALT CONCRETE TYPE B(PG 70-28 OK) 1, 312. 000 TON
417 5267 COLD M LLI NG PAVENENT 1, 493. 000 sy
509(D) 0325 CLASS C CONCRETE 15. 000 cY
609(B) 0387 1'-8" COMB. CRB. & GUT. (6" BARRI ER- NOTCH) 2, 910. 000 LF
610(B) 0399 6" CONCRETE DRI VEWAY (H.E. S.) 462. 000 sy
613(B) 0492 24" R C. Pl PE CLASS |11 146. 000 LF
613(B) 4495 22" X 13" R C.PI PE ARCH CLASS A- 111 146. 000 LF
613(C) 4800 SP. END SECTI ON OF 22" X 13" RCP ARCH 10. 000 EA
613(M 5730 24" PREFAB. CULVERT END SEC., ROUND 10. 000 EA
619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
619(B) 4727 REMOVAL OF CONCRETE PAVEMENT 1, 046. 000 sy
619(B) 4728 REMOVAL OF ASPHALT PAVEMENT 1, 421. 000 sy
619(C) 0924 SAW NG PAVEMENT 761. 000 LF
641 1552 MOBI LI ZATI ON 1. 000 LSUM

SECTI ON NO. 0002 Y000- TRAFFI C

850(A) 8218 SHEET ALUM NUM SI GNS (0. 100" THI CK) 112. 290 SF
851(C) 8327 2 1/ 4" SQUARE TUBE POST 274. 500 LF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 8, 491. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 12. 000 EA
857(A) 8935 PAVE. MARKERS CLASS C TYPE 1-B 49. 000 EA
857(A) 8950 PAVE. MARKERS CLASS C TYPE 2-D 115. 000 EA
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0003 STAK- STAKI NG

642 0098 STAKI NG 1. 000 LSUM
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CALL ORDER : 110 CONTRACT I D : 020020
LETTI NG DATE : February 21, 2002 PCN : 1878104
LETTING TIME : 2:00 P. M PRQIECTS : Cl P-122C(19) IP
COUNTI ES : DEVEY GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 9.71
CALENDAR DAYS 90
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\
GRADE, DRAIN AND SURFACE US-60 AND SH-34 EAST OF VICl .
PROJECT LENGTH = 0. 480 M LES FLEXI BLE ESALS = 7.6 M LLION
ASPHALT GRADE = 64-22 & 70-28 PG OK

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | 000- ROADWAY
201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) 0183 UNCLASSI FI ED EXCAVATI ON 2, 882. 000 cY
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 2801 TEMPORARY SI LT FENCE 1, 460. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 1, 428. 000 sy
230(B) 2807 MULCH SODDI NG 13, 553. 000 sy
233(A) 2817 VEGETATI VE MULCHI NG 3. 000 AC
317(A) 4252 (SP) FLY ASH 322. 000 TON
317(B) 4254 SUBGRADE MODI FI CATI ON 5, 957. 000 sy
403(A) 0217 TRAFFI C BOUND SURFACE COURSE TYPE A 21. 000 TON
407 0250 TACK COAT 718. 000 GAL
408 5774 PRI VE COAT 894. 000 GAL
411(S3) 5940 ( SP) ASPH. CONC. , TYPE S3( PG 70- 28 OK) 1, 060. 000 TON
411(S3) 5945 ( SP) ASPH. CONC. , TYPE S3( PG 64-22 OK) 1, 023. 000 TON
411(S4) 5955 ( SP) ASPH. CONC. , TYPE S4( PG 70- 28 OK) 1, 151. 000 TON
417 5267 COLD M LLI NG PAVENENT 830. 000 sy
509(D) 0325 CLASS C CONCRETE 10. 000 cy
613(B) 0492 24" R C. Pl PE CLASS |11 94. 000 LF
613(CC) 7187 TYPE B4 CULVERT END TREATNMENT 1. 000 EA
613(CC) 7197 TYPE B6 CULVERT END TREATNMENT 3. 000 EA
613(P) 1091 6" PERFORATED Pl PE UNDERDRAI N ROUND 188. 000 LF
613(Q 1096 6" NON- PERF. Pl PE UNDERDRAI N RND. 62. 000 LF
619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
624(C) 4459 FENCE- STYLE SWF (5 BARBED W RE) 153. 000 LF
641 1552 MOBI LI ZATI ON 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0002 Y000- SI GNI NG & STRI PI NG

850(A) 8110 SHEET ALUM NUM S| GNS 409. 000 SF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 10, 325. 000 LF
890(A) 8724 (PL) REMOVAL OF EXI STING SI GNS 22. 000 EA

SECTI ON NO. 0003 STAK- STAKI NG
642 0098 STAKI NG 1. 000 LSUM



STATE PRQJECT PAGE 9

CALL ORDER : 150 CONTRACT I D : 020044
LETTI NG DATE : February 21, 2002 PCN : 1340404
LETTING TIME : 2:00 P. M PRQIECTS : BRFY-41C(241)
COUNTI ES : LI NCOLN DBE GOALS : 7.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 38.30
CALENDAR DAYS : 250
RES. ENG. :

LIQ DAM: $ 1000
CONTRACT DESCRI PTI ON:
BRI DGES & APPROACHES SH-66: BRI DGES AND APPROACHES OVER
CAPTAI N CREEK AND OVERFLOWS, APPROX. 0.75 M LES WEST OF
WELLSTON. PROJECT LENGTH = 1.014 M LES FLEXI BLE ESALS = 1.

56 M LLI ON ASPHALT GRADE = 64-22 PG OK

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVWAY
201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) 0183 UNCLASSI FI ED EXCAVATI ON 41, 580. 000 cY
202(C) 0184 UNCLASSI FI ED BORROW 114, 277. 000 cY
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
223 2801 TEMPORARY SI LT FENCE 7, 500. 000 LF
226 2805 TEMPORARY SEDI MENT REMOVAL 50. 000 cY
227 0100 TEMPORARY SI LT DI KE 500. 000 LF
229 4318 DI TCH LI NER PROTECTI ON 7, 384. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 7, 932. 000 sy
230(B) 2807 MULCH SODDI NG 50, 250. 000 sy
230(F) 2812 WATERI NG 2,327. 250 MGAL
232(B) 2814 SEEDI NG METHOD B 32. 440 AC
233(A) 2817 VEGETATI VE MULCHI NG 32. 610 AC
234(A) 2824 FERTI LI ZI NG ( 10- 20- 10) 7. 400 TON
234(A) 4406 FERTI LI ZI NG ( 0- 46- 0) 1. 670 TON
241 2832 MOW NG 22. 230 AC
317(A) 4252 (SP) FLY ASH 1, 452. 000 TON
317(B) 4254 SUBGRADE MODI FI CATI ON 26, 877. 000 sy
403(A) 0217 TRAFFI C BOUND SURFACE COURSE TYPE A 36. 000 TON
407 0250 TACK COAT 2, 746. 000 GAL
408 5774 PRI VE COAT 5, 049. 000 GAL
411(A) 6500 (SP) ASPHALT CONCRETE TYPE A(PG 64-22 OK) 1, 173. 000 TON
411(B) 6530 (SP) ASPHALT CONCRETE TYPE B(PG 64-22 OK) 458. 000 TON
411(S3) 5945 ( SP) ASPH. CONC. , TYPE S3( PG 64-22 OK) 7, 885. 000 TON
411(S4) 5960 ( SP) ASPH. CONC. , TYPE S4( PG 64-22 OK) 2, 720. 000 TON
413(A) 4861 RUMBLE STRI P- METHOD AC- CON 19, 588. 000 LF
509(D) 0325 CLASS C CONCRETE 1, 180. 000 cy
609(D) 0398 Bl TUM NOUS CURBI NG 1, 213. 000 LF
613(B) 0492 24" R C. Pl PE CLASS |11 14. 000 LF
613(CC) 7186 TYPE A4 CULVERT END TREATNMENT 14. 000 EA
613(CC) 7187 TYPE B4 CULVERT END TREATNMENT 2. 000 EA
613(D) 0689 18" CORR. GALV. STEEL PIPE 512. 000 LF
613(D) 0690 24" CORR. GALV. STEEL PIPE 113. 000 LF
613(M 5730 24" PREFAB. CULVERT END SEC., ROUND 1. 000 EA
613(P) 1091 6" PERFORATED Pl PE UNDERDRAI N ROUND 375. 000 LF

613(Q 1096 6" NON- PERF. Pl PE UNDERDRAI N RND. 125. 000 LF



STATE PRQJECT PAGE 10

CALL ORDER : 150 CONTRACT I D : 020044
LETTI NG DATE : February 21, 2002 PCN : 1340404
LETTING TIME : 2:00 P. M PRQIECTS : BRFY-41C(241)
COUNTI ES : LI NCOLN DBE GOALS : 7.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 38.30
CALENDAR DAYS : 250
RES. ENG. :

LIQ DAM: $ 1000

| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO. 0001 | 000- ROADWAY

613(R) 1100 Pl PE UNDERDRAI N COVER MAT' L. 113. 000 oy
613(S) 1180 TRENCH EXCAVATI ON 150. 000 cy
613(T) 1181 STANDARD BEDDI NG MATERI AL 32. 000 cy
619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTI ONS 1. 000 LSUM
619(B) 0291 REMOVAL OF HEADWALL 1. 000 EA
619(B) 4728 REMOVAL OF ASPHALT PAVEMENT 1, 769. 000 sy
619(B) 4763 REMOVAL OF CONC. PAV. W ASPH. OVERLAY 13, 525. 000 sy
619(C) 0924 SAW NG PAVEMENT 68. 000 LF
624(A) 4281 FENCE- STYLE WAF 1, 869. 000 LF
624(B) 4466 GATES- STYLE WAF (4.5' HI GH X 16' LONG) 1. 000 EA
624(C) 4459 FENCE- STYLE SWF (5 BARBED W RE) 4, 914. 000 LF
624(D) 4292 FENCE- STYLE CLF (6' H GH, CLASS A) 436. 000 LF
624(E) 5964 GATES- STYLE CLF (6' H GH X 16' LONG) 2. 000 EA
629(A) 4958 MAI LBOX | NSTALLATI ON- SI NGLE 2. 000 EA
629(C) 4960 MAI LBOX 2. 000 EA
629(D) 4961 REMOVAL OF MAI LBOX | NSTALLATI ON 2. 000 EA
653(C) 5946 OUTLET LATERAL HEADWALL 28. 000 EA

SECTI ON NO. 0002 X028- BRI DGE A
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
SECTI ON NO. 0003 X081- BRI DGE B

501(B) 1307 SUBSTRUCTURE EXCAVATI ON COVVON 280. 000 (%
501(G) 6309 CLSM BACKFI LL 184. 000 cy
503(A) 1313 PRESTRESSED CONCRETE BEAMS ( TYPE V) 1, 036. 000 LF
504(A) 1304 APPROACH SLAB 337. 400 Sy
504(E) 6239 CONCRETE RAI L ( TR3) 671. 100 LF
506(A) 1322 STRUCTURAL STEEL 7, 140. 000 LB
509(A) 1326 CLASS AA CONCRETE 306. 400 cy
509(B) 1328 CLASS A CONCRETE 228. 000 cy
511(A) 1332 REI NFORCI NG STEEL 13, 170. 000 LB
511(B) 6010 EPOXY COATED REI NFORCI NG STEEL 96, 700. 000 LB
514(A) 6010 PILES, FURNI SHED (HP 10X42) 632. 000 LF
514(A) 6011 PILES, FURNI SHED (HP 12X53) 1, 383. 500 LF
514(B) 6292 PILES, DRI VEN (HP 10X42) 632. 000 LF
514(B) 6294 PILES, DRI VEN (HP 12X53) 1, 383. 500 LF
514(F) 6354 PILE LOAD TEST (DYNAM C) 18. 000 EA
515(A) 6013 WATER REPELLENT (VI SUALLY | NSPECTED) 1, 122. 000 Sy
516(A) 6096 DRI LLED SHAFTS 60" DI AVETER 262. 000 LF
601( A- 1) 1353 TYPE |-A PLAI N R PRAP 4, 780. 000 TON

601( A-2) 1355 TYPE | -A FI LTER BLANKET 905. 000 TON



STATE PRQJECT PACGE 11

CALL ORDER : 150 CONTRACT I D : 020044
LETTI NG DATE : February 21, 2002 PCN : 1340404
LETTING TIME : 2:00 P. M PRQIECTS : BRFY-41C(241)
COUNTI ES : LI NCOLN DBE GOALS : 7.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 38.30
CALENDAR DAYS : 250
RES. ENG. :

LIQ DAM: $ 1000

SECTI ON NO. 0003 X081- BRI DGE B

613(P) 6204 6" PERFORATED Pl PE UNDERDRAI N ROUND 96. 000 LF
613(Q 6207 6" NON- PERF. Pl PE UNDERDRAI N RND. 52. 000 LF
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
623(A) 0932 BEAM GUARD RAI L- W BEAM SI NGLE 912. 500 LF
623(F) 4447 GUARD RAI L ANCHOR UNI T ( TYPE B) 2. 000 EA
623(F) 5686 GUARD RAI L ANCHOR UNI T ( TYPE D- BF) 4.000 EA
623(H 8571 (SP)G E. T. GUARD RAIL END SECTI ON 2. 000 EA
640 1398 FI ELD OFFI CE 1. 000 EA
641 1399 MOBI LI ZATI ON 1. 000 LSUM
643 0087 ( SP) CONTRACTORS QUALI TY CONTROL 1. 000 LSUM

SECTI ON NO. 0004 X028- BRI DGE C
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
SECTI ON NO. 0005 X020- BRI DGE D

501(A) 1306 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 42.000 CY
509(B) 1328 CLASS A CONCRETE 101. 200 CY
511(A) 1332 REI NFORCI NG STEEL 11, 870. 000 LB
601(A) 1351 TYPE | PLAIN Rl PRAP 1, 260. 000 TON

SECTI ON NO. 0006 X028- BRI DGE E
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM
SECTI ON NO. 0007 Y008- TRAFFI C

855(A) 8815 TRAFFI C STR. (PLAST. ) (THI N- LI NE) (4" W DE) 20, 400. 000 LF
880(J) 8905 CONSTRUCTI ON' TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0008 STAK- STAKI NG
642 0098 STAKI NG 1. 000 LSUM



FEDERAL PRQJECT PAGE 12

CALL ORDER : 160 CONTRACT I D : 020045
LETTI NG DATE : February 21, 2002 PCN : 1958604
LETTING TIME : 2:00 P. M PRQIECTS : STPG 143C(30) TR
COUNTI ES : LOVE DBE GOALS : 3.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 5.39
CALENDAR DAYS 90
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
GUARDRAI L US-77: GUARDRAI L | NSTALLATI ON AT 3 LOCATI ONS,
FROM M LEPOST 8.46 TO 8.79 | N LOVE COUNTY NEAR MARI ETTA.
PRQJECT LENGTH = 0.00 M LES ASPHALT GRADE = 64-22 PG OK

SECTI ON NO. 0001 SFTY- TRAFFI C- GUARDRAI L

202(C) 0184 UNCLASSI FI ED BORROW 3, 000. 000 (%
209 0120 MACH NE GRADI NG 36. 800 STA
230(A) 2806 SOLI D SLAB SODDI NG 1, 875. 000 Sy
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 54. 000 TON
411(A) 6500 (SP) ASPHALT CONCRETE TYPE A(PG 64-22 OK) 20. 500 TON
411(B) 6530 ( SP) ASPHALT CONCRETE TYPE B(PG 64-22 OK) 450. 078 TON
619(B) 4780 REMOVAL OF GUARD RAI L 50. 000 LF
619(B) 8610 (PL) REMOVE AND RESET CATTLE GUARD 1. 000 EA
619(C) 0924 SAW NG PAVEMVENT 3, 502. 500 LF
623(A) 0932 BEAM GUARD RAI L- W BEAM SI NGLE 2,562. 500 LF
623(H 8571 (SP)G E. T. GUARD RAI L END SECTI ON 9. 000 EA
624(C) 4457 FENCE- STYLE SWE (3 BARBED W RE) 150. 000 LF
629(E) 5048 REMOVE AND RESET MAI LBOX 1. 000 EA
641 1552 MOBI LI ZATI ON 1. 000 LSUM
853 9066 GUARDRAI L DELI NEATORS( TYPE 1, CODE 1) 58. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 13

CALL ORDER : 170 CONTRACT I D : 020061
LETTI NG DATE : February 21, 2002 PCN : 1953204
LETTING TIME : 2:00 P. M PRQIECTS : SAP- 143N( 29)
COUNTI ES : LOVE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\
BRI DGE REPAIR |-35: COUNTY BRI DGE OVER |-35, APPROX. 9.43
M LES NORTH OF THE TEXAS STATE LI NE. PROJECT LENGTH = 0. 00
M LES

SECTI ON NO. 0001 MAI N- BRI DGE

505(A) 6018 CLASS A BRI DGE DECK REPAIR 17. 000 SY
512 6279 ( PL) CLEANI NG CONCRETE BRI DGE SURFACES 126. 000 SY
540 4500 ( PL) REPAI R BRI DGE | TEMS 1. 000 LSUM
641 1399 MOBI LI ZATI ON 1. 000 LSUM

SECTI ON NO. 0002 Y008- TRAFFI C

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



FEDERAL PRQJECT PACGE 14

CALL ORDER : 180 CONTRACT 1D : 020067
LETTI NG DATE : February 21, 2002 PCN : 1794004M
LETTING TIME : 2:00 P. M PRQJECTS  :  BHI Y-NBI P(118)(119)
COUNTIES  : MCCLAIN GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE :  2.16
CALENDAR DAYS : 60
RES. ENG :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\
BRI DGE PAI NTING |-35: BRI DGES OVER SH 39 NEAR PURCELL :
BRI DGES OVER ADAMS STREET, APPROX. 1.2 M. NORTH OF JCT.
SH 39. PRQJECT LENGTH = 0.00 M LES

SECTI ON NO. 0001 X271-BRIDGE 'C & 'D - BHI Y-NBI P(118)

512(A) 1323 PAI NTI NG EXI STI NG STRUCTURES 1. 000 LSUM
512(B) 6303 COLLECTI ON & HANDLI NG OF WASTE 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTRCL 1. 000 LSUM
SECTI ON NO. 0002 X271-BRIDGE ' A & 'B - BH Y-NBIP (119)

512(A) 1323 PAI NTI NG EXI STI NG STRUCTURES 1. 000 LSUM
512(B) 6303 COLLECTI ON & HANDLI NG OF WASTE 1. 000 LSUM
641 1399 MOBI LI ZATI ON 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTRCOL 1. 000 LSUM



FEDERAL PRQJECT PACGE 15

CALL ORDER : 190 CONTRACT 1D : 020068

LETTI NG DATE : February 21, 2002 PCN : 1794005M

LETTING TIME : 2:00 P. M PRQJECTS

BHI Y- 35- 2( 243) 92/ BHI Y- 35- 2( 245

COUNTIES  : MCCLAIN GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE :  2.16
CALENDAR DAYS : 60
RES. ENG :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\:
BRI DGE JO NT/ SEAL REPAIR |-35: BRI DGES OVER SH 39 NEAR
PURCELL AND OVER ADAMB STREET, APPROX. 1.2 M. NORTH OF JCT.
SH39. PRQJECT LENGTH = 0.00 M LES

SECTI ON NO. 0001 X271-BRIDGE 'C & 'D BHI Y-35-2(243)92

504(H) 6390 RAPI D CURE JO NT SEALANT 157. 200 LF
505(B) 6019 CLASS B BRI DGE DECK REPAI R 90. 000 Sy
509 6386 (PL) SI LI CONE CONSTRUCTI ON JO NT 237. 200 LF
509(D) 1331 CLASS C CONCRETE 10. 000 cy
520(A) 6058 PREPARATI ON OF CRACKS ABOVE WATER 500. 000 LF
520(C) 6060 EPOXY RESI N ABOVE WATER 30. 000 GAL
521(A) 6210 PNEUMATI CALLY PLACED MORTAR 30. 000 Sy
535 6165 (PL) EXPANSI ON BEARI NG ASSEMBLY 4.000 EA
876(C) 8482 (PL) TRUCK MOUNTED ATTENUATOR 15. 000 SD
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM
880(L) 8911 TRAFFI C SURVEI LLANCE, POLI CE 120. 000 HOUR

SECTI ON NO. 0002 X271-BRIDGE 'A' & 'B BHI Y-35-2(245)93

501(G) 6309 CLSM BACKFI LL 30. 000 (%
504(H) 6390 RAPI D CURE JO NT SEALANT 156. 000 LF
505(B) 6019 CLASS B BRI DGE DECK REPAI R 200. 000 Sy
509 6386 (PL) SI LI CONE CONSTRUCTI ON JO NT 236. 000 LF
509(D) 1331 CLASS C CONCRETE 10. 000 cy
520(A) 6058 PREPARATI ON OF CRACKS ABOVE WATER 500. 000 LF
520(C) 6060 EPOXY RESI N ABOVE WATER 30. 000 GAL
521(A) 6210 PNEUMATI CALLY PLACED MORTAR 25. 000 Sy
641 1399 MOBI LI ZATI ON 1. 000 LSUM
876(C) 8482 (PL) TRUCK MOUNTED ATTENUATOR 15. 000 SD
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

880(L) 8911 TRAFFI C SURVEI LLANCE, POQLI CE 120. 000 HOUR



STATE PRQJECT PACGE 16

CALL ORDER : 280 CONTRACT I D : 020062
LETTI NG DATE : February 21, 2002 PCN : 1959604
LETTING TIME : 2:00 P. M PRQIECTS : SAP- 155N( 313)
COUNTI ES : OKLAHOVA GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\

BRI DGE REPAI R ( FLAME STRAI GHTENING) |-40: BRI DGE OVER

CHOCTAW ROAD, APPROX. 1.2 M LES EAST OF JCT. |-240. PRQIECT

LENGTH = 0. 00 M LES

SECTI ON NO. 0001 MAI N- BRI DGE

540 4510 (PL) REPAI R BRI DGE | TEM ( TYPE A) 1. 000 LSUM
641 1399 MOBI LI ZATI ON 1. 000 LSUM
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTRCL 1. 000 LSUM



FEDERAL PRQJECT PAGE 17

CALL ORDER : 281 CONTRACT I D : 020101
LETTI NG DATE : February 21, 2002 PCN : 1567204
LETTING TIME : 2:00 P. M PRQIECTS : STP- 55B(931) AG
COUNTI ES : OKLAHOVA DBE GOALS : 10.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 270
RES. ENG. :

LIQ DAM: $ 2000
CONTRACT DESCRI PTI O\:
GRADE, DRAIN, SURFACE & BRI DGE EDMOND: 33RD STREET FROM
BRYANT TO COLTRANE PROJECT LENGTH = 0.984 M LES FLEXI BLE
ESALS = 2.44 M LLION ASPHALT GRADE = 64-22 PG CK

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | 000- ROADVAY
201 0102 CLEARI NG AND GRUBBI NG 1. 000 LSUM
202(A) 0183 UNCLASSI FI ED EXCAVATI ON 47, 516. 000 cy
205 4229 TYPE A- SALVAGED TOPSO L 1. 000 LSUM
222 2801 TEMPORARY BALE BARRI ER 1, 736. 000 LF
223 2801 TEMPORARY SI LT FENCE 13, 955. 000 LF
230(A) 2806 SOLI D SLAB SODDI NG 42, 043. 000 Sy
231(A) 4567 TREES 15. 000 EA
231(E) 5900 (PL) ESTABLI SHVENT PERI OD 1. 000 LSUM
232(B) 2814 SEEDI NG METHOD B 13. 280 AC
233(A) 2817 VEGETATI VE MULCHI NG 26. 560 AC
317(A) 4252 (SP)FLY ASH 1, 043. 000 TON
317(B) 4254 SUBGRADE MODI FI CATI ON 25, 733. 000 SY
317(C) 4253 LI NE 140. 000 TON
317(D) 4254 SCARI FY, BLADE M X OF SUBGRADE W LI ME TRT 10, 342. 000 SY
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 2, 145. 000 TON
407 0250 TACK COAT 6, 228. 000 GAL
408 5774 PRI ME COAT 5, 629. 000 GAL
411(A) 6500 (SP) ASPHALT CONCRETE TYPE A(PG 64-22 OK) 18, 149. 000 TON
411(B) 6530 ( SP) ASPHALT CONCRETE TYPE B(PG 64-22 OK) 3, 797. 000 TON
414(Al) 5753 8" P.C. DOWEL JO NTED CONCRETE PAVENMENT 3, 564. 000 SY
509(C) 0322 CLASS A CONCRETE FOR SMALL STRUCTURES 9. 000 cy
509(D) 0325 CLASS C CONCRETE 43.000 cy
510(C) 6136 SLOPE WALL (6") 350. 000 SY
601(A) 0297 TYPE | PLAIN R PRAP 28. 000 TON
601( A- 2) 0538 TYPE |- A FI LTER BLANKET 7. 000 TON
609(B) 1526 2'-8" COMB. CRB. & GUT. (8" BARRI ER) 11, 552. 000 LF
610(A) 0602 4" CONCRETE S| DEWALK 3, 984. 000 Sy
610(B) 0399 6" CONCRETE DRI VEWAY (H.E.S.) 1, 568. 000 SY
611(A) 2657 MANHOLE (4' DIA.) 22.000 EA
611(A) 2658 MANHOLE (5' DI A.) 1. 000 EA
611(B) 2680 ADD L. DEPTH I N MANHOLE (4' DIA.) 9. 250 VF
611(B) 2681 ADD L. DEPTH I N MANHOLE (5' DIA.) 0.390 VF
611(D) 4215 MANHOLE FRAME & COVER 27.000 EA
611(E) 5112 INLET CICl DES. 2 (STD) 5. 000 EA
611(E) 5113 INLET CICl DES. 2 (B) 6. 000 EA
611(E) 5115 INLET CICl DES. 2 (D) 14. 000 EA
611(E) 5118 INLET CICl DES. 2 (B-D) 6. 000 EA



FEDERAL PRQJECT PACGE 18

CALL ORDER : 281 CONTRACT I D : 020101
LETTI NG DATE : February 21, 2002 PCN : 1567204
LETTING TIME : 2:00 P. M PRQIECTS : STP- 55B(931) AG
COUNTI ES : OKLAHOVA DBE GOALS : 10.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 270
RES. ENG. :

LIQ DAM: $ 2000

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | 000- ROADVAY

611(E) 5123 INLET CICl DES. 3 (2B) 1. 000 EA
611(F) 5325 INLET CICl DES. 2 (ADD L DEPTH) 13. 920 VF
611(G) 4488 I NLET FRMBGRT (SSI F- FRM Cl G- GRT- VG- F) 60. 000 EA
611(J) 0487 JUNCTI ON BOXES 452. 000 CF
611(K) 4488 CAST | RON CURB | NLETS 156. 000 EA
613(B) 0491 18" R C.PIPE CLASS I 2, 647. 000 LF
613(B) 0492 24" R C.PIPE CLASS |11 1, 124. 000 LF
613(B) 0494 36" R C.PIPE CLASS |11 31. 000 LF
613(B) 0495 42" R C.PIPE CLASS |11 175. 000 LF
613(B) 0496 48" R.C.PIPE CLASS |11 200. 000 LF
613(B) 0497 54" R C.PlPE CLASS |11 130. 000 LF
613(M 5726 18" PREFAB. CULVERT END SEC., ROUND 2. 000 EA
613(M 5730 24" PREFAB. CULVERT END SEC., ROUND 3. 000 EA
613(M 5734 36" PREFAB. CULVERT END SEC., ROUND 1. 000 EA
613(M 5740 54" PREFAB. CULVERT END SEC., ROUND 2. 000 EA
613(P) 6204 6" PERFORATED Pl PE UNDERDRAI N ROUND 500. 000 LF
613(Q 1096 6" NON- PERF. Pl PE UNDERDRAI N RND. 250. 000 LF
613(S) 1180 TRENCH EXCAVATI ON 2, 782. 000 (%
613(T) 1181 STANDARD BEDDI NG MATERI AL 1, 681. 000 cy
619(B) 0291 REMOVAL OF HEADWALL 3. 000 EA
619(B) 4726 REMOVAL OF CURB AND GUTTER 5, 657. 000 LF
619(B) 4728 REMOVAL OF ASPHALT PAVENMENT 22, 015. 000 Sy
619(B) 4766 REMOVAL OF CONCRETE DRI VEWAY 1, 103. 000 SY
619(B) 4778 REMOVAL OF EXI STI NG STRUCTURES 17. 000 EA
619(B) 4792 REMOVAL OF S| DEWALK 273. 000 Sy
619(C) 0924 SAW NG PAVEMVENT 668. 000 LF
629(A) 4958 MAI LBOX | NSTALLATI ON- SI NGLE 4.000 EA
629(C) 4960 MAI LBOX 4.000 EA
629(D) 4961 REMOVAL OF MAI LBOX | NSTALLATI ON 4.000 EA
641 1552 MOBI LI ZATI ON 1. 000 LSUM

SECTI ON NO. 0002 BRI DGE

202(A) 1301 UNCLASSI FI ED EXCAVATI ON 4, 137. 600 CY
501(A) 1306 STRUCTURAL EXCAVATI ON UNCLASSI FI ED 559. 700 CY
504(G 6006 HANDRAI LI NG 256. 100 LF
509(B) 1328 CLASS A CONCRETE 1,470. 300 CY
511(A) 1332 REI NFORCI NG STEEL 256, 500. 000 LB
601( A-1) 1353 TYPE | -A PLAIN Rl PRAP 320. 000 TON
601( A-2) 1355 TYPE | -A FI LTER BLANKET 80. 000 TON
619(D) 1397 REMOVAL OF EXI STI NG BRI DGE STRUCTURE 1. 000 LSUM

SECTI ON NO. 0003 YO031- TRAFFI C | TEMS
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CALL ORDER : 281 CONTRACT I D : 020101
LETTI NG DATE : February 21, 2002 PCN : 1567204
LETTING TIME : 2:00 P. M PRQIECTS : STP- 55B(931) AG
COUNTI ES : OKLAHOVA DBE GOALS : 10.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 270
RES. ENG. :

LIQ DAM: $ 2000

SECTI ON NO. 0003 YO031- TRAFFI C | TEMS

802(B) 8336 1 1/2" PVC SCH.40 PLASTI C CONDUI T BORED 210. 000 LF
802(B) 8338 1 1/2" PVC SCH.40 PLASTI C CONDUI T TRENCH 1, 640. 000 LF
802(B) 8342 2" PVC SCH. 40 PLASTI C CONDUI T TRENCHED 185. 000 LF
802(B) 8344 3" PVC SCH. 40 PLASTI C CONDUI T BORED 470. 000 LF
802(B) 8346 3" PVC SCH. 40 PLASTI C CONDUI T TRENCHED 80. 000 LF
803 8065 PULL BOX(SI ZE 1) 8. 000 EA
803 8066 PULL BOX(SI ZE 11) 2. 000 EA
803 8067 PULL BOX(SIZE 111) 13. 000 EA
804(A) 2915 STRUCTURAL CONCRETE 18. 760 cy
804(B) 2916 REI NFORCI NG STEEL 2, 641. 300 LB
806(A) 8311 32' MH POLE 35' TS & 10' LMA(G. STL.) 4.000 EA
806(A) 8350 32' MH POLE, 30' TS & 10' LMA(G. STL.) 1. 000 EA
806(A) 8355 (PL)32' MH POLE, TWN TS & 10' LMA(G STL.) 1. 000 EA
806(B) 8896 12' MG HT. TS PED. POLE( G STL.) 3. 000 EA
809(A) 8090 ( PL) ROADWAY LUM NAI RE 6. 000 EA
810(A) 3118 SERVI CE POLE 2. 000 EA
811 8040 1/ C NO. 6 ELECT. COND. 400. 000 LF
811 8044 1/ C NO. 10 ELECT. COND. 2, 300. 000 LF
825 8550 VEH. ACT. SOL. ST. TRAF. SI G. CON. ASM 2. 000 EA
827 8623 SOLI D STATE FLASHER CONTROLLER(TYPE I1) 2. 000 EA
828(A) 8135 SOL. STE. DI G TAL | ND. VEH. LP. DET. 31. 000 EA
828(B) 8138 LOOP DETECTOR W RE 8, 704. 000 LF
830 8000 PEDESTRI AN PUSH BUTTON 12. 000 EA
831 8231 1WAY3SEC. ADJ. SI G HD. S- 6 14. 000 EA
831 8286 1WAY5SEC. ADJ. S| G HD. S- 19 6. 000 EA
831 8295 1WAY2SEC. ADJ. PED. S| G HD. S- 20 12. 000 EA
831 8301 1WAY1SEC. ADJ. S| G HD. S- 22 4. 000 EA
833 3030 BACKPLATE 20. 000 EA
834(A) 8207 5/ C TRAF. S| G EL. CABLE 1, 803. 000 LF
834(A) 8208 7/ C TRAF. S| G EL. CABLE 415. 000 LF
834(A) 8210 12/ C TRAF. SI G. EL. CABLE 100. 000 LF
834(A) 8211 15/ C TRAF. SI G. EL. CABLE 705. 000 LF
834(B) 8220 2/ C SHI ELDED LOOP DETECTOR LEAD- I N CABLE 8, 220. 000 LF
840(A) 8592 (PL)E. P.S. OPTICAL EM TTER 2. 000 EA
840(B) 8593 (PL)E. P.S. OPTI CAL DETECTOR 6. 000 EA
840(C) 8594 (PL)E. P.S. OPTI CAL DETECTOR CABLE 1, 075. 000 LF
840(D) 8595 (PLYE. P.S. 2 CHANNEL PHASE SELECTOR 3. 000 EA
850(A) 8110 SHEET ALUM NUM S| GNS 123. 750 SF
850(C) 8118 MAST ARM MOUNTED S| GNS( ALUM ) 123. 000 SF
851(B) 3216 2" @. 65 GALV. STL. Pl PE POST 220. 000 LF
851(B) 3217 2 1/2"@. 79 GALV. STL. Pl PE POST 13. 000 LF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 11, 790. 000 LF

855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 16. 000 EA



FEDERAL PRQJECT PAGE 20

CALL ORDER : 281 CONTRACT I D : 020101
LETTI NG DATE : February 21, 2002 PCN : 1567204
LETTING TIME : 2:00 P. M PRQIECTS : STP- 55B(931) AG
COUNTI ES : OKLAHOVA DBE GOALS : 10.00
GUARANTY  : 5% OF BI D TOTAL
PLAN PRICE : 35.06
CALENDAR DAYS : 270
RES. ENG. :

LIQ DAM: $ 2000

SECTI ON NO. 0003 YO031- TRAFFI C | TEMS

855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 9. 000 EA
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM
890(A) 8724 (PL) REMOVAL OF EXI STING SI GNS 7. 000 EA
890(A) 8726 (PL) REMOVAL OF TRAFFI C SI GNAL EQUI PNENT 1. 000 LSUM
SECTION NO. 0004  STAK- STAKI NG

642 0098 STAKI NG 1. 000 LSUM
SECTI ON NO. 0005 | 000- NON- PARTI CI PATI NG

612(G) 0647 VALVE BOXES ADJUST TO GRADE 2. 000 EA
612(H) 0648 METER BOXES ADJUST TO GRADE 2. 000 EA
619(B) 4725 REMOVAL OF FENCE 134. 000 LF



STATE PRQJECT PACGE 21

CALL ORDER : 350 CONTRACT I D : 020072
LETTI NG DATE : February 21, 2002 PCN : 1963304
LETTING TIME : 2:00 P. M PRQIECTS : MC- 107N( 63)
COUNTI ES :  BRYAN GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 45
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE( ASPHALT OVERLAY) US-69/75: BEG N 4.62 M LES NORTH
OF TEXAS STATE LINE, EXTEND, NORTH (SOUTHBOUND LANES
ONLY) PROJECT LENGTH = 4.98 M LES FLEXI BLE ESALS = 95.1
M LLI ON ASPHALT GRADE = 70-28 PG OK

SECTI ON NO. 0001 MAI N- RESURFACE( ASPHALT OVERLAY)

411(B) 6540 (SP) ASPHALT CONCRETE TYPE B(PG 70- 28 OK) 16, 361. 000 TON
417 4267 COLD M LLI NG Bl TUM NOUS PAVEMVENT 35, 059. 200 SY
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 22

CALL ORDER : 380 CONTRACT I D : 020025
LETTI NG DATE : February 21, 2002 PCN : 1959004
LETTING TIME : 2:00 P. M PRQIECTS : CMC- 116A(72)
COUNTI ES : COVANCHE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 60
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE( ASPHALT OVERLAY) SH 7: BEG N AT JCT |-44, EXTEND
EAST TO LAWION PROJECT LENGTH = 2.96 M LES FLEXI BLE ESALS
= 3.9 MLLION ASPHALT GRADE = 70-28 PG OK

SECTI ON NO. 0001 RESURFACE( ASPHALT OVERLAY)

411(B) 6540 (SP) ASPHALT CONCRETE TYPE B(PG 70-28 OK) 17, 725. 000 TON
417 5267 COLD M LLI NG PAVEMENT 14, 500. 000 SY
855(A) 8815 TRAFFI C STR. (PLAST. ) (THI N- LI NE) (4" W DE) 55, 600. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 20. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 10. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 23

CALL ORDER : 450 CONTRACT I D : 020081
LETTI NG DATE : February 21, 2002 PCN : 1963404
LETTING TIME : 2:00 P. M PRQIECTS : MC- 126A( 47)
COUNTI ES : GRADY GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 45
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE( ASPHALT OVERLAY) US-81: BEG N AT THE JCT. OF
US-62, WEST OF CHI CKASHA, EXTEND NORTH PROJECT LENGTH = 2.
50 M LES FLEXI BLE ESALS = 3 M LLI ON ASPHALT GRADE = 64-22 &
70-28 PG OK

SECTI ON NO. 0001 MAI N- RESURFACE( ASPHALT OVERLAY)

411(BH) 6690 ( SP) ASPHALT CONCRETE TYPE BH( PG70- 280K) 7, 250. 000 TON
411(D) 5280 ( SP) ASPH. CONC. TYPE D( PATCH) (PG 64- 22 OK) 150. 000 TON
420(A) 4242 FABRI C REI NFORCEMENT 41, 070. 000 SY
420(B) 4268 BI TUM NOUS BI NDER 11, 910. 000 GAL
855(A) 8815 TRAFFI C STR. (PLAST. ) (THI N- LI NE) (4" W DE) 43, 500. 000 LF
855(B) 8824 TRAFFI C STRI PE( PLASTI C) ( SYMBOLS) 2. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PACGE 24

CALL ORDER : 460 CONTRACT I D : 020082
LETTI NG DATE : February 21, 2002 PCN : 1963504
LETTING TIME : 2:00 P. M PRQIECTS : CMC- 126N( 46)
COUNTI ES : GRADY GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS : 100
RES. ENG. :

LIQ DAM: $ 1000
CONTRACT DESCRI PTI ON:
CONCRETE PAVEMENT( PATCHI NG US-81: BEG N AT THE JCT OF
SH 19, EXTEND NORTH TO M NNESOTA AVENUE | N CHI CKASHA
PRQJECT LENGTH = 3.70 M LES

SECTI ON NO. 0001 MAI N- CONCRETE PAVEMENT

202(A) 0183 UNCLASSI FI ED EXCAVATI ON 1, 730. 000 (%
414(B) 5070 7" HE S. CONCRETE (PATCHI NG 2, 225. 000 SY
414(B) 5071 8" H E.S. CONCRETE ( PATCHI NG 1, 645. 000 SY
609(E) 0150 (PL) SPECI ALTY CURB 2, 565. 000 LF
619(B) 4791 REMOVAL OF CURB 2, 360. 000 LF
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 80, 415. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 90. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 35. 000 EA
857(B) 8962 REMOVE & RESET CLASS C PAVE. MARKERS 190. 000 EA
859(A) 8006 PAVEMENT MRKNG. REMOVAL( TRAF. STRP) 87, 900. 000 LF

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 25

CALL ORDER : 530 CONTRACT I D : 020086
LETTI NG DATE : February 21, 2002 PCN : 1963904
LETTING TIME : 2:00 P. M PRQIECTS : CMC- 151A(92)
COUNTI ES : MJUSKOGEE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 20
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE (M CRO- SURFACI NG) US-64: BEG N AT JCT US- 64B,
EXTEND SOUTH FLEXI BLE ESALS= 1.9 M LLI ON ASPHALT GRADE=
EMULSI FI ED ASPHALT PRQJECT LENGTH= 1.69 M LES ASPHALT TYPE=
TYPE || AGGREGATE

SECTI ON NO. 0001 MAI N- ROADWAY

410(A) 4323 EMULSI FI ED ASPHALT 24, 450. 000 GAL
410(C) 4760 TYPE || AGGREGATE 1, 145. 000 TON
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 48, 100. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 19. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 8. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PACGE 26

CALL ORDER : 540 CONTRACT I D : 020087
LETTI NG DATE : February 21, 2002 PCN : 1964004
LETTING TIME : 2:00 P. M PRQIECTS : CMC- 151A(093)
COUNTI ES : MJUSKOGEE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 20
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE (M CRO- SURFACI NG) US-64B: BEG N AT JCT US- 64,
EXTEND NORTH FLEXI BLE ESALS= 1.9 M LLI ON ASPHALT GRADE=
EMULSI FI ED ASPHALT PRQJECT LENGTH= 1.91 M LES ASPHALT TYPE=
TYPE || AGGREGATE

SECTI ON NO. 0001 MAI N- ROADWAY

410(A) 4323 EMULSI FI ED ASPHALT 27, 645. 000 GAL
410(C) 4760 TYPE || AGGREGATE 1, 300. 000 TON
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 53, 350. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 16. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 8. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 27

CALL ORDER : 550 CONTRACT 1D : 020088

LETTI NG DATE : February 21, 2002 PCN : 1963904C

LETTING TIME : 2:00 P. M PRQJECTS  :  CMC-151A(92)/ CMC- 151A(93)
CALENDAR DAYS : 30
RES. ENG :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
RESURFACE (M CRO- SURFACI NG ON US-64 BEG N 1.69 M LES SOUTH
OF JCT US-64B AND EXTEND NORTH FLEXI BLE ESALS= 1.9 M LLION
ASPHALT GRADE=EMULSI DI ED ASPHALT PROJECT LENGTH= 3.60 M LES
ASPHALT TYPE= TYPE || AGGREGATE

SECTI ON NO. 0001 MAI N- ROADWAY CMC- 151A(92)

410(A) 4323 EMULSI FI ED ASPHALT 24, 450. 000 GAL
410(C) 4760 TYPE || AGGREGATE 1, 145. 000 TON
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 48, 100. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 19. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 8. 000 EA
880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM

SECTI ON NO. 0002 MAI N- ROADWAY CMC- 151A( 93)

410(A) 4324 EMULSI FI ED ASPHALT 27, 645. 000 TON
410(C) 4760 TYPE || AGGREGATE 1, 300. 000 TON
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 53, 350. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 16. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 8. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PACGE 28

CALL ORDER : 560 CONTRACT I D : 020010
LETTI NG DATE : February 21, 2002 PCN : 1955404
LETTING TIME : 2:00 P. M PRQIECTS : MC- 152N( 44)
COUNTI ES : KAY GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
BRI DGE REPAI R{ JO NT SEAL) US-60: BRIDGES AT 2 M. E. OF
1-35; 2.5 M. E. OF [-35; AND 2.6 M. EAST OF |-35.
PRQJECT LENGTH = 0.00 M LES

SECTI ON NO. 0001 MAI N- BRI DGE REPAI R( JO NT SEAL)

419 4152 CONCRETE JO NT REHABI LI TATI ON 986. 000 LF
504(H) 6390 RAPI D CURE JO NT SEALANT 484. 000 LF
504(1) 6389 ELASTOMERI C MORTAR 28. 000 CF
641 1399 MOBI LI ZATI ON 1. 000 LSUM

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 29

CALL ORDER : 570 CONTRACT I D : 020089
LETTI NG DATE : February 21, 2002 PCN : 1963204
LETTING TIME : 2:00 P. M PRQIECTS : MC- 156A( 62)
COUNTI ES : OKMULGEE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 60
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
ASPHALT OVERLAY US-75: BEGI N 2.42 M LES NORTH OF I - 40,
EXTEND NORTH PROJECT LENGTH = 7.50 M LES FLEXI BLE ESALS =
17.2 M LLI ON ASPHALT GRADE = 76-28 PG OK

SECTI ON NO. 0001 MAI N- ASPHALT OVERLAY

407 0250 TACK COAT 13, 800. 000 GAL
411(S4) 5950 ( SP) ASPH. CONC. , TYPE S4( PG 76- 28 OK) 16, 200. 000 TON
413(A) 4861 RUVBLE STRI P- METHOD AC- CON 39, 600. 000 LF
417 5267 COLD M LLI NG PAVEMENT 144, 000. 000 Sy
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 93, 000. 000 LF
855(B) 8818 TRAFFI C STRI PE( PLASTI C) ( ARRO\B) 8. 000 EA
855(B) 8821 TRAFFI C STRI PE( PLASTI C) ( WORDS) 16. 000 EA
857(B) 8962 REMOVE & RESET CLASS C PAVE. MARKERS 460. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PAGE 30

CALL ORDER : 590 CONTRACT I D : 020091
LETTI NG DATE : February 21, 2002 PCN : 1962704
LETTING TIME : 2:00 P. M PRQIECTS : MC- 157B( 39)
COUNTI ES : OSACE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:

ARMOR COAT SH-11: BEG N AT JCT SH-99, EXTEND EAST PRQJECT

LENGTH = 8.0 M LES

SECTI ON NO. 0001 MAI N- ARMOR COAT- MC- 157B( 39)

402 5205 (PL) ARMOR COAT 113, 333. 000 SY



STATE PRQJECT PACGE 31

CALL ORDER : 600 CONTRACT I D : 020092
LETTI NG DATE : February 21, 2002 PCN : 1962804
LETTING TIME : 2:00 P. M PRQIECTS : MC- 157B( 40)
COUNTI ES : OSACE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:

ARMOR COAT SH-11: BEG N 8.0 M LES EAST OF JCT SH 99, EXTEND

EAST PROJECT LENGTH =1.300 M LES

SECTI ON NO. 0001 MAI N- ARMOR COAT MC- 157B( 40)

402 5205 (PL) ARMOR COAT 18, 304. 000 SY



STATE PRQJECT PAGE 32

CALL ORDER : 610 CONTRACT 1D : 020093
LETTI NG DATE : February 21, 2002 PCN : 1962704C
LETTING TIME : 2:00 P. M PRQJECTS  : M 157B(39)/ M- 157B( 40)
COUNTIES  : OSAGE GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE :  0.00
CALENDAR DAYS : 45
RES. ENG :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
ARMOR COAT SH-11: BEG N AT JCT. SH-99, EXTEND EAST PRQJECT
LENGTH = 9.3 M LES

SECTI ON NO. 0001 MAI N- ARMOR COAT- MC- 157B( 39)
402 5205 (PL) ARMOR COAT 113, 333. 000 SY
SECTI ON NO. 0002 MAI N- ARMOR COAT MC- 157B( 40)
402 5205 (PL) ARMOR COAT 18, 304. 000 SY



STATE PRQJECT PAGE 33

CALL ORDER : 630 CONTRACT I D : 020095
LETTI NG DATE : February 21, 2002 PCN : 1964604
LETTING TIME : 2:00 P. M PRQIECTS : MC- 158B( 47)
COUNTI ES ;. OITAVA GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 60
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\
ASPHALT OVERLAY US-69: BEG N AT JCT US-69A, EXTEND NORTH
PROJECT LENGTH = 3.8 M LES FLEXI BLE ESALS = 2.5 M LLI ON
ASPHALT GRADE = 64- 22 PG OK

SECTI ON NO. 0001 MAI N- ASPHALT OVERLAY

202(C) 0184 UNCLASSI FI ED BORROW 250. 000 (%
403(E) 0225 TRAFFI C BOUND SURFACE COURSE TYPE E 50. 000 TON
407 0250 TACK COAT 5, 000. 000 GAL
411(B) 6530 (SP) ASPHALT CONCRETE TYPE B(PG 64-22 OK) 8, 100. 000 TON
417 5267 COLD M LLI NG PAVEMENT 32, 500. 000 SY

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



STATE PRQJECT PACGE 34

CALL ORDER : 640 CONTRACT I D : 020096
LETTI NG DATE : February 21, 2002 PCN : 1962404
LETTING TIME : 2:00 P. M PRQIECTS : MC- 159B( 26)
COUNTI ES . PAVWNEE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:

ARMOR COAT SH-18: BEG N 8.5 MLES NORTH OF JCT US-64,
EXTEND NORTH. PRQIJECT LENGIH = 7.0 M LES



STATE PRQJECT PAGE 35

CALL ORDER : 650 CONTRACT I D : 020097
LETTI NG DATE : February 21, 2002 PCN : 1962504
LETTING TIME : 2:00 P. M PRQIECTS : MC- 159B( 27)
COUNTI ES . PAVWNEE GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 30
RES. ENG. :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:

ARMOR COAT SH-18: BEG N 0.5 MLES NORTH OF JCT US- 64,
EXTEND NORTH. PRQIJECT LENGIH = 8.0 M LES

SECTI ON NO. 0001 MAI N- ARMOR COAT MC- 159B( 27)

402 5205 (PL) ARMOR COAT 126, 720. 000 SY



STATE PRQJECT PAGE 36

CALL ORDER : 660 CONTRACT 1D : 020098
LETTI NG DATE : February 21, 2002 PCN : 1962404C
LETTING TIME : 2:00 P. M PRQJECTS  : M 159B(26)/ MC- 159B( 27)
COUNTIES  : PAWKEE GUARANTY @ 5% OF BI D TOTAL
PLAN PRICE :  0.00
CALENDAR DAYS : 45
RES. ENG :

LIQ DAM: $ 500
CONTRACT DESCRI PTI ON:
ARMOR COAT SH-18: BEG N 8.5 M LES NORTH OF JCT US- 64,
EXTEND NORTH. PROJECT LENGTH = 15.0 M LES

SECTI ON NO. 0001 MAI N- ARMOR COAT MC- 159B( 26)
402 5205 (PL) ARMOR COAT 98, 560. 000 SY
SECTI ON NO. 0002 MAI N- ARMOR COAT MC- 159B( 27)

402 5205 (PL) ARMOR COAT 126, 720. 000 SY



STATE PRQJECT PAGE 37

CALL ORDER : 700 CONTRACT I D : 020100
LETTI NG DATE : February 21, 2002 PCN : 1964404
LETTING TIME : 2:00 P. M PRQIECTS : CMC- 172N( 208)
COUNTI ES : TULSA GUARANTY  : 5% OF BI D TOTAL
PLAN PRI CE : 0. 00
CALENDAR DAYS 45
RES. ENG. :

LIQ DAM: $ 800
CONTRACT DESCRI PTI O\
SURFACE WEARI NG COURSE | - 244: BEG N AT JCT US-75, EXTEND
EAST PRQJECT LENGTH = 2.3 M LES FLEXI BLE ESALS = 4.7
M LLI ON

SECTI ON NO. 0001 MAI N- SURFACE WEARI NG COURSE

411 4280 ( SP) ULTRATHI N BONDED WEARI NG COURSE 128, 000. 000 Sy
417 5267 COLD M LLI NG PAVEMENT 140. 000 SY
855(A) 8812 TRAFFI C STRI PE( PLASTI C) (4" W DE) 70, 000. 000 LF
857(B) 8962 REMOVE & RESET CLASS C PAVE. MARKERS 580. 000 EA

880(J) 8905 CONSTRUCTI ON TRAFFI C CONTROL 1. 000 LSUM



