Notice

Electronic bid packages are available for the July 24, 2003 Letting. Instructions for using the electronic bidding system
(EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be
placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with
the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy
of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS)
when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids.
Plans and proposals should be ready for sale on June 30, 2003.

The direct line to the ODOT order desk is 522-3474. Please use this number when ordering plans and proposals. If
ordering plans only please call the Reproduction Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on July 11, 2003 concerning this July Bid Opening at the Oklahoma
Departmentof Transportation (ODOT ) Comm ission Room . Please review plansand proposals and send y our com ments
and questionsto the Office Engineer Division (attn: Masoud Pajoh or Jack Stewart) as early as possible at Fax: (405)
522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Reproduction office off the main lobby of the ODO T buildin g until
30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid
proposals mustbe turned in directly to the ODOT Commission Room on the eastside of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be
sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

ODOT's Website address is:
http://www.ok ladot.state.ok.us/

The Bid O pening can be heard from the AGC website which is:
http:/www.okagchwy.com/

Reminder
The low bidder must submit to the Office Engineer Division written confirmation from
the DBE that it is participating in the contract as provided in the prime contractor's
comm itment. This may be submitted with thebid or not later than the D epartment's close
of business on the Wednesday following the bid opening. Otherwise the bid shall be
considered nonresponsive and shall be rejected by the D epartment.

Reminder
Please be sure that bid bonds are stapled to the back of the proposal
as instructed on the cover sheet of all prop osals.

These Long form and Short form Notices and those in the
future can be accessed on ODOT's W eb site
http://www.okladot.state.ok.us/

Note:
The Order Form included in this Short Form Notice may be used to order plans and
proposals for this letting.
Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Linda Stoltz.




Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

Sealed proposals sent by registered mail will be received through the ODOT Reproduction Branch until 30
minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the
Bid O pening, bid proposals must be turned in directly to the ODOT Commission Room located on the east
side of the lobby. The scheduled Bid Opening is 10:30 A.M. July 24, 2003, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after
10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashiers check or bid bond equal to 5% of
the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty.
Proposal checks will be held or retumed by the Department as per section 103.04 of the State Standard
Specifications.

The minimum wage to be paid laborers and mechanics employed on this project will be included in the
proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the
division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer’s
Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission’s applicable
specifications for highway construction as depicted on the lower left corner of the plan’s title sheet.

Plans and proposal forms may be ordered from Jack Stewart, Division Engineer, Oklahoma Department of
Transportation Building, 200 N. E. 21% Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents
are $25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991
Supplement may be purchased for $8.00 + tax, or 1996 Metric Standard Specification $27.00 + tax, or 1999
Metric and English Standard Specification $55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable
to Oklahoma Department of Transportation.

No refunds willbe made for bidding documents or specification books purchased by prospective bidders.

Upon award of contract to a successful bidder, the contractwill be completely and correctly executed by the
contractor and returned to the Department within ten (10) working days from the date of award. The
Department will have fourteen (14) working days from the date of award to complete its execution of the
contract.

The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in
any contractentered into pursuant tothis advertisement, disadvantaged business enterprises will be afforded
full opportunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that allbids are likely to be rejected if the lowest responsive bid received exceeds
the engineer’s estimate by more than seven (7) percent. In the event all bids are rejected forthis reason, this

project may be deferred for re-advertising for bids until a more comp etitive situation exists.

Description of work and location of project:
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Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

Call Order: 020 Contract ID: 030257
Letting Date: July 24, 2003 PCN: 1870604
Letting Time: 10:30 A.M.
Counties: ALFALFA Projects: BRO-102D(32) CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 217
Calendar Days: 90 Liquidated Damages: $500

Contract Description:

BRIDGE AND APPROACHES — COUNTY ROAD; OVER TRIBUTARY TO EAGLE CHIEF
CREEK, 1.0 MILE NORTH AND 1.9 MILES WEST OF CARMAN. PROJECT LENGTH =

0.151 MILES
Call Order: 030 Contract ID: 030258
Letting Date: July 24, 2003 PCN: 1871304
Letting Time: 10:30 A.M.
Counties: ALFALFA Projects: BRO-102D(38)CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 9.21
Calendar Days: 250 Liquidated Dam ages: $500

Contract Description:

BRIDGES AND APPROACHES — COUNTY ROAD; OVERWEST CLAY CREEK, APPROX.
2.9 MILES EAST AND 2.3 MILES SOUTH OF CHEROKEE. PROJECT LENGTH = 0.454

MILE
Call Order: 040 Contract ID: 030259
Letting Date:  July 24, 2003 PCN: 1870604C
Letting Time: 10:30 A.M.
Counties: ALFALFA Projects: BRO-102D(32)(38)CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 11.38
Calendar Days: 300 Liquidated Damages: $500

Contract Description:

BRIDGES AND APPROACHES — COUNTY ROAD; OVERTRIBUTARY TO EAGLE CHIEF
CREEK, 1.0 MILE NORTH AND 1.9 MILES WEST OF CARMAN/ COUNTY ROAD; OVER
WEST CLAY CREEK, APPROX 2.9 MILES EAST AND 2.3 MILES SOUTH OF CHEROKEE.

PROJECT LENGTH = 0605 MILE

Call Order: 060 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: CADDO Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030260
1973104

BRO-108D(80)CO
9.00
5% OF BID TOTAL
4.34

110 Liquidated Damages: $500

BRIDGE AND APPROACHES — COUNTY ROAD; OVER TONKAWA CREEK, 1.9 MILES
EAST AND 1.0 MILE SOUTH OF THE US-62/SH-7 JCT. IN ANADARKO. PROJECT
LENGTH = 0.264 MILE FLEXIBLE ESALS =0.20 MILLIONASPHALT GRADE = PG 64-22
OK
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Call Order: 080 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: CANADIAN Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

Calendar Days:

030184
2024304

NHY-17N(132)
8.00

5% OF BID TOTAL
6.50

90 Liquidated Damages: $500

BRIDGE REPAIR — US-81; OVER RAILROAD, NORTH OF 1-40 IN EL RENO PROJECT

LENGTH = 0.00 MILE

Call Order: 081 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 AM.

Counties: CANADIAN Projects:
DBE/WBE Goals:
Guaranty:

Contract Description:

Plan Price: $
Calendar Days:

030309
1728504M

IMY-NBIP(93)/IMY-NBIP(173)
0.00

5% OF BID TOTAL

217

60 Liquidated Damages: $500

BRIDGE PAINTING — [-40; AT MORGAN ROAD 35.3 MILES EAST AND AT COUNTY
CLUB ROAD 19.5 MILES EAST OF CADDO COUNTY LINE. PROJECT LENGTH = 0.00

MILE

Call Order: 100 Contract ID: 030261

Letting Date: July 24, 2003 PCN: 1960204

Letting Time: 10:30 A.M.

Counties: CARTER Projects: BRO-110D(88)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 4.34

Contract Description:

Calendar Days:

110 Liquidated Damages: $500

BRIDGE AND APPROACHES — COUNTY ROAD; OVER TRIB TOHICKORY CREEK, 1.7
MILES WEST & 1.0 MILE NORTH OF THE 1-35/US-70 JCT. IN ARDMORE. PROJECT
LENGTH = 0.330 MILE FLEXIBLE ESALS = 0.53 MILLION ASPHALT GRADE = PG 64-22

OK

Call Order: 120 Contract ID: 030243

Letting Date: July 24, 2003 PCN: 1765304

Letting Time: 10:30 AM.

Counties: CHEROKEE Projects: BRO-111D(32) CO
DBE/WBE Goals: 3.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 217

Contract Description:

Calendar Days:

110 Liquidated Dam ages: $500

BRIDGE AND APPROACHES — COUNTY ROAD; OVERMINING CAMP HOLLOW CREEK,
APPROX. 0.1 MILE NORTH AND 1.7 MILES EAST OF WELLING. PROJECT LENGTH =

0.201 MILE

4 0of 13



Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

140 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

CHOCTAW Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030244
1737004

BRO-112D(22) CO

5.00

5% OF BID TOTAL

3.79

90 Liquidated Damages: $500

BRIDGE AND APPROACHES — COUNTY ROAD; OVER BIRD CREEK,2.414 KM. NORTH

AND 4.023 KM. WEST OF FORT TOWSON. PROJECT LENGTH = 0.199 KM.

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

160 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

COMANCHE Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030245
1848804

STP-116B(45)
10.00

5% OF BID TOTAL
25.47

320 Liquidated Damages: $1000

GRADE, DRAIN AND SURFACE(CONCRETE) —NW 38™ STREET; FROM CACHE ROAD

TO ROGERS LANE IN LAWTON. PROJECT LENGTH = 0.996 MILE FLEXIBLE ESALS =
1.3 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

180 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

COTTON Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030262
1967204

BRO-117D(22)CO

5.00

5% OF BID TOTAL

2.17

90 Liquidated Damages: $300

BRIDGE AND APPROACHES — COUNTY ROAD; OVER A TRIB. TO EAST CACHE

CREEK, 1.0 MILEWEST AND 0.1 MILE NORTH OF JCT. SH-5/SH-5A. PROJECT LENGTH

=0.021
Call Order: 190 Contract ID: 030263
Letting Date: July 24, 2003 PCN: 1968304
Letting Time: 10:30 A.M.
Counties: COTTON Projects: BRO-117D(23)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 3.79
Calendar Days: 120 Liquidated Damages: $500

Contract Description:

BRIDGE AND APPROACHES — COUNTY ROAD; OVER TRIB. TO CACHE CREEK, 3.0

MILES WEST AND 2.1 MILES NORTH OF THE SH-65/SH-53 JCT. PROJECT LENGTH =
0.255 MILE FLEXIBLE ESALS = 0.2 MILLION ASPHALT GRADE = PG 64-22 OK
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Call Order: 200 Contract ID: 030264
Letting Date: July 24, 2003 PCN: 1967204C
Letting Time: 10:30 A.M.
Counties: COTTON Projects: BRO-117D(22)(23)CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 5.96
Calendar Days: 180 Liquidated Damages: $500

Contract Description:

BRIDGES AND APPROACHES — COUNTY ROAD; OVER A TRIBUTARY TO EAST
CACHE CREEK, 1.0 MILE WEST AND 0.1 MILE NORTH OF JCT. SH-5/SH-5A/COUNTY
ROAD; OVER TRIBUTARY TO CACHE CREEK, 3.0 MILES WEST AND 2.1 MILES NORTH
TO THE SH-65/SH-53 JCT. PROJECT LENGTH = 0276 MILE FLEXIBLE ESALS = 0.2
MILLION ASPHALT GRADE = PG 64-22 OK

Call Order: 220 Contract ID: 030265
Letting Date: July 24, 2003 PCN: 1890004
Letting Time: 10:30 AM.
Counties: CREEK Projects: BRF-119C(67) CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 6.50
Calendar Days: 150 Liquidated Dam ages: $500

Contract Description:

BRIDGE AND APPROACHES — COUNTY ROAD; OVERWESTFORK OF SANDY CREEK,
APPROX. 8.0 MILES SOUTH AND 1.0 MILE EAST OF THE SH-48/SH-16 JCT.PROJECT
LENGTH = 0.274 MILE FLEXIBLE ESALS = 0.24 MILLION ASPHALT GRADE = PG 64-22
OK

Call Order: 240 Contract ID: 030246
Letting Date: July 24, 2003 PCN: 1044204
Letting Time: 10:30 A.M.
Counties: DELAWARE Projects: BRFY-21B(257)
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 61.77
Calendar Days: 450 Liquidated Damages: $2000

Contract Description:

GRADE, DRAIN, SURFACE AND BRIDGE — US-59; HONEY CREEK IN GROVE.
PROJECT LENGTH = 3.1576 KM FLEXIBLE ESALS = 3.6 MILLION ASPHALT GRADE =

PG 64-22 OK, PG 70-28 OK

Call Order: 250 Contract ID:

Letting Date:  July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: DEWEY Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030314
1878104

CIP-122C(19) IP
0.00

5% OF BID TOTAL
9.71

90 Liquidated Damages: $800

GRADE, DRAIN AND SURFACE — US-60 AND SH-34 EAST OF VICI. PROJECT LENGTH
= 0.480 MILES FLEXIBLE ESALS = 7.6 MILLION ASPHALT GRADE = PG 64-22 & 70-28
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Call Order: 280 Contract ID: 030266
Letting Date: July 24, 2003 PCN: 1965304
Letting Time: 10:30 A.M.
Counties: GRADY Projects: BRO-126D(48)CO
DBE/WBE Goals: 12.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 3.79
Calendar Days: 100 Liquidated Damages: $500

ContractDescription: BRIDGE AND APPROACHES — COUNTY ROAD; OVER EAST BITTER CREEK, 4.5 MILES
WEST AND 0.5 MILE NORTH OF THE US-62/SH-76 JCT. PROJECT LENGTH =0.236 MILE

Call Order: 290 Contract ID: 030267
Letting Date: July 24, 2003 PCN: 1969404
Letting Time: 10:30 AM.
Counties: GRADY Projects: BRO-126D(49)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 5.42
Calendar Days: 140 Liquidated Damages: $500

ContractDescription: = BRIDGE AND APPROACHES —COUNTY ROAD; OVER RUSHCREEK, 11.9 MILES EAST
AND 5.2 MILES SOUTH OF THE US-81/SH-17 JCT. PROJECT LENGTH = 0.315 MILE

Call Order: 300 Contract ID: 030268
Letting Date: July 24, 2003 PCN: 1965304C
Letting Time: 10:30 A.M.
Counties: GRADY Projects: BRO-126D(48)(49)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 9.21
Calendar Days: 210 Liquidated Damages: $500

Contract Description: BRIDGES AND APPROACHES — COUNTY ROAD; OVER EAST BITTER CREEK, 4.5
MILES WEST AND 0.5 MILE NORTH OF THE US-62/SH-76 JCT./COUNTY ROAD; OVER
RUSH CREEK, 11.9 MILES EAST AND 5.2 MILES SOUTH OF THE US-81/SH-17 JCT.
PROJECT LENGTH = 0551 MILE

Call Order: 340 Contract ID: 030248
Letting Date: July 24, 2003 PCN: 1913404
Letting Time: 10:30 A.M.
Counties: HARMON Projects: BRO-129D(14) CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 4.34
Calendar Days: 130 Liquidated Damages: $500

ContractDescription: BRIDGE AND APPROACHES — COUNTY ROAD; OVER SANDY CREEK, 2.5 MILES EAST
AND 1.8 MILES SOUTH OF HOLLIS. PROJECT LENGTH = 0.217 MILE
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Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

Call Order: 360 Contract ID: 030269
Letting Date: July 24, 2003 PCN: 1933704
Letting Time: 10:30 A.M.
Counties: HUGHES Projects: BRO-132D(47) CO
DBE/WBE Goals: 11.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 3.79
Calendar Days: 90 Liquidated Damages: $500

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD; OVER RANCH CREEK, 3.2 MILES
NORTH AND 2.0 MILES EAST OF US-75/US-270 JCT.PROJECT LENGTH = 0.169 MILE

Call Order: 370 Contract ID: 030270
Letting Date: July 24, 2003 PCN: 1998804
Letting Time: 10:30 AM.
Counties: HUGHES Projects: BRO-132D(56) CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 3.79
Calendar Days: 90 Liquidated Dam ages: $500

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD; BRIDGE 5.5 MILES SOUTH AND 2.3
MILES EAST OF JCT.US-75/US-270. PROJECT LENGTH = 0.141 MILE

Call Order: 380 Contract ID: 030271
Letting Date: July 24, 2003 PCN: 1933704C
Letting Time: 10:30 A.M.
Counties: HUGHES Projects: BRO-132D(47)(56)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 7.58
Calendar Days: 150 Liquidated Damages: $500

Contract Description: BRIDGES AND APPROACHES — COUNTY ROAD; OVER RANCH CREEK, 3.2 MILES
NORTH AND 2.0 MILES EAST OF US-75/US-270 JCT./COUNTY ROAD; BRIDGE 5.5
MILES SOUTH AND 2.3 MILES EAST OF JCT.US-75/US-270. PROJECT LENGTH =0.31

MILE
Call Order: 400 Contract ID: 030272
Letting Date: July 24, 2003 PCN: 1957904
Letting Time: 10:30 A.M.
Counties: JEFFERSON Projects: BRO-134D(33)CO
DBE/WBE Goals: 11.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 4.34
Calendar Days: 120 Liquidated Damages: $500

Contract Description:  BRIDGE AND APPROACHES — COUNTY ROAD; OVER TRIBUTARY TO WEST MUD
CREEK, 6.0 MILES EAST AND 4.0 MILESNORTH OF THE US-81/US-70 JCT. PROJECT
LENGTH = 0.321 MILE
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Call Order: 410 Contract ID: 030273
Letting Date: July 24, 2003 PCN: 1991804
Letting Time: 10:30 A.M.
Counties: JEFFERSON Projects: BRO-134D(36) CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 4.88
Calendar Days: 110 Liquidated Damages: $500

Contract Description:

BRIDGE AND APPROACHES — COUNTY ROAD; OVER NORTH MUD TRIBUTARY
CREEK , 0.5 MILE WEST OF SH-89 AND 3.0 MILES NORTH OF JCT. US-70/SH-89 IN
RINGLING. PROJECT LENGTH =0.134 MILEFLEXIBLE ESALS =0.1 MILLIONASPHALT
GRADE = PG 64-22 OK

Call Order: 420 Contract ID: 030274
Letting Date: July 24, 2003 PCN: 1957904C
Letting Time: 10:30 A.M.
Counties: JEFFERSON Projects: BRO-134D(33)(36)CO
DBE/WBE Goals: 9.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 9.22
Calendar Days: 200 Liquidated Damages: $500

Contract Description:

BRIDGES AND APPROACHES — COUNTY ROAD; OVER TRIBUTARY TOWEST MUD
CREEK, 6.0 MILES EAST 4.0 MILES NORTH OF US-81/US-70 JCT./ COUNTY ROAD;
OVER NORTH MUD CREEK TRIBUTARY, 0.5 MILE WEST OF SH-89 AND 3.0 MILES
NORTHOF JCT. US-70/SH-89IN RINGLING. PROJECT LENGTH =0.455 MILE FLEXIBLE
ESALS = 0.1 MILLION ASPHALT GRADE = PG 64-11 OK

Call Order: 450 Contract ID: 030252
Letting Date: July 24, 2003 PCN: 2061104
Letting Time: 10:30 A.M.
Counties: OKLAHOMA Projects: SAP-155N(394)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 0.00
Calendar Days: 5 Liquidated Damages: $300
Contract Description: BRIDGE REPAIR(FLAME STRAIGHTENING) — 1-240; OVER WESTERN AVE. IN

OKLAHOMA CITY. PROJECT LENGTH = 0.00 MILES

Call Order: 460 Contract ID: 030250
Letting Date: July 24, 2003 PCN: 1046304
Letting Time: 10:30 A.M.
Counties: OKMULGEE Projects: BRFY-56C(233)
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 28.72
Calendar Days: 270 Liquidated Damages: $2000

Contract Description:

GRADE, DRAIN, SURFACE AND BRIDGE — US-266; AT DEEP FORK RIVER 4.8 MILES
EAST OF JCT. US-62. PROJECT LENGTH = 1.012 MILES FLEXIBLE ESALS = 0.69
MILLION ASPHALT GRADE = PG 64-22 OK
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Call Order: 470 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: OKMULGEE Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030253
2061004

SAP-156N(74)

0.00

5% OF BID TOTAL

0.00

5 Liquidated Damages: $500

BRIDGE REPAIR(FLAME STRAIGHTENING) — I-40; UNDER COUNTY ROAD 10 MILES
EAST OF OKFUSKEE COUNTY LINE. PROJECT LENGTH = 0.00 MILES

Call Order: 490 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: ROGERS Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030251
1869509

STPY-166B(124)RW
0.00

5% OF BID TOTAL
0.00

60 Liquidated Damages: $300

RIGHT-OF-WAY CLEARANCE — SH-20; CLAREMORE BYPASS ON NEW ALIGNMENT
FROM INTERCHANGE AT SH-66 TO |-44. PROJECT LENGTH = 0.00 MILES

Call Order: 500 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: SEQUOYAH Projects:
DBE/WBE Goals:
Guaranty:

Contract Description:

Plan Price: $
Calendar Days:

030278
1926205

SAP-168C(93)
0.00

5% OF BID TOTAL
4.34

45 Liquidated Damages: $300

JOINT SEAL/REPAIR —US-64; OVER ILLINOIS RIVER AND DEEP BRANCH CREEK. 1.9
AND 2.2 MILES EAST OF THE MUSKOGEE COUNTY LINE. PROJECT LENGTH = 0.00

MILE
Call Order: 520 Contract ID: 030275
Letting Date: July 24, 2003 PCN: 1861704
Letting Time: 10:30 A.M.
Counties: STEPHENS Projects: STP-169D(49)CO
DBE/WBE Goals: 10.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 7.59
Calendar Days: 90 Liquidated Damages: $500

Contract Description:

RESURFACE(ASPHALT) — COUNTY ROAD; (OLD US-81) BEGIN 0.5 MILE NORTH OF
COMANCHE, EXTEND NORTH. PROJECT LENGTH =2.817 MILES FLEXIBLE ESALS =
0.33 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK
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Call Order: 540 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: TULSA Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

Calendar Days:

030276
1103112

NHY-30N(41)

2.00

5% OF BID TOTAL
16.26

180 Liquidated Damages: $800

SOUNDWALL — US-169; FROM 0.166 KM. NORTH OF 1-44, EXTEND NORTH. PROJECT

LENGTH = 0.709 KM.

Call Order: 560 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: WASHITA Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030277
1880204

BRO-175D(30) CO
6.00
5% OF BID TOTAL
2.17

90 Liquidated Damages: $500

BRIDGE AND APPROACHES — COUNTY ROAD; OVER UNNAMED CREEK, APPROX.
3.0 MILES SOUTH OF 1-40 AND 1.0 MILE EAST OF THE BECKHAM COUNTY LINE.

PROJECT LENGTH = 0.113 MILE

Call Order: 580 Contract ID:

Letting Date: July 24, 2003 PCN:

Letting Time: 10:30 A M.

Counties: WOODWARD Projects:
DBE/WBE Goals:
Guaranty:

Contract Description:

Plan Price: $
Calendar Days:

030310
1798804

BRFY-NBIP(169)
0.00

5% OF BID TOTAL
1.63

30 Liquidated Damages: $300

BRIDGE PAINTING — SH-15; OVER BULL CREEK, 2.2 MILES EAST OF ELLIS COUNTY
LINE. PROJECT LENGTH = 0.00 MILE

Call Order: 610 Contract ID:

Letting Date:  July 24, 2003 PCN:

Letting Time: 10:30 A.M.

Counties: CARTER Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Contract Description:

Calendar Days:

030315
2074704

MC-110C(129)
0.00

5% OF BID TOTAL
0.00

30 Liquidated Damages: $500

ASPHALT OVERLAY — SH-53/SH-76: BEGIN AT JCT SH-53/SH-76 NORTH OF
HEALDTON, EXTEND NORTH. PROJECT LENGTH = 3.03 MILES FLEXIBLE ESALS =3
MILLION ASPHALT GRADE = PG 70-28 OK, PG 64-22 OK
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Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

Oklahoma Department of Transportation
Notice to Contractors — July 24, 2003 Letting

630 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

CLEVELAND Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Completion Date: 09/01/03
MICRO SURFACING — SH-77H: BEGIN AT ROBINSON STREET, EXTEND NORTH TO

030279
2072304

CMC-114A(104)

0.00

5% OF BID TOTAL

0.00

Liquidated Damages: $500

FRANKLIN ROAD. PROJECT LENGTH = 2.93 MILES

Call Order:
Letting Date:
Letting Time:
Counties:

ContractDescription:

635 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

GRADY Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030316
2074604

MC-126B(075)PT. 1

0.00

5% OF BID TOTAL

0.00

10 Liquidated Dam ages: $500

ASPHALT OVERLAY —SH-39:BEGIN AT JCT US-62: EXTEND EAST. PROJECT LENGTH

= 0.59 MILES FLEXIBLE ESALS = < 3 MILLION ASPHALT GRADE = PG 64-22 OK

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

636 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

GRADY Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030317
2074605

MC-126B(75) PT. 2

0.00

5% OF BID TOTAL

0.00

40 Liquidated Damages: $500

ASPHALT OVERLAY — SH-39: BEGIN 0.59 MILES EAST OF JCT US-62, EXTEND EAST

TO MCCLAIN COUNTY LINE. PROJECT LENGTH = 8.00 MILES FLEXIBLE ESALS = <3
MILLION ASPHALT GRADE = PG 64-22 OK

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

637 Contract ID:

July 24, 2003 PCN:

10:30 A.M.

GRADY Projects:
DBE/WBE Goals:
Guaranty:
Plan Price: $

Calendar Days:

030318
2074604C

MC-126B(075)PT. 1 & 2

0.00

5% OF BID TOTAL

0.00

60 Liquidated Damages: $500

ASPHALT OVERLAY — SH-39: BEGIN AT JCT US-62: EXTEND EAST. PROJECT LENGTH

8.590 MILES FLEXIBLE ESALS = <3 MILLION ASPHALT GRADE = PG 64-22 OK
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Call Order: 650 Contract ID: 030311
Letting Date: July 24, 2003 PCN: 2072804
Letting Time: 10:30 A.M.
Counties: OKLAHOMA Projects: CMC-155A(403)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $ 0.00
Completion Date: 09/01/03 Liquidated Damages: $500

Contract Description:

MICRO-SURFACE — US-62; BEGIN 0.06 MILE WEST OF POST ROAD, EXTEND EAST.

PROJECT LENGTH = 2.99 MILES
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