

NOTICE TO ALL CONTRACTORS

EFFECTIVE IMMEDIATELY, CONTRACTORS WILL NEED TO UNINSTALL THE OLD VERSION OF EXPEDITE BID (5.3a) AND DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR WWW.BIDX.COM

EFFECTIVE WITH THE JULY 2007 LETTING OKLAHOMA BIDDERS USING BID EXPRESS WILL FIND A NEW FOLDER IN THEIR BID EXPRESS EXPEDITE FILE THAT WILL NEED TO BE COMPLETED BEFORE SUBMITTING THEIR BID.

Notice

Electronic bid packages are available for the August 16, 2007 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on July 26, 2007.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on August 3, 2007 concerning this August Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Constructability Review

There will be a Constructability Review for:

SEC1934-XTWN(055)TI, J/P 17428(66)

WP 3.1A, Grade ,drain, surface & bridge on May Ave. & I-40 Crosstown directly following the pre-bid meeting on 8/03/07 meeting. Preliminary plans will be available in Office Engineer Division on 7/26/06.

***EFFECTIVE WITH THE JULY 2007 LETTING
OKLAHOMA BIDDERS USING BID EXPRESS WILL FIND A
NEW FOLDER IN THEIR BID EXPRESS EXPEDITE FILE THAT
WILL NEED TO BE COMPLETED BEFORE SUBMITTING
THEIR BID.***

**Long Form and Short Form Notices, Order Forms, Bid Tabs
and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should
be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words ***“Pre-bid question(s)”*** in the subject line.

REMINDER

Starting with the March 2007 letting, the Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

*DEQ
Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677*

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:
<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

aruschenberg@odot.org

Oklahoma Department of Transportation Notice to Contractors — August 16, 2007 Letting

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. August 16, 2007, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 020
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: ADAIR

Contract ID: 070319
PCN: 20460(04)
Projects: BRF-101C(056)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD; OVER BALLARD CREEK, APPROX. 5.0 MILES NORTH AND 0.6 MILE EAST OF JCT. US-59/US-62. PROJECT LENGTH = 0.179 MILE

Call Order: 040
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: ALFALFA

Contract ID: 070320
PCN: 18711(04)
Projects: BRO-102D(036)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 180

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER DRIFTWOOD CREEK, 0.5 MILES WEST AND 0.7 MILES SOUTH OF BURLINGTON. PROJECT LENGTH = 0.208

Call Order: 060
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: BLAINE

Contract ID: 070321
PCN: 22664(04)
Projects: STP-106C(075)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 30

Contract Description: RESURFACE — COUNTY ROAD(EW-66): BEGIN AT SH-51, IN SOUTHARD, EXTEND EAST. PROJECT LENGTH = 4.952 MILES

Call Order: 061
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: BLAINE

Contract ID: 070322
PCN: 22664(05)
Projects: STP-106C(076)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$5.42
Calendar Days: 30

Contract Description: RESURFACE — COUNTY ROAD(EW-66): BEGIN APPROX. 5.0 MILES EAST OF SH-51, EXTEND EAST. PROJECT LENGTH = 3.971 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 110
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CIMARRON

Contract ID: 070180
PCN: 21721(04)
Projects: BRFY-113C(029)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$34.68
Calendar Days: 120

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-171: OVER BEAVER RIVER, APPROX. 4.5 MI. N. OF US-287. PROJECT LENGTH = 0.452 MILES

Call Order: 111
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 070374
PCN: 20948(04)
Projects: BRFY-170C(096)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 100

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-95: OVER THREE SEEDS DRAW, APPROX 4.2 MI N OF JCT US-54. PROJECT LENGTH = 0.190 MILES

Call Order: 112
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 070313
PCN: 21725(04)
Projects: SAB-170A(102)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$40.10
Calendar Days: 100

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-95: OVER SAND CREEK, 7.2 MILES NORTH OF US-54. PROJECT LENGTH = 0.209 MILES

Call Order: 113
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 070375
PCN: 21725(08)
Projects: SAB-170A(122)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$28.18
Calendar Days: 100

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-95: OVER TEEPEE CREEK, APPROX. 15 MILES NORTH OF US-54. PROJECT LENGTH = 0.221 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 160
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 070338
PCN: 10157(04)
Projects: STPY-019A(314)BF
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$203.75
Calendar Days: 465
Time 'B' Bid: \$6250/DAY

Contract Description: GRADE, DRAIN, BRIDGE, SIGNALS, EROSION CONTROL & SURFACE — SH 66; FROM SH-117 ON THE WEST EDGE OF SAPULPA, EXTEND EAST. PROJECT LENGTH = 1.461 MILES

Call Order: 180
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 070339
PCN: 24079(04)
Projects: SSP-120C(121)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 45

Contract Description: CABLE BARRIER PROJECT — I-40; FROM MILEPOST 61.9 TO MILEPOST 82.

Call Order: 190
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: GRANT

Contract ID: 070218
PCN: 21850(04)
Projects: BRFY-127C(061)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$47.69
Calendar Days: 225

Contract Description: GRADE, DRAIN, SURFACING, BRIDGE AND APPROACHES — US64: OVER UNNAMED CREEK, 1.1 MILES EAST OF THE ALFALFA COUNTY LINE. PROJECT LENGTH = 0.731 MILES

Call Order: 200
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: JEFFERSON

Contract ID: 070340
PCN: 21779(04)
Projects: STP-134C(049)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 60

Contract Description: RESURFACE — COUNTY ROAD: FROM 2.0 MILES NORTH OF HASTINGS, EXTEND NORTH ON NS-274. PROJECT LENGTH = 2.177 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 201
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 070341
PCN: 21699(04)
Projects: STP-169C(096)CO
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — MERIDIAN ROAD (OLD US-81): BEGIN AT COUNTY ROAD(EW-179), EXTEND NORTH TO THE DUNCAN CITY LIMITS. PROJECT LENGTH = 2.790 MILES

Call Order: 202
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: JEFFERSON
STEPHENS

Contract ID: 070342
PCN: 21779(04)C, 21699(04)C
Projects: STP-134C(049)CO, STP-169C(096)CO
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 100

Contract Description: RESURFACE — COUNTY RD: FROM 2.0 MI N OF HASTINGS, EXT N ON NS-274/
MERIDIAN RD: BEG AT (EW-179) EXT N TO DUNCAN CITY LIMITS. PROJECT LENGTH
= 4.967 MILES

Call Order: 220
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: JOHNSTON

Contract ID: 070117
PCN: 17543(04)
Projects: BRF-135C(020)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$41.18
Calendar Days: 180

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER WASHITA RIVER, 2 MILES
NORTH AND 1.4 MILES EAST OF MANNSVILLE. PROJECT LENGTH = 0.820 MILES

Call Order: 240
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 070127
PCN: 23387(04)
Projects: HSIPIY-140C(139)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 90

Contract Description: TRAFFIC SIGNAL — US-271; AT SH-63 IN TALIHINA. PROJECT LENGTH = 0.00 MILE

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 280
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: LOVE

Contract ID: 070344
PCN: 20789(04)
Projects: STP-143C(056)CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 120

Contract Description: RESURFACE — COUNTY ROAD; BEGIN 4.0 MILES EAST AND 3.0 SOUTH OF JCT. SH-76/SH-32, EXTEND NORTH. PROJECT LENGTH = 2.998 MILES

Call Order: 300
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MCCLAIN

Contract ID: 070345
PCN: 19869(04)
Projects: BRO-144D(048)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 90

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER A BRANCH OF FINN CREEK, 2.0 MILE SOUTH AND 1.2 MILE WEST OF SH-24/SH-39 JCT. PROJECT LENGTH = 0.174 MILES

Call Order: 320
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MCCLAIN

Contract ID: 070346
PCN: 23281(04)
Projects: BRFY-144C(105)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 90
Time 'B' Bid: \$3250/DAY

Contract Description: GRADING, DRAINAGE, SURFACING, AND EROSION CONTROL — SH-59: 17.1 MILES EAST OF JCT. US-77. PROJECT LENGTH = 0.302 MILES

Call Order: 340
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MCCURTAIN

Contract ID: 070347
PCN: 18860(04)
Projects: ACNHY-022N(105)GB
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$84.53
Calendar Days: 310

Contract Description: GRADE, DRAIN, SURFACE & EROSION CONTROL — US-70: FROM JUST WEST OF SH-98, EXTEND EAST THROUGH MILLERTON. PROJECT LENGTH = 3.920 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 360
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MAYES

Contract ID: 070348
PCN: 23838(04)

Projects: HSIPY-149B(101)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 60

Contract Description: TRAFFIC SIGNALS — SH-82; AT SH-20 IN SALINA.

Call Order: 365
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MUSKOGEE

Contract ID: 070190
PCN: 20304(04)

Projects: BHFY-NBIP(284)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 150

Contract Description: BRIDGE PAINTING — US-62: OVER ARKANSAS RIVER NAVIGATION CHANNEL APPROX. 2.14 MILES EAST OF SH-16. PROJECT LENGTH = 0.566 MILES

Call Order: 380
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MUSKOGEE
OKMULGEE
SEQUOYAH

Contract ID: 070349
PCN: 24394(04)

Projects: BPMY-151C(166)3B

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$21.68
Calendar Days: 120

Contract Description: JOINT/SEAL PROJECT — SH-10, US-75B AND I-40; VARIOUS LOCATIONS IN DIVISION I.

Call Order: 381
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MUSKOGEE
OKMULGEE
SEQUOYAH

Contract ID: 070350
PCN: 24394(05)

Projects: BPMY-NBIP(389)3B

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 75

Contract Description: BRIDGE PAINT — SH-10, US-75B AND I-40; VARIOUS LOCATIONS IN DIVISION I.

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 400
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: NOBLE

Contract ID: 070352
PCN: 22353(04)
Projects: BRF-152C(094)CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 90

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER LONG BRANCH CREEK, APPROX. 3.0 MILES EAST AND 1.1 MILE SOUTH OF JCT US-64/US-177. PROJECT LENGTH = 0.207 MILES

Call Order: 440
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070289
PCN: 23088(04)
Projects: STPG-155C(533)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 45

Contract Description: TRAFFIC SIGNAL AND SCHOOL ZONE SIGN SAFETY IMPROVEMENTS — US-62/CITY STREETS; VARIOUS LOCATIONS IN THE CITY OF CHOCTAW AND NICOMA PARK.

Call Order: 450
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070373
PCN: 23422(04)
Projects: STPG-155B(553)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 30

Contract Description: TRAFFIC SIGNALS — CITY STREET; AT 15TH STREET AND COLTRANE IN THE CITY OF EDMOND.

Call Order: 460
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070354
PCN: 23452(04)
Projects: STPG-155F(555)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 80

Contract Description: TRAFFIC SIGNALS; EMERGENCY SIGNAL PRE-EMPTION UPGRADE — CITY STREETS; VARIOUS LOCATIONS IN THE CITY OF EDMOND.

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 470
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070245
PCN: 23517(04)
Projects: STPG-155C(563)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 75

Contract Description: SAFETY IMPROVEMENT (SIDEWALK PROJECT) — CITY STREET: SE 44TH (N. SIDE), FROM BRYANT AVENUE TO SUNNYLANE AVE/BRYANT(E. SIDE), FROM SE 44TH TO SE 29TH. PROJECT LENGTH = 2.131 MILES

Call Order: 480
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070355
PCN: 24083(04)
Projects: IMG-0044-1(106)115TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$36.85
Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) — I-44; BEGIN AT SH-3/US-62 JCT, EXTEND NORTH TO MILEPOST 121.4.

Call Order: 500
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: OTTAWA

Contract ID: 070356
PCN: 21776(04)
Projects: BRO-158D(063)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD; OVER UNNAMED CREEK, APPROX. 1.2 MILES NORTH AND 5.0 MILES EAST OF AFTON. PROJECT LENGTH = 0.149 MILE

Call Order: 540
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 070358
PCN: 24544(04)
Projects: HSIPG-169A(142)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: GUARDRAIL — SH-7; FROM 12.4 MILES EAST OF US-81, EXTEND EAST. PROJECT LENGTH = 5.60 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 580
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: ROGERS
TULSA

Contract ID: 070360
PCN: 21633(04)
Projects: ITSY-QT20(034)IT
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 135

Contract Description: SAFETY IMPROVEMENT PROJECT — I-44/I-244/US-64/US-169/SH-51: NUMEROUS LOCATIONS IN TULSA.

Call Order: 610
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070376
PCN: 24111(04)
Projects: NHS-014N(067)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 60

Contract Description: SAFTY IMPROVEMENT (CABLE BARRIER PROJECT) — US-75; BEGIN AT 81ST NORTH TO I-244 IN TULSA.

Call Order: 620
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070362
PCN: 24401(04)
Projects: BPMY-172N(372)3B
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 45

Contract Description: BRIDGE REHABILITATION — US-75: OVER POLECAT CREEK, 0.2 MILES NORTH OF 101ST STREET. SH-51: OVER 21ST STREET, IN TULSA.

Call Order: 621
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070363
PCN: 24401(05)
Projects: BPMY-NBIP(395)3B
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 45

Contract Description: BRIDGE PAINTING — US-75: OVER POLECAT CREEK, 0.2 MILES NORTH OF 101ST STREET. SH-51: OVER 21 ST STREET, IN TULSA.

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 660
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: ALFALFA

Contract ID: 070294
PCN: 24433(04)
Projects: EMC-102C(123)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 20

Contract Description: BRIDGE REPAIR — SH-38: OVER THE SALT FORK OF ARKANSAS RIVER, 9.8 MILES NORTH OF US-64.

Call Order: 680
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CANADIAN

Contract ID: 070292
PCN: 23215(04)
Projects: SAB-109B(117)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$30.35
Calendar Days: 100

Contract Description: GRADING, DRAINAGE, SURFACING AND BRIDGE — SH-4: OVER UNNAMED CREEK, 0.8 MILES NORTH OF S.H. 66. PROJECT LENGTH = 0.094

Call Order: 720
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: COTTON

Contract ID: 070293
PCN: 20958(04), 23227(04), 23228(04)
Projects: SAB-117B(030)BF, SAB-117B(044)BF,
SAB-117B(045)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$173.40
Calendar Days: 150
Time 'B' Bid: \$2000/DAY

Contract Description: BRIDGE AND APPROACHES — SH-5: OVER SANATAG CREEK, BRUSH CREEK AND UNNAMED CREEK, 3.95 MILES, 0.2 MILE, 7.4 MILES EAST OF TILLMAN COUNTY LINE. PROJECT LENGTH = 0.182 MILE

Call Order: 740
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CRAIG

Contract ID: 070296
PCN: 21905(04)
Projects: SAB-118C(055)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$35.76
Calendar Days: 120
Time 'B' Bid: \$2000/DAY

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — SH-66: OVER WHITE OAK CREEK, APPROX. 3.5 MILES NORTHEAST OF THE CRAIG/ROGERS COUNTY LINE.. PROJECT LENGTH = 0.256 MILES

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 760
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 070365
PCN: 20286(04)
Projects: SAB-119C(083)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$59.61
Calendar Days: 240

Contract Description: BRIDGE AND APPROACHES — SH-48: OVER WEST FORK OF SANDY CREEK, 6.6 MILES NORTH OF OKFUSKEE C/L. PROJECT LENGTH = 0.503 MILES

Call Order: 780
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: HARPER
WOODWARD

Contract ID: 070366
PCN: 24471(04), 24486(04)
Projects: SBR-130N(121)SB, SBR-177N(088)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 55

Contract Description: BRIDGE REHAB — US-270; OVER SAND CREEK, APPROX. 3.3 MILES EAST OF SH-46/US-412; OVER N. CANADIAN RIVER & OVERFL, 6.2 MI E. OF US-183

Call Order: 810
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MAYES

Contract ID: 070164
PCN: 24009(04)
Projects: SSR-149N(102)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: SURFACE REPAIR, JOINT SEAL — US-69: BEGIN AT THE JCT OF US-69/SH-20, IN PRYOR, & EXTEND NORTH. PROJECT LENGTH = 8.00 MILES

Call Order: 820
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: MURRAY

Contract ID: 070368
PCN: 22740(04)
Projects: SBR-150N(063)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 130

Contract Description: BRIDGE REHABILITATION — US-77: BRIDGE OVER I-35, 5.4 MILES NORTH OF CARTER COUNTY LINE.

**Oklahoma Department of Transportation
Notice to Contractors — August 16, 2007 Letting**

Call Order: 850
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070305
PCN: 21922(04)
Projects: SAB-172A(269)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$60.69
Calendar Days: 180

Contract Description: GRADING, DRAINAGE, BRIDGE, SURFACING & EROSION CONTROL PLANS — SH-20: OVER BLACKJACK CREEK, APPROX. 0.1 MI. WEST OF JCT. SH-20/US-169 (INCLUDES GATEWAY). PROJECT LENGTH = 0.319 MILES

Call Order: 855
Letting Date: August 16, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070306
PCN: 24534(04)
Projects: SSR-172N(374)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 180
Time 'B' Bid: \$7000/DAY

Contract Description: JOINT SEAL / REPAIR — US-169: FROM 21ST STREET SOUTH, EXTEND NORTH TO 51ST STREET SOUTH, IN TULSA. PROJECT LENGTH = 2.85 MILES



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual | Suspended | Debarred |
|---|---|----------------------------|
| J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084 | | X |
| KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028 | | X |
| LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717 | | X |
| MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689 | X | |
| GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402 | X (suspended by FHWA) (pending debarment) | |
| PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464 | | X (Voluntary Exclusion) |
| SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470 | | X (Voluntary Exclusion) |
| Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464 | | X |
| Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462 | | X |

And those federally debarred and/or suspended contractors which are listed on www.epls.gov and www.TOPnet.gov

BID OPENING OF – August 16 2007

| | | | |
|---|-----------------------------|-----------|---------------|
| Date: | Order No. | | |
| Contractor's Id No.: | No. Of Proposal: | | |
| Order Taken by | Total No. of Proposals: | | |
| Person Ordering: | Cod | | Pickup Ups |
| Contractor's Name: | Overnight | | Mail |
| Telephone No: | Fed Ex: | | |
| Physical Address: | Specification Book Ordered: | | |
| | ½ Size | Full Size | X-sections |
| Card American Express / Discovery / Master / Visa | Expiration Date: | | |

| | County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec |
|----|---|----------|--|--|-----------------|--------------|----------------|-------|
| 1 | ADAIR | 020 | BRF-101C(056)CO | 20460(04) | | \$25.00 | 8.00 + 0.67 | 2 |
| 2 | ALFALFA | 040 | BRO-102D(036)CO | 18711(04) | | \$25.00 | 8.00 + 0.67 | 2 |
| 3 | BLAINE | 060 | STP-106C(075)CO | 22664(04) | | \$25.00 | 14.00 + 1.17 | 0 |
| 4 | BLAINE | 061 | STP-106C(076)CO | 22664(05) | | \$25.00 | 5.00 + 0.42 | 8 |
| 5 | BLAINE | 062 | STP-106C(075)CO STP-106C(076)CO | 22664(04)C 22664(05)C | | \$25.00 | 19.00 + 1.59 | 8 |
| 6 | BRYAN | 080 | ACNHY-022N(116)GB | 16744(13) | | \$25.00 | 42.00 + 3.52 | 20 |
| 7 | ATOKA / BRYAN / LEFLORE / MARSHALL / PUSHMATAHA | 100 | BPMY-107C(131)3B | 24395(04) | | \$25.00 | 20.00 + 1.68 | 0 |
| 8 | ATOKA / BRYAN / LEFLORE / MARSHALL / PUSHMATAHA | 101 | BPMY-NBIP(390)3B | 24395(05) | | \$25.00 | 10.00 + 0.87 | 0 |
| 9 | CIMARRON | 110 | BRFY-113C(029)BF | 21721(04) | | \$25.00 | 32.00 + 2.68 | 6 |
| 10 | TEXAS | 111 | BRFY-170C(096) | 20948(04) | | \$25.00 | 25.00 + 2.09 | 5 |
| 11 | TEXAS | 112 | SAB-170A(102)BF | 21725(04) | | \$25.00 | 37.00 + 3.10 | 4 |
| 12 | TEXAS | 113 | SAB-170A(122)BF | 21725(08) | | \$25.00 | 26.00 + 2.18 | 5 |
| 13 | CIMARRON / TEXAS | 114 | BRFY-113C(029)BF BRFY-170C(096) SAB-170A(102)BF SAB-170A(122)BF | 21721(04)C 20948(04)C 21725(04)C 21725(08)C | | \$25.00 | 120.00 + 10.05 | 20 |
| 14 | CLEVELAND / MCCLAIN / OKLAHOMA | 120 | IMG-0044-1(107)108TR | 24078(04) | | \$25.00 | 17.00 + 1.42 | 0 |
| 15 | COMANCHE | 140 | BPMY-116N(147)3B | 24400(04) | | \$25.00 | 11.00 + 0.92 | 0 |
| 16 | COMANCHE | 141 | BPMY-NBIP(394)3B | 24400(05) | | \$25.00 | 10.00 + 0.84 | 0 |
| 17 | CREEK | 160 | STPY-019A(314)BF | 10157(04) | | \$25.00 | 188.00 + 15.75 | 48 |
| 18 | CUSTER | 180 | SSP-120C(121)SS | 24079(04) | | \$25.00 | 16.00 + 1.34 | 33 |
| 19 | GRANT | 190 | BRFY-127C(061)BF | 21850(04) | | \$25.00 | 44.00 + 3.69 | 33 |
| 20 | JEFFERSON | 200 | STP-134C(049)CO | 21779(04) | | \$25.00 | 8.00 + 0.67 | 0 |
| 21 | STEPHENS | 201 | STP-169C(096)CO | 21699(04) | | \$25.00 | No Charge | 0 |
| 22 | JEFFERSON / STEPHENS | 202 | STP-134C(049)CO STP-169C(096)CO | 21779(04)C 21699(04)C | | \$25.00 | 8.00 + 0.67 | 0 |

BID OPENING OF – August 16 2007

| | | | |
|---|-----------------------------|-----------|------------|
| Date: | Order No. | | |
| Contractor's Id No.: | No. Of Proposal: | | |
| Order Taken by | Total No. of Proposals: | | |
| Person Ordering: | Cod | | Pickup |
| Contractor's Name: | Overnight | | Mail |
| Telephone No: | Fed Ex: | | |
| Physical Address: | Specification Book Ordered: | | |
| | ½ Size | Full Size | X-sections |
| Card American Express / Discovery / Master / Visa | Expiration Date: | | |

| | County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec |
|----|--------------------------------|----------|---|-------------------------------------|-----------------|--------------|----------------|-------|
| 23 | JOHNSTON | 220 | BRF-135C(020)CO | 17543(04) | | \$25.00 | 38.00 + 3.18 | 13 |
| 24 | LEFLORE | 240 | HSIPY-140C(139)TR | 23387(04) | | \$25.00 | 10.00 + 0.84 | 0 |
| 25 | LOVE | 280 | STP-143C(056)CO | 20789(04) | | \$25.00 | 23.00 + 1.93 | 23 |
| 26 | MCCLAIN | 300 | BRO-144D(048)CO | 19869(04) | | \$25.00 | 7.00 + 0.59 | 2 |
| 27 | MCCLAIN | 320 | BRFY-144C(105) | 23281(04) | | \$25.00 | 17.00 + 1.42 | 24 |
| 28 | MCCURTAIN | 340 | ACNHY-022N(105)GB | 18860(04) | | \$25.00 | 78.00 + 6.53 | 39 |
| 29 | MAYES | 360 | HSIPY-149B(101)TR | 23838(04) | | \$25.00 | 11.00 + 0.92 | 0 |
| 30 | MUSKOGEE | 365 | BHFY-NBIP(284) | 20304(04) | | \$25.00 | 9.00 + 0.75 | 0 |
| 31 | MUSKOGEE / OKMULGEE / SEQUOYAH | 380 | BPMY-151C(166)3B | 24394(04) | | \$25.00 | 20.00 + 1.68 | 0 |
| 32 | MUSKOGEE / OKMULGEE / SEQUOYAH | 381 | BPMY-NBIP(389)3B | 24394(05) | | \$25.00 | 11.00 + 0.92 | 0 |
| 33 | NOBLE | 400 | BRF-152C(094)CO | 22353(04) | | \$25.00 | 9.00 + 0.75 | 3 |
| 34 | OKLAHOMA | 440 | STPG-155C(533)AG | 23088(04) | | \$25.00 | No Charge | 0 |
| 35 | OKLAHOMA | 450 | STPG-155B(553)AG | 23422(04) | | \$25.00 | 8.00 + 0.67 | 0 |
| 36 | OKLAHOMA | 460 | STPG-155F(555)AG | 23452(04) | | \$25.00 | No Charge | 0 |
| 37 | OKLAHOMA | 470 | STPG-155C(563)AG | 23517(04) | | \$25.00 | 12.00 + 1.01 | 0 |
| 38 | OKLAHOMA | 480 | IMG-0044-1(106)115TR | 24083(04) | | \$25.00 | 34.00 + 2.85 | 0 |
| 39 | OTTAWA | 500 | BRO-158D(063)CO | 21776(04) | | \$25.00 | 11.00 + 0.92 | 3 |
| 40 | STEPHENS | 540 | HSIPG-169A(142)TR | 24544(04) | | \$25.00 | No Charge | 0 |
| 41 | ROGERS / TULSA | 580 | ITSY-QT20(034)IT | 21633(04) | | \$25.00 | 9.00 + 0.75 | 0 |
| 42 | TULSA | 610 | NHG-014N(067)TR | 24111(04) | | \$25.00 | 16.00 + 1.34 | 14 |
| 43 | TULSA | 620 | BPMY-172N(372)3B | 24401(04) | | \$25.00 | 13.00 + 1.09 | 0 |
| 44 | TULSA | 621 | BPMY-NBIP(395)3B | 24401(05) | | \$25.00 | 10.00 + 0.84 | 0 |
| 45 | ALFALFA | 660 | EMC-102C(123) | 24433(04) | | \$25.00 | No Charge | 0 |
| 46 | CANADIAN | 680 | SAB-109B(117)BF | 23215(04) | | \$25.00 | 28.00 + 2.35 | 3 |
| 47 | COTTON | 720 | SAB-117B(030)BF SAB-117B(044)BF SAB-117B(045)BF | 20958(04) 23227(04) 23228(04) | | \$25.00 | 160.00 + 13.40 | 70 |

BID OPENING OF – August 16 2007

| | | | |
|---|-----------------------------|-----------|------------|
| Date: | Order No. | | |
| Contractor's Id No.: | No. Of Proposal: | | |
| Order Taken by | Total No. of Proposals: | | |
| Person Ordering: | Cod | | Pickup |
| Contractor's Name: | Overnight | | Mail |
| Telephone No: | Fed Ex: | | |
| Physical Address: | Specification Book Ordered: | | |
| | ½ Size | Full Size | X-sections |
| Card American Express / Discovery / Master / Visa | Expiration Date: | | |

| | County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec |
|----|-------------------|----------|------------------------------------|------------------------|-----------------|--------------|--------------|-------|
| 48 | CRAIG | 740 | SAB-118C(055)BF | 21905(04) | | \$25.00 | 33.00 + 2.76 | 13 |
| 49 | CREEK | 760 | SAB-119C(083)BF | 20286(04) | | \$25.00 | 55.00 + 4.61 | 14 |
| 50 | HARPER / WOODWARD | 780 | SBR-130N(121)SB SBR-177N(088)SB | 24471(04) 24486(04) | | \$25.00 | 17.00 + 1.42 | 0 |
| 51 | MAYES | 810 | SSR-149N(102)SR | 24009(04) | | \$25.00 | No Charge | 0 |
| 52 | MURRAY | 820 | SBR-150N(063)SB | 22740(04) | | \$25.00 | 13.00 + 1.09 | 0 |
| 53 | TULSA | 850 | SAB-172A(269)BF | 21922(04) | | \$25.00 | 56.00 + 4.69 | 0 |
| 54 | TULSA | 855 | SSR-172N(374)SR | 24534(04) | | \$25.00 | No Charge | 0 |