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     CALL ORDER   : 020                     CONTRACT ID : 100055                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200
     CONTRACT DESCRIPTION :               CONTRACT TIME :   60  CALENDAR DAYS
     BRIDGE PAINTING                       RURAL                                           PROJECT(S) : BHFY-NBIP(327)
     US-59/US-64:  AT VARIOUS LOCATIONS IN DIVISION I.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    287,830.00 121.4473% 100.0000%
  1  593220391 -- P & H STUCCO & CONSTRUCTION, INC.                                          $    237,000.00 100.0000%  82.3403%
  2  202513949 -- PANTHER INDUSTRIAL PAINTING, LLC                                           $    323,769.00 136.6114% 112.4862%
  3  371538095 -- EURO PAINT, LLC                                                            $    346,952.00 146.3932% 120.5406%
  4  760410275 -- TEXAS BRIDGE, INC.                                                         $    379,192.00 159.9966% 131.7417%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 593220391           |(   2  ) 202513949
                                          |ENGINEER'S ESTIMATE          |P & H STUCCO & CONSTRUCTION, |PANTHER INDUSTRIAL PAINTING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 512(A)  1323             1.000  LSUM |   58000.00000       58000.00|   68307.00000       68307.00|   95769.00000       95769.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0002 512(B)  6303             1.000  LSUM |   12000.00000       12000.00|    2000.00000        2000.00|    2000.00000        2000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
     SECTION TOTALS                       |           $        70,000.00|           $        70,307.00|           $        97,769.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0003 512(A)  1323             1.000  LSUM |   77000.00000       77000.00|   68307.00000       68307.00|   95769.00000       95769.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0004 512(B)  6303             1.000  LSUM |   20000.00000       20000.00|    2000.00000        2000.00|    2000.00000        2000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
     SECTION TOTALS                       |           $        97,000.00|           $        70,307.00|           $        97,769.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'C'
                                          |                             |                             |
0005 512(A)  1323             1.000  LSUM |   75000.00000       75000.00|   68307.00000       68307.00|   95769.00000       95769.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0006 512(B)  6303             1.000  LSUM |   18000.00000       18000.00|    2000.00000        2000.00|    2000.00000        2000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0007 535     6386            24.000  LF   |     200.00000        4800.00|      10.00000         240.00|      50.00000        1200.00
  (PL)SILICONE CONSTRUCTION JOINT         |                             |                             |
     SECTION TOTALS                       |           $        97,800.00|           $        70,547.00|           $        98,969.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 020                     CONTRACT ID : 100055                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 593220391          |(   2  ) 202513949
                                          |ENGINEER'S ESTIMATE          |P & H STUCCO & CONSTRUCTION, |PANTHER INDUSTRIAL PAINTING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC CONTROL
                                          |                             |                             |
0008 876(C)  8482            60.000  SD   |      20.00000        1200.00|       6.00000         360.00|      10.00000         600.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0009 880(J)  8905             1.000  LSUM |    3750.00000        3750.00|    4999.00000        4999.00|    4000.00000        4000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0010 882(B)  8306            60.000  SD   |      18.00000        1080.00|       8.00000         480.00|      10.00000         600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         6,030.00|           $         5,839.00|           $         5,200.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   MOBILIZATION
                                          |                             |                             |
0011 641     1399             1.000  LSUM |   17000.00000       17000.00|   20000.00000       20000.00|   24062.00000       24062.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        17,000.00|           $        20,000.00|           $        24,062.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       287,830.00|           $       237,000.00|           $       323,769.00
====================================================================================================================================
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     CALL ORDER   : 020                     CONTRACT ID : 100055                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 371538095           |(   4   ) 760410275          |(      )
                                          |EURO PAINT, LLC              |TEXAS BRIDGE, INC.           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 512(A)  1323             1.000  LSUM |   76284.00000       76284.00|   95000.00000       95000.00|
  PAINTING EXISTING STRUCTURES            |                             |                             |
0002 512(B)  6303             1.000  LSUM |    2000.00000        2000.00|    2000.00000        2000.00|
  COLLECTION & HANDLING OF WASTE          |                             |                             |
     SECTION TOTALS                       |           $        78,284.00|           $        97,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0003 512(A)  1323             1.000  LSUM |  114334.00000      114334.00|  130000.00000      130000.00|
  PAINTING EXISTING STRUCTURES            |                             |                             |
0004 512(B)  6303             1.000  LSUM |    2500.00000        2500.00|    2000.00000        2000.00|
  COLLECTION & HANDLING OF WASTE          |                             |                             |
     SECTION TOTALS                       |           $       116,834.00|           $       132,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'C'
                                          |                             |                             |
0005 512(A)  1323             1.000  LSUM |  113874.00000      113874.00|  125000.00000      125000.00|
  PAINTING EXISTING STRUCTURES            |                             |                             |
0006 512(B)  6303             1.000  LSUM |    2000.00000        2000.00|    2000.00000        2000.00|
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0007 535     6386            24.000  LF   |      40.00000         960.00|       8.00000         192.00|
  (PL)SILICONE CONSTRUCTION JOINT         |                             |                             |
     SECTION TOTALS                       |           $       116,834.00|           $       127,192.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC CONTROL
                                          |                             |                             |
0008 876(C)  8482            60.000  SD   |      85.00000        5100.00|      50.00000        3000.00|
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0009 880(J)  8905             1.000  LSUM |    4800.00000        4800.00|    8000.00000        8000.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0010 882(B)  8306            60.000  SD   |      85.00000        5100.00|      25.00000        1500.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $        12,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 020                     CONTRACT ID : 100055                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 371538095           |(   4   ) 760410275          |(      )
                                          |EURO PAINT, LLC              |TEXAS BRIDGE, INC.           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   MOBILIZATION
                                          |                             |                             |
0011 641     1399             1.000  LSUM |   20000.00000       20000.00|   10500.00000       10500.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $        10,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       346,952.00|           $       379,192.00|           $
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 040 -1
                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200
     CONTRACT DESCRIPTION :               CONTRACT TIME :  210  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : BHFY-101A(060)
     US-59/US-64:  AT VARIOUS LOCATIONS IN DIVISION I.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    764,377.88  68.7223% 100.0000%
  1  731576732 -- PARADIGM CONSTRUCTION & ENGINEERING, INC                                   $  1,112,270.07 100.0000% 145.5131%
  2  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,205,582.57 108.3894% 157.7208%
  3  731452899 -- PBX CORPORATION                                                            $  1,248,067.40 112.2090% 163.2788%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731576732           |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |    5500.00000        5500.00|    7000.00000        7000.00|   28087.50000       28087.50
  EARTHWORK                               |                             |                             |
0002 407     0250           125.000  GAL  |       6.00000         750.00|       5.00000         625.00|       9.36000        1170.00
  TACK COAT                               |                             |                             |
0003 408     5774            81.000  GAL  |       7.00000         567.00|       5.00000         405.00|      13.91000        1126.71
  PRIME COAT                              |                             |                             |
0004 411(S4) 5960           164.000  TON  |     130.00000       21320.00|     150.00000       24600.00|     158.90000       26059.60
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0005 417     5267           862.000  SY   |       5.00000        4310.00|      18.00000       15516.00|      14.88000       12826.56
  COLD MILLING PAVEMENT                   |                             |                             |
0006 504(A)  1304           212.200  SY   |     165.00000       35013.00|     190.00000       40318.00|     265.36000       56309.39
  APPROACH SLAB                           |                             |                             |
0007 504(C)  6276            75.000  LF   |     220.00000       16500.00|     250.00000       18750.00|     256.80000       19260.00
  (PL)SEALED EXPANSION JOINTS             |                             |                             |
0008 504(E)  6245           399.800  LF   |      65.00000       25987.00|      78.00000       31184.40|      80.25000       32083.95
  CONCRETE RAIL (TR4)                     |                             |                             |
0009 504(H)  6390           200.000  LF   |      25.00000        5000.00|      35.00000        7000.00|       4.28000         856.00
  RAPID CURE JOINT SEALANT                |                             |                             |
0010 506(A)  1322          3187.500  LB   |       1.75000        5578.13|       5.00000       15937.50|       5.32000       16957.50
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           119.500  CY   |     450.00000       53775.00|     700.00000       83650.00|     770.40000       92062.80
  CLASS AA CONCRETE                       |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0012 511     6306           628.000  EA   |      25.00000       15700.00|      20.00000       12560.00|      32.10000       20158.80
  (PL)MECHANICAL SPLICES                  |                             |                             |
0013 511(B)  6010         32450.000  LB   |       1.00000       32450.00|       0.98000       31801.00|       1.02000       33099.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0014 512(A)  1323             1.000  LSUM |    5000.00000        5000.00|   18000.00000       18000.00|   23063.32000       23063.32
  PAINTING EXISTING STRUCTURES            |                             |                             |
0015 512(B)  6303             1.000  LSUM |    2000.00000        2000.00|    2500.00000        2500.00|    2354.00000        2354.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0016 515(A)  6013           355.000  SY   |       3.50000        1242.50|       4.00000        1420.00|       4.71000        1672.05
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0017 520(A)  6058           140.000  LF   |      40.00000        5600.00|       5.00000         700.00|      11.77000        1647.80
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0018 520(C)  6060            14.000  GAL  |     150.00000        2100.00|       5.00000          70.00|      58.85000         823.90
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0019 521(A)  6210            10.000  SY   |     600.00000        6000.00|     550.00000        5500.00|     416.66000        4166.60
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0020 619(B)  2500             1.000  LSUM |   11200.00000       11200.00|   64000.00000       64000.00|   40660.00000       40660.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0021 619(B)  4780           493.000  LF   |       3.00000        1479.00|       2.00000         986.00|       1.61000         793.73
  REMOVAL OF GUARD RAIL                   |                             |                             |
0022 623(A)  0932           563.000  LF   |      15.00000        8445.00|      17.00000        9571.00|      18.33000       10319.79
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0023 623(E)  7114             4.000  EA   |    1700.00000        6800.00|    1500.00000        6000.00|    1444.50000        5778.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0024 629(A)  4958             1.000  EA   |      90.00000          90.00|     150.00000         150.00|      90.95000          90.95
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0025 629(C)  4960             1.000  EA   |      40.00000          40.00|     100.00000         100.00|      53.50000          53.50
  MAILBOX                                 |                             |                             |
0026 629(D)  4961             1.000  EA   |      11.00000          11.00|      50.00000          50.00|      10.70000          10.70
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
     SECTION TOTALS                       |           $       272,457.63|           $       398,393.90|           $       431,492.15
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "B"
                                          |                             |                             |
0027 523(A)  6550           136.000  LF   |       5.00000         680.00|       5.00000         680.00|       3.53000         480.08
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0028 523(B)  6560             1.000  GAL  |     160.00000         160.00|     100.00000         100.00|      58.85000          58.85
  (SP) SEALER RESIN                       |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0029 523(C)  6570           565.000  SY   |      15.00000        8475.00|      15.00000        8475.00|      12.95000        7316.75
  (SP) DECK AREA SEALED (FLOODCOATS)      |                             |                             |
0030 535     6386            66.000  LF   |      20.00000        1320.00|      15.00000         990.00|      12.95000         854.70
  (PL)SILICONE CONSTRUCTION JOINT         |                             |                             |
0031 540     4505             2.000  EA   |   10500.00000       21000.00|   18500.00000       37000.00|   30884.48000       61768.96
  (PL)REPAIR BRIDGE ITEMS                 |                             |                             |
     SECTION TOTALS                       |           $        31,635.00|           $        47,245.00|           $        70,479.34
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE "C"
                                          |                             |                             |
0032 202(G)  0185             1.000  LSUM |    5500.00000        5500.00|    7000.00000        7000.00|   28087.50000       28087.50
  EARTHWORK                               |                             |                             |
0033 407     0250            44.000  GAL  |       6.00000         264.00|       4.00000         176.00|      20.06000         882.64
  TACK COAT                               |                             |                             |
0034 408     5774            66.000  GAL  |       7.00000         462.00|       5.00000         330.00|      14.98000         988.68
  PRIME COAT                              |                             |                             |
0035 411(S4) 5960           115.000  TON  |     135.00000       15525.00|     150.00000       17250.00|     197.95000       22764.25
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0036 417     5267           578.000  SY   |       6.00000        3468.00|      17.00000        9826.00|      22.20000       12831.60
  COLD MILLING PAVEMENT                   |                             |                             |
0037 504(A)  1304           201.000  SY   |     165.00000       33165.00|     195.00000       39195.00|     251.45000       50541.45
  APPROACH SLAB                           |                             |                             |
0038 504(C)  6276            59.500  LF   |     220.00000       13090.00|     250.00000       14875.00|     276.06000       16425.57
  (PL)SEALED EXPANSION JOINTS             |                             |                             |
0039 504(E)  6245           502.333  LF   |      65.00000       32651.65|      78.00000       39181.97|      80.25000       40312.22
  CONCRETE RAIL (TR4)                     |                             |                             |
0040 504(H)  6390           191.670  LF   |      25.00000        4791.75|      35.00000        6708.45|       4.28000         820.35
  RAPID CURE JOINT SEALANT                |                             |                             |
0041 506(A)  1322          3400.000  LB   |       1.75000        5950.00|       5.00000       17000.00|       5.25000       17850.00
  STRUCTURAL STEEL                        |                             |                             |
0042 509(A)  1326           147.700  CY   |     450.00000       66465.00|     700.00000      103390.00|     759.70000      112207.69
  CLASS AA CONCRETE                       |                             |                             |
0043 509(D)  0325            18.000  CY   |     250.00000        4500.00|     300.00000        5400.00|     406.60000        7318.80
  CLASS C CONCRETE                        |                             |                             |
0044 511     6306           828.000  EA   |      25.00000       20700.00|      20.00000       16560.00|      32.10000       26578.80
  (PL)MECHANICAL SPLICES                  |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 511(B)  6010         56530.000  LB   |       1.00000       56530.00|       0.98000       55399.40|       1.02000       57660.60
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0046 512(A)  1323             1.000  LSUM |    8000.00000        8000.00|   25000.00000       25000.00|   25502.06000       25502.06
  PAINTING EXISTING STRUCTURES            |                             |                             |
0047 512(B)  6303             1.000  LSUM |    3000.00000        3000.00|    3000.00000        3000.00|    2765.95000        2765.95
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0048 515(A)  6013           356.000  SY   |       3.50000        1246.00|       5.00000        1780.00|       4.71000        1676.76
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0049 521(A)  6210            10.000  SY   |     600.00000        6000.00|     600.00000        6000.00|     411.95000        4119.50
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0050 523(A)  6550           120.670  LF   |       5.00000         603.35|       5.00000         603.35|       3.53000         425.97
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0051 523(B)  6560             0.800  GAL  |     160.00000         128.00|     150.00000         120.00|      58.85000          47.08
  (SP) SEALER RESIN                       |                             |                             |
0052 545     4805            24.000  EA   |    1800.00000       43200.00|    1400.00000       33600.00|    2253.96000       54095.04
  (PL)REPLACE BRIDGE ITEMS                |                             |                             |
0053 619(B)  2500             1.000  LSUM |   13300.00000       13300.00|   70000.00000       70000.00|   48150.00000       48150.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0054 619(B)  4780           600.000  LF   |       3.00000        1800.00|       2.00000        1200.00|       1.61000         966.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0055 623(A)  0932           588.000  LF   |      15.00000        8820.00|      17.00000        9996.00|      18.33000       10778.04
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0056 623(E)  7114             4.000  EA   |    1700.00000        6800.00|    1500.00000        6000.00|    1444.50000        5778.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0057 623(H)  8571             4.000  EA   |    2300.00000        9200.00|    2200.00000        8800.00|    2675.00000       10700.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       365,159.75|           $       498,391.17|           $       560,274.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC CONTROL
                                          |                             |                             |
0058 627(O)  4410          3250.000  LF   |       2.95000        9587.50|       7.00000       22750.00|       4.28000       13910.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0059 627(P)  4425           650.000  LF   |      18.60000       12090.00|      30.00000       19500.00|      33.71000       21911.50
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0060 823     8478           120.000  SD   |     130.00000       15600.00|     300.00000       36000.00|     139.10000       16692.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 850(A)  8110            78.000  SF   |      14.50000        1131.00|      20.00000        1560.00|      19.26000        1502.28
  SHEET ALUMINUM SIGNS                    |                             |                             |
0062 851(C)  8324           270.000  LF   |       5.00000        1350.00|       5.00000        1350.00|       4.28000        1155.60
  2" SQUARE TUBE POST                     |                             |                             |
0063 853     9069            28.000  EA   |       5.25000         147.00|      20.00000         560.00|      23.54000         659.12
  GUARDRAIL DELINEATORS(TYPE 2, CODE 1)   |                             |                             |
0064 855(A)  8812         16000.000  LF   |       0.35000        5600.00|       0.50000        8000.00|       0.45000        7200.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0065 870(A)  8490           120.000  SD   |       2.50000         300.00|       1.00000         120.00|      16.05000        1926.00
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0066 876(C)  8482           120.000  SD   |      22.00000        2640.00|      15.00000        1800.00|      16.05000        1926.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0067 880(J)  8905             1.000  LSUM |   10000.00000       10000.00|   24000.00000       24000.00|   21400.00000       21400.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0068 882(B)  8306           360.000  SD   |      13.00000        4680.00|      35.00000       12600.00|      21.40000        7704.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        63,125.50|           $       128,240.00|           $        95,986.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0069 641     1399             1.000  LSUM |   32000.00000       32000.00|   40000.00000       40000.00|   47350.03000       47350.03
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        32,000.00|           $        40,000.00|           $        47,350.03
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       764,377.88|           $     1,112,270.07|           $     1,205,582.57
====================================================================================================================================
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452899           |(       )                    |(      )
                                          |PBX CORPORATION              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |    8000.00000        8000.00|                             |
  EARTHWORK                               |                             |                             |
0002 407     0250           125.000  GAL  |       3.00000         375.00|                             |
  TACK COAT                               |                             |                             |
0003 408     5774            81.000  GAL  |       6.00000         486.00|                             |
  PRIME COAT                              |                             |                             |
0004 411(S4) 5960           164.000  TON  |     150.00000       24600.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0005 417     5267           862.000  SY   |      12.00000       10344.00|                             |
  COLD MILLING PAVEMENT                   |                             |                             |
0006 504(A)  1304           212.200  SY   |     200.00000       42440.00|                             |
  APPROACH SLAB                           |                             |                             |
0007 504(C)  6276            75.000  LF   |     300.00000       22500.00|                             |
  (PL)SEALED EXPANSION JOINTS             |                             |                             |
0008 504(E)  6245           399.800  LF   |     100.00000       39980.00|                             |
  CONCRETE RAIL (TR4)                     |                             |                             |
0009 504(H)  6390           200.000  LF   |      25.00000        5000.00|                             |
  RAPID CURE JOINT SEALANT                |                             |                             |
0010 506(A)  1322          3187.500  LB   |      10.00000       31875.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           119.500  CY   |     750.00000       89625.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0012 511     6306           628.000  EA   |      18.00000       11304.00|                             |
  (PL)MECHANICAL SPLICES                  |                             |                             |
0013 511(B)  6010         32450.000  LB   |       1.25000       40562.50|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0014 512(A)  1323             1.000  LSUM |   20000.00000       20000.00|                             |
  PAINTING EXISTING STRUCTURES            |                             |                             |
0015 512(B)  6303             1.000  LSUM |    1000.00000        1000.00|                             |
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0016 515(A)  6013           355.000  SY   |       4.00000        1420.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0017 520(A)  6058           140.000  LF   |      20.00000        2800.00|                             |
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452899           |(       )                    |(      )
                                          |PBX CORPORATION              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 520(C)  6060            14.000  GAL  |      80.00000        1120.00|                             |
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0019 521(A)  6210            10.000  SY   |     500.00000        5000.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0020 619(B)  2500             1.000  LSUM |   80000.00000       80000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0021 619(B)  4780           493.000  LF   |       1.00000         493.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0022 623(A)  0932           563.000  LF   |      18.00000       10134.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0023 623(E)  7114             4.000  EA   |    1350.00000        5400.00|                             |
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0024 629(A)  4958             1.000  EA   |      90.00000          90.00|                             |
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0025 629(C)  4960             1.000  EA   |      50.00000          50.00|                             |
  MAILBOX                                 |                             |                             |
0026 629(D)  4961             1.000  EA   |      50.00000          50.00|                             |
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
     SECTION TOTALS                       |           $       454,648.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "B"
                                          |                             |                             |
0027 523(A)  6550           136.000  LF   |       5.00000         680.00|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0028 523(B)  6560             1.000  GAL  |      45.00000          45.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0029 523(C)  6570           565.000  SY   |      20.00000       11300.00|                             |
  (SP) DECK AREA SEALED (FLOODCOATS)      |                             |                             |
0030 535     6386            66.000  LF   |      10.00000         660.00|                             |
  (PL)SILICONE CONSTRUCTION JOINT         |                             |                             |
0031 540     4505             2.000  EA   |   20000.00000       40000.00|                             |
  (PL)REPAIR BRIDGE ITEMS                 |                             |                             |
     SECTION TOTALS                       |           $        52,685.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE "C"
                                          |                             |                             |
0032 202(G)  0185             1.000  LSUM |    8000.00000        8000.00|                             |
  EARTHWORK                               |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452899           |(       )                    |(      )
                                          |PBX CORPORATION              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0033 407     0250            44.000  GAL  |       3.00000         132.00|                             |
  TACK COAT                               |                             |                             |
0034 408     5774            66.000  GAL  |       6.00000         396.00|                             |
  PRIME COAT                              |                             |                             |
0035 411(S4) 5960           115.000  TON  |     150.00000       17250.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0036 417     5267           578.000  SY   |      18.00000       10404.00|                             |
  COLD MILLING PAVEMENT                   |                             |                             |
0037 504(A)  1304           201.000  SY   |     200.00000       40200.00|                             |
  APPROACH SLAB                           |                             |                             |
0038 504(C)  6276            59.500  LF   |     300.00000       17850.00|                             |
  (PL)SEALED EXPANSION JOINTS             |                             |                             |
0039 504(E)  6245           502.333  LF   |     100.00000       50233.30|                             |
  CONCRETE RAIL (TR4)                     |                             |                             |
0040 504(H)  6390           191.670  LF   |      25.00000        4791.75|                             |
  RAPID CURE JOINT SEALANT                |                             |                             |
0041 506(A)  1322          3400.000  LB   |      10.00000       34000.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0042 509(A)  1326           147.700  CY   |     750.00000      110775.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0043 509(D)  0325            18.000  CY   |     950.00000       17100.00|                             |
  CLASS C CONCRETE                        |                             |                             |
0044 511     6306           828.000  EA   |      18.00000       14904.00|                             |
  (PL)MECHANICAL SPLICES                  |                             |                             |
0045 511(B)  6010         56530.000  LB   |       1.25000       70662.50|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0046 512(A)  1323             1.000  LSUM |   20000.00000       20000.00|                             |
  PAINTING EXISTING STRUCTURES            |                             |                             |
0047 512(B)  6303             1.000  LSUM |    1000.00000        1000.00|                             |
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0048 515(A)  6013           356.000  SY   |       4.00000        1424.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0049 521(A)  6210            10.000  SY   |     400.00000        4000.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0050 523(A)  6550           120.670  LF   |       5.00000         603.35|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452899           |(       )                    |(      )
                                          |PBX CORPORATION              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0051 523(B)  6560             0.800  GAL  |      45.00000          36.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0052 545     4805            24.000  EA   |    2000.00000       48000.00|                             |
  (PL)REPLACE BRIDGE ITEMS                |                             |                             |
0053 619(B)  2500             1.000  LSUM |   80000.00000       80000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0054 619(B)  4780           600.000  LF   |       1.00000         600.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0055 623(A)  0932           588.000  LF   |      18.00000       10584.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0056 623(E)  7114             4.000  EA   |    1350.00000        5400.00|                             |
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0057 623(H)  8571             4.000  EA   |    2500.00000       10000.00|                             |
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       578,345.90|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC CONTROL
                                          |                             |                             |
0058 627(O)  4410          3250.000  LF   |       3.00000        9750.00|                             |
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0059 627(P)  4425           650.000  LF   |      18.00000       11700.00|                             |
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0060 823     8478           120.000  SD   |     130.00000       15600.00|                             |
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0061 850(A)  8110            78.000  SF   |      18.00000        1404.00|                             |
  SHEET ALUMINUM SIGNS                    |                             |                             |
0062 851(C)  8324           270.000  LF   |       4.00000        1080.00|                             |
  2" SQUARE TUBE POST                     |                             |                             |
0063 853     9069            28.000  EA   |      22.00000         616.00|                             |
  GUARDRAIL DELINEATORS(TYPE 2, CODE 1)   |                             |                             |
0064 855(A)  8812         16000.000  LF   |       0.42000        6720.00|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0065 870(A)  8490           120.000  SD   |      15.00000        1800.00|                             |
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
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     CALL ORDER   : 040                     CONTRACT ID : 100056                       COUNTIES : SEQUOYAH        ADAIR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452899           |(       )                    |(      )
                                          |PBX CORPORATION              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0066 876(C)  8482           120.000  SD   |      15.00000        1800.00|                             |
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0067 880(J)  8905             1.000  LSUM |   56718.00000       56718.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0068 882(B)  8306           360.000  SD   |      20.00000        7200.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       114,388.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0069 641     1399             1.000  LSUM |   48000.00000       48000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        48,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,248,067.40|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 060                     CONTRACT ID : 100417                       COUNTIES : BEAVER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-104B(071)SR
     US-64: FROM 8.0 MILES WEST OF THE SH-23 JUNCTION, EXTEND
     WEST.
     PROJECT LENGTH = 8.0 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,122,113.40 101.8305% 100.0000%
  1  480664815 -- J & R SAND COMPANY, INC.                                                   $  1,101,942.40 100.0000%  98.2024%
  2  730765687 -- HIGHWAY CONTRACTORS, INC.                                                  $  1,194,060.17 108.3596% 106.4117%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 480664815           |(   2  ) 730765687
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |HIGHWAY CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250          8561.000  GAL  |       2.00000       17122.00|       2.00000       17122.00|       2.57000       22001.77
  TACK COAT                               |                             |                             |
0002 411(S4) 5960         13875.000  TON  |      67.00000      929625.00|      68.40000      949050.00|      72.48000     1005660.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267         21120.000  SY   |       3.00000       63360.00|       2.00000       42240.00|       3.00000       63360.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
     SECTION TOTALS                       |           $     1,010,107.00|           $     1,008,412.00|           $     1,091,021.77
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0004 854(C)  8530        147840.000  LF   |       0.46000       68006.40|       0.31000       45830.40|       0.26000       38438.40
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0005 880(J)  8905             1.000  LSUM |    7000.00000        7000.00|    3700.00000        3700.00|   14600.00000       14600.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        75,006.40|           $        49,530.40|           $        53,038.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0006 641     1552             1.000  LSUM |   37000.00000       37000.00|   44000.00000       44000.00|   50000.00000       50000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        37,000.00|           $        44,000.00|           $        50,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,122,113.40|           $     1,101,942.40|           $     1,194,060.17
====================================================================================================================================
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : STPY-105C(155)
     SH-152: OVER STARVATION CREEK, 8.6 MI WEST OF THE I-40 JCT.                                        STPY-105C(156)
     SH-152: OVER LONG CREEK, 2.5 MI WEST OF THE I-40 JCT.
     PROJECT LENGTH = 0.12 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    938,551.00  98.6133% 100.0000%
  1  731427175 -- K & R BUILDERS, INC.                                                       $    951,748.53 100.0000% 101.4062%
  2  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    983,572.42 103.3437% 104.7969%
  3  752637692 -- EARTH BUILDERS, L.P.                                                       $  1,217,364.80 127.9082% 129.7068%
  4  481302179 -- MERIDIAN CONTRACTING, INC.                                                 $  1,242,670.90 130.5671% 132.4031%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731427175           |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |K & R BUILDERS, INC.         |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - STPY-105C(155)
                                          |                             |                             |
0001 411(S4) 5960           250.000  TON  |     130.00000       32500.00|     130.00000       32500.00|     267.50000       66875.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 417     5267          1070.000  SY   |       6.00000        6420.00|       9.50000       10165.00|      10.70000       11449.00
  COLD MILLING PAVEMENT                   |                             |                             |
0003 619(B)  4780           400.000  LF   |       5.00000        2000.00|       3.50000        1400.00|       4.28000        1712.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0004 623(A)  0932           400.000  LF   |      20.00000        8000.00|      15.50000        6200.00|      14.71000        5884.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0005 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1450.00000        5800.00|    1374.95000        5499.80
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0006 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2250.00000        9000.00|    2123.95000        8495.80
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        66,920.00|           $        65,065.00|           $        99,915.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE - STPY-105C(155)
                                          |                             |                             |
0007 504(A)  1304           134.000  SY   |     200.00000       26800.00|     205.00000       27470.00|     214.00000       28676.00
  APPROACH SLAB                           |                             |                             |
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731427175          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |K & R BUILDERS, INC.         |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 504(C)  6250            66.340  LF   |     220.00000       14594.80|     250.00000       16585.00|     256.37000       17007.59
  SEALED EXPANSION JOINT                  |                             |                             |
0009 504(E)  6245           423.340  LF   |      80.00000       33867.20|      72.00000       30480.48|      65.06000       27542.50
  CONCRETE RAIL (TR4)                     |                             |                             |
0010 506(A)  1322           400.000  LB   |       2.50000        1000.00|      15.50000        6200.00|      14.45000        5780.00
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           169.600  CY   |     700.00000      118720.00|     690.00000      117024.00|     635.33000      107751.97
  CLASS AA CONCRETE                       |                             |                             |
0012 511(B)  6010         48870.000  LB   |       1.00000       48870.00|       0.89000       43494.30|       1.01000       49358.70
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0013 512(A)  1323             1.000  LSUM |   20000.00000       20000.00|   23000.00000       23000.00|   21587.25000       21587.25
  PAINTING EXISTING STRUCTURES            |                             |                             |
0014 512(B)  6303             1.000  LSUM |    2000.00000        2000.00|    3400.00000        3400.00|    2782.00000        2782.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0015 515(A)  6013           304.000  SY   |       4.00000        1216.00|       4.50000        1368.00|       5.35000        1626.40
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0016 523(A)  6550            33.000  LF   |       5.00000         165.00|       4.50000         148.50|      21.40000         706.20
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0017 523(B)  6560             1.000  GAL  |     500.00000         500.00|     175.00000         175.00|      53.50000          53.50
  (SP) SEALER RESIN                       |                             |                             |
0018 619(B)  2500             1.000  LSUM |   60000.00000       60000.00|   78750.00000       78750.00|   54035.00000       54035.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       327,733.00|           $       348,095.28|           $       316,907.11
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC - STPY-105C(155)
                                          |                             |                             |
0019 855(A)  8815          2184.000  LF   |       1.50000        3276.00|       2.05000        4477.20|       1.87000        4084.08
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
     SECTION TOTALS                       |           $         3,276.00|           $         4,477.20|           $         4,084.08
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - STPY-105C(156)
                                          |                             |                             |
0020 411(S4) 5960           500.000  TON  |     130.00000       65000.00|     130.00000       65000.00|     267.50000      133750.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 623(A)  0932           400.000  LF   |      20.00000        8000.00|      15.50000        6200.00|      14.71000        5884.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731427175          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |K & R BUILDERS, INC.         |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1450.00000        5800.00|    1374.95000        5499.80
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0023 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2250.00000        9000.00|    2123.95000        8495.80
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        91,000.00|           $        86,000.00|           $       153,629.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'A' - STPY-105C(156)
                                          |                             |                             |
0024 501(G)  6309            10.000  CY   |     160.00000        1600.00|     200.00000        2000.00|     238.69000        2386.90
  CLSM BACKFILL                           |                             |                             |
0025 504(A)  1304           143.000  SY   |     200.00000       28600.00|     205.00000       29315.00|     214.00000       30602.00
  APPROACH SLAB                           |                             |                             |
0026 504(C)  6250            63.500  LF   |     220.00000       13970.00|     250.00000       15875.00|     256.37000       16279.50
  SEALED EXPANSION JOINT                  |                             |                             |
0027 504(E)  6245           500.000  LF   |      80.00000       40000.00|      72.00000       36000.00|      65.06000       32530.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0028 509(A)  1326           170.500  CY   |     700.00000      119350.00|     690.00000      117645.00|     635.33000      108323.77
  CLASS AA CONCRETE                       |                             |                             |
0029 509(D)  1331            12.000  CY   |     450.00000        5400.00|     535.00000        6420.00|     428.00000        5136.00
  CLASS C CONCRETE                        |                             |                             |
0030 511(B)  6010         46910.000  LB   |       1.00000       46910.00|       0.89000       41749.90|       1.01000       47379.10
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0031 512(A)  1323             1.000  LSUM |   20000.00000       20000.00|   22000.00000       22000.00|   20629.60000       20629.60
  PAINTING EXISTING STRUCTURES            |                             |                             |
0032 512(B)  6303             1.000  LSUM |    2000.00000        2000.00|    3400.00000        3400.00|    2782.00000        2782.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0033 515(A)  6013           376.000  SY   |       5.00000        1880.00|       4.50000        1692.00|       5.35000        2011.60
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0034 520(A)  6058            20.000  LF   |      60.00000        1200.00|      50.00000        1000.00|      32.10000         642.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0035 520(C)  6060             2.000  GAL  |     100.00000         200.00|     300.00000         600.00|      53.50000         107.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0036 521(A)  6210             5.000  SY   |     600.00000        3000.00|     325.00000        1625.00|     299.60000        1498.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0037 523(A)  6550           128.700  LF   |      10.00000        1287.00|       4.50000         579.15|      21.40000        2754.18
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0038 523(B)  6560             1.300  GAL  |     250.00000         325.00|     250.00000         325.00|      53.50000          69.55
  (SP) SEALER RESIN                       |                             |                             |
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731427175          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |K & R BUILDERS, INC.         |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 601(A-1)1353           610.000  TON  |      50.00000       30500.00|      36.50000       22265.00|      41.17000       25113.70
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0040 601(A-2)1355           120.000  TON  |      40.00000        4800.00|      29.50000        3540.00|      33.54000        4024.80
  TYPE I-A FILTER BLANKET                 |                             |                             |
0041 619(B)  2500             1.000  LSUM |   60000.00000       60000.00|   86250.00000       86250.00|   54035.00000       54035.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       381,022.00|           $       392,281.05|           $       356,304.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC - STPY-105C(156)
                                          |                             |                             |
0042 855(A)  8812          2600.000  LF   |       1.00000        2600.00|       2.05000        5330.00|       1.87000        4862.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0043 880(J)  8905             1.000  LSUM |   12000.00000       12000.00|    9000.00000        9000.00|    8560.00000        8560.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        14,600.00|           $        14,330.00|           $        13,422.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   STAKING - STPY-105C(156)
                                          |                             |                             |
0044 642     0098             1.000  LSUM |   14000.00000       14000.00|    4000.00000        4000.00|    2407.50000        2407.50
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        14,000.00|           $         4,000.00|           $         2,407.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   CONSTRUCTION - STPY-105C(156)
                                          |                             |                             |
0045 641     1399             1.000  LSUM |   40000.00000       40000.00|   37500.00000       37500.00|   36901.83000       36901.83
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        40,000.00|           $        37,500.00|           $        36,901.83
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       938,551.00|           $       951,748.53|           $       983,572.42
====================================================================================================================================
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 752637692           |(   4   ) 481302179          |(      )
                                          |EARTH BUILDERS, L.P.         |MERIDIAN CONTRACTING, INC.   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - STPY-105C(155)
                                          |                             |                             |
0001 411(S4) 5960           250.000  TON  |     275.00000       68750.00|     110.00000       27500.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 417     5267          1070.000  SY   |      10.00000       10700.00|      14.00000       14980.00|
  COLD MILLING PAVEMENT                   |                             |                             |
0003 619(B)  4780           400.000  LF   |       3.00000        1200.00|       9.00000        3600.00|
  REMOVAL OF GUARD RAIL                   |                             |                             |
0004 623(A)  0932           400.000  LF   |      25.00000       10000.00|      14.00000        5600.00|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0005 623(E)  7114             4.000  EA   |    2500.00000       10000.00|    1300.00000        5200.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0006 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2000.00000        8000.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       110,650.00|           $        64,880.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE - STPY-105C(155)
                                          |                             |                             |
0007 504(A)  1304           134.000  SY   |     250.00000       33500.00|     307.00000       41138.00|
  APPROACH SLAB                           |                             |                             |
0008 504(C)  6250            66.340  LF   |     200.00000       13268.00|     375.00000       24877.50|
  SEALED EXPANSION JOINT                  |                             |                             |
0009 504(E)  6245           423.340  LF   |     100.00000       42334.00|     105.00000       44450.70|
  CONCRETE RAIL (TR4)                     |                             |                             |
0010 506(A)  1322           400.000  LB   |       7.50000        3000.00|      23.00000        9200.00|
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           169.600  CY   |    1000.00000      169600.00|     847.00000      143651.20|
  CLASS AA CONCRETE                       |                             |                             |
0012 511(B)  6010         48870.000  LB   |       1.50000       73305.00|       1.00000       48870.00|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0013 512(A)  1323             1.000  LSUM |   12000.00000       12000.00|   26000.00000       26000.00|
  PAINTING EXISTING STRUCTURES            |                             |                             |
0014 512(B)  6303             1.000  LSUM |    3000.00000        3000.00|    4000.00000        4000.00|
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0015 515(A)  6013           304.000  SY   |       4.00000        1216.00|       5.00000        1520.00|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 752637692           |(   4   ) 481302179          |(      )
                                          |EARTH BUILDERS, L.P.         |MERIDIAN CONTRACTING, INC.   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 523(A)  6550            33.000  LF   |      10.00000         330.00|       5.00000         165.00|
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0017 523(B)  6560             1.000  GAL  |     200.00000         200.00|     300.00000         300.00|
  (SP) SEALER RESIN                       |                             |                             |
0018 619(B)  2500             1.000  LSUM |   50000.00000       50000.00|  124000.00000      124000.00|
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       401,753.00|           $       468,172.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC - STPY-105C(155)
                                          |                             |                             |
0019 855(A)  8815          2184.000  LF   |       2.00000        4368.00|       1.50000        3276.00|
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
     SECTION TOTALS                       |           $         4,368.00|           $         3,276.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - STPY-105C(156)
                                          |                             |                             |
0020 411(S4) 5960           500.000  TON  |     275.00000      137500.00|      90.00000       45000.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 623(A)  0932           400.000  LF   |      25.00000       10000.00|      14.00000        5600.00|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0022 623(E)  7114             4.000  EA   |    2500.00000       10000.00|    1300.00000        5200.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0023 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2000.00000        8000.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       167,500.00|           $        63,800.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'A' - STPY-105C(156)
                                          |                             |                             |
0024 501(G)  6309            10.000  CY   |     150.00000        1500.00|     400.00000        4000.00|
  CLSM BACKFILL                           |                             |                             |
0025 504(A)  1304           143.000  SY   |     250.00000       35750.00|     307.00000       43901.00|
  APPROACH SLAB                           |                             |                             |
0026 504(C)  6250            63.500  LF   |     200.00000       12700.00|     375.00000       23812.50|
  SEALED EXPANSION JOINT                  |                             |                             |
0027 504(E)  6245           500.000  LF   |     100.00000       50000.00|     105.00000       52500.00|
  CONCRETE RAIL (TR4)                     |                             |                             |
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 752637692           |(   4   ) 481302179          |(      )
                                          |EARTH BUILDERS, L.P.         |MERIDIAN CONTRACTING, INC.   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0028 509(A)  1326           170.500  CY   |    1000.00000      170500.00|     847.00000      144413.50|
  CLASS AA CONCRETE                       |                             |                             |
0029 509(D)  1331            12.000  CY   |     500.00000        6000.00|     631.00000        7572.00|
  CLASS C CONCRETE                        |                             |                             |
0030 511(B)  6010         46910.000  LB   |       1.50000       70365.00|       1.00000       46910.00|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0031 512(A)  1323             1.000  LSUM |   12000.00000       12000.00|   25000.00000       25000.00|
  PAINTING EXISTING STRUCTURES            |                             |                             |
0032 512(B)  6303             1.000  LSUM |    3000.00000        3000.00|    4000.00000        4000.00|
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0033 515(A)  6013           376.000  SY   |       4.00000        1504.00|       5.00000        1880.00|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0034 520(A)  6058            20.000  LF   |      10.00000         200.00|      52.00000        1040.00|
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0035 520(C)  6060             2.000  GAL  |     200.00000         400.00|     100.00000         200.00|
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0036 521(A)  6210             5.000  SY   |     750.00000        3750.00|     500.00000        2500.00|
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0037 523(A)  6550           128.700  LF   |       4.00000         514.80|       5.00000         643.50|
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0038 523(B)  6560             1.300  GAL  |     200.00000         260.00|     300.00000         390.00|
  (SP) SEALER RESIN                       |                             |                             |
0039 601(A-1)1353           610.000  TON  |      75.00000       45750.00|      90.00000       54900.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0040 601(A-2)1355           120.000  TON  |      35.00000        4200.00|     127.00000       15240.00|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0041 619(B)  2500             1.000  LSUM |   50000.00000       50000.00|  124000.00000      124000.00|
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       468,393.80|           $       552,902.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC - STPY-105C(156)
                                          |                             |                             |
0042 855(A)  8812          2600.000  LF   |       2.00000        5200.00|       1.40000        3640.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0043 880(J)  8905             1.000  LSUM |   12500.00000       12500.00|   13000.00000       13000.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        17,700.00|           $        16,640.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 080                     CONTRACT ID : 100418                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 752637692           |(   4   ) 481302179          |(      )
                                          |EARTH BUILDERS, L.P.         |MERIDIAN CONTRACTING, INC.   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   STAKING - STPY-105C(156)
                                          |                             |                             |
0044 642     0098             1.000  LSUM |    4000.00000        4000.00|    3000.00000        3000.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         4,000.00|           $         3,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   CONSTRUCTION - STPY-105C(156)
                                          |                             |                             |
0045 641     1399             1.000  LSUM |   43000.00000       43000.00|   70000.00000       70000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        43,000.00|           $        70,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,217,364.80|           $     1,242,670.90|           $
====================================================================================================================================
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  150  CALENDAR DAYS
     BRIDGE REDECKING AND REHABILITATION   RURAL                                           PROJECT(S) : STPY-105N(160)
     I-40:OVER I-40B AND FARMRAIL CORPORATION RAILROAD, 4.5 MILES
     EAST OF THE SH-30 JUNCTION.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,694,295.50  86.2304% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,964,846.55 100.0000% 115.9684%
  2  731427175 -- K & R BUILDERS, INC.                                                       $  2,032,024.25 103.4190% 119.9333%
  3  730764097A -- MANHATTAN ROAD & BRIDGE CO.                                               $  2,091,595.00 106.4508% 123.4492%
  4  481302179 -- MERIDIAN CONTRACTING, INC.                                                 $  2,200,185.50 111.9775% 129.8584%
  5  752637692 -- EARTH BUILDERS, L.P.                                                       $  2,595,724.50 132.1083% 153.2038%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250           250.000  GAL  |       3.00000         750.00|      10.70000        2675.00|      11.50000        2875.00
  TACK COAT                               |                             |                             |
0002 411(S4) 5955          1500.000  TON  |     150.00000      225000.00|     267.50000      401250.00|     100.00000      150000.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0003 413(A)  4861          2500.000  LF   |       4.00000       10000.00|       2.14000        5350.00|       2.25000        5625.00
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0004 417     4267          1120.000  SY   |       6.50000        7280.00|      10.70000       11984.00|      17.00000       19040.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0005 623(E)  7114             2.000  EA   |    2500.00000        5000.00|    4994.00000        9988.00|    3000.00000        6000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0006 625(D)  1254           800.000  LF   |      25.00000       20000.00|       9.10000        7280.00|      11.00000        8800.00
  REMOVE AND RECONSTRUCT GUARD RAIL       |                             |                             |
     SECTION TOTALS                       |           $       268,030.00|           $       438,527.00|           $       192,340.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0007 504     6179          1296.400  LF   |      80.00000      103712.00|      75.05000       97294.82|      85.00000      110194.00
  (PL)BRIDGE TRAFFIC RAIL                 |                             |                             |
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 504(A)  1304           509.400  SY   |     200.00000      101880.00|     214.00000      109011.60|     210.00000      106974.00
  APPROACH SLAB                           |                             |                             |
0009 504(C)  6250           248.810  LF   |     250.00000       62202.50|     262.18000       65233.01|     265.00000       65934.65
  SEALED EXPANSION JOINT                  |                             |                             |
0010 506(A)  1322         12000.000  LB   |       2.50000       30000.00|      10.56000      126720.00|      12.00000      144000.00
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           715.800  CY   |     650.00000      465270.00|     634.75000      454354.05|     795.00000      569061.00
  CLASS AA CONCRETE                       |                             |                             |
0012 509(D)  1331            10.000  CY   |     450.00000        4500.00|     428.00000        4280.00|     620.00000        6200.00
  CLASS C CONCRETE                        |                             |                             |
0013 511(B)  6010        203430.000  LB   |       1.00000      203430.00|       0.99000      201395.70|       0.94000      191224.20
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0014 512(A)  1323             1.000  LSUM |   50000.00000       50000.00|   81694.50000       81694.50|   90000.00000       90000.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0015 512(B)  6303             1.000  LSUM |    5000.00000        5000.00|   16585.00000       16585.00|   21000.00000       21000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0016 515(A)  6013          1042.000  SY   |       4.50000        4689.00|       4.28000        4459.76|       4.00000        4168.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0017 520(A)  6058           100.000  LF   |      50.00000        5000.00|      26.75000        2675.00|      29.00000        2900.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0018 520(C)  6060            10.000  GAL  |     120.00000        1200.00|      53.50000         535.00|      60.00000         600.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0019 521(A)  6210            50.000  SY   |     600.00000       30000.00|     630.23000       31511.50|     675.00000       33750.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0020 523(A)  6550           671.500  LF   |       8.00000        5372.00|       5.35000        3592.53|       3.60000        2417.40
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0021 523(B)  6560             7.000  GAL  |     250.00000        1750.00|     214.00000        1498.00|     120.00000         840.00
  (SP) SEALER RESIN                       |                             |                             |
0022 619(B)  2500             1.000  LSUM |  180000.00000      180000.00|  155150.00000      155150.00|  285000.00000      285000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $     1,254,005.50|           $     1,355,990.47|           $     1,634,263.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0023 627(O)  4410           550.000  LF   |       5.00000        2750.00|       5.35000        2942.50|       5.00000        2750.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0024 627(P)  4425          2350.000  LF   |      25.00000       58750.00|      23.01000       54073.50|      28.00000       65800.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0025 855(A)  8812          4260.000  LF   |       1.00000        4260.00|       1.45000        6177.00|       1.60000        6816.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0026 856(A)  8839          1000.000  LF   |       0.75000         750.00|       0.54000         540.00|       0.60000         600.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0027 870(A)  8490           150.000  SD   |      25.00000        3750.00|       1.07000         160.50|       1.20000         180.00
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0028 876(C)  8482             5.000  SD   |     200.00000        1000.00|      69.55000         347.75|      75.00000         375.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0029 880(J)  8905             1.000  LSUM |   15000.00000       15000.00|   31244.00000       31244.00|   38000.00000       38000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0030 882(B)  8306           150.000  SD   |      40.00000        6000.00|       5.35000         802.50|       6.00000         900.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        92,260.00|           $        96,287.75|           $       115,421.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0031 642     0098             1.000  LSUM |   20000.00000       20000.00|    5029.00000        5029.00|   20000.00000       20000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $         5,029.00|           $        20,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0032 641     1399             1.000  LSUM |   60000.00000       60000.00|   69012.33000       69012.33|   70000.00000       70000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        60,000.00|           $        69,012.33|           $        70,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,694,295.50|           $     1,964,846.55|           $     2,032,024.25
====================================================================================================================================
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097A          |(   4   ) 481302179          |(   5  ) 752637692
                                          |MANHATTAN ROAD & BRIDGE CO.  |MERIDIAN CONTRACTING, INC.   |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250           250.000  GAL  |      10.55000        2637.50|       7.00000        1750.00|      10.00000        2500.00
  TACK COAT                               |                             |                             |
0002 411(S4) 5955          1500.000  TON  |     262.50000      393750.00|     127.00000      190500.00|     300.00000      450000.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0003 413(A)  4861          2500.000  LF   |       2.25000        5625.00|       1.25000        3125.00|       5.00000       12500.00
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0004 417     4267          1120.000  SY   |      10.00000       11200.00|      14.00000       15680.00|      10.00000       11200.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0005 623(E)  7114             2.000  EA   |    4000.00000        8000.00|    4200.00000        8400.00|    4000.00000        8000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0006 625(D)  1254           800.000  LF   |      15.00000       12000.00|      14.00000       11200.00|      12.00000        9600.00
  REMOVE AND RECONSTRUCT GUARD RAIL       |                             |                             |
     SECTION TOTALS                       |           $       433,212.50|           $       230,655.00|           $       493,800.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0007 504     6179          1296.400  LF   |      65.00000       84266.00|      99.00000      128343.60|      75.00000       97230.00
  (PL)BRIDGE TRAFFIC RAIL                 |                             |                             |
0008 504(A)  1304           509.400  SY   |     200.00000      101880.00|     260.00000      132444.00|     225.00000      114615.00
  APPROACH SLAB                           |                             |                             |
0009 504(C)  6250           248.810  LF   |     250.00000       62202.50|     340.00000       84595.40|     200.00000       49762.00
  SEALED EXPANSION JOINT                  |                             |                             |
0010 506(A)  1322         12000.000  LB   |       5.50000       66000.00|       8.00000       96000.00|      10.00000      120000.00
  STRUCTURAL STEEL                        |                             |                             |
0011 509(A)  1326           715.800  CY   |     600.00000      429480.00|     765.00000      547587.00|    1250.00000      894750.00
  CLASS AA CONCRETE                       |                             |                             |
0012 509(D)  1331            10.000  CY   |     750.00000        7500.00|     861.00000        8610.00|     500.00000        5000.00
  CLASS C CONCRETE                        |                             |                             |
0013 511(B)  6010        203430.000  LB   |       1.00000      203430.00|       1.00000      203430.00|       1.50000      305145.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0014 512(A)  1323             1.000  LSUM |   30000.00000       30000.00|  101000.00000      101000.00|   30000.00000       30000.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0015 512(B)  6303             1.000  LSUM |    3000.00000        3000.00|   21000.00000       21000.00|    5000.00000        5000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097A          |(   4   ) 481302179          |(   5  ) 752637692
                                          |MANHATTAN ROAD & BRIDGE CO.  |MERIDIAN CONTRACTING, INC.   |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 515(A)  6013          1042.000  SY   |       3.50000        3647.00|       4.00000        4168.00|      10.00000       10420.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0017 520(A)  6058           100.000  LF   |      30.00000        3000.00|     150.00000       15000.00|      30.00000        3000.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0018 520(C)  6060            10.000  GAL  |      75.00000         750.00|     400.00000        4000.00|     600.00000        6000.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0019 521(A)  6210            50.000  SY   |     600.00000       30000.00|     925.00000       46250.00|     600.00000       30000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0020 523(A)  6550           671.500  LF   |       4.00000        2686.00|       5.00000        3357.50|       5.00000        3357.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0021 523(B)  6560             7.000  GAL  |     200.00000        1400.00|     150.00000        1050.00|     500.00000        3500.00
  (SP) SEALER RESIN                       |                             |                             |
0022 619(B)  2500             1.000  LSUM |  406500.00000      406500.00|  320000.00000      320000.00|  190000.00000      190000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $     1,435,741.50|           $     1,716,835.50|           $     1,867,779.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0023 627(O)  4410           550.000  LF   |       3.00000        1650.00|       3.00000        1650.00|      10.00000        5500.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0024 627(P)  4425          2350.000  LF   |      30.00000       70500.00|      34.00000       79900.00|      30.00000       70500.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0025 855(A)  8812          4260.000  LF   |       1.60000        6816.00|       1.00000        4260.00|       2.00000        8520.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0026 856(A)  8839          1000.000  LF   |       0.55000         550.00|       2.10000        2100.00|       3.00000        3000.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0027 870(A)  8490           150.000  SD   |     100.00000       15000.00|      76.00000       11400.00|     100.00000       15000.00
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0028 876(C)  8482             5.000  SD   |     125.00000         625.00|     287.00000        1435.00|      75.00000         375.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0029 880(J)  8905             1.000  LSUM |   35000.00000       35000.00|   36000.00000       36000.00|   35000.00000       35000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0030 882(B)  8306           150.000  SD   |     150.00000       22500.00|      73.00000       10950.00|      75.00000       11250.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       152,641.00|           $       147,695.00|           $       149,145.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 100                     CONTRACT ID : 100420                       COUNTIES : BECKHAM
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097A          |(   4   ) 481302179          |(   5  ) 752637692
                                          |MANHATTAN ROAD & BRIDGE CO.  |MERIDIAN CONTRACTING, INC.   |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0031 642     0098             1.000  LSUM |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,000.00|           $         5,000.00|           $         5,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0032 641     1399             1.000  LSUM |   65000.00000       65000.00|  100000.00000      100000.00|   80000.00000       80000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        65,000.00|           $       100,000.00|           $        80,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,091,595.00|           $     2,200,185.50|           $     2,595,724.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  300  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : ERSTP-106C(092)ER
     COUNTY ROAD(EW-88/EW-89/EW-94): AT MULTIPLE COUNTY BRIDGE                                          ERSTP-106C(110)ER
     LOCATIONS IN DIVISION V.                                                                           ERSTP-106C(099)ER
     PROJECT LENGTH = 0.436 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,216,914.60 126.6880% 100.0000%
  1  470485715 -- WITTWER CONST. CO., INC.                                                   $    960,560.57 100.0000%  78.9341%
  2  205613879 -- K & K CONTRACTING, INC.                                                    $    985,118.70 102.5566%  80.9522%
  3  481174311 -- KLAVER CONSTRUCTION COMPANY, INC.                                          $  1,048,278.03 109.1319%  86.1423%
  4  731427175 -- K & R BUILDERS, INC.                                                       $  1,097,372.81 114.2430%  90.1766%
  5  731194867 -- CIMARRON CONSTRUCTION COMPANY                                              $  1,174,347.63 122.2565%  96.5021%
  6  730731258 -- HASKELL LEMON CONST. CO.                                                   $  1,306,625.20 136.0274% 107.3720%
  7  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $  1,309,118.35 136.2869% 107.5768%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 470485715           |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - ERSTP-106C(092)ER
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   10000.00000       10000.00|    9000.00000        9000.00|   10000.00000       10000.00
  EARTHWORK                               |                             |                             |
0002 223     2801          1200.000  LF   |       2.00000        2400.00|       1.16000        1392.00|       2.00000        2400.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806         12000.000  SY   |       1.50000       18000.00|       1.31000       15720.00|       1.65000       19800.00
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             1.780  AC   |     400.00000         712.00|     840.00000        1495.20|     470.00000         836.60
  VEGETATIVE MULCHING                     |                             |                             |
0005 303     5912           790.000  TON  |      26.00000       20540.00|      26.76000       21140.40|      23.00000       18170.00
  AGGREGATE BASE                          |                             |                             |
0006 407     0250           213.000  GAL  |       3.00000         639.00|       2.10000         447.30|       5.00000        1065.00
  TACK COAT                               |                             |                             |
0007 411(S4) 5960           478.000  TON  |      75.00000       35850.00|      94.34000       45094.52|     132.00000       63096.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0008 509(D)  0325            10.000  CY   |     250.00000        2500.00|     250.00000        2500.00|     225.00000        2250.00
  CLASS C CONCRETE                        |                             |                             |
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0009 613(CC) 7187             6.000  EA   |     800.00000        4800.00|     645.00000        3870.00|     650.00000        3900.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0010 613(D)  4529           204.000  LF   |      35.00000        7140.00|      55.00000       11220.00|      35.00000        7140.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $       102,581.00|           $       111,879.42|           $       128,657.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   DETOUR ROAD - ADD ALT. 1 ERSTP-106C(092)ER
                                          |                             |                             |
0011 202(G)  0185             1.000  LSUM |   15000.00000       15000.00|    2800.00000        2800.00|   10000.00000       10000.00
  EARTHWORK                               |                             |                             |
0012 403(E)  0225           413.000  TON  |      28.00000       11564.00|      26.76000       11051.88|      45.00000       18585.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0013 613(D)  0694           160.000  LF   |      45.00000        7200.00|      63.00000       10080.00|      55.00000        8800.00
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0014 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2940.00000        2940.00|    3275.00000        3275.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        38,764.00|           $        26,871.88|           $        40,660.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE - ERSTP-106C(092)ER
                                          |                             |                             |
0015 202(A)  1301           646.000  CY   |      10.00000        6460.00|       3.00000        1938.00|       3.00000        1938.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0016 501(A)  1306            79.000  CY   |      10.00000         790.00|      20.00000        1580.00|       3.00000         237.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0017 509(B)  1328           192.900  CY   |     500.00000       96450.00|     329.00000       63464.10|     365.00000       70408.50
  CLASS A CONCRETE                        |                             |                             |
0018 511(A)  1332         30390.500  LB   |       0.80000       24312.40|       0.75000       22792.88|       0.50000       15195.25
  REINFORCING STEEL                       |                             |                             |
0019 601(A)  1351            96.000  TON  |      36.00000        3456.00|      45.00000        4320.00|      35.50000        3408.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0020 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    2500.00000        2500.00|     750.00000         750.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0021 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2310.00000        2310.00|    2530.00000        2530.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       146,468.40|           $        98,904.98|           $        94,466.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - ERSTP-106C(110)ER
                                          |                             |                             |
0022 202(G)  0185             1.000  LSUM |   10000.00000       10000.00|   10000.00000       10000.00|   10500.00000       10500.00
  EARTHWORK                               |                             |                             |
0023 223     2801          1040.000  LF   |       2.00000        2080.00|       1.16000        1206.40|       2.00000        2080.00
  TEMPORARY SILT FENCE                    |                             |                             |
0024 230(A)  2806          8334.000  SY   |       1.50000       12501.00|       1.31000       10917.54|       1.65000       13751.10
  SOLID SLAB SODDING                      |                             |                             |
0025 233(A)  2817             1.720  AC   |     400.00000         688.00|     840.00000        1444.80|     470.00000         808.40
  VEGETATIVE MULCHING                     |                             |                             |
0026 303     5912           576.000  TON  |      26.00000       14976.00|      26.75000       15408.00|      28.00000       16128.00
  AGGREGATE BASE                          |                             |                             |
0027 407     0250           175.000  GAL  |       3.00000         525.00|       2.10000         367.50|       5.00000         875.00
  TACK COAT                               |                             |                             |
0028 411(S4) 5960           400.000  TON  |      75.00000       30000.00|      94.76000       37904.00|     132.00000       52800.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0029 509(D)  0325            68.000  CY   |     250.00000       17000.00|     250.00000       17000.00|     225.00000       15300.00
  CLASS C CONCRETE                        |                             |                             |
0030 613(CC) 7187             2.000  EA   |     800.00000        1600.00|     645.00000        1290.00|     650.00000        1300.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0031 613(D)  4529            64.000  LF   |      35.00000        2240.00|      55.00000        3520.00|      35.00000        2240.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $        91,610.00|           $        99,058.24|           $       115,782.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   DETOUR ROAD - ADD ALT. 2 - ERSTP-106C(110)ER
                                          |                             |                             |
0032 202(G)  0185             1.000  LSUM |   15000.00000       15000.00|    3500.00000        3500.00|    7500.00000        7500.00
  EARTHWORK                               |                             |                             |
0033 403(E)  0225           355.000  TON  |      28.00000        9940.00|      26.75000        9496.25|      38.50000       13667.50
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0034 613(D)  0694           220.000  LF   |      45.00000        9900.00|      70.00000       15400.00|      52.50000       11550.00
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0035 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2940.00000        2940.00|    3220.00000        3220.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        39,840.00|           $        31,336.25|           $        35,937.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE - ERSTP-106C(110)ER
                                          |                             |                             |
0036 202(A)  1301           800.000  CY   |      10.00000        8000.00|       3.00000        2400.00|       3.00000        2400.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0037 501(A)  1306            90.000  CY   |      10.00000         900.00|      20.00000        1800.00|       5.00000         450.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0038 509(B)  1328           257.000  CY   |     450.00000      115650.00|     368.00000       94576.00|     355.00000       91235.00
  CLASS A CONCRETE                        |                             |                             |
0039 511(A)  1332         37207.000  LB   |       0.80000       29765.60|       0.75000       27905.25|       0.55000       20463.85
  REINFORCING STEEL                       |                             |                             |
0040 601(A)  1351           250.000  TON  |      36.00000        9000.00|      45.00000       11250.00|      35.50000        8875.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0041 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    2500.00000        2500.00|     750.00000         750.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0042 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2310.00000        2310.00|    2530.00000        2530.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       178,315.60|           $       142,741.25|           $       126,703.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   ROADWAY - ERSTP-106C(099)ER
                                          |                             |                             |
0043 202(C)  0184          2971.000  CY   |       5.00000       14855.00|       6.00000       17826.00|       5.00000       14855.00
  UNCLASSIFIED BORROW                     |                             |                             |
0044 202(G)  0185             1.000  LSUM |   10000.00000       10000.00|   15000.00000       15000.00|   22500.00000       22500.00
  EARTHWORK                               |                             |                             |
0045 223     2801           650.000  LF   |       2.00000        1300.00|       1.16000         754.00|       2.00000        1300.00
  TEMPORARY SILT FENCE                    |                             |                             |
0046 230(A)  2806         10410.000  SY   |       1.50000       15615.00|       1.31000       13637.10|       1.55000       16135.50
  SOLID SLAB SODDING                      |                             |                             |
0047 233(A)  2817             2.150  AC   |     400.00000         860.00|     840.00000        1806.00|     470.00000        1010.50
  VEGETATIVE MULCHING                     |                             |                             |
0048 303     5912           628.000  TON  |      26.00000       16328.00|      26.75000       16799.00|      30.00000       18840.00
  AGGREGATE BASE                          |                             |                             |
0049 407     0250           188.000  GAL  |       3.00000         564.00|       2.10000         394.80|       5.00000         940.00
  TACK COAT                               |                             |                             |
0050 411(S4) 5960           478.000  TON  |      75.00000       35850.00|      90.20000       43115.60|     132.00000       63096.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0051 509(D)  0325           135.000  CY   |     250.00000       33750.00|     250.00000       33750.00|     225.00000       30375.00
  CLASS C CONCRETE                        |                             |                             |
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0052 613(CC) 7189             6.000  EA   |     850.00000        5100.00|    1260.00000        7560.00|     650.00000        3900.00
  TYPE D4 CULVERT END TREATMENT           |                             |                             |
0053 613(D)  0692           320.000  LF   |      36.00000       11520.00|      57.00000       18240.00|      33.00000       10560.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
     SECTION TOTALS                       |           $       145,742.00|           $       168,882.50|           $       183,512.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   DETOUR ROAD - ADD ALT. 3 - ERSTP-106C(099)ER
                                          |                             |                             |
0054 202(G)  0185             1.000  LSUM |   15000.00000       15000.00|    3000.00000        3000.00|    7500.00000        7500.00
  EARTHWORK                               |                             |                             |
0055 403(E)  0225           389.000  TON  |      28.00000       10892.00|      26.75000       10405.75|      38.50000       14976.50
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0056 613(D)  4819            80.000  LF   |      60.00000        4800.00|     130.00000       10400.00|     125.00000       10000.00
  96" CORR. GALV. STEEL PIPE              |                             |                             |
0057 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2940.00000        2940.00|    3220.00000        3220.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        35,692.00|           $        26,745.75|           $        35,696.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   BRIDGE - ERSTP-106C(099)ER
                                          |                             |                             |
0058 202(A)  1301          2042.000  CY   |      10.00000       20420.00|       3.00000        6126.00|       3.00000        6126.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0059 501(A)  1306           200.000  CY   |      10.00000        2000.00|      20.00000        4000.00|       3.00000         600.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0060 509(B)  1328           468.400  CY   |     500.00000      234200.00|     267.00000      125062.80|     300.00000      140520.00
  CLASS A CONCRETE                        |                             |                             |
0061 511(A)  1332         80352.000  LB   |       0.80000       64281.60|       0.75000       60264.00|       0.50000       40176.00
  REINFORCING STEEL                       |                             |                             |
0062 601(A)  1351           250.000  TON  |      36.00000        9000.00|      45.00000       11250.00|      45.00000       11250.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0063 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    2500.00000        2500.00|    1000.00000        1000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0064 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2310.00000        2310.00|    2530.00000        2530.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       344,901.60|           $       211,512.80|           $       202,202.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 205613879
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   STAKING - ERSTP-106C(099)ER
                                          |                             |                             |
0065 642     0098             1.000  LSUM |   24000.00000       24000.00|   11077.50000       11077.50|   12500.00000       12500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        24,000.00|           $        11,077.50|           $        12,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   CONSTRUCTION - ERSTP-106C(099)ER
                                          |                             |                             |
0066 220     2800             1.000  LSUM |   24000.00000       24000.00|    1000.00000        1000.00|    1500.00000        1500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0067 641     1399             1.000  LSUM |   45000.00000       45000.00|   30550.00000       30550.00|    7500.00000        7500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        69,000.00|           $        31,550.00|           $         9,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,216,914.60|           $       960,560.57|           $       985,118.70
====================================================================================================================================
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 481174311           |(   4   ) 731427175          |(   5  ) 731194867
                                          |KLAVER CONSTRUCTION COMPANY, |K & R BUILDERS, INC.         |CIMARRON CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - ERSTP-106C(092)ER
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   16909.05000       16909.05|   19000.00000       19000.00|   23000.00000       23000.00
  EARTHWORK                               |                             |                             |
0002 223     2801          1200.000  LF   |       1.27000        1524.00|       1.25000        1500.00|       1.90000        2280.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806         12000.000  SY   |       1.37000       16440.00|       1.40000       16800.00|       1.50000       18000.00
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             1.780  AC   |     500.00000         890.00|     150.00000         267.00|     400.00000         712.00
  VEGETATIVE MULCHING                     |                             |                             |
0005 303     5912           790.000  TON  |      29.16000       23036.40|      27.50000       21725.00|      30.00000       23700.00
  AGGREGATE BASE                          |                             |                             |
0006 407     0250           213.000  GAL  |       2.00000         426.00|       2.00000         426.00|       2.00000         426.00
  TACK COAT                               |                             |                             |
0007 411(S4) 5960           478.000  TON  |      89.85000       42948.30|      99.00000       47322.00|      94.85000       45338.30
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0008 509(D)  0325            10.000  CY   |     350.00000        3500.00|     265.00000        2650.00|     243.00000        2430.00
  CLASS C CONCRETE                        |                             |                             |
0009 613(CC) 7187             6.000  EA   |    1400.00000        8400.00|     930.00000        5580.00|     270.00000        1620.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0010 613(D)  4529           204.000  LF   |      36.51000        7448.04|      31.00000        6324.00|      41.00000        8364.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $       121,521.79|           $       121,594.00|           $       125,870.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   DETOUR ROAD - ADD ALT. 1 ERSTP-106C(092)ER
                                          |                             |                             |
0011 202(G)  0185             1.000  LSUM |    3490.22000        3490.22|    5500.00000        5500.00|    7600.00000        7600.00
  EARTHWORK                               |                             |                             |
0012 403(E)  0225           413.000  TON  |      28.44000       11745.72|      27.50000       11357.50|      25.00000       10325.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0013 613(D)  0694           160.000  LF   |      56.00000        8960.00|      49.00000        7840.00|      52.00000        8320.00
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0014 880(J)  8905             1.000  LSUM |    2800.00000        2800.00|    3200.00000        3200.00|    2800.00000        2800.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        26,995.94|           $        27,897.50|           $        29,045.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 481174311           |(   4   ) 731427175          |(   5  ) 731194867
                                          |KLAVER CONSTRUCTION COMPANY, |K & R BUILDERS, INC.         |CIMARRON CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE - ERSTP-106C(092)ER
                                          |                             |                             |
0015 202(A)  1301           646.000  CY   |       1.90000        1227.40|       6.35000        4102.10|      13.00000        8398.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0016 501(A)  1306            79.000  CY   |       5.00000         395.00|      14.50000        1145.50|      16.00000        1264.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0017 509(B)  1328           192.900  CY   |     391.75000       75568.58|     435.00000       83911.50|     400.00000       77160.00
  CLASS A CONCRETE                        |                             |                             |
0018 511(A)  1332         30390.500  LB   |       0.80000       24312.40|       0.73000       22185.07|       0.75000       22792.88
  REINFORCING STEEL                       |                             |                             |
0019 601(A)  1351            96.000  TON  |      43.26000        4152.96|      46.00000        4416.00|      45.00000        4320.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0020 619(D)  1397             1.000  LSUM |    2504.93000        2504.93|    4835.00000        4835.00|    3000.00000        3000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0021 880(J)  8905             1.000  LSUM |    2200.00000        2200.00|    2500.00000        2500.00|    2400.00000        2400.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       110,361.27|           $       123,095.17|           $       119,334.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - ERSTP-106C(110)ER
                                          |                             |                             |
0022 202(G)  0185             1.000  LSUM |   19265.86000       19265.86|   21000.00000       21000.00|   17500.00000       17500.00
  EARTHWORK                               |                             |                             |
0023 223     2801          1040.000  LF   |       1.27000        1320.80|       1.25000        1300.00|       1.90000        1976.00
  TEMPORARY SILT FENCE                    |                             |                             |
0024 230(A)  2806          8334.000  SY   |       1.37000       11417.58|       1.40000       11667.60|       1.50000       12501.00
  SOLID SLAB SODDING                      |                             |                             |
0025 233(A)  2817             1.720  AC   |     500.00000         860.00|     150.00000         258.00|     400.00000         688.00
  VEGETATIVE MULCHING                     |                             |                             |
0026 303     5912           576.000  TON  |      29.21000       16824.96|      28.00000       16128.00|      30.00000       17280.00
  AGGREGATE BASE                          |                             |                             |
0027 407     0250           175.000  GAL  |       2.00000         350.00|       2.00000         350.00|       2.00000         350.00
  TACK COAT                               |                             |                             |
0028 411(S4) 5960           400.000  TON  |      90.25000       36100.00|     100.00000       40000.00|      95.25000       38100.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0029 509(D)  0325            68.000  CY   |     350.00000       23800.00|     305.00000       20740.00|     292.00000       19856.00
  CLASS C CONCRETE                        |                             |                             |
0030 613(CC) 7187             2.000  EA   |    1400.00000        2800.00|    1130.00000        2260.00|     290.00000         580.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 123 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 481174311           |(   4   ) 731427175          |(   5  ) 731194867
                                          |KLAVER CONSTRUCTION COMPANY, |K & R BUILDERS, INC.         |CIMARRON CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0031 613(D)  4529            64.000  LF   |      38.75000        2480.00|      39.00000        2496.00|      42.00000        2688.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $       115,219.20|           $       116,199.60|           $       111,519.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   DETOUR ROAD - ADD ALT. 2 - ERSTP-106C(110)ER
                                          |                             |                             |
0032 202(G)  0185             1.000  LSUM |    3552.03000        3552.03|    5835.00000        5835.00|    5800.00000        5800.00
  EARTHWORK                               |                             |                             |
0033 403(E)  0225           355.000  TON  |      28.48000       10110.40|      28.50000       10117.50|      25.00000        8875.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0034 613(D)  0694           220.000  LF   |      58.83000       12942.60|      49.00000       10780.00|      53.00000       11660.00
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0035 880(J)  8905             1.000  LSUM |    2800.00000        2800.00|    3200.00000        3200.00|    2800.00000        2800.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        29,405.03|           $        29,932.50|           $        29,135.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE - ERSTP-106C(110)ER
                                          |                             |                             |
0036 202(A)  1301           800.000  CY   |       1.93000        1544.00|       5.85000        4680.00|      12.00000        9600.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0037 501(A)  1306            90.000  CY   |       5.00000         450.00|      11.00000         990.00|      16.00000        1440.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0038 509(B)  1328           257.000  CY   |     419.00000      107683.00|     397.50000      102157.50|     410.00000      105370.00
  CLASS A CONCRETE                        |                             |                             |
0039 511(A)  1332         37207.000  LB   |       0.80000       29765.60|       0.73000       27161.11|       0.70000       26044.90
  REINFORCING STEEL                       |                             |                             |
0040 601(A)  1351           250.000  TON  |      43.34000       10835.00|      41.75000       10437.50|      45.00000       11250.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0041 619(D)  1397             1.000  LSUM |    2549.30000        2549.30|    4267.00000        4267.00|    2700.00000        2700.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0042 880(J)  8905             1.000  LSUM |    2200.00000        2200.00|    2500.00000        2500.00|    2400.00000        2400.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       155,026.90|           $       152,193.11|           $       158,804.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   ROADWAY - ERSTP-106C(099)ER
                                          |                             |                             |
0043 202(C)  0184          2971.000  CY   |       3.92000       11646.32|       5.35000       15894.85|       6.85000       20351.35
  UNCLASSIFIED BORROW                     |                             |                             |
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 481174311           |(   4   ) 731427175          |(   5  ) 731194867
                                          |KLAVER CONSTRUCTION COMPANY, |K & R BUILDERS, INC.         |CIMARRON CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 202(G)  0185             1.000  LSUM |   19981.39000       19981.39|   26700.00000       26700.00|   42000.00000       42000.00
  EARTHWORK                               |                             |                             |
0045 223     2801           650.000  LF   |       1.27000         825.50|       1.25000         812.50|       1.90000        1235.00
  TEMPORARY SILT FENCE                    |                             |                             |
0046 230(A)  2806         10410.000  SY   |       1.37000       14261.70|       1.40000       14574.00|       1.50000       15615.00
  SOLID SLAB SODDING                      |                             |                             |
0047 233(A)  2817             2.150  AC   |     500.00000        1075.00|     150.00000         322.50|     400.00000         860.00
  VEGETATIVE MULCHING                     |                             |                             |
0048 303     5912           628.000  TON  |      29.21000       18343.88|      27.75000       17427.00|      30.00000       18840.00
  AGGREGATE BASE                          |                             |                             |
0049 407     0250           188.000  GAL  |       2.00000         376.00|       2.00000         376.00|       2.00000         376.00
  TACK COAT                               |                             |                             |
0050 411(S4) 5960           478.000  TON  |      85.90000       41060.20|      95.00000       45410.00|      90.90000       43450.20
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0051 509(D)  0325           135.000  CY   |     350.00000       47250.00|     308.00000       41580.00|     290.00000       39150.00
  CLASS C CONCRETE                        |                             |                             |
0052 613(CC) 7189             6.000  EA   |    1800.00000       10800.00|    1325.00000        7950.00|    1200.00000        7200.00
  TYPE D4 CULVERT END TREATMENT           |                             |                             |
0053 613(D)  0692           320.000  LF   |      38.04000       12172.80|      34.00000       10880.00|      44.50000       14240.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
     SECTION TOTALS                       |           $       177,792.79|           $       181,926.85|           $       203,317.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   DETOUR ROAD - ADD ALT. 3 - ERSTP-106C(099)ER
                                          |                             |                             |
0054 202(G)  0185             1.000  LSUM |    8225.71000        8225.71|   11350.00000       11350.00|   14000.00000       14000.00
  EARTHWORK                               |                             |                             |
0055 403(E)  0225           389.000  TON  |      28.48000       11078.72|      28.00000       10892.00|      25.00000        9725.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0056 613(D)  4819            80.000  LF   |     159.63000       12770.40|     115.00000        9200.00|     110.00000        8800.00
  96" CORR. GALV. STEEL PIPE              |                             |                             |
0057 880(J)  8905             1.000  LSUM |    2800.00000        2800.00|    3200.00000        3200.00|    2800.00000        2800.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        34,874.83|           $        34,642.00|           $        35,325.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 481174311           |(   4   ) 731427175          |(   5  ) 731194867
                                          |KLAVER CONSTRUCTION COMPANY, |K & R BUILDERS, INC.         |CIMARRON CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   BRIDGE - ERSTP-106C(099)ER
                                          |                             |                             |
0058 202(A)  1301          2042.000  CY   |       1.93000        3941.06|       4.92000       10046.64|      13.00000       26546.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0059 501(A)  1306           200.000  CY   |       5.00000        1000.00|      11.25000        2250.00|      17.00000        3400.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0060 509(B)  1328           468.400  CY   |     273.00000      127873.20|     380.00000      177992.00|     454.00000      212653.60
  CLASS A CONCRETE                        |                             |                             |
0061 511(A)  1332         80352.000  LB   |       0.80000       64281.60|       0.72000       57853.44|       0.70000       56246.40
  REINFORCING STEEL                       |                             |                             |
0062 601(A)  1351           250.000  TON  |      43.34000       10835.00|      41.00000       10250.00|      45.00000       11250.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0063 619(D)  1397             1.000  LSUM |    2549.42000        2549.42|    4000.00000        4000.00|    8000.00000        8000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0064 880(J)  8905             1.000  LSUM |    2200.00000        2200.00|    2500.00000        2500.00|    2400.00000        2400.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       212,680.28|           $       264,892.08|           $       320,496.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   STAKING - ERSTP-106C(099)ER
                                          |                             |                             |
0065 642     0098             1.000  LSUM |   10550.00000       10550.00|   12000.00000       12000.00|   10500.00000       10500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        10,550.00|           $        12,000.00|           $        10,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   CONSTRUCTION - ERSTP-106C(099)ER
                                          |                             |                             |
0066 220     2800             1.000  LSUM |    2500.00000        2500.00|    3000.00000        3000.00|    8000.00000        8000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0067 641     1399             1.000  LSUM |   51350.00000       51350.00|   30000.00000       30000.00|   23000.00000       23000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        53,850.00|           $        33,000.00|           $        31,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,048,278.03|           $     1,097,372.81|           $     1,174,347.63
====================================================================================================================================
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730731258           |(   7   ) 202558015          |(      )
                                          |HASKELL LEMON CONST. CO.     |C-GAWF CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - ERSTP-106C(092)ER
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   63250.00000       63250.00|   18000.00000       18000.00|
  EARTHWORK                               |                             |                             |
0002 223     2801          1200.000  LF   |       4.00000        4800.00|       2.50000        3000.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806         12000.000  SY   |       1.50000       18000.00|       2.20000       26400.00|
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             1.780  AC   |     900.00000        1602.00|     550.00000         979.00|
  VEGETATIVE MULCHING                     |                             |                             |
0005 303     5912           790.000  TON  |      39.00000       30810.00|      43.00000       33970.00|
  AGGREGATE BASE                          |                             |                             |
0006 407     0250           213.000  GAL  |       2.00000         426.00|       5.00000        1065.00|
  TACK COAT                               |                             |                             |
0007 411(S4) 5960           478.000  TON  |      90.00000       43020.00|     110.00000       52580.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0008 509(D)  0325            10.000  CY   |     300.00000        3000.00|     240.00000        2400.00|
  CLASS C CONCRETE                        |                             |                             |
0009 613(CC) 7187             6.000  EA   |    1700.00000       10200.00|     650.00000        3900.00|
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0010 613(D)  4529           204.000  LF   |      41.00000        8364.00|      55.00000       11220.00|
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $       183,472.00|           $       153,514.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   DETOUR ROAD - ADD ALT. 1 ERSTP-106C(092)ER
                                          |                             |                             |
0011 202(G)  0185             1.000  LSUM |   38000.00000       38000.00|    8000.00000        8000.00|
  EARTHWORK                               |                             |                             |
0012 403(E)  0225           413.000  TON  |      37.00000       15281.00|      34.00000       14042.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0013 613(D)  0694           160.000  LF   |      49.00000        7840.00|     100.00000       16000.00|
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0014 880(J)  8905             1.000  LSUM |    3500.00000        3500.00|    2500.00000        2500.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        64,621.00|           $        40,542.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730731258           |(   7   ) 202558015          |(      )
                                          |HASKELL LEMON CONST. CO.     |C-GAWF CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE - ERSTP-106C(092)ER
                                          |                             |                             |
0015 202(A)  1301           646.000  CY   |      15.00000        9690.00|       7.00000        4522.00|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0016 501(A)  1306            79.000  CY   |      41.00000        3239.00|      17.00000        1343.00|
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0017 509(B)  1328           192.900  CY   |     385.00000       74266.50|     420.00000       81018.00|
  CLASS A CONCRETE                        |                             |                             |
0018 511(A)  1332         30390.500  LB   |       0.60000       18234.30|       1.10000       33429.55|
  REINFORCING STEEL                       |                             |                             |
0019 601(A)  1351            96.000  TON  |      75.00000        7200.00|      47.00000        4512.00|
  TYPE I PLAIN RIPRAP                     |                             |                             |
0020 619(D)  1397             1.000  LSUM |   17000.00000       17000.00|    8500.00000        8500.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0021 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|    9200.00000        9200.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       132,629.80|           $       142,524.55|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - ERSTP-106C(110)ER
                                          |                             |                             |
0022 202(G)  0185             1.000  LSUM |   50000.00000       50000.00|   15000.00000       15000.00|
  EARTHWORK                               |                             |                             |
0023 223     2801          1040.000  LF   |       4.00000        4160.00|       2.50000        2600.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0024 230(A)  2806          8334.000  SY   |       1.50000       12501.00|       2.20000       18334.80|
  SOLID SLAB SODDING                      |                             |                             |
0025 233(A)  2817             1.720  AC   |     900.00000        1548.00|     550.00000         946.00|
  VEGETATIVE MULCHING                     |                             |                             |
0026 303     5912           576.000  TON  |      46.00000       26496.00|      42.00000       24192.00|
  AGGREGATE BASE                          |                             |                             |
0027 407     0250           175.000  GAL  |       2.00000         350.00|       5.00000         875.00|
  TACK COAT                               |                             |                             |
0028 411(S4) 5960           400.000  TON  |      90.00000       36000.00|     110.00000       44000.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0029 509(D)  0325            68.000  CY   |     250.00000       17000.00|     240.00000       16320.00|
  CLASS C CONCRETE                        |                             |                             |
0030 613(CC) 7187             2.000  EA   |    1600.00000        3200.00|     650.00000        1300.00|
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730731258           |(   7   ) 202558015          |(      )
                                          |HASKELL LEMON CONST. CO.     |C-GAWF CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0031 613(D)  4529            64.000  LF   |      63.00000        4032.00|      55.00000        3520.00|
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
     SECTION TOTALS                       |           $       155,287.00|           $       127,087.80|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   DETOUR ROAD - ADD ALT. 2 - ERSTP-106C(110)ER
                                          |                             |                             |
0032 202(G)  0185             1.000  LSUM |   24000.00000       24000.00|    6200.00000        6200.00|
  EARTHWORK                               |                             |                             |
0033 403(E)  0225           355.000  TON  |      40.00000       14200.00|      34.00000       12070.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0034 613(D)  0694           220.000  LF   |      45.00000        9900.00|     100.00000       22000.00|
  48" CORR. GALV. STEEL PIPE              |                             |                             |
0035 880(J)  8905             1.000  LSUM |    3200.00000        3200.00|    2500.00000        2500.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        51,300.00|           $        42,770.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE - ERSTP-106C(110)ER
                                          |                             |                             |
0036 202(A)  1301           800.000  CY   |      19.00000       15200.00|       7.00000        5600.00|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0037 501(A)  1306            90.000  CY   |      29.00000        2610.00|      17.00000        1530.00|
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0038 509(B)  1328           257.000  CY   |     375.00000       96375.00|     420.00000      107940.00|
  CLASS A CONCRETE                        |                             |                             |
0039 511(A)  1332         37207.000  LB   |       0.60000       22324.20|       1.10000       40927.70|
  REINFORCING STEEL                       |                             |                             |
0040 601(A)  1351           250.000  TON  |      29.00000        7250.00|      47.00000       11750.00|
  TYPE I PLAIN RIPRAP                     |                             |                             |
0041 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    8500.00000        8500.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0042 880(J)  8905             1.000  LSUM |    2500.00000        2500.00|    9200.00000        9200.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       156,259.20|           $       185,447.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   ROADWAY - ERSTP-106C(099)ER
                                          |                             |                             |
0043 202(C)  0184          2971.000  CY   |      11.00000       32681.00|       4.00000       11884.00|
  UNCLASSIFIED BORROW                     |                             |                             |
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730731258           |(   7   ) 202558015          |(      )
                                          |HASKELL LEMON CONST. CO.     |C-GAWF CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 202(G)  0185             1.000  LSUM |   35000.00000       35000.00|   50000.00000       50000.00|
  EARTHWORK                               |                             |                             |
0045 223     2801           650.000  LF   |       4.00000        2600.00|       2.50000        1625.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0046 230(A)  2806         10410.000  SY   |       1.50000       15615.00|       2.20000       22902.00|
  SOLID SLAB SODDING                      |                             |                             |
0047 233(A)  2817             2.150  AC   |     900.00000        1935.00|     550.00000        1182.50|
  VEGETATIVE MULCHING                     |                             |                             |
0048 303     5912           628.000  TON  |      44.00000       27632.00|      42.00000       26376.00|
  AGGREGATE BASE                          |                             |                             |
0049 407     0250           188.000  GAL  |       2.00000         376.00|       5.00000         940.00|
  TACK COAT                               |                             |                             |
0050 411(S4) 5960           478.000  TON  |      86.00000       41108.00|     110.00000       52580.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0051 509(D)  0325           135.000  CY   |     250.00000       33750.00|     240.00000       32400.00|
  CLASS C CONCRETE                        |                             |                             |
0052 613(CC) 7189             6.000  EA   |    1750.00000       10500.00|     950.00000        5700.00|
  TYPE D4 CULVERT END TREATMENT           |                             |                             |
0053 613(D)  0692           320.000  LF   |      45.00000       14400.00|      60.00000       19200.00|
  36" CORR. GALV. STEEL PIPE              |                             |                             |
     SECTION TOTALS                       |           $       215,597.00|           $       224,789.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   DETOUR ROAD - ADD ALT. 3 - ERSTP-106C(099)ER
                                          |                             |                             |
0054 202(G)  0185             1.000  LSUM |   35000.00000       35000.00|   13000.00000       13000.00|
  EARTHWORK                               |                             |                             |
0055 403(E)  0225           389.000  TON  |      38.00000       14782.00|      34.00000       13226.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0056 613(D)  4819            80.000  LF   |     100.00000        8000.00|     150.00000       12000.00|
  96" CORR. GALV. STEEL PIPE              |                             |                             |
0057 880(J)  8905             1.000  LSUM |    3200.00000        3200.00|    2500.00000        2500.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        60,982.00|           $        40,726.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 123                     CONTRACT ID : 100464                       COUNTIES : BLAINE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730731258           |(   7   ) 202558015          |(      )
                                          |HASKELL LEMON CONST. CO.     |C-GAWF CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   BRIDGE - ERSTP-106C(099)ER
                                          |                             |                             |
0058 202(A)  1301          2042.000  CY   |      13.00000       26546.00|       7.00000       14294.00|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0059 501(A)  1306           200.000  CY   |      16.00000        3200.00|      17.00000        3400.00|
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0060 509(B)  1328           468.400  CY   |     300.00000      140520.00|     340.00000      159256.00|
  CLASS A CONCRETE                        |                             |                             |
0061 511(A)  1332         80352.000  LB   |       0.60000       48211.20|       0.90000       72316.80|
  REINFORCING STEEL                       |                             |                             |
0062 601(A)  1351           250.000  TON  |      30.00000        7500.00|      47.00000       11750.00|
  TYPE I PLAIN RIPRAP                     |                             |                             |
0063 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    7000.00000        7000.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0064 880(J)  8905             1.000  LSUM |    2500.00000        2500.00|    9200.00000        9200.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       238,477.20|           $       277,216.80|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   STAKING - ERSTP-106C(099)ER
                                          |                             |                             |
0065 642     0098             1.000  LSUM |   15000.00000       15000.00|   11000.00000       11000.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $        11,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   CONSTRUCTION - ERSTP-106C(099)ER
                                          |                             |                             |
0066 220     2800             1.000  LSUM |    3000.00000        3000.00|    3500.00000        3500.00|
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0067 641     1399             1.000  LSUM |   30000.00000       30000.00|   60000.00000       60000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        33,000.00|           $        63,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,306,625.20|           $     1,309,118.35|           $
====================================================================================================================================
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300
     CONTRACT DESCRIPTION :               CONTRACT TIME :  300  CALENDAR DAYS
     BRIDGE AND APPROACHES                 URBAN                                           PROJECT(S) : HPPY-022N(163)HP
     US-70:  OVER UNION PACIFIC RAILROAD, 2.0 MILES EAST OF THE
     US-69 JCT IN THE CITY OF DURANT.
     PROJECT LENGTH = 0.505 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  4,788,170.24 102.2044% 100.0000%
  1  731561772 -- L&N BRIDGE, LLC                                                            $  4,684,898.34 100.0000%  97.8432%
  2  730764097A -- MANHATTAN ROAD & BRIDGE CO.                                               $  4,906,711.11 104.7346% 102.4757%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731561772           |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   25000.00000       25000.00|    7500.00000        7500.00|  250000.00000      250000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          9115.000  CY   |       4.00000       36460.00|       4.25000       38738.75|       5.00000       45575.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         50170.000  CY   |       5.50000      275935.00|       8.50000      426445.00|       6.75000      338647.50
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   65000.00000       65000.00|   18000.00000       18000.00|   17500.00000       17500.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          5354.000  LF   |       2.75000       14723.50|       1.00000        5354.00|       2.25000       12046.50
  TEMPORARY SILT FENCE                    |                             |                             |
0006 224     2803             4.000  EA   |     185.00000         740.00|     200.00000         800.00|     100.00000         400.00
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0007 230(A)  2806         25209.000  SY   |       3.00000       75627.00|       1.50000       37813.50|       1.60000       40334.40
  SOLID SLAB SODDING                      |                             |                             |
0008 233(A)  2817             5.000  AC   |     550.00000        2750.00|     100.00000         500.00|     400.00000        2000.00
  VEGETATIVE MULCHING                     |                             |                             |
0009 241     2832            15.000  AC   |     200.00000        3000.00|     100.00000        1500.00|      50.00000         750.00
  MOWING                                  |                             |                             |
0010 303     0192          4627.000  CY   |      33.00000      152691.00|      45.00000      208215.00|      33.00000      152691.00
  AGGREGATE BASE                          |                             |                             |
0011 325     5271         20799.000  SY   |       2.50000       51997.50|       1.10000       22878.90|       2.05000       42637.95
  SEPARATOR FABRIC                        |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0012 325     5280         20799.000  SY   |       3.50000       72796.50|       2.95000       61357.05|       4.25000       88395.75
  (PL)MOISTURE BARRIER MEMBRANE           |                             |                             |
0013 403(A)  0217           100.000  TON  |      50.00000        5000.00|      75.00000        7500.00|      22.50000        2250.00
  TRAFFIC BOUND SURFACE COURSE TYPE A     |                             |                             |
0014 407     0250            56.000  GAL  |       4.50000         252.00|      10.00000         560.00|       4.15000         232.40
  TACK COAT                               |                             |                             |
0015 408     5774          7492.000  GAL  |       5.00000       37460.00|       7.00000       52444.00|       5.15000       38583.80
  PRIME COAT                              |                             |                             |
0016 411(S3) 5945           183.000  TON  |     115.00000       21045.00|     137.00000       25071.00|     140.00000       25620.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0017 411(S4) 5960           122.000  TON  |     125.00000       15250.00|     110.00000       13420.00|     140.00000       17080.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0018 414(A1) 5725         17411.000  SY   |      14.00000      243754.00|      26.00000      452686.00|      19.35000      336902.85
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT )                    |                             |                             |
0019 414(I)  5275          4573.000  CY   |     100.00000      457300.00|     121.00000      553333.00|     105.25000      481308.25
  P.C. CONCRETE FOR PAVEMENT              |                             |                             |
0020 509(D)  0325            10.000  CY   |     375.00000        3750.00|     225.00000        2250.00|     245.00000        2450.00
  CLASS C CONCRETE                        |                             |                             |
0021 510(A)  6333           142.000  SY   |     750.00000      106500.00|     500.00000       71000.00|     750.00000      106500.00
  RETAINING WALL                          |                             |                             |
0022 609(B)  1525          5950.000  LF   |      18.50000      110075.00|      21.00000      124950.00|      17.00000      101150.00
  2'-8" COMB. CURB & GUTTER (6" BARRIER)  |                             |                             |
0023 610(A)  0602           655.000  SY   |      45.00000       29475.00|      30.00000       19650.00|      35.00000       22925.00
  4" CONCRETE SIDEWALK                    |                             |                             |
0024 610(B)  0399          2666.000  SY   |      70.00000      186620.00|      42.00000      111972.00|      45.00000      119970.00
  6" CONCRETE DRIVEWAY (H.E.S.)           |                             |                             |
0025 611(A)  2657             2.000  EA   |    1375.00000        2750.00|    3000.00000        6000.00|    2750.00000        5500.00
  MANHOLE (4' DIAMETER)                   |                             |                             |
0026 611(B)  2680             7.000  VF   |     185.00000        1295.00|     170.00000        1190.00|     100.00000         700.00
  ADD'L.DEPTH IN MANHOLE (4' DIAMETER)    |                             |                             |
0027 611(D)  4215             2.000  EA   |     500.00000        1000.00|     600.00000        1200.00|     425.00000         850.00
  MANHOLE FRAME & COVER                   |                             |                             |
0028 611(E)  5112             2.000  EA   |    1400.00000        2800.00|    1500.00000        3000.00|    2600.00000        5200.00
  INLET CICI DES. 2 (STD)                 |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0029 611(E)  5120             2.000  EA   |    1500.00000        3000.00|    2000.00000        4000.00|    3100.00000        6200.00
  INLET CICI DES. 3 (STD)                 |                             |                             |
0030 611(F)  5330             2.000  VF   |     550.00000        1100.00|     300.00000         600.00|     550.00000        1100.00
  INLET CICI DES. 3 (ADD'L DEPTH)         |                             |                             |
0031 611(G)  4488            12.000  EA   |     400.00000        4800.00|     500.00000        6000.00|     475.00000        5700.00
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                             |                             |
0032 611(K)  4488            12.000  EA   |     250.00000        3000.00|     500.00000        6000.00|     300.00000        3600.00
  CAST IRON CURB INLETS                   |                             |                             |
0033 612(A)  0641            12.000  EA   |     525.00000        6300.00|     150.00000        1800.00|     400.00000        4800.00
  MANHOLES ADJUST TO GRADE                |                             |                             |
0034 612(G)  0647            11.000  EA   |     310.00000        3410.00|     110.00000        1210.00|     125.00000        1375.00
  VALVE BOXES ADJUST TO GRADE             |                             |                             |
0035 612(H)  0648            11.000  EA   |     325.00000        3575.00|      90.00000         990.00|     175.00000        1925.00
  METER BOXES ADJUST TO GRADE             |                             |                             |
0036 613(B)  0491           558.000  LF   |      50.00000       27900.00|      65.00000       36270.00|      70.00000       39060.00
  18" R.C.PIPE CLASS III                  |                             |                             |
0037 613(B)  0492             8.000  LF   |      85.00000         680.00|     220.00000        1760.00|     200.00000        1600.00
  24" R.C.PIPE CLASS III                  |                             |                             |
0038 613(M)  5726             2.000  EA   |     500.00000        1000.00|     550.00000        1100.00|     550.00000        1100.00
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0039 619(A)  0920             1.000  LSUM |   30000.00000       30000.00|    7500.00000        7500.00|   30000.00000       30000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0040 619(B)  4726          4482.000  LF   |       5.50000       24651.00|       1.00000        4482.00|       3.00000       13446.00
  REMOVAL OF CURB AND GUTTER              |                             |                             |
0041 619(B)  4727          2846.000  SY   |      10.00000       28460.00|       2.25000        6403.50|       6.25000       17787.50
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
0042 619(B)  4728         23787.000  SY   |       5.50000      130828.50|       1.90000       45195.30|       2.85000       67792.95
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0043 619(B)  4792           458.000  SY   |       6.00000        2748.00|       2.00000         916.00|       8.00000        3664.00
  REMOVAL OF SIDEWALK                     |                             |                             |
0044 619(C)  0924          2434.000  LF   |       3.25000        7910.50|       3.00000        7302.00|       3.15000        7667.10
  SAWING PAVEMENT                         |                             |                             |
0045 622(A)  4746           268.000  LF   |      70.00000       18760.00|     125.00000       33500.00|     130.00000       34840.00
  PIPE RAILING                            |                             |                             |
0046 624(D)  4292           602.000  LF   |      25.00000       15050.00|      20.00000       12040.00|      42.50000       25585.00
  FENCE-STYLE CLF (6'HIGH, CLASS A)       |                             |                             |
0047 629(A)  4958             4.000  EA   |     125.00000         500.00|      60.00000         240.00|      62.00000         248.00
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0048 629(C)  4960             4.000  EA   |      60.00000         240.00|      20.00000          80.00|      21.00000          84.00
  MAILBOX                                 |                             |                             |
0049 629(D)  4961             4.000  EA   |      50.00000         200.00|      25.00000         100.00|      32.00000         128.00
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
0050 653(A)  5915          4465.000  LF   |      16.00000       71440.00|       7.49000       33442.85|       9.00000       40185.00
  EDGE DRAIN CONDUIT-PERFORATED           |                             |                             |
0051 653(B)  5916          1492.000  LF   |      16.00000       23872.00|       5.50000        8206.00|       8.25000       12309.00
  EDGE DRAIN OUTLET LATERAL-NONPERFORATED |                             |                             |
0052 653(C)  5946            12.000  EA   |     550.00000        6600.00|     400.00000        4800.00|     500.00000        6000.00
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $     2,417,071.50|           $     2,499,265.85|           $     2,584,396.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "A"
                                          |                             |                             |
0053 202(A)  1301            20.000  CY   |      14.77000         295.40|      16.00000         320.00|      20.00000         400.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0054 202(C)  1302            20.000  CY   |      35.00000         700.00|      16.00000         320.00|      20.00000         400.00
  UNCLASSIFIED BORROW                     |                             |                             |
0055 501(B)  1307           300.000  CY   |      16.01000        4803.00|       9.00000        2700.00|      15.00000        4500.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0056 501(G)  6309           345.000  CY   |     114.60000       39537.00|     100.00000       34500.00|     120.00000       41400.00
  CLSM BACKFILL                           |                             |                             |
0057 503(A)  1313          1185.400  LF   |     172.00000      203888.80|     222.00000      263158.80|     200.00000      237080.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0058 503(A)  6290           907.670  LF   |     215.00000      195149.05|     290.00000      263224.30|     275.00000      249609.25
  PRESTRESSED CONCRETE BEAMS (TYPE J BT)  |                             |                             |
0059 504(A)  1304           450.000  SY   |     147.08000       66186.00|     160.00000       72000.00|     165.00000       74250.00
  APPROACH SLAB                           |                             |                             |
0060 504(C)  6276           135.000  LF   |     125.00000       16875.00|     250.00000       33750.00|     240.00000       32400.00
  (PL)SEALED EXPANSION JOINTS             |                             |                             |
0061 504(E)  6245           723.330  LF   |      62.67000       45331.09|      60.00000       43399.80|      60.00000       43399.80
  CONCRETE RAIL (TR4)                     |                             |                             |
0062 506(A)  1322         11230.000  LB   |       4.50000       50535.00|       2.00000       22460.00|       2.00000       22460.00
  STRUCTURAL STEEL                        |                             |                             |
0063 509     6386           738.330  LF   |      15.12000       11163.55|      10.00000        7383.30|      10.00000        7383.30
  (PL)SILICONE CONSTRUCTION JOINT         |                             |                             |
0064 509(A)  1326           997.000  CY   |     410.00000      408770.00|     350.00000      348950.00|     400.00000      398800.00
  CLASS AA CONCRETE                       |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0065 509(B)  1328           144.600  CY   |     410.00000       59286.00|     400.00000       57840.00|     640.00000       92544.00
  CLASS A CONCRETE                        |                             |                             |
0066 510(C)  6138          1430.000  SY   |      80.00000      114400.00|      55.00000       78650.00|      72.50000      103675.00
  SLOPE WALL (5")                         |                             |                             |
0067 511(B)  6010        198940.000  LB   |       0.90000      179046.00|       1.00000      198940.00|       0.85000      169099.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0068 514(A)  6010           170.000  LF   |      43.94000        7469.80|      20.00000        3400.00|      35.00000        5950.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0069 514(A)  6011           853.000  LF   |      44.28000       37770.84|      25.00000       21325.00|      40.00000       34120.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0070 514(B)  6292           170.000  LF   |      20.00000        3400.00|      12.00000        2040.00|      10.00000        1700.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0071 514(B)  6294           853.000  LF   |      13.01000       11097.53|      12.00000       10236.00|      10.00000        8530.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0072 515(A)  6013          1341.000  SY   |       5.00000        6705.00|       3.25000        4358.25|       3.50000        4693.50
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0073 516(A)  6098           292.000  LF   |     860.00000      251120.00|     725.00000      211700.00|     750.00000      219000.00
  DRILLED SHAFTS 72" DIAMETER             |                             |                             |
0074 535     6164            21.000  EA   |     650.00000       13650.00|     600.00000       12600.00|    1000.00000       21000.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0075 535     6165            21.000  EA   |     970.00000       20370.00|     600.00000       12600.00|    1000.00000       21000.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0076 613(P)  6204           136.000  LF   |      20.00000        2720.00|      15.00000        2040.00|      20.00000        2720.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0077 613(Q)  6207            60.000  LF   |      22.00000        1320.00|       6.00000         360.00|      20.00000        1200.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0078 619(B)  2500             1.000  LSUM |  100000.00000      100000.00|   25000.00000       25000.00|   55000.00000       55000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $     1,851,589.06|           $     1,733,255.45|           $     1,852,313.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC CONTROL
                                          |                             |                             |
0079 856(A)  8839          3500.000  LF   |       0.30000        1050.00|       0.25000         875.00|       0.26000         910.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0080 856(C)  8851          2800.000  LF   |       0.75000        2100.00|       1.00000        2800.00|       1.03000        2884.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 856(G)  8887          2000.000  EA   |       0.95000        1900.00|       1.00000        2000.00|       1.03000        2060.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0082 859(A)  8006          2300.000  LF   |       0.40000         920.00|       0.25000         575.00|       0.26000         598.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0083 880(B)  8818          4200.000  SD   |       0.30000        1260.00|       1.00000        4200.00|       1.03000        4326.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0084 880(B)  8821          9000.000  SD   |       0.35000        3150.00|       0.75000        6750.00|       0.77000        6930.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0085 880(B)  8824          5100.000  SD   |       1.75000        8925.00|       2.00000       10200.00|       2.06000       10506.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0086 880(C)  8842         17400.000  SD   |       0.35000        6090.00|       0.10000        1740.00|       0.10000        1740.00
  BARRICADES(TYPE III)                    |                             |                             |
0087 880(C)  8848          1200.000  SD   |       1.25000        1500.00|       0.50000         600.00|       0.52000         624.00
  WING BARRICADES                         |                             |                             |
0088 880(E)  8860         53700.000  SD   |       0.12000        6444.00|       0.01000         537.00|       0.01000         537.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0089 880(E)  8872         89400.000  SD   |       0.12000       10728.00|       0.01000         894.00|       0.01000         894.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0090 880(F)  8878         89400.000  SD   |       0.30000       26820.00|       0.01000         894.00|       0.01000         894.00
  DRUMS                                   |                             |                             |
     SECTION TOTALS                       |           $        70,887.00|           $        32,065.00|           $        32,903.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC SIGNING & STRIPING
                                          |                             |                             |
0091 804(A)  2915             2.000  CY   |     600.00000        1200.00|     350.00000         700.00|     361.01000         722.02
  STRUCTURAL CONCRETE                     |                             |                             |
0092 804(B)  2916           260.000  LB   |       3.00000         780.00|       1.20000         312.00|       1.24000         322.40
  REINFORCING STEEL                       |                             |                             |
0093 850(A)  8110           428.000  SF   |      20.00000        8560.00|      14.00000        5992.00|      14.44000        6180.32
  SHEET ALUMINUM SIGNS                    |                             |                             |
0094 851(B)  3218            47.000  LF   |      35.00000        1645.00|      40.00000        1880.00|      41.26000        1939.22
  3"@7.58 GALV.STEEL PIPE POST            |                             |                             |
0095 851(B)  3219            20.000  LF   |      52.00000        1040.00|      50.00000        1000.00|      51.57000        1031.40
  3 1/2"@9.11 GALV.STEEL PIPE POST        |                             |                             |
0096 851(B)  3220            63.000  LF   |      72.00000        4536.00|      60.00000        3780.00|      61.89000        3899.07
  4"@10.79 GALV.STEEL PIPE POST           |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 851(C)  8327           332.000  LF   |      15.50000        5146.00|       8.00000        2656.00|       8.25000        2739.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0098 855(A)  8812         11323.000  LF   |       0.50000        5661.50|       1.00000       11323.00|       1.03000       11662.69
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0099 855(A)  8814          2450.000  LF   |       1.30000        3185.00|       2.00000        4900.00|       2.06000        5047.00
  TRAFFIC STRIPE(PLASTIC)(8" WIDE)        |                             |                             |
0100 855(A)  8825           236.000  LF   |       2.60000         613.60|       6.00000        1416.00|       6.19000        1460.84
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0101 855(B)  8818            14.000  EA   |     100.00000        1400.00|      85.00000        1190.00|      87.67000        1227.38
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0102 855(B)  8821             7.000  EA   |     175.00000        1225.00|     125.00000         875.00|     128.93000         902.51
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0103 890(A)  8724            28.000  EA   |     110.00000        3080.00|      25.00000         700.00|      25.79000         722.12
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
0104 890A/B  8756             4.000  EA   |     125.00000         500.00|     100.00000         400.00|     103.15000         412.60
  (PL)REMOVE & RESET EXISTING SIGNS       |                             |                             |
     SECTION TOTALS                       |           $        38,572.10|           $        37,124.00|           $        38,268.57
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   TRAFFIC SIGNALS
                                          |                             |                             |
0105 802(B)  8342           120.000  LF   |       5.18000         621.60|       4.00000         480.00|       4.13000         495.60
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0106 802(B)  8344           315.000  LF   |      22.57000        7109.55|      15.00000        4725.00|      15.47000        4873.05
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0107 802(B)  8346            70.000  LF   |       7.46000         522.20|       5.00000         350.00|       5.16000         361.20
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0108 803     8065             3.000  EA   |     234.72000         704.16|     289.00000         867.00|     298.09000         894.27
  PULL BOX(SIZE I)                        |                             |                             |
0109 803     8066             1.000  EA   |     311.06000         311.06|     320.00000         320.00|     330.07000         330.07
  PULL BOX(SIZE II)                       |                             |                             |
0110 804(A)  2915            12.500  CY   |     584.51000        7306.38|     485.00000        6062.50|     500.26000        6253.25
  STRUCTURAL CONCRETE                     |                             |                             |
0111 804(B)  2916          1815.200  LB   |       1.70000        3085.84|       1.20000        2178.24|       1.24000        2250.85
  REINFORCING STEEL                       |                             |                             |
0112 806(A)  8311             1.000  EA   |    5200.00000        5200.00|    4974.00000        4974.00|    5200.00000        5200.00
  32'MH POLE 35'TS & 10'LMA(G.STL.)       |                             |                             |
0113 806(A)  8312             1.000  EA   |    5700.00000        5700.00|    5670.00000        5670.00|    6000.00000        6000.00
  32'MH POLE 40'TS & 10'LMA(G.STL.)       |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0114 806(A)  8313             1.000  EA   |    6200.00000        6200.00|    6682.00000        6682.00|    7000.00000        7000.00
  32'MH POLE 45'TS & 10'LMA(G.STL.)       |                             |                             |
0115 806(A)  8350             1.000  EA   |    4700.00000        4700.00|    3907.00000        3907.00|    4500.00000        4500.00
  32'MH POLE,30'TS & 10'LMA(G.STL.)       |                             |                             |
0116 806(B)  8894             4.000  EA   |     500.00000        2000.00|     580.00000        2320.00|     600.00000        2400.00
  10' MTG.HT.TS PED.POLE(G.STL.)          |                             |                             |
0117 809(A)  8090             4.000  EA   |     705.00000        2820.00|     299.00000        1196.00|     625.00000        2500.00
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0118 810(A)  3118             1.000  EA   |    2600.00000        2600.00|     485.00000         485.00|     600.00000         600.00
  SERVICE POLE                            |                             |                             |
0119 811     8040           200.000  LF   |       1.69000         338.00|       1.10000         220.00|       1.13000         226.00
  1/C NO.6 ELECTRICAL CONDUCTOR           |                             |                             |
0120 811     8044          1805.000  LF   |       0.92000        1660.60|       0.80000        1444.00|       0.83000        1498.15
  1/C NO.10 ELECTRICAL CONDUCTOR          |                             |                             |
0121 825     8550             1.000  EA   |   14000.00000       14000.00|   14000.00000       14000.00|   15000.00000       15000.00
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                             |                             |
0122 828     8132             1.000  LSUM |   23007.34000       23007.34|   22995.00000       22995.00|   25000.00000       25000.00
  (PL)DETECTION SYSTEM (VIDEO)            |                             |                             |
0123 830     8000             8.000  EA   |     268.65000        2149.20|     215.00000        1720.00|     221.77000        1774.16
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0124 831     8231             6.000  EA   |     582.78000        3496.68|     499.00000        2994.00|     514.70000        3088.20
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                             |                             |
0125 831     8286             6.000  EA   |     886.01000        5316.06|     960.00000        5760.00|     990.21000        5941.26
  1WAY 5SEC. ADJ. SIG. HD. S-19           |                             |                             |
0126 831     8295             8.000  EA   |     363.92000        2911.36|     410.00000        3280.00|     422.90000        3383.20
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                             |                             |
0127 833     3030            12.000  EA   |      82.37000         988.44|      85.00000        1020.00|      87.67000        1052.04
  BACKPLATE                               |                             |                             |
0128 834(A)  8207          2235.000  LF   |       1.24000        2771.40|       1.00000        2235.00|       1.03000        2302.05
  5/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0129 834(A)  8208           485.000  LF   |       1.60000         776.00|       1.25000         606.25|       1.29000         625.65
  7/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0130 834(A)  8213           750.000  LF   |       3.15000        2362.50|       3.20000        2400.00|       3.30000        2475.00
  21/C TRAF.SIG.EL.CABLE                  |                             |                             |
0131 840(A)  8592             5.000  EA   |     874.18000        4370.90|     750.00000        3750.00|     773.60000        3868.00
  (PL)E.P.S. OPTICAL EMITTER              |                             |                             |
0132 840(B)  8593             5.000  EA   |     463.20000        2316.00|     330.00000        1650.00|     340.38000        1701.90
  (PL)E.P.S. OPTICAL DETECTOR             |                             |                             |
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0133 840(C)  8594           990.000  LF   |       1.16000        1148.40|       1.00000         990.00|       1.03000        1019.70
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                             |                             |
0134 840(D)  8598             1.000  EA   |    3000.00000        3000.00|    1999.00000        1999.00|    2061.89000        2061.89
  (PL)E.P.S. 4 CHANNEL PHASE SELECTOR     |                             |                             |
0135 850(C)  8118            66.000  SF   |      32.53000        2146.98|      26.25000        1732.50|      27.08000        1787.28
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                             |                             |
0136 890     7706             1.000  LSUM |    4000.00000        4000.00|    6195.00000        6195.00|    7000.00000        7000.00
  (PL)TRAFFIC ITEMS(SIGNALS)              |                             |                             |
     SECTION TOTALS                       |           $       125,640.65|           $       115,207.49|           $       123,462.77
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC LIGHTING
                                          |                             |                             |
0137 802(A)  8306           360.000  LF   |       9.00000        3240.00|      13.20000        4752.00|      13.62000        4903.20
  1 1/4" GALV. STEEL ELECTRICAL CONDUIT   |                             |                             |
  EXPOSED                                 |                             |                             |
0138 802(B)  8340           120.000  LF   |      20.08000        2409.60|      12.00000        1440.00|      12.38000        1485.60
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0139 802(B)  8342          1085.000  LF   |       5.18000        5620.30|       4.00000        4340.00|       4.13000        4481.05
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0140 802(D)  8370             2.000  EA   |     400.00000         800.00|     410.00000         820.00|     422.90000         845.80
  JUNCTION BOX(6" X 6" X 4")              |                             |                             |
0141 803     8065             3.000  EA   |     234.72000         704.16|     295.00000         885.00|     304.28000         912.84
  PULL BOX(SIZE I)                        |                             |                             |
0142 804(A)  2915             7.000  CY   |     584.51000        4091.57|     428.00000        2996.00|     441.47000        3090.29
  STRUCTURAL CONCRETE                     |                             |                             |
0143 804(B)  2916           401.000  LB   |       1.70000         681.70|       1.15000         461.15|       1.19000         477.19
  REINFORCING STEEL                       |                             |                             |
0144 806(A)  8270            14.000  EA   |    4000.00000       56000.00|    3215.00000       45010.00|    3315.00000       46410.00
  30' MTG & HLMA (SPECIAL)                |                             |                             |
0145 809(A)  8090            14.000  EA   |     705.00000        9870.00|    1499.00000       20986.00|    1550.00000       21700.00
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0146 810(A)  3118             1.000  EA   |    2600.00000        2600.00|    2990.00000        2990.00|    3100.00000        3100.00
  SERVICE POLE                            |                             |                             |
0147 811     8038          3360.000  LF   |       1.57000        5275.20|       1.39000        4670.40|       1.43000        4804.80
  1/C NO.4 ELECTRICAL CONDUCTOR           |                             |                             |
0148 811     8046          1260.000  LF   |       0.49000         617.40|       0.50000         630.00|       0.52000         655.20
  1/C NO.12 ELECTRICAL CONDUCTOR          |                             |                             |
     SECTION TOTALS                       |           $        91,909.93|           $        89,980.55|           $        92,865.97
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 130                     CONTRACT ID : 100368                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731561772          |(   2  ) 730764097A
                                          |ENGINEER'S ESTIMATE          |L&N BRIDGE, LLC              |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   STAKING
                                          |                             |                             |
0149 642     0098             1.000  LSUM |   35000.00000       35000.00|   25000.00000       25000.00|   27500.00000       27500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        35,000.00|           $        25,000.00|           $        27,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   CONSTRUCTION
                                          |                             |                             |
0150 220     2800             1.000  LSUM |    7500.00000        7500.00|    3000.00000        3000.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0151 641     1552             1.000  LSUM |  150000.00000      150000.00|  150000.00000      150000.00|  150000.00000      150000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       157,500.00|           $       153,000.00|           $       155,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,788,170.24|           $     4,684,898.34|           $     4,906,711.11
====================================================================================================================================
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     CALL ORDER   : 140                     CONTRACT ID : 100419                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     GRADE, DRAIN, AND SURFACE             RURAL                                           PROJECT(S) : CR-107D(145)
     COUNTY ROAD (OAK HILLS ROAD): FROM 0.40 MILES WEST OF THE
     SH-91 JUNCTION, EXTEND EAST.
     PROJECT LENGTH = 0.142 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    288,750.50  66.2921% 100.0000%
  1  731450812 -- MID-PLAINS CONSTRUCTION, INC.                                              $    435,573.23 100.0000% 150.8476%
  2  731452852 -- OVERLAND CORPORATION                                                       $    541,282.85 124.2691% 187.4569%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731450812           |(   2  ) 731452852
                                          |ENGINEER'S ESTIMATE          |MID-PLAINS CONSTRUCTION, INC |OVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    4500.00000        4500.00|   15000.00000       15000.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183            64.000  CY   |       4.50000         288.00|      22.00000        1408.00|      11.00000         704.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         16262.000  CY   |       6.00000       97572.00|      10.30000      167498.60|      17.50000      284585.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    2668.00000        2668.00|    4603.00000        4603.00|   10000.00000       10000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          1500.000  LF   |       1.75000        2625.00|       2.06000        3090.00|       2.35000        3525.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100           216.000  LF   |       5.00000        1080.00|       5.89000        1272.24|      10.25000        2214.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 230(A)  2806          4799.000  SY   |       3.00000       14397.00|       1.74000        8350.26|       2.10000       10077.90
  SOLID SLAB SODDING                      |                             |                             |
0008 233(A)  2817             2.000  AC   |     400.00000         800.00|     110.00000         220.00|     490.00000         980.00
  VEGETATIVE MULCHING                     |                             |                             |
0009 237     0250           300.000  LF   |      15.00000        4500.00|      26.00000        7800.00|      26.00000        7800.00
  (PL)SAND BAG BERM                       |                             |                             |
0010 303     0192           445.000  CY   |      30.00000       13350.00|      57.30000       25498.50|      42.00000       18690.00
  AGGREGATE BASE                          |                             |                             |
0011 325     5271          2375.000  SY   |       1.00000        2375.00|       1.03000        2446.25|       2.35000        5581.25
  SEPARATOR FABRIC                        |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : 100419                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731450812          |(   2  ) 731452852
                                          |ENGINEER'S ESTIMATE          |MID-PLAINS CONSTRUCTION, INC |OVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0012 402(A)  0204             7.000  TON  |     900.00000        6300.00|    1530.00000       10710.00|     925.00000        6475.00
  BITUMINOUS BINDER                       |                             |                             |
0013 402B-1  0206            48.000  TON  |      60.00000        2880.00|     175.00000        8400.00|      63.00000        3024.00
  NO.1 COVER AGGREGATE                    |                             |                             |
0014 402B-2  0208            60.000  TON  |      50.00000        3000.00|     175.00000       10500.00|      53.00000        3180.00
  NO.2 COVER AGGREGATE                    |                             |                             |
0015 403(E)  0225           500.000  TON  |      20.00000       10000.00|      25.00000       12500.00|      22.00000       11000.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0016 408     5774           543.000  GAL  |       3.50000        1900.50|       9.50000        5158.50|       4.50000        2443.50
  PRIME COAT                              |                             |                             |
0017 509(D)  0325            25.000  CY   |     250.00000        6250.00|     225.00000        5625.00|     350.00000        8750.00
  CLASS C CONCRETE                        |                             |                             |
0018 601(E)  6312           236.000  SY   |       2.00000         472.00|       1.33000         313.88|       2.85000         672.60
  FILTER FABRIC (RIPRAP)                  |                             |                             |
0019 601A-1  0536           280.000  TON  |      22.00000        6160.00|      41.75000       11690.00|      43.00000       12040.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0020 613(B)  0589           264.000  LF   |     200.00000       52800.00|     276.00000       72864.00|     310.00000       81840.00
  60" R.C.PIPE CLASS IV                   |                             |                             |
0021 613(M)  5742             4.000  EA   |    2500.00000       10000.00|    2530.00000       10120.00|    4000.00000       16000.00
  60" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0022 619(B)  4778             1.000  EA   |    1000.00000        1000.00|    1815.00000        1815.00|    2300.00000        2300.00
  REMOVAL OF EXISTING STRUCTURES          |                             |                             |
0023 623(A)  0932          1000.000  LF   |      15.00000       15000.00|      15.50000       15500.00|      14.50000       14500.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0024 623(F)  4447             4.000  EA   |     400.00000        1600.00|     684.00000        2736.00|     650.00000        2600.00
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0025 624(C)  4459           564.000  LF   |       3.25000        1833.00|       3.00000        1692.00|       4.15000        2340.60
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0026 854(A)  8800          3000.000  LF   |       0.30000         900.00|       0.55000        1650.00|       0.52000        1560.00
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0027 880(J)  8905             1.000  LSUM |    2000.00000        2000.00|    5562.00000        5562.00|    2300.00000        2300.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       266,250.50|           $       414,023.23|           $       525,182.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   STAKING
                                          |                             |                             |
0028 642     0098             1.000  LSUM |    3000.00000        3000.00|    4300.00000        4300.00|    4000.00000        4000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         3,000.00|           $         4,300.00|           $         4,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 140                     CONTRACT ID : 100419                       COUNTIES : BRYAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731450812          |(   2  ) 731452852
                                          |ENGINEER'S ESTIMATE          |MID-PLAINS CONSTRUCTION, INC |OVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0029 220     2800             1.000  LSUM |    3500.00000        3500.00|    4500.00000        4500.00|    2600.00000        2600.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0030 641     1399             1.000  LSUM |   16000.00000       16000.00|   12750.00000       12750.00|    9500.00000        9500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        19,500.00|           $        17,250.00|           $        12,100.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       288,750.50|           $       435,573.23|           $       541,282.85
====================================================================================================================================
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     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300
     CONTRACT DESCRIPTION :               CONTRACT TIME :   90  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRF-108C(249)CO
     COUNTY ROAD (NS-249): OVER COBB CREEK, 4.9 MILES SOUTH OF
     EAKLEY.
     PROJECT LENGTH = 0.340 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    674,463.85 115.8350% 100.0000%
  1  730776271 -- SEWELL BROS., INC.                                                         $    582,262.43 100.0000%  86.3297%
  2  731427175 -- K & R BUILDERS, INC.                                                       $    623,820.14 107.1373%  92.4913%
  3  731419591 -- BRIDGECO CONTRACTORS, INC.                                                 $    629,212.53 108.0634%  93.2908%
  4  731194867 -- CIMARRON CONSTRUCTION COMPANY                                              $    688,893.41 118.3132% 102.1394%
  5  752637692 -- EARTH BUILDERS, L.P.                                                       $    927,728.00 159.3316% 137.5504%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730776271           |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |SEWELL BROS., INC.           |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    5000.00000        5000.00|    5000.00000        5000.00|    3650.00000        3650.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(G)  0185             1.000  LSUM |   63000.00000       63000.00|   55000.00000       55000.00|   56500.00000       56500.00
  EARTHWORK                               |                             |                             |
0003 223     2801          3600.000  LF   |       3.00000       10800.00|       1.25000        4500.00|       1.45000        5220.00
  TEMPORARY SILT FENCE                    |                             |                             |
0004 227     0100           550.000  LF   |       8.00000        4400.00|       5.50000        3025.00|       7.00000        3850.00
  TEMPORARY SILT DIKE                     |                             |                             |
0005 230(A)  2806         16400.000  SY   |       2.00000       32800.00|       1.40000       22960.00|       1.54000       25256.00
  SOLID SLAB SODDING                      |                             |                             |
0006 233(A)  2817             7.200  AC   |     400.00000        2880.00|     450.00000        3240.00|     150.00000        1080.00
  VEGETATIVE MULCHING                     |                             |                             |
0007 235(B)  0101            24.000  CY   |     100.00000        2400.00|      65.00000        1560.00|     110.00000        2640.00
  (PL)ROCK FILTER DAM, TYPE 2             |                             |                             |
0008 403(E)  0225           120.000  TON  |      20.00000        2400.00|      21.00000        2520.00|      24.00000        2880.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0009 411(S3) 5945          1136.000  TON  |      65.00000       73840.00|      80.00000       90880.00|      81.00000       92016.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 730776271          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |SEWELL BROS., INC.           |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 411(S4) 5960           554.000  TON  |      75.00000       41550.00|      84.00000       46536.00|      83.50000       46259.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 509(D)  0325           198.500  CY   |     250.00000       49625.00|     250.00000       49625.00|     311.50000       61832.75
  CLASS C CONCRETE                        |                             |                             |
0012 511(A)  0332          4827.000  LB   |       0.75000        3620.25|       0.80000        3861.60|       0.77000        3716.79
  REINFORCING STEEL                       |                             |                             |
0013 613(B)  4497            48.000  LF   |     150.00000        7200.00|     140.00000        6720.00|     135.00000        6480.00
  36" X 22" R.C.PIPE ARCH CLASS A-III     |                             |                             |
0014 613(C)  4808             2.000  EA   |    1500.00000        3000.00|    1300.00000        2600.00|    1400.00000        2800.00
  SPECIAL END SECTION OF 36" X 22" RCP    |                             |                             |
  ARCH                                    |                             |                             |
0015 613(D)  0690           136.000  LF   |      40.00000        5440.00|      24.00000        3264.00|      21.00000        2856.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0016 613(M)  5730             4.000  EA   |    1050.00000        4200.00|     180.00000         720.00|     275.00000        1100.00
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0017 619(C)  0924            60.000  LF   |      20.00000        1200.00|       1.00000          60.00|       9.00000         540.00
  SAWING PAVEMENT                         |                             |                             |
0018 850(A)  8110            10.360  SF   |      20.00000         207.20|      22.00000         227.92|      20.00000         207.20
  SHEET ALUMINUM SIGNS                    |                             |                             |
0019 851(C)  8327            26.000  LF   |      15.00000         390.00|       4.40000         114.40|       4.00000         104.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
     SECTION TOTALS                       |           $       313,952.45|           $       302,413.92|           $       318,987.74
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0020 501(B)  1307            84.000  CY   |      15.00000        1260.00|       7.00000         588.00|       7.50000         630.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0021 501(D)  6353            82.000  CY   |      15.00000        1230.00|       7.00000         574.00|       9.25000         758.50
  UNCLASSIFIED BACKFILL                   |                             |                             |
0022 503(A)  1313           416.670  LF   |     170.00000       70833.90|     153.00000       63750.51|     168.50000       70208.90
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0023 504(E)  1380           275.000  LF   |      60.00000       16500.00|      47.00000       12925.00|      60.00000       16500.00
  CONCRETE RAIL (TR1)                     |                             |                             |
0024 506(A)  1322          1810.000  LB   |       2.50000        4525.00|       3.50000        6335.00|       2.60000        4706.00
  STRUCTURAL STEEL                        |                             |                             |
0025 509(A)  1326            80.600  CY   |     400.00000       32240.00|     400.00000       32240.00|     420.00000       33852.00
  CLASS AA CONCRETE                       |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 730776271          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |SEWELL BROS., INC.           |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0026 509(B)  1328            53.800  CY   |     300.00000       16140.00|     400.00000       21520.00|     450.00000       24210.00
  CLASS A CONCRETE                        |                             |                             |
0027 511(A)  1332         25450.000  LB   |       0.75000       19087.50|       0.80000       20360.00|       0.72000       18324.00
  REINFORCING STEEL                       |                             |                             |
0028 514(A)  6010           160.000  LF   |      40.00000        6400.00|      20.00000        3200.00|      23.00000        3680.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0029 514(A)  6011          1093.000  LF   |      35.00000       38255.00|      21.00000       22953.00|      28.00000       30604.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0030 514(B)  6292           160.000  LF   |      20.00000        3200.00|      10.00000        1600.00|       7.00000        1120.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0031 514(B)  6294          1093.000  LF   |      20.00000       21860.00|       9.00000        9837.00|       7.00000        7651.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0032 601(A-1)1353          1276.000  TON  |      40.00000       51040.00|      32.00000       40832.00|      31.00000       39556.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0033 601(A-2)1355           336.000  TON  |      40.00000       13440.00|      24.00000        8064.00|      24.50000        8232.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0034 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    3500.00000        3500.00|    5500.00000        5500.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0035 623(F)  6033             4.000  EA   |    2500.00000       10000.00|    2255.00000        9020.00|    2200.00000        8800.00
  GUARD RAIL ANCHOR UNIT (TYPE II)        |                             |                             |
0036 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    1650.00000        1650.00|    1800.00000        1800.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       321,011.40|           $       258,948.51|           $       276,132.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0037 642     0098             1.000  LSUM |    5000.00000        5000.00|    3500.00000        3500.00|    3700.00000        3700.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,000.00|           $         3,500.00|           $         3,700.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0038 220     2800             1.000  LSUM |    3500.00000        3500.00|     400.00000         400.00|    3000.00000        3000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0039 641     1399             1.000  LSUM |   31000.00000       31000.00|   17000.00000       17000.00|   22000.00000       22000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        34,500.00|           $        17,400.00|           $        25,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       674,463.85|           $       582,262.43|           $       623,820.14
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 160 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731419591           |(   4   ) 731194867          |(   5  ) 752637692
                                          |BRIDGECO CONTRACTORS, INC.   |CIMARRON CONSTRUCTION COMPAN |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    4000.00000        4000.00|    8000.00000        8000.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(G)  0185             1.000  LSUM |   64900.00000       64900.00|   75000.00000       75000.00|   30000.00000       30000.00
  EARTHWORK                               |                             |                             |
0003 223     2801          3600.000  LF   |       1.75000        6300.00|       1.45000        5220.00|       2.00000        7200.00
  TEMPORARY SILT FENCE                    |                             |                             |
0004 227     0100           550.000  LF   |       5.00000        2750.00|       7.00000        3850.00|       8.00000        4400.00
  TEMPORARY SILT DIKE                     |                             |                             |
0005 230(A)  2806         16400.000  SY   |       1.65000       27060.00|       1.50000       24600.00|       2.00000       32800.00
  SOLID SLAB SODDING                      |                             |                             |
0006 233(A)  2817             7.200  AC   |     500.00000        3600.00|     500.00000        3600.00|     500.00000        3600.00
  VEGETATIVE MULCHING                     |                             |                             |
0007 235(B)  0101            24.000  CY   |     125.00000        3000.00|      90.00000        2160.00|     100.00000        2400.00
  (PL)ROCK FILTER DAM, TYPE 2             |                             |                             |
0008 403(E)  0225           120.000  TON  |      25.00000        3000.00|      23.00000        2760.00|     100.00000       12000.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0009 411(S3) 5945          1136.000  TON  |      82.00000       93152.00|      82.00000       93152.00|     110.00000      124960.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0010 411(S4) 5960           554.000  TON  |      80.00000       44320.00|      84.75000       46951.50|     110.00000       60940.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 509(D)  0325           198.500  CY   |     300.00000       59550.00|     280.00000       55580.00|     500.00000       99250.00
  CLASS C CONCRETE                        |                             |                             |
0012 511(A)  0332          4827.000  LB   |       0.75000        3620.25|       0.75000        3620.25|       2.00000        9654.00
  REINFORCING STEEL                       |                             |                             |
0013 613(B)  4497            48.000  LF   |     114.00000        5472.00|     132.00000        6336.00|     150.00000        7200.00
  36" X 22" R.C.PIPE ARCH CLASS A-III     |                             |                             |
0014 613(C)  4808             2.000  EA   |    1350.00000        2700.00|    1330.00000        2660.00|    1500.00000        3000.00
  SPECIAL END SECTION OF 36" X 22" RCP    |                             |                             |
  ARCH                                    |                             |                             |
0015 613(D)  0690           136.000  LF   |      24.25000        3298.00|      30.00000        4080.00|      50.00000        6800.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0016 613(M)  5730             4.000  EA   |     275.00000        1100.00|     240.00000         960.00|     500.00000        2000.00
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731419591           |(   4   ) 731194867          |(   5  ) 752637692
                                          |BRIDGECO CONTRACTORS, INC.   |CIMARRON CONSTRUCTION COMPAN |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 619(C)  0924            60.000  LF   |       6.00000         360.00|       4.00000         240.00|       2.00000         120.00
  SAWING PAVEMENT                         |                             |                             |
0018 850(A)  8110            10.360  SF   |      40.00000         414.40|      22.00000         227.92|      25.00000         259.00
  SHEET ALUMINUM SIGNS                    |                             |                             |
0019 851(C)  8327            26.000  LF   |      10.00000         260.00|       4.40000         114.40|      10.00000         260.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
     SECTION TOTALS                       |           $       328,856.65|           $       339,112.07|           $       416,843.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0020 501(B)  1307            84.000  CY   |      10.00000         840.00|      12.00000        1008.00|      10.00000         840.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0021 501(D)  6353            82.000  CY   |      12.00000         984.00|      18.00000        1476.00|      10.00000         820.00
  UNCLASSIFIED BACKFILL                   |                             |                             |
0022 503(A)  1313           416.670  LF   |     164.00000       68333.88|     182.00000       75833.94|     200.00000       83334.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0023 504(E)  1380           275.000  LF   |      46.00000       12650.00|      59.00000       16225.00|     100.00000       27500.00
  CONCRETE RAIL (TR1)                     |                             |                             |
0024 506(A)  1322          1810.000  LB   |       2.65000        4796.50|       2.35000        4253.50|       5.00000        9050.00
  STRUCTURAL STEEL                        |                             |                             |
0025 509(A)  1326            80.600  CY   |     375.00000       30225.00|     540.00000       43524.00|     900.00000       72540.00
  CLASS AA CONCRETE                       |                             |                             |
0026 509(B)  1328            53.800  CY   |     375.00000       20175.00|     520.00000       27976.00|     700.00000       37660.00
  CLASS A CONCRETE                        |                             |                             |
0027 511(A)  1332         25450.000  LB   |       0.90000       22905.00|       0.75000       19087.50|       1.50000       38175.00
  REINFORCING STEEL                       |                             |                             |
0028 514(A)  6010           160.000  LF   |      24.00000        3840.00|      28.40000        4544.00|      25.00000        4000.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0029 514(A)  6011          1093.000  LF   |      26.50000       28964.50|      35.75000       39074.75|      30.00000       32790.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0030 514(B)  6292           160.000  LF   |      20.00000        3200.00|      12.75000        2040.00|      12.00000        1920.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0031 514(B)  6294          1093.000  LF   |      10.00000       10930.00|      16.05000       17542.65|      12.00000       13116.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0032 601(A-1)1353          1276.000  TON  |      32.00000       40832.00|      39.00000       49764.00|      75.00000       95700.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0033 601(A-2)1355           336.000  TON  |      30.00000       10080.00|      32.00000       10752.00|      40.00000       13440.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : 100370                       COUNTIES : CADDO
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731419591           |(   4   ) 731194867          |(   5  ) 752637692
                                          |BRIDGECO CONTRACTORS, INC.   |CIMARRON CONSTRUCTION COMPAN |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    7500.00000        7500.00|   30000.00000       30000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0035 623(F)  6033             4.000  EA   |    2300.00000        9200.00|    2270.00000        9080.00|    2250.00000        9000.00
  GUARD RAIL ANCHOR UNIT (TYPE II)        |                             |                             |
0036 880(J)  8905             1.000  LSUM |    2000.00000        2000.00|    1700.00000        1700.00|    5000.00000        5000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       274,955.88|           $       331,381.34|           $       474,885.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0037 642     0098             1.000  LSUM |    4900.00000        4900.00|    4400.00000        4400.00|    3000.00000        3000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         4,900.00|           $         4,400.00|           $         3,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0038 220     2800             1.000  LSUM |    2500.00000        2500.00|    5000.00000        5000.00|    3000.00000        3000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0039 641     1399             1.000  LSUM |   18000.00000       18000.00|    9000.00000        9000.00|   30000.00000       30000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        20,500.00|           $        14,000.00|           $        33,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       629,212.53|           $       688,893.41|           $       927,728.00
====================================================================================================================================
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  180  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : STPY-111B(127)
     SH-51: OVER DOUBLE SPRING CREEK, 6.9 MILES EAST OF THE
     WAGONER COUNTY LINE.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    561,004.11  97.6479% 100.0000%
  1  731576732 -- PARADIGM CONSTRUCTION & ENGINEERING, INC                                   $    574,517.60 100.0000% 102.4088%
  2  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    654,937.05 113.9977% 116.7437%
  3  205513104 -- DTEC SERVICES, LLC                                                         $    677,562.86 117.9360% 120.7768%
  4  731452899 -- PBX CORPORATION                                                            $    713,157.55 124.1315% 127.1216%
  5  205499725 -- LOGOS CONSTRUCTION CO.                                                     $    731,470.62 127.3191% 130.3860%
  6  760202042 -- SCR CONSTRUCTION CO., INC.                                                 $    751,239.35 130.7600% 133.9098%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731576732           |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           276.000  TON  |     115.00000       31740.00|     125.00000       34500.00|     181.90000       50204.40
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 504(C)  6250            75.000  LF   |     175.00000       13125.00|     215.00000       16125.00|     256.37000       19227.75
  SEALED EXPANSION JOINT                  |                             |                             |
0003 504(E)  6245           539.000  LF   |      60.00000       32340.00|      62.00000       33418.00|      62.14000       33493.46
  CONCRETE RAIL (TR4)                     |                             |                             |
0004 506(A)  1322          7076.000  LB   |       3.50000       24766.00|       4.00000       28304.00|       4.28000       30285.28
  STRUCTURAL STEEL                        |                             |                             |
0005 509(A)  1326           230.000  CY   |     420.00000       96600.00|     600.00000      138000.00|     591.21000      135978.30
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     300.00000        1800.00|     250.00000        1500.00|     461.17000        2767.02
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306           622.000  EA   |      30.00000       18660.00|      15.00000        9330.00|      28.49000       17720.78
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         64677.000  LB   |       1.00000       64677.00|       1.00000       64677.00|       0.97000       62736.69
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0009 512(A)  1323             1.000  LSUM |   50000.00000       50000.00|   25000.00000       25000.00|   50129.50000       50129.50
  PAINTING EXISTING STRUCTURES            |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 512(B)  6303             1.000  LSUM |    2216.51000        2216.51|    5000.00000        5000.00|    1234.30000        1234.30
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0011 515(A)  6013           382.000  SY   |       4.50000        1719.00|       5.00000        1910.00|       4.28000        1634.96
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0012 520(A)  6058            30.000  LF   |      65.00000        1950.00|      45.00000        1350.00|      21.40000         642.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0013 520(C)  6060             3.000  GAL  |     100.00000         300.00|      45.00000         135.00|      53.50000         160.50
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0014 521(A)  6210            10.000  SY   |     680.00000        6800.00|     550.00000        5500.00|     321.00000        3210.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0015 619(B)  2500             1.000  LSUM |   45000.00000       45000.00|   48000.00000       48000.00|   68159.00000       68159.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0016 619(B)  4780           440.000  LF   |       4.00000        1760.00|       2.00000         880.00|       2.14000         941.60
  REMOVAL OF GUARD RAIL                   |                             |                             |
0017 623(A)  0932          1012.500  LF   |      20.00000       20250.00|      16.00000       16200.00|      14.77000       14954.63
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0018 623(E)  7114             4.000  EA   |    1900.00000        7600.00|    1400.00000        5600.00|    1423.10000        5692.40
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0019 623(H)  8571             4.000  EA   |    2600.00000       10400.00|    2000.00000        8000.00|    2675.00000       10700.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       431,703.51|           $       443,429.00|           $       509,872.57
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0020 627(O)  4410          1448.000  LF   |       7.00000       10136.00|       3.00000        4344.00|       4.28000        6197.44
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0021 627(P)  4425          1448.000  LF   |      25.00000       36200.00|      22.00000       31856.00|      33.17000       48030.16
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0022 823     8478           180.000  SD   |     135.00000       24300.00|     200.00000       36000.00|     197.95000       35631.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0023 855(A)  8812         12272.000  LF   |       0.50000        6136.00|       0.30000        3681.60|       0.02000         245.44
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0024 856(C)  8851          4240.000  LF   |       0.65000        2756.00|       0.80000        3392.00|       0.70000        2968.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0025 870(A)  8485           360.000  SD   |       0.96000         345.60|       5.00000        1800.00|       3.21000        1155.60
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0026 876(C)  8482             5.000  SD   |      26.00000         130.00|      60.00000         300.00|      58.85000         294.25
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0027 880(B)  8818          1080.000  SD   |       0.40000         432.00|       0.70000         756.00|       0.59000         637.20
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0028 880(B)  8821           720.000  SD   |       1.75000        1260.00|       0.70000         504.00|       0.59000         424.80
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0029 880(B)  8824          2700.000  SD   |       2.50000        6750.00|       2.20000        5940.00|       2.14000        5778.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0030 880(C)  8842          1800.000  SD   |       0.50000         900.00|       0.15000         270.00|       0.01000          18.00
  BARRICADES(TYPE III)                    |                             |                             |
0031 880(E)  8860          3600.000  SD   |       0.20000         720.00|       0.10000         360.00|       0.05000         180.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0032 880(E)  8872          5400.000  SD   |       0.15000         810.00|       0.10000         540.00|       0.05000         270.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0033 880(F)  8878          5400.000  SD   |       0.20000        1080.00|       0.30000        1620.00|       0.27000        1458.00
  DRUMS                                   |                             |                             |
0034 880(G)  8884           750.000  SD   |       0.70000         525.00|       0.30000         225.00|       0.27000         202.50
  TUBE CHANNELIZERS                       |                             |                             |
0035 880(I)  8902            20.000  SD   |     135.00000        2700.00|      45.00000         900.00|      21.40000         428.00
  FLAGGER                                 |                             |                             |
0036 882(B)  8306           360.000  SD   |      17.00000        6120.00|      35.00000       12600.00|      32.10000       11556.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       101,300.60|           $       105,088.60|           $       115,474.39
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0037 641     1399             1.000  LSUM |   28000.00000       28000.00|   26000.00000       26000.00|   29590.09000       29590.09
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        28,000.00|           $        26,000.00|           $        29,590.09
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       561,004.11|           $       574,517.60|           $       654,937.05
====================================================================================================================================
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 205513104           |(   4   ) 731452899          |(   5  ) 205499725
                                          |DTEC SERVICES, LLC           |PBX CORPORATION              |LOGOS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           276.000  TON  |     119.13000       32879.88|     170.00000       46920.00|     190.00000       52440.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 504(C)  6250            75.000  LF   |     350.00000       26250.00|     300.00000       22500.00|     260.00000       19500.00
  SEALED EXPANSION JOINT                  |                             |                             |
0003 504(E)  6245           539.000  LF   |      60.00000       32340.00|     100.00000       53900.00|      98.00000       52822.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0004 506(A)  1322          7076.000  LB   |       5.80000       41040.80|       5.00000       35380.00|       8.00000       56608.00
  STRUCTURAL STEEL                        |                             |                             |
0005 509(A)  1326           230.000  CY   |     600.00000      138000.00|     750.00000      172500.00|     780.15000      179434.50
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     200.00000        1200.00|     300.00000        1800.00|     500.00000        3000.00
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306           622.000  EA   |      30.00000       18660.00|      18.00000       11196.00|      21.00000       13062.00
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         64677.000  LB   |       1.00000       64677.00|       1.25000       80846.25|       1.10000       71144.70
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0009 512(A)  1323             1.000  LSUM |   15000.00000       15000.00|   40000.00000       40000.00|   50000.00000       50000.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0010 512(B)  6303             1.000  LSUM |    5000.00000        5000.00|    1000.00000        1000.00|    2800.00000        2800.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0011 515(A)  6013           382.000  SY   |       4.50000        1719.00|       4.00000        1528.00|       4.00000        1528.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0012 520(A)  6058            30.000  LF   |       6.00000         180.00|      30.00000         900.00|      20.00000         600.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0013 520(C)  6060             3.000  GAL  |     100.00000         300.00|      80.00000         240.00|      50.00000         150.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0014 521(A)  6210            10.000  SY   |     400.00000        4000.00|     550.00000        5500.00|     300.00000        3000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0015 619(B)  2500             1.000  LSUM |   80000.00000       80000.00|   94562.00000       94562.00|   45000.00000       45000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0016 619(B)  4780           440.000  LF   |      10.00000        4400.00|       1.00000         440.00|       2.22000         976.80
  REMOVAL OF GUARD RAIL                   |                             |                             |
0017 623(A)  0932          1012.500  LF   |      15.75000       15946.88|      16.00000       16200.00|      16.00000       16200.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 205513104           |(   4   ) 731452899          |(   5  ) 205499725
                                          |DTEC SERVICES, LLC           |PBX CORPORATION              |LOGOS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 623(E)  7114             4.000  EA   |    1375.00000        5500.00|    1400.00000        5600.00|    1500.00000        6000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0019 623(H)  8571             4.000  EA   |    2025.00000        8100.00|    2100.00000        8400.00|    2800.00000       11200.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       495,193.56|           $       599,412.25|           $       585,466.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0020 627(O)  4410          1448.000  LF   |      35.00000       50680.00|       1.00000        1448.00|       4.00000        5792.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0021 627(P)  4425          1448.000  LF   |      35.00000       50680.00|      11.00000       15928.00|      30.00000       43440.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0022 823     8478           180.000  SD   |     185.00000       33300.00|     185.00000       33300.00|     201.00000       36180.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0023 855(A)  8812         12272.000  LF   |       0.15000        1840.80|       0.15000        1840.80|       0.16000        1963.52
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0024 856(C)  8851          4240.000  LF   |       0.65000        2756.00|       0.65000        2756.00|       0.71000        3010.40
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0025 870(A)  8485           360.000  SD   |       3.00000        1080.00|       3.00000        1080.00|       3.27000        1177.20
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0026 876(C)  8482             5.000  SD   |      55.00000         275.00|      55.00000         275.00|      59.00000         295.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0027 880(B)  8818          1080.000  SD   |       0.55000         594.00|       0.55000         594.00|       0.60000         648.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0028 880(B)  8821           720.000  SD   |       0.55000         396.00|       0.55000         396.00|       0.60000         432.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0029 880(B)  8824          2700.000  SD   |       2.00000        5400.00|       2.00000        5400.00|       2.18000        5886.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0030 880(C)  8842          1800.000  SD   |       0.10000         180.00|       0.10000         180.00|       0.11000         198.00
  BARRICADES(TYPE III)                    |                             |                             |
0031 880(E)  8860          3600.000  SD   |       0.05000         180.00|       0.05000         180.00|       0.05000         180.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0032 880(E)  8872          5400.000  SD   |       0.05000         270.00|       0.05000         270.00|       0.05000         270.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0033 880(F)  8878          5400.000  SD   |       0.25000        1350.00|       0.25000        1350.00|       0.27000        1458.00
  DRUMS                                   |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 205513104           |(   4   ) 731452899          |(   5  ) 205499725
                                          |DTEC SERVICES, LLC           |PBX CORPORATION              |LOGOS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 880(G)  8884           750.000  SD   |       0.25000         187.50|       0.25000         187.50|       0.27000         202.50
  TUBE CHANNELIZERS                       |                             |                             |
0035 880(I)  8902            20.000  SD   |     120.00000        2400.00|     238.00000        4760.00|      40.00000         800.00
  FLAGGER                                 |                             |                             |
0036 882(B)  8306           360.000  SD   |      30.00000       10800.00|      30.00000       10800.00|      32.70000       11772.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       162,369.30|           $        80,745.30|           $       113,704.62
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0037 641     1399             1.000  LSUM |   20000.00000       20000.00|   33000.00000       33000.00|   32300.00000       32300.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $        33,000.00|           $        32,300.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       677,562.86|           $       713,157.55|           $       731,470.62
====================================================================================================================================
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 760202042           |(       )                    |(      )
                                          |SCR CONSTRUCTION CO., INC.   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           276.000  TON  |     133.00000       36708.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 504(C)  6250            75.000  LF   |     295.00000       22125.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0003 504(E)  6245           539.000  LF   |      97.00000       52283.00|                             |
  CONCRETE RAIL (TR4)                     |                             |                             |
0004 506(A)  1322          7076.000  LB   |       4.50000       31842.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0005 509(A)  1326           230.000  CY   |     745.00000      171350.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     600.00000        3600.00|                             |
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306           622.000  EA   |      11.00000        6842.00|                             |
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         64677.000  LB   |       0.65000       42040.05|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0009 512(A)  1323             1.000  LSUM |   45000.00000       45000.00|                             |
  PAINTING EXISTING STRUCTURES            |                             |                             |
0010 512(B)  6303             1.000  LSUM |   10000.00000       10000.00|                             |
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0011 515(A)  6013           382.000  SY   |       6.00000        2292.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0012 520(A)  6058            30.000  LF   |      50.00000        1500.00|                             |
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0013 520(C)  6060             3.000  GAL  |      50.00000         150.00|                             |
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0014 521(A)  6210            10.000  SY   |     300.00000        3000.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0015 619(B)  2500             1.000  LSUM |   97000.00000       97000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0016 619(B)  4780           440.000  LF   |       2.00000         880.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0017 623(A)  0932          1012.500  LF   |      14.00000       14175.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 760202042           |(       )                    |(      )
                                          |SCR CONSTRUCTION CO., INC.   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 623(E)  7114             4.000  EA   |    1400.00000        5600.00|                             |
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0019 623(H)  8571             4.000  EA   |    2500.00000       10000.00|                             |
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       556,387.05|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0020 627(O)  4410          1448.000  LF   |       7.00000       10136.00|                             |
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0021 627(P)  4425          1448.000  LF   |      35.00000       50680.00|                             |
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0022 823     8478           180.000  SD   |     200.00000       36000.00|                             |
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0023 855(A)  8812         12272.000  LF   |       0.40000        4908.80|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0024 856(C)  8851          4240.000  LF   |       0.75000        3180.00|                             |
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0025 870(A)  8485           360.000  SD   |       5.00000        1800.00|                             |
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0026 876(C)  8482             5.000  SD   |     140.00000         700.00|                             |
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0027 880(B)  8818          1080.000  SD   |       3.00000        3240.00|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0028 880(B)  8821           720.000  SD   |       2.00000        1440.00|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0029 880(B)  8824          2700.000  SD   |       2.00000        5400.00|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0030 880(C)  8842          1800.000  SD   |       0.70000        1260.00|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0031 880(E)  8860          3600.000  SD   |       0.05000         180.00|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0032 880(E)  8872          5400.000  SD   |       0.05000         270.00|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0033 880(F)  8878          5400.000  SD   |       0.05000         270.00|                             |
  DRUMS                                   |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : 100211                       COUNTIES : CHEROKEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 760202042           |(       )                    |(      )
                                          |SCR CONSTRUCTION CO., INC.   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 880(G)  8884           750.000  SD   |       0.25000         187.50|                             |
  TUBE CHANNELIZERS                       |                             |                             |
0035 880(I)  8902            20.000  SD   |     300.00000        6000.00|                             |
  FLAGGER                                 |                             |                             |
0036 882(B)  8306           360.000  SD   |      20.00000        7200.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       132,852.30|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0037 641     1399             1.000  LSUM |   62000.00000       62000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        62,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       751,239.35|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  180  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : NHY-014N(086)
     US-271: OVER US-70 AND THE KIAMICHI RAILROAD, IN THE CITY OF
     HUGO.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,480,491.40 105.1595% 100.0000%
  1  760202042 -- SCR CONSTRUCTION CO., INC.                                                 $  1,407,853.37 100.0000%  95.0937%
  2  481302179 -- MERIDIAN CONTRACTING, INC.                                                 $  1,968,278.90 139.8071% 132.9477%
  3  731174172 -- HUB CONSTRUCTION, INC.                                                     $  2,006,353.60 142.5115% 135.5194%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 760202042           |(   2  ) 481302179
                                          |ENGINEER'S ESTIMATE          |SCR CONSTRUCTION CO., INC.   |MERIDIAN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 619(B)  4780           430.000  LF   |       4.00000        1720.00|       2.00000         860.00|       4.00000        1720.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0002 623(A)  0932           590.000  LF   |      20.00000       11800.00|      13.60000        8024.00|      14.00000        8260.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0003 623(E)  7114             8.000  EA   |    2000.00000       16000.00|    1330.00000       10640.00|    1400.00000       11200.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0004 623(F)  4447             1.000  EA   |     700.00000         700.00|     500.00000         500.00|     550.00000         550.00
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0005 623(H)  8571             2.000  EA   |    2200.00000        4400.00|    2500.00000        5000.00|    2600.00000        5200.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        34,620.00|           $        25,024.00|           $        26,930.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0006 504(A)  1304           311.200  SY   |     150.00000       46680.00|     130.00000       40456.00|     204.00000       63484.80
  APPROACH SLAB                           |                             |                             |
0007 504(C)  6250           168.100  LF   |     250.00000       42025.00|     250.00000       42025.00|     303.00000       50934.30
  SEALED EXPANSION JOINT                  |                             |                             |
0008 504(F)  6190           880.500  LF   |      70.00000       61635.00|      56.00000       49308.00|      78.00000       68679.00
  42" F-SHAPED PARAPET                    |                             |                             |
0009 509(A)  1326           387.100  CY   |     415.00000      160646.50|     500.00000      193550.00|     750.00000      290325.00
  CLASS AA CONCRETE                       |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 760202042          |(   2  ) 481302179
                                          |ENGINEER'S ESTIMATE          |SCR CONSTRUCTION CO., INC.   |MERIDIAN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 511(B)  6010        129560.000  LB   |       0.85000      110126.00|       0.77000       99761.20|       1.00000      129560.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0011 515(A)  6013          1462.000  SY   |       3.50000        5117.00|       9.00000       13158.00|       5.00000        7310.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0012 521(A)  6210            88.700  SY   |     670.00000       59429.00|     300.00000       26610.00|     500.00000       44350.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0013 523(A)  6550           545.200  LF   |       4.00000        2180.80|      30.00000       16356.00|       4.00000        2180.80
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0014 523(B)  6560             6.000  GAL  |      90.00000         540.00|      60.00000         360.00|     125.00000         750.00
  (SP) SEALER RESIN                       |                             |                             |
0015 524     6410          1005.600  SF   |      60.00000       60336.00|      21.00000       21117.60|      44.00000       44246.40
  (SP)FIBER-REINFORCED EPOXY COMPOSITE    |                             |                             |
  MATERIAL                                |                             |                             |
0016 535     6130            48.000  SY   |      40.00000        1920.00|      50.00000        2400.00|     142.00000        6816.00
  (SP)CORROSION INHIBITOR(SURFACE APPLIED |                             |                             |
0017 619(D)  1397             1.000  LSUM |   90000.00000       90000.00|  100000.00000      100000.00|  170000.00000      170000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       640,635.30|           $       605,101.80|           $       878,636.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'A'
                                          |                             |                             |
0018 504(A)  1304           299.000  SY   |     150.00000       44850.00|     130.00000       38870.00|     204.00000       60996.00
  APPROACH SLAB                           |                             |                             |
0019 504(C)  6250           160.300  LF   |     250.00000       40075.00|     250.00000       40075.00|     303.00000       48570.90
  SEALED EXPANSION JOINT                  |                             |                             |
0020 504(F)  6190           878.100  LF   |      70.00000       61467.00|      56.00000       49173.60|      78.00000       68491.80
  42" F-SHAPED PARAPET                    |                             |                             |
0021 509(A)  1326           371.200  CY   |     415.00000      154048.00|     500.00000      185600.00|     750.00000      278400.00
  CLASS AA CONCRETE                       |                             |                             |
0022 511(B)  6010        123410.000  LB   |       0.85000      104898.50|       0.77000       95025.70|       1.00000      123410.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0023 515(A)  6013          1534.000  SY   |       3.50000        5369.00|       9.00000       13806.00|       5.00000        7670.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0024 521(A)  6210            16.300  SY   |     670.00000       10921.00|     300.00000        4890.00|     500.00000        8150.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0025 523(A)  6550           538.900  LF   |       4.00000        2155.60|      30.00000       16167.00|       5.00000        2694.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 760202042          |(   2  ) 481302179
                                          |ENGINEER'S ESTIMATE          |SCR CONSTRUCTION CO., INC.   |MERIDIAN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0026 523(B)  6560             6.000  GAL  |      90.00000         540.00|      60.00000         360.00|     125.00000         750.00
  (SP) SEALER RESIN                       |                             |                             |
0027 524     6410          1191.600  SF   |      60.00000       71496.00|      19.73000       23510.27|      44.00000       52430.40
  (SP)FIBER-REINFORCED EPOXY COMPOSITE    |                             |                             |
  MATERIAL                                |                             |                             |
0028 535     6130            57.000  SY   |      40.00000        2280.00|      50.00000        2850.00|     142.00000        8094.00
  (SP)CORROSION INHIBITOR(SURFACE APPLIED |                             |                             |
0029 619(D)  1397             1.000  LSUM |   70000.00000       70000.00|  100000.00000      100000.00|  170000.00000      170000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       568,100.10|           $       570,327.57|           $       829,657.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0030 627(G)  4316          2140.000  LF   |       3.00000        6420.00|       7.00000       14980.00|       2.50000        5350.00
  RELOCATION OF PORTABLE TYPE PRECAST     |                             |                             |
  CONCRETE MEDIAN BARRIER                 |                             |                             |
0031 627(H)  5856          4280.000  LF   |      18.00000       77040.00|       7.00000       29960.00|      12.00000       51360.00
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0032 855(A)  8812          2230.000  LF   |       1.20000        2676.00|       2.00000        4460.00|       1.50000        3345.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0033 880(J)  8905             1.000  LSUM |   75000.00000       75000.00|   55000.00000       55000.00|   48000.00000       48000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       161,136.00|           $       104,400.00|           $       108,055.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   STAKING
                                          |                             |                             |
0034 642     0098             1.000  LSUM |   20000.00000       20000.00|    5000.00000        5000.00|   25000.00000       25000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $         5,000.00|           $        25,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   CONSTRUCTION
                                          |                             |                             |
0035 641     1399             1.000  LSUM |   56000.00000       56000.00|   98000.00000       98000.00|  100000.00000      100000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        56,000.00|           $        98,000.00|           $       100,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,480,491.40|           $     1,407,853.37|           $     1,968,278.90
====================================================================================================================================
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 619(B)  4780           430.000  LF   |       5.00000        2150.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0002 623(A)  0932           590.000  LF   |      25.00000       14750.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0003 623(E)  7114             8.000  EA   |    2000.00000       16000.00|                             |
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0004 623(F)  4447             1.000  EA   |     600.00000         600.00|                             |
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0005 623(H)  8571             2.000  EA   |    2500.00000        5000.00|                             |
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        38,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0006 504(A)  1304           311.200  SY   |     185.00000       57572.00|                             |
  APPROACH SLAB                           |                             |                             |
0007 504(C)  6250           168.100  LF   |     250.00000       42025.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0008 504(F)  6190           880.500  LF   |      95.00000       83647.50|                             |
  42" F-SHAPED PARAPET                    |                             |                             |
0009 509(A)  1326           387.100  CY   |     800.00000      309680.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0010 511(B)  6010        129560.000  LB   |       1.00000      129560.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0011 515(A)  6013          1462.000  SY   |       5.00000        7310.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0012 521(A)  6210            88.700  SY   |     500.00000       44350.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0013 523(A)  6550           545.200  LF   |       6.00000        3271.20|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0014 523(B)  6560             6.000  GAL  |     250.00000        1500.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0015 524     6410          1005.600  SF   |      50.00000       50280.00|                             |
  (SP)FIBER-REINFORCED EPOXY COMPOSITE    |                             |                             |
  MATERIAL                                |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 535     6130            48.000  SY   |     100.00000        4800.00|                             |
  (SP)CORROSION INHIBITOR(SURFACE APPLIED |                             |                             |
0017 619(D)  1397             1.000  LSUM |  110000.00000      110000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       843,995.70|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'A'
                                          |                             |                             |
0018 504(A)  1304           299.000  SY   |     185.00000       55315.00|                             |
  APPROACH SLAB                           |                             |                             |
0019 504(C)  6250           160.300  LF   |     250.00000       40075.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0020 504(F)  6190           878.100  LF   |      95.00000       83419.50|                             |
  42" F-SHAPED PARAPET                    |                             |                             |
0021 509(A)  1326           371.200  CY   |     800.00000      296960.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0022 511(B)  6010        123410.000  LB   |       1.00000      123410.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0023 515(A)  6013          1534.000  SY   |       5.00000        7670.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0024 521(A)  6210            16.300  SY   |     500.00000        8150.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0025 523(A)  6550           538.900  LF   |       6.00000        3233.40|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0026 523(B)  6560             6.000  GAL  |     250.00000        1500.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0027 524     6410          1191.600  SF   |      50.00000       59580.00|                             |
  (SP)FIBER-REINFORCED EPOXY COMPOSITE    |                             |                             |
  MATERIAL                                |                             |                             |
0028 535     6130            57.000  SY   |     100.00000        5700.00|                             |
  (SP)CORROSION INHIBITOR(SURFACE APPLIED |                             |                             |
0029 619(D)  1397             1.000  LSUM |  110000.00000      110000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       795,012.90|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 200                     CONTRACT ID : 100160                       COUNTIES : CHOCTAW
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0030 627(G)  4316          2140.000  LF   |      25.00000       53500.00|                             |
  RELOCATION OF PORTABLE TYPE PRECAST     |                             |                             |
  CONCRETE MEDIAN BARRIER                 |                             |                             |
0031 627(H)  5856          4280.000  LF   |      25.00000      107000.00|                             |
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0032 855(A)  8812          2230.000  LF   |       1.50000        3345.00|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0033 880(J)  8905             1.000  LSUM |   50000.00000       50000.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       213,845.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   STAKING
                                          |                             |                             |
0034 642     0098             1.000  LSUM |   15000.00000       15000.00|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   CONSTRUCTION
                                          |                             |                             |
0035 641     1399             1.000  LSUM |  100000.00000      100000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       100,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,006,353.60|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRO-113D(055)CO
     COUNTY ROADS:  OVER LANE CANYON AND GALLINAS CANYON                                                ACBRO-113D(056)CO
     CREEK,5.8 MILES AND 4.25 MILES NORTH OF THE SH-325 JUNCTION.
     PROJECT LENGTH = 0.264 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    600,487.75 120.6652% 100.0000%
  1  481174311 -- KLAVER CONSTRUCTION COMPANY, INC.                                          $    497,647.73 100.0000%  82.8739%
  2  752637692 -- EARTH BUILDERS, L.P.                                                       $    558,167.90 112.1612%  92.9524%
  3  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $    577,277.30 116.0012%  96.1347%
  4  470485715 -- WITTWER CONST. CO., INC.                                                   $    580,187.25 116.5859%  96.6193%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 481174311           |(   2  ) 752637692
                                          |ENGINEER'S ESTIMATE          |KLAVER CONSTRUCTION COMPANY, |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - BRO-113D(055)CO
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   10000.00000       10000.00|    9935.56000        9935.56|   15000.00000       15000.00
  EARTHWORK                               |                             |                             |
0002 223     2801           250.000  LF   |       3.00000         750.00|       1.65000         412.50|       4.00000        1000.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806          4360.000  SY   |       3.50000       15260.00|       2.50000       10900.00|       3.50000       15260.00
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             1.170  AC   |     700.00000         819.00|     800.00000         936.00|     500.00000         585.00
  VEGETATIVE MULCHING                     |                             |                             |
0005 403(E)  0225           226.000  TON  |      50.00000       11300.00|     105.80000       23910.80|      50.00000       11300.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0006 509(D)  0325            10.000  CY   |     300.00000        3000.00|     350.00000        3500.00|     250.00000        2500.00
  CLASS C CONCRETE                        |                             |                             |
0007 850(A)  8110            17.000  SF   |      25.00000         425.00|      25.00000         425.00|      35.00000         595.00
  SHEET ALUMINUM SIGNS                    |                             |                             |
0008 851(D)  8597            24.000  LF   |      20.00000         480.00|      20.00000         480.00|      30.00000         720.00
  FLANGE CHANNEL POSTS(4 LB/FT)           |                             |                             |
     SECTION TOTALS                       |           $        42,034.00|           $        50,499.86|           $        46,960.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 481174311          |(   2  ) 752637692
                                          |ENGINEER'S ESTIMATE          |KLAVER CONSTRUCTION COMPANY, |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A' - BRO-113D(055)CO
                                          |                             |                             |
0009 509(B)  1328           333.000  CY   |     550.00000      183150.00|     420.00000      139860.00|     500.00000      166500.00
  CLASS A CONCRETE                        |                             |                             |
0010 511(A)  1332         14574.000  LB   |       1.00000       14574.00|       0.80000       11659.20|       0.80000       11659.20
  REINFORCING STEEL                       |                             |                             |
0011 601(A-1)1353            24.000  TON  |      60.00000        1440.00|     124.00000        2976.00|     100.00000        2400.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0012 613(D)  0691           324.000  LF   |      50.00000       16200.00|      32.00000       10368.00|      50.00000       16200.00
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0013 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    2500.13000        2500.13|   20000.00000       20000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0014 880(J)  8905             1.000  LSUM |    4000.00000        4000.00|    2700.00000        2700.00|    3000.00000        3000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       224,364.00|           $       170,063.33|           $       219,759.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ROADWAY - ACBRO-113D(056)CO
                                          |                             |                             |
0015 202(G)  0185             1.000  LSUM |   30000.00000       30000.00|   23750.98000       23750.98|   15000.00000       15000.00
  EARTHWORK                               |                             |                             |
0016 223     2801           350.000  LF   |       3.00000        1050.00|       1.65000         577.50|       4.00000        1400.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 230(A)  2806          5945.000  SY   |       3.50000       20807.50|       2.50000       14862.50|       3.50000       20807.50
  SOLID SLAB SODDING                      |                             |                             |
0018 233(A)  2817             1.230  AC   |     700.00000         861.00|     800.00000         984.00|     500.00000         615.00
  VEGETATIVE MULCHING                     |                             |                             |
0019 403(E)  0225           324.000  TON  |      50.00000       16200.00|     105.31000       34120.44|      50.00000       16200.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0020 509(D)  0325            10.000  CY   |     300.00000        3000.00|     350.00000        3500.00|     250.00000        2500.00
  CLASS C CONCRETE                        |                             |                             |
     SECTION TOTALS                       |           $        71,918.50|           $        77,795.42|           $        56,522.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'A' - ACBRO-113D(056)CO
                                          |                             |                             |
0021 509(B)  1328           326.800  CY   |     550.00000      179740.00|     421.00000      137582.80|     500.00000      163400.00
  CLASS A CONCRETE                        |                             |                             |
0022 511(A)  1332         14534.000  LB   |       1.00000       14534.00|       0.80000       11627.20|       0.80000       11627.20
  REINFORCING STEEL                       |                             |                             |
0023 601(A-1)1353            24.000  TON  |      60.00000        1440.00|     124.00000        2976.00|     100.00000        2400.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 481174311          |(   2  ) 752637692
                                          |ENGINEER'S ESTIMATE          |KLAVER CONSTRUCTION COMPANY, |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0024 613(D)  4530           191.650  LF   |      65.00000       12457.25|      60.00000       11499.00|      60.00000       11499.00
  42" X 29" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0025 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    2504.12000        2504.12|   20000.00000       20000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0026 880(J)  8905             1.000  LSUM |    4000.00000        4000.00|    2700.00000        2700.00|    3000.00000        3000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       217,171.25|           $       168,889.12|           $       211,926.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   STAKING - ACBRO-113D(056)CO
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    7000.00000        7000.00|    4000.00000        4000.00|    7500.00000        7500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         7,000.00|           $         4,000.00|           $         7,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   CONSTRUCTION - ACBRO-113D(056)CO
                                          |                             |                             |
0028 220     2800             1.000  LSUM |    8000.00000        8000.00|    2500.00000        2500.00|    3500.00000        3500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |   30000.00000       30000.00|   23900.00000       23900.00|   12000.00000       12000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        38,000.00|           $        26,400.00|           $        15,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       600,487.75|           $       497,647.73|           $       558,167.90
====================================================================================================================================
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 470485715          |(      )
                                          |C-GAWF CONSTRUCTION, INC.    |WITTWER CONST. CO., INC.     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - BRO-113D(055)CO
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   75000.00000       75000.00|   30000.00000       30000.00|
  EARTHWORK                               |                             |                             |
0002 223     2801           250.000  LF   |       3.00000         750.00|       3.00000         750.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806          4360.000  SY   |       3.00000       13080.00|       3.00000       13080.00|
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             1.170  AC   |     500.00000         585.00|    1000.00000        1170.00|
  VEGETATIVE MULCHING                     |                             |                             |
0005 403(E)  0225           226.000  TON  |      40.00000        9040.00|      32.00000        7232.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0006 509(D)  0325            10.000  CY   |     300.00000        3000.00|     300.00000        3000.00|
  CLASS C CONCRETE                        |                             |                             |
0007 850(A)  8110            17.000  SF   |      25.00000         425.00|      25.00000         425.00|
  SHEET ALUMINUM SIGNS                    |                             |                             |
0008 851(D)  8597            24.000  LF   |      10.00000         240.00|      20.00000         480.00|
  FLANGE CHANNEL POSTS(4 LB/FT)           |                             |                             |
     SECTION TOTALS                       |           $       102,120.00|           $        56,137.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A' - BRO-113D(055)CO
                                          |                             |                             |
0009 509(B)  1328           333.000  CY   |     400.00000      133200.00|     525.00000      174825.00|
  CLASS A CONCRETE                        |                             |                             |
0010 511(A)  1332         14574.000  LB   |       1.00000       14574.00|       1.00000       14574.00|
  REINFORCING STEEL                       |                             |                             |
0011 601(A-1)1353            24.000  TON  |      50.00000        1200.00|      60.00000        1440.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0012 613(D)  0691           324.000  LF   |      30.00000        9720.00|      40.00000       12960.00|
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0013 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    6000.00000        6000.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0014 880(J)  8905             1.000  LSUM |    4500.00000        4500.00|    2700.00000        2700.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       168,194.00|           $       212,499.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 470485715          |(      )
                                          |C-GAWF CONSTRUCTION, INC.    |WITTWER CONST. CO., INC.     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ROADWAY - ACBRO-113D(056)CO
                                          |                             |                             |
0015 202(G)  0185             1.000  LSUM |   75000.00000       75000.00|   35000.00000       35000.00|
  EARTHWORK                               |                             |                             |
0016 223     2801           350.000  LF   |       3.00000        1050.00|       3.00000        1050.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 230(A)  2806          5945.000  SY   |       3.00000       17835.00|       3.00000       17835.00|
  SOLID SLAB SODDING                      |                             |                             |
0018 233(A)  2817             1.230  AC   |     500.00000         615.00|    1000.00000        1230.00|
  VEGETATIVE MULCHING                     |                             |                             |
0019 403(E)  0225           324.000  TON  |      40.00000       12960.00|      32.00000       10368.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0020 509(D)  0325            10.000  CY   |     300.00000        3000.00|     300.00000        3000.00|
  CLASS C CONCRETE                        |                             |                             |
     SECTION TOTALS                       |           $       110,460.00|           $        68,483.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'A' - ACBRO-113D(056)CO
                                          |                             |                             |
0021 509(B)  1328           326.800  CY   |     400.00000      130720.00|     525.00000      171570.00|
  CLASS A CONCRETE                        |                             |                             |
0022 511(A)  1332         14534.000  LB   |       1.00000       14534.00|       1.00000       14534.00|
  REINFORCING STEEL                       |                             |                             |
0023 601(A-1)1353            24.000  TON  |      50.00000        1200.00|      60.00000        1440.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0024 613(D)  4530           191.650  LF   |      42.00000        8049.30|      45.00000        8624.25|
  42" X 29" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0025 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    6000.00000        6000.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0026 880(J)  8905             1.000  LSUM |    4500.00000        4500.00|    2700.00000        2700.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       164,003.30|           $       204,868.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   STAKING - ACBRO-113D(056)CO
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    5000.00000        5000.00|    8200.00000        8200.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,000.00|           $         8,200.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 222                     CONTRACT ID : 100465                       COUNTIES : CIMARRON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 470485715          |(      )
                                          |C-GAWF CONSTRUCTION, INC.    |WITTWER CONST. CO., INC.     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   CONSTRUCTION - ACBRO-113D(056)CO
                                          |                             |                             |
0028 220     2800             1.000  LSUM |    2500.00000        2500.00|    3000.00000        3000.00|
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |   25000.00000       25000.00|   27000.00000       27000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        27,500.00|           $        30,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       577,277.30|           $       580,187.25|           $
====================================================================================================================================
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     SAFETY IMPROVEMENT (TRAFFIC SIGNALS)  URBAN                                           PROJECT(S) : STPG-114B(201)AG
     CITY STREET : AT THE INTERSECTION OF 36TH STREET AND
     ROCK CREEK ROAD, IN THE CITY OF NORMAN.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    156,815.23  97.0401% 100.0000%
  1  731127224 -- TRAFFIC SIGNALS, INC.                                                      $    161,598.45 100.0000% 103.0502%
  2  540458233 -- DAVIS H. ELLIOT CONSTRUCTION CO., INC.                                     $    167,460.00 103.6272% 106.7881%
  3  730960939 -- MIDSTATE TRAFFIC CONTROL, INC.                                             $    180,690.05 111.8142% 115.2248%
  4  731169880 -- TRAFFIC & LIGHTING SYSTEMS, LLC                                            $    195,471.30 120.9611% 124.6507%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731127224           |(   2  ) 540458233
                                          |ENGINEER'S ESTIMATE          |TRAFFIC SIGNALS, INC.        |DAVIS H. ELLIOT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS
                                          |                             |                             |
0001 610(A)  0602           107.000  SY   |      50.00000        5350.00|     101.00000       10807.00|      30.00000        3210.00
  4" CONCRETE SIDEWALK                    |                             |                             |
0002 610(I)  4610           700.000  SF   |      27.80000       19460.00|      12.00000        8400.00|       5.00000        3500.00
  (PL)TACTILE WARNING DEVICE-NEW          |                             |                             |
0003 619(B)  4792            98.000  SY   |      10.00000         980.00|      20.00000        1960.00|       5.00000         490.00
  REMOVAL OF SIDEWALK                     |                             |                             |
0004 802(B)  8342            95.000  LF   |       4.70000         446.50|       3.75000         356.25|       5.00000         475.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0005 802(B)  8344           320.000  LF   |      21.30000        6816.00|      13.00000        4160.00|      15.00000        4800.00
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0006 802(B)  8346            60.000  LF   |       8.30000         498.00|       4.15000         249.00|       6.00000         360.00
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0007 803     8065             3.000  EA   |     243.50000         730.50|     270.00000         810.00|     400.00000        1200.00
  PULL BOX(SIZE I)                        |                             |                             |
0008 803     8066             1.000  EA   |     311.10000         311.10|     315.00000         315.00|     600.00000         600.00
  PULL BOX(SIZE II)                       |                             |                             |
0009 804(A)  2915            12.600  CY   |     460.90000        5807.34|     455.00000        5733.00|     500.00000        6300.00
  STRUCTURAL CONCRETE                     |                             |                             |
0010 804(B)  2916          1894.300  LB   |       1.30000        2462.59|       1.00000        1894.30|       1.00000        1894.30
  REINFORCING STEEL                       |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731127224          |(   2  ) 540458233
                                          |ENGINEER'S ESTIMATE          |TRAFFIC SIGNALS, INC.        |DAVIS H. ELLIOT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 806(A)  8313             1.000  EA   |    6200.00000        6200.00|    6237.00000        6237.00|    7500.00000        7500.00
  32'MH POLE 45'TS & 10'LMA(G.STL.)       |                             |                             |
0012 806(A)  8314             1.000  EA   |    6700.00000        6700.00|    6795.00000        6795.00|    8500.00000        8500.00
  32'MH POLE 50'TS & 10'LMA(G.STL.)       |                             |                             |
0013 806(A)  8732             1.000  EA   |    4419.80000        4419.80|    4448.00000        4448.00|    6500.00000        6500.00
  POLE & 40' TS MST.ARM(G.STL.)           |                             |                             |
0014 806(A)  8734             1.000  EA   |    4900.00000        4900.00|    5402.00000        5402.00|    7000.00000        7000.00
  POLE & 45' TS MST.ARM(G.STL.)           |                             |                             |
0015 806(B)  8896             1.000  EA   |     750.00000         750.00|     400.00000         400.00|    1000.00000        1000.00
  12' MTG.HT.TS PED.POLE(G.STL.)          |                             |                             |
0016 809(A)  8090             2.000  EA   |     401.10000         802.20|     301.00000         602.00|     500.00000        1000.00
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0017 810(A)  3118             1.000  EA   |    2079.70000        2079.70|     505.00000         505.00|    1500.00000        1500.00
  SERVICE POLE                            |                             |                             |
0018 811     8040           200.000  LF   |       1.60000         320.00|       0.69000         138.00|       0.50000         100.00
  1/C NO.6 ELECTRICAL CONDUCTOR           |                             |                             |
0019 811     8044           860.000  LF   |       0.80000         688.00|       0.69000         593.40|       0.25000         215.00
  1/C NO.10 ELECTRICAL CONDUCTOR          |                             |                             |
0020 825     8550             1.000  EA   |   12500.00000       12500.00|   25374.50000       25374.50|   26726.95000       26726.95
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                             |                             |
0021 828     8132             1.000  LSUM |   23007.20000       23007.20|   30008.00000       30008.00|   28000.00000       28000.00
  (PL)DETECTION SYSTEM (VIDEO)            |                             |                             |
0022 830     8000             8.000  EA   |     268.60000        2148.80|     899.00000        7192.00|    1200.00000        9600.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0023 831     8231             8.000  EA   |     583.20000        4665.60|     460.00000        3680.00|     650.00000        5200.00
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                             |                             |
0024 831     8274             4.000  EA   |     903.90000        3615.60|     517.80000        2071.20|     900.00000        3600.00
  1WAY 4SEC. ADJ. SIG. HD. S-16           |                             |                             |
0025 831     8295             8.000  EA   |     370.90000        2967.20|     420.00000        3360.00|     525.00000        4200.00
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                             |                             |
0026 833     3030            12.000  EA   |      82.40000         988.80|      60.00000         720.00|      75.00000         900.00
  BACKPLATE                               |                             |                             |
0027 834(A)  8207          1905.000  LF   |       1.20000        2286.00|       1.00000        1905.00|       0.50000         952.50
  5/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0028 834(A)  8208           275.000  LF   |       1.60000         440.00|       1.15000         316.25|       0.75000         206.25
  7/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0029 834(A)  8213           760.000  LF   |       2.50000        1900.00|       3.18000        2416.80|       1.50000        1140.00
  21/C TRAF.SIG.EL.CABLE                  |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731127224          |(   2  ) 540458233
                                          |ENGINEER'S ESTIMATE          |TRAFFIC SIGNALS, INC.        |DAVIS H. ELLIOT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0030 834(B)  8220            40.000  LF   |       1.10000          44.00|       0.50000          20.00|       0.50000          20.00
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABL |                             |                             |
0031 840(A)  8592             5.000  EA   |     874.20000        4371.00|    1150.00000        5750.00|     900.00000        4500.00
  (PL)E.P.S. OPTICAL EMITTER              |                             |                             |
0032 840(B)  8593             4.000  EA   |     463.20000        1852.80|     480.00000        1920.00|    1500.00000        6000.00
  (PL)E.P.S. OPTICAL DETECTOR             |                             |                             |
0033 840(C)  8594          1035.000  LF   |       1.20000        1242.00|       0.95000         983.25|       1.00000        1035.00
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                             |                             |
0034 850(C)  8118           106.000  SF   |      32.50000        3445.00|      27.00000        2862.00|      25.00000        2650.00
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                             |                             |
0035 855(A)  8825           615.000  LF   |       5.20000        3198.00|       3.30000        2029.50|       9.00000        5535.00
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0036 859(A)  8006          3700.000  LF   |       0.20000         740.00|       0.55000        2035.00|       0.50000        1850.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0037 880(J)  8905             1.000  LSUM |    4000.00000        4000.00|    4000.00000        4000.00|    3500.00000        3500.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0038 890(A)  8724             4.000  EA   |      91.00000         364.00|      25.00000         100.00|      50.00000         200.00
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $       143,497.73|           $       156,548.45|           $       161,960.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   STAKING
                                          |                             |                             |
0039 642     0098             1.000  LSUM |    1500.00000        1500.00|     250.00000         250.00|    1000.00000        1000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         1,500.00|           $           250.00|           $         1,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0040 641     1552             1.000  LSUM |   11817.50000       11817.50|    4800.00000        4800.00|    4500.00000        4500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        11,817.50|           $         4,800.00|           $         4,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       156,815.23|           $       161,598.45|           $       167,460.00
====================================================================================================================================
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730960939           |(   4   ) 731169880          |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |TRAFFIC & LIGHTING SYSTEMS,  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS
                                          |                             |                             |
0001 610(A)  0602           107.000  SY   |      85.00000        9095.00|     165.00000       17655.00|
  4" CONCRETE SIDEWALK                    |                             |                             |
0002 610(I)  4610           700.000  SF   |      30.00000       21000.00|      11.00000        7700.00|
  (PL)TACTILE WARNING DEVICE-NEW          |                             |                             |
0003 619(B)  4792            98.000  SY   |      25.00000        2450.00|      11.00000        1078.00|
  REMOVAL OF SIDEWALK                     |                             |                             |
0004 802(B)  8342            95.000  LF   |       4.00000         380.00|       4.00000         380.00|
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0005 802(B)  8344           320.000  LF   |      18.00000        5760.00|      19.00000        6080.00|
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0006 802(B)  8346            60.000  LF   |       8.00000         480.00|       8.00000         480.00|
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0007 803     8065             3.000  EA   |     200.00000         600.00|     250.00000         750.00|
  PULL BOX(SIZE I)                        |                             |                             |
0008 803     8066             1.000  EA   |     225.00000         225.00|     310.00000         310.00|
  PULL BOX(SIZE II)                       |                             |                             |
0009 804(A)  2915            12.600  CY   |     375.00000        4725.00|     485.00000        6111.00|
  STRUCTURAL CONCRETE                     |                             |                             |
0010 804(B)  2916          1894.300  LB   |       1.00000        1894.30|       1.50000        2841.45|
  REINFORCING STEEL                       |                             |                             |
0011 806(A)  8313             1.000  EA   |    6357.00000        6357.00|    7345.00000        7345.00|
  32'MH POLE 45'TS & 10'LMA(G.STL.)       |                             |                             |
0012 806(A)  8314             1.000  EA   |    6982.00000        6982.00|    8100.00000        8100.00|
  32'MH POLE 50'TS & 10'LMA(G.STL.)       |                             |                             |
0013 806(A)  8732             1.000  EA   |    4760.00000        4760.00|    4930.00000        4930.00|
  POLE & 40' TS MST.ARM(G.STL.)           |                             |                             |
0014 806(A)  8734             1.000  EA   |    6100.00000        6100.00|    6217.00000        6217.00|
  POLE & 45' TS MST.ARM(G.STL.)           |                             |                             |
0015 806(B)  8896             1.000  EA   |     500.00000         500.00|     873.00000         873.00|
  12' MTG.HT.TS PED.POLE(G.STL.)          |                             |                             |
0016 809(A)  8090             2.000  EA   |     300.00000         600.00|     350.00000         700.00|
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0017 810(A)  3118             1.000  EA   |     250.00000         250.00|     670.00000         670.00|
  SERVICE POLE                            |                             |                             |
0018 811     8040           200.000  LF   |       1.00000         200.00|       2.20000         440.00|
  1/C NO.6 ELECTRICAL CONDUCTOR           |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730960939           |(   4   ) 731169880          |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |TRAFFIC & LIGHTING SYSTEMS,  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 811     8044           860.000  LF   |       0.40000         344.00|       0.94000         808.40|
  1/C NO.10 ELECTRICAL CONDUCTOR          |                             |                             |
0020 825     8550             1.000  EA   |   36046.00000       36046.00|   34100.00000       34100.00|
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                             |                             |
0021 828     8132             1.000  LSUM |   31263.00000       31263.00|   33400.00000       33400.00|
  (PL)DETECTION SYSTEM (VIDEO)            |                             |                             |
0022 830     8000             8.000  EA   |    1000.00000        8000.00|    1035.00000        8280.00|
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0023 831     8231             8.000  EA   |     565.00000        4520.00|     605.00000        4840.00|
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                             |                             |
0024 831     8274             4.000  EA   |     800.00000        3200.00|     860.00000        3440.00|
  1WAY 4SEC. ADJ. SIG. HD. S-16           |                             |                             |
0025 831     8295             8.000  EA   |     410.00000        3280.00|     610.00000        4880.00|
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                             |                             |
0026 833     3030            12.000  EA   |      65.00000         780.00|      75.00000         900.00|
  BACKPLATE                               |                             |                             |
0027 834(A)  8207          1905.000  LF   |       1.00000        1905.00|       1.27000        2419.35|
  5/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0028 834(A)  8208           275.000  LF   |       1.20000         330.00|       1.54000         423.50|
  7/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0029 834(A)  8213           760.000  LF   |       2.00000        1520.00|       4.56000        3465.60|
  21/C TRAF.SIG.EL.CABLE                  |                             |                             |
0030 834(B)  8220            40.000  LF   |       1.00000          40.00|       1.75000          70.00|
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABL |                             |                             |
0031 840(A)  8592             5.000  EA   |     975.00000        4875.00|    1100.00000        5500.00|
  (PL)E.P.S. OPTICAL EMITTER              |                             |                             |
0032 840(B)  8593             4.000  EA   |     500.00000        2000.00|     390.00000        1560.00|
  (PL)E.P.S. OPTICAL DETECTOR             |                             |                             |
0033 840(C)  8594          1035.000  LF   |       1.00000        1035.00|       1.50000        1552.50|
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                             |                             |
0034 850(C)  8118           106.000  SF   |      35.00000        3710.00|      34.00000        3604.00|
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                             |                             |
0035 855(A)  8825           615.000  LF   |       5.25000        3228.75|       3.50000        2152.50|
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0036 859(A)  8006          3700.000  LF   |       0.25000         925.00|       0.55000        2035.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0037 880(J)  8905             1.000  LSUM |     500.00000         500.00|    4000.00000        4000.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : 100428                       COUNTIES : CLEVELAND
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730960939           |(   4   ) 731169880          |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |TRAFFIC & LIGHTING SYSTEMS,  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 890(A)  8724             4.000  EA   |      20.00000          80.00|      30.00000         120.00|
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $       179,940.05|           $       190,211.30|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   STAKING
                                          |                             |                             |
0039 642     0098             1.000  LSUM |     250.00000         250.00|     940.00000         940.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $           250.00|           $           940.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0040 641     1552             1.000  LSUM |     500.00000         500.00|    4320.00000        4320.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $           500.00|           $         4,320.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       180,690.05|           $       195,471.30|           $
====================================================================================================================================
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     CALL ORDER   : 260                     CONTRACT ID : 100457                       COUNTIES : COAL
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-017N(233)SR
     SH-3: FROM THE PONTOTOC COUNTY LINE, EXTEND EAST.
     PROJECT LENGTH = 5.68 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,098,735.70 119.0572% 100.0000%
  1  730626847 -- THE CUMMINS CONSTRUCTION CO., INC.                                         $    922,863.85 100.0000%  83.9933%
  2  202347198 -- R. K. HALL CONSTRUCTION, LTD.                                              $  1,132,168.87 122.6799% 103.0429%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730626847           |(   2  ) 202347198
                                          |ENGINEER'S ESTIMATE          |THE CUMMINS CONSTRUCTION CO. |R. K. HALL CONSTRUCTION, LTD.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250         10330.000  GAL  |       3.20000       33056.00|       2.25000       23242.50|       2.55000       26341.50
  TACK COAT                               |                             |                             |
0002 411(S5) 5970         13277.000  TON  |      75.00000      995775.00|      64.75000      859685.75|      80.43000     1067869.11
  (SP)ASPHALT CONCRETE TYPE S5(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267           534.000  SY   |       5.00000        2670.00|       8.70000        4645.80|       7.68000        4101.12
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 855(A)  8815        104966.000  LF   |       0.45000       47234.70|       0.30000       31489.80|       0.29000       30440.14
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0005 880(J)  8905             1.000  LSUM |   20000.00000       20000.00|    3800.00000        3800.00|    3417.00000        3417.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,098,735.70|           $       922,863.85|           $     1,132,168.87
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,098,735.70|           $       922,863.85|           $     1,132,168.87
====================================================================================================================================
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     CALL ORDER   : 280                     CONTRACT ID : 100431                       COUNTIES : COMANCHE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     SIGNING                               URBAN                                           PROJECT(S) : IMG-44-1(116)030TR
     I-44:  FROM THE SH-36 JUNCTION, EXTEND NORTH.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    468,422.79 122.8653% 100.0000%
  1  710669392 -- TIME STRIPING, INC.                                                        $    381,248.95 100.0000%  81.3899%
  2  731213020 -- ACTION SAFETY SUPPLY CO.                                                   $    400,669.77 105.0940%  85.5359%
  3  730960939 -- MIDSTATE TRAFFIC CONTROL, INC.                                             $    452,668.54 118.7331%  96.6367%
  4  203411598 -- ADVANCED WORKZONE SERVICES, LLC                                            $    553,060.65 145.0655% 118.0687%
  5  382932367 -- RMD HOLDINGS, LTD. DBA NATIONWIDE FENCE                                    $    741,221.88 194.4194% 158.2378%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 710669392           |(   2  ) 731213020
                                          |ENGINEER'S ESTIMATE          |TIME STRIPING, INC.          |ACTION SAFETY SUPPLY CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNING
                                          |                             |                             |
0001 850(A)  8110          1643.910  SF   |      14.70000       24165.48|      10.00000       16439.10|      18.50000       30412.34
  SHEET ALUMINUM SIGNS                    |                             |                             |
0002 850(B)  8112          4694.450  SF   |      18.25000       85673.71|      15.00000       70416.75|      10.00000       46944.50
  EXTRUDED ALUMINUM PANEL SIGNS           |                             |                             |
0003 850(B)  8114          1350.000  SF   |      19.00000       25650.00|      15.00000       20250.00|      14.05000       18967.50
  EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD  |                             |                             |
  SIGNS)                                  |                             |                             |
0004 851(A)  3206           472.250  LF   |      22.70000       10720.08|      24.00000       11334.00|      13.50000        6375.38
  4"@13 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0005 851(A)  3207           500.850  LF   |      24.00000       12020.40|      26.00000       13022.10|      15.00000        7512.75
  6"@15 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0006 851(A)  3208           152.900  LF   |      26.00000        3975.40|      30.00000        4587.00|      26.00000        3975.40
  6"@20 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0007 851(A)  3209            55.800  LF   |      33.40000        1863.72|      35.00000        1953.00|      36.00000        2008.80
  6"@25 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0008 851(A)  3210           315.300  LF   |      40.00000       12612.00|      40.00000       12612.00|      37.00000       11666.10
  8"@31 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0009 851(B)  3217           202.000  LF   |      15.00000        3030.00|      14.00000        2828.00|       6.00000        1212.00
  2 1/2"@5.79 GALV.STEEL PIPE POST        |                             |                             |
0010 851(B)  3218           680.000  LF   |      20.00000       13600.00|      17.00000       11560.00|       7.75000        5270.00
  3"@7.58 GALV.STEEL PIPE POST            |                             |                             |
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     CALL ORDER   : 280                     CONTRACT ID : 100431                       COUNTIES : COMANCHE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 710669392          |(   2  ) 731213020
                                          |ENGINEER'S ESTIMATE          |TIME STRIPING, INC.          |ACTION SAFETY SUPPLY CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 851(B)  3219           520.000  LF   |      19.75000       10270.00|      19.00000        9880.00|       8.50000        4420.00
  3 1/2"@9.11 GALV.STEEL PIPE POST        |                             |                             |
0012 851(B)  3220           252.000  LF   |      41.00000       10332.00|      21.00000        5292.00|       9.00000        2268.00
  4"@10.79 GALV.STEEL PIPE POST           |                             |                             |
0013 851(C)  8324          2630.000  LF   |       7.00000       18410.00|       2.50000        6575.00|       3.20000        8416.00
  2" SQUARE TUBE POST                     |                             |                             |
0014 852(K)  8772             4.000  EA   |    7900.00000       31600.00|    7750.00000       31000.00|    8167.00000       32668.00
  (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.   |                             |                             |
0015 852A/B  8970             3.000  EA   |   45000.00000      135000.00|   31000.00000       93000.00|   35000.00000      105000.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.90'    |                             |                             |
0016 852A/B  8997             1.000  EA   |   50000.00000       50000.00|   54000.00000       54000.00|   60000.00000       60000.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.135'   |                             |                             |
0017 880(J)  8905             1.000  LSUM |    2500.00000        2500.00|    5000.00000        5000.00|   31672.00000       31672.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       451,422.79|           $       369,748.95|           $       378,788.77
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   MOBILIZATION
                                          |                             |                             |
0018 641     1552             1.000  LSUM |   17000.00000       17000.00|   11500.00000       11500.00|   21881.00000       21881.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        17,000.00|           $        11,500.00|           $        21,881.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       468,422.79|           $       381,248.95|           $       400,669.77
====================================================================================================================================
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     CALL ORDER   : 280                     CONTRACT ID : 100431                       COUNTIES : COMANCHE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730960939           |(   4   ) 203411598          |(   5  ) 382932367
                                          |MIDSTATE TRAFFIC CONTROL, IN |ADVANCED WORKZONE SERVICES,  |RMD HOLDINGS, LTD. DBA NATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNING
                                          |                             |                             |
0001 850(A)  8110          1643.910  SF   |      18.75000       30823.31|      15.00000       24658.65|      16.11000       26483.39
  SHEET ALUMINUM SIGNS                    |                             |                             |
0002 850(B)  8112          4694.450  SF   |      19.50000       91541.78|      22.00000      103277.90|      17.75000       83326.49
  EXTRUDED ALUMINUM PANEL SIGNS           |                             |                             |
0003 850(B)  8114          1350.000  SF   |      24.50000       33075.00|      22.00000       29700.00|      19.77000       26689.50
  EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD  |                             |                             |
  SIGNS)                                  |                             |                             |
0004 851(A)  3206           472.250  LF   |      23.00000       10861.75|      24.00000       11334.00|      52.76000       24915.91
  4"@13 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0005 851(A)  3207           500.850  LF   |      24.00000       12020.40|      26.00000       13022.10|      55.65000       27872.30
  6"@15 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0006 851(A)  3208           152.900  LF   |      29.00000        4434.10|      30.00000        4587.00|      58.75000        8982.88
  6"@20 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0007 851(A)  3209            55.800  LF   |      34.00000        1897.20|      35.00000        1953.00|      63.07000        3519.31
  6"@25 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0008 851(A)  3210           315.300  LF   |      40.00000       12612.00|      40.00000       12612.00|      66.17000       20863.40
  8"@31 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
0009 851(B)  3217           202.000  LF   |      12.50000        2525.00|      15.00000        3030.00|      40.91000        8263.82
  2 1/2"@5.79 GALV.STEEL PIPE POST        |                             |                             |
0010 851(B)  3218           680.000  LF   |      14.00000        9520.00|      18.00000       12240.00|      40.02000       27213.60
  3"@7.58 GALV.STEEL PIPE POST            |                             |                             |
0011 851(B)  3219           520.000  LF   |      16.00000        8320.00|      22.00000       11440.00|      42.68000       22193.60
  3 1/2"@9.11 GALV.STEEL PIPE POST        |                             |                             |
0012 851(B)  3220           252.000  LF   |      19.00000        4788.00|      28.00000        7056.00|      46.44000       11702.88
  4"@10.79 GALV.STEEL PIPE POST           |                             |                             |
0013 851(C)  8324          2630.000  LF   |       9.00000       23670.00|       5.00000       13150.00|      10.46000       27509.80
  2" SQUARE TUBE POST                     |                             |                             |
0014 852(K)  8772             4.000  EA   |    6000.00000       24000.00|    7500.00000       30000.00|   12288.75000       49155.00
  (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.   |                             |                             |
0015 852A/B  8970             3.000  EA   |   34960.00000      104880.00|   45000.00000      135000.00|   70660.00000      211980.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.90'    |                             |                             |
0016 852A/B  8997             1.000  EA   |   51200.00000       51200.00|   65000.00000       65000.00|   94550.00000       94550.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.135'   |                             |                             |
0017 880(J)  8905             1.000  LSUM |   15000.00000       15000.00|   30000.00000       30000.00|   31000.00000       31000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       441,168.54|           $       508,060.65|           $       706,221.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 280                     CONTRACT ID : 100431                       COUNTIES : COMANCHE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730960939           |(   4   ) 203411598          |(   5  ) 382932367
                                          |MIDSTATE TRAFFIC CONTROL, IN |ADVANCED WORKZONE SERVICES,  |RMD HOLDINGS, LTD. DBA NATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   MOBILIZATION
                                          |                             |                             |
0018 641     1552             1.000  LSUM |   11500.00000       11500.00|   45000.00000       45000.00|   35000.00000       35000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        11,500.00|           $        45,000.00|           $        35,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       452,668.54|           $       553,060.65|           $       741,221.88
====================================================================================================================================
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-119C(105)
     SH-16: OVER TURKEY CREEK, 11.2 MILES EAST OF THE SH-48 JCT.
     PROJECT LENGTH = 0.274 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,454,960.88 112.4081% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,294,356.43 100.0000%  88.9616%
  2  480531159 -- BEACHNER CONSTRUCTION CO., INC.                                            $  1,336,467.93 103.2535%  91.8559%
  3  731576732 -- PARADIGM CONSTRUCTION & ENGINEERING, INC                                   $  1,351,912.40 104.4467%  92.9174%
  4  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $  1,393,353.14 107.6483%  95.7657%
  5  731316732 -- BECCO CONTRACTORS, INC.                                                    $  1,422,412.05 109.8934%  97.7629%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   20000.00000       20000.00|   13650.00000       13650.00|   13000.00000       13000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         16059.000  CY   |       4.00000       64236.00|       3.05000       48979.95|       2.90000       46571.10
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         37574.000  CY   |       5.00000      187870.00|       3.94000      148041.56|       3.75000      140902.50
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    7000.00000        7000.00|    5775.00000        5775.00|    5500.00000        5500.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          4233.000  LF   |       3.00000       12699.00|       1.58000        6688.14|       1.70000        7196.10
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            70.000  LF   |       9.50000         665.00|      10.50000         735.00|       9.00000         630.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 230(A)  2806         31953.000  SY   |       2.00000       63906.00|       1.67000       53361.51|       1.40000       44734.20
  SOLID SLAB SODDING                      |                             |                             |
0008 232(A)  2813             6.600  AC   |     445.00000        2937.00|     519.75000        3430.35|     800.00000        5280.00
  SEEDING METHOD A                        |                             |                             |
0009 233(A)  2817             6.600  AC   |     500.00000        3300.00|     519.75000        3430.35|     500.00000        3300.00
  VEGETATIVE MULCHING                     |                             |                             |
0010 241     2832             6.600  AC   |     100.00000         660.00|     103.95000         686.07|     100.00000         660.00
  MOWING                                  |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 303     0192          1830.000  CY   |      40.00000       73200.00|      56.43000      103266.90|      51.50000       94245.00
  AGGREGATE BASE                          |                             |                             |
0012 325     5271          7647.000  SY   |       2.00000       15294.00|       1.05000        8029.35|       0.90000        6882.30
  SEPARATOR FABRIC                        |                             |                             |
0013 327(K)  4300          7572.000  SY   |       8.00000       60576.00|       5.25000       39753.00|       5.12000       38768.64
  (SP)STABILIZED SUBGRADE                 |                             |                             |
0014 403(E)  0225          1099.000  TON  |      20.00000       21980.00|      22.97000       25244.03|      24.50000       26925.50
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0015 411(S3) 5945          3144.000  TON  |      63.00000      198072.00|      69.25000      217722.00|      65.95000      207346.80
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0016 411(S4) 5960          1569.000  TON  |      67.00000      105123.00|      76.49000      120012.81|      72.85000      114301.65
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0017 613(D)  5739           106.000  LF   |     120.00000       12720.00|     105.15000       11145.90|     118.39000       12549.34
  84" CORR. GALV. STEEL PIPE              |                             |                             |
0018 613(P)  6204            96.000  LF   |      40.00000        3840.00|      36.75000        3528.00|      30.00000        2880.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0019 613(Q)  1096            32.000  LF   |      40.00000        1280.00|      36.75000        1176.00|      30.00000         960.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0020 619(A)  0920             1.000  LSUM |    5000.00000        5000.00|    1050.00000        1050.00|    1000.00000        1000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0021 619(B)  4728         10150.000  SY   |       2.50000       25375.00|       1.58000       16037.00|       1.50000       15225.00
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0022 623(A)  0932          1038.000  LF   |      17.50000       18165.00|      14.65000       15206.70|      13.00000       13494.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0023 623(E)  7114             4.000  EA   |    1400.00000        5600.00|    1254.75000        5019.00|    1400.00000        5600.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0024 623(H)  8571             4.000  EA   |    2300.00000        9200.00|    2304.75000        9219.00|    2000.00000        8000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0025 624(C)  4459          2615.000  LF   |       4.00000       10460.00|       3.40000        8891.00|       3.24000        8472.60
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0026 653(C)  5946             2.000  EA   |     650.00000        1300.00|    1050.00000        2100.00|    1000.00000        2000.00
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $       930,458.00|           $       872,178.62|           $       826,424.73
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0027 501(B)  1307            90.000  CY   |      15.00000        1350.00|       4.20000         378.00|      40.00000        3600.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0028 501(F)  6352           180.000  CY   |      30.00000        5400.00|      39.15000        7047.00|      70.00000       12600.00
  GRANULAR BACKFILL                       |                             |                             |
0029 503(A)  1313           399.000  LF   |     175.00000       69825.00|     197.76000       78906.24|     265.00000      105735.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0030 504(A)  1304           224.800  SY   |     150.00000       33720.00|     194.51000       43725.85|     200.00000       44960.00
  APPROACH SLAB                           |                             |                             |
0031 504(E)  6245           297.000  LF   |      75.00000       22275.00|      73.82000       21924.54|      55.00000       16335.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0032 506(A)  1322           150.000  LB   |       3.00000         450.00|       1.90000         285.00|       7.00000        1050.00
  STRUCTURAL STEEL                        |                             |                             |
0033 509(A)  1326           158.600  CY   |     425.00000       67405.00|     369.59000       58616.97|     425.00000       67405.00
  CLASS AA CONCRETE                       |                             |                             |
0034 509(B)  1328            59.600  CY   |     425.00000       25330.00|     365.03000       21755.79|     425.00000       25330.00
  CLASS A CONCRETE                        |                             |                             |
0035 509(D)  1331            40.000  CY   |     350.00000       14000.00|     294.31000       11772.40|     500.00000       20000.00
  CLASS C CONCRETE                        |                             |                             |
0036 511(B)  6010         37340.000  LB   |       0.90000       33606.00|       0.82000       30618.80|       0.90000       33606.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0037 514(A)  6010          1360.000  LF   |      35.00000       47600.00|      21.80000       29648.00|      25.50000       34680.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0038 514(B)  6292          1360.000  LF   |      20.00000       27200.00|       5.25000        7140.00|      15.00000       20400.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0039 515(A)  6013           461.000  SY   |       4.00000        1844.00|       3.78000        1742.58|       3.60000        1659.60
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0040 523(A)  6550            85.000  LF   |       1.00000          85.00|       5.04000         428.40|       4.80000         408.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0041 523(B)  6560             1.000  GAL  |       1.00000           1.00|     210.00000         210.00|     200.00000         200.00
  (SP) SEALER RESIN                       |                             |                             |
0042 535     6164             8.000  EA   |     500.00000        4000.00|     258.51000        2068.08|     480.45000        3843.60
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0043 601(A-1)1353          1250.000  TON  |      30.00000       37500.00|      36.08000       45100.00|      33.00000       41250.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0044 601(A-2)1355           260.000  TON  |      20.00000        5200.00|      28.77000        7480.20|      32.50000        8450.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0045 613(P)  6204            84.000  LF   |      20.00000        1680.00|      26.25000        2205.00|      30.00000        2520.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0046 613(Q)  6207            48.000  LF   |      20.00000         960.00|      26.25000        1260.00|      30.00000        1440.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0047 619(D)  1397             1.000  LSUM |   10000.00000       10000.00|    5250.00000        5250.00|    5000.00000        5000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       409,431.00|           $       377,562.85|           $       450,472.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC CONTROL
                                          |                             |                             |
0048 850(A)  8110            27.500  SF   |      15.44000         424.60|      10.50000         288.75|      10.00000         275.00
  SHEET ALUMINUM SIGNS                    |                             |                             |
0049 851(C)  8327            54.000  LF   |       7.84000         423.36|       4.20000         226.80|       4.00000         216.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0050 855(A)  8815          9200.000  LF   |       0.33000        3036.00|       0.63000        5796.00|       0.60000        5520.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0051 856(A)  8839          9200.000  LF   |       0.15000        1380.00|       0.47000        4324.00|       0.45000        4140.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0052 856(G)  8887           750.000  EA   |       0.42000         315.00|       1.05000         787.50|       1.00000         750.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0053 859(A)  8006           400.000  LF   |       0.15000          60.00|       1.05000         420.00|       1.00000         400.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0054 880(J)  8905             1.000  LSUM |    9398.72000        9398.72|    1050.00000        1050.00|    1000.00000        1000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0055 882(B)  8306           240.000  SD   |      13.58000        3259.20|       3.15000         756.00|       3.00000         720.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        18,296.88|           $        13,649.05|           $        13,021.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0056 642     0098             1.000  LSUM |   26925.00000       26925.00|    6405.00000        6405.00|    8550.00000        8550.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        26,925.00|           $         6,405.00|           $         8,550.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0057 220     2800             1.000  LSUM |    5000.00000        5000.00|    4200.00000        4200.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0058 641     1399             1.000  LSUM |   64850.00000       64850.00|   20360.91000       20360.91|   33000.00000       33000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        69,850.00|           $        24,560.91|           $        38,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,454,960.88|           $     1,294,356.43|           $     1,336,467.93
====================================================================================================================================
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731576732           |(   4   ) 202558015          |(   5  ) 731316732
                                          |PARADIGM CONSTRUCTION & ENGI |C-GAWF CONSTRUCTION, INC.    |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   18000.00000       18000.00|   11000.00000       11000.00|   25000.00000       25000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         16059.000  CY   |       3.25000       52191.75|       4.02000       64557.18|       3.50000       56206.50
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         37574.000  CY   |       3.95000      148417.30|       4.57000      171713.18|       5.00000      187870.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    7000.00000        7000.00|    8250.00000        8250.00|    8000.00000        8000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          4233.000  LF   |       1.60000        6772.80|       1.10000        4656.30|       1.50000        6349.50
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            70.000  LF   |       9.00000         630.00|       6.60000         462.00|       8.00000         560.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 230(A)  2806         31953.000  SY   |       1.30000       41538.90|       1.75000       55917.75|       1.35000       43136.55
  SOLID SLAB SODDING                      |                             |                             |
0008 232(A)  2813             6.600  AC   |     350.00000        2310.00|     500.00000        3300.00|     300.00000        1980.00
  SEEDING METHOD A                        |                             |                             |
0009 233(A)  2817             6.600  AC   |     350.00000        2310.00|     500.00000        3300.00|     300.00000        1980.00
  VEGETATIVE MULCHING                     |                             |                             |
0010 241     2832             6.600  AC   |      80.00000         528.00|     100.00000         660.00|      80.00000         528.00
  MOWING                                  |                             |                             |
0011 303     0192          1830.000  CY   |      43.00000       78690.00|      45.52000       83301.60|      50.00000       91500.00
  AGGREGATE BASE                          |                             |                             |
0012 325     5271          7647.000  SY   |       1.25000        9558.75|       1.10000        8411.70|       1.00000        7647.00
  SEPARATOR FABRIC                        |                             |                             |
0013 327(K)  4300          7572.000  SY   |       7.45000       56411.40|       5.23000       39601.56|       5.00000       37860.00
  (SP)STABILIZED SUBGRADE                 |                             |                             |
0014 403(E)  0225          1099.000  TON  |      24.00000       26376.00|      21.73000       23881.27|      24.00000       26376.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0015 411(S3) 5945          3144.000  TON  |      68.00000      213792.00|      71.50000      224796.00|      65.00000      204360.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0016 411(S4) 5960          1569.000  TON  |      75.00000      117675.00|      73.50000      115321.50|      75.00000      117675.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0017 613(D)  5739           106.000  LF   |     110.00000       11660.00|      82.50000        8745.00|     120.00000       12720.00
  84" CORR. GALV. STEEL PIPE              |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731576732           |(   4   ) 202558015          |(   5  ) 731316732
                                          |PARADIGM CONSTRUCTION & ENGI |C-GAWF CONSTRUCTION, INC.    |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 613(P)  6204            96.000  LF   |      20.00000        1920.00|      22.00000        2112.00|      25.00000        2400.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0019 613(Q)  1096            32.000  LF   |      20.00000         640.00|      22.00000         704.00|      20.00000         640.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0020 619(A)  0920             1.000  LSUM |    3500.00000        3500.00|    5000.00000        5000.00|   20000.00000       20000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0021 619(B)  4728         10150.000  SY   |       1.65000       16747.50|       1.65000       16747.50|       1.50000       15225.00
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0022 623(A)  0932          1038.000  LF   |      18.00000       18684.00|      14.30000       14843.40|      14.00000       14532.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0023 623(E)  7114             4.000  EA   |    1500.00000        6000.00|    1540.00000        6160.00|    1500.00000        6000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0024 623(H)  8571             4.000  EA   |    2000.00000        8000.00|    2200.00000        8800.00|    2500.00000       10000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0025 624(C)  4459          2615.000  LF   |       4.00000       10460.00|       6.50000       16997.50|       4.00000       10460.00
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0026 653(C)  5946             2.000  EA   |     550.00000        1100.00|     750.00000        1500.00|     500.00000        1000.00
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $       860,913.40|           $       900,739.44|           $       910,005.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0027 501(B)  1307            90.000  CY   |      10.00000         900.00|      15.00000        1350.00|      25.00000        2250.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0028 501(F)  6352           180.000  CY   |      60.00000       10800.00|      50.00000        9000.00|      50.00000        9000.00
  GRANULAR BACKFILL                       |                             |                             |
0029 503(A)  1313           399.000  LF   |     200.00000       79800.00|     188.00000       75012.00|     200.00000       79800.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0030 504(A)  1304           224.800  SY   |     140.00000       31472.00|     175.00000       39340.00|     150.00000       33720.00
  APPROACH SLAB                           |                             |                             |
0031 504(E)  6245           297.000  LF   |      65.00000       19305.00|      55.00000       16335.00|      60.00000       17820.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0032 506(A)  1322           150.000  LB   |       2.00000         300.00|       5.00000         750.00|       2.00000         300.00
  STRUCTURAL STEEL                        |                             |                             |
0033 509(A)  1326           158.600  CY   |     550.00000       87230.00|     450.00000       71370.00|     500.00000       79300.00
  CLASS AA CONCRETE                       |                             |                             |
0034 509(B)  1328            59.600  CY   |     550.00000       32780.00|     450.00000       26820.00|     500.00000       29800.00
  CLASS A CONCRETE                        |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731576732           |(   4   ) 202558015          |(   5  ) 731316732
                                          |PARADIGM CONSTRUCTION & ENGI |C-GAWF CONSTRUCTION, INC.    |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 509(D)  1331            40.000  CY   |     325.00000       13000.00|     225.00000        9000.00|     250.00000       10000.00
  CLASS C CONCRETE                        |                             |                             |
0036 511(B)  6010         37340.000  LB   |       0.90000       33606.00|       1.05000       39207.00|       0.85000       31739.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0037 514(A)  6010          1360.000  LF   |      28.00000       38080.00|      24.00000       32640.00|      22.00000       29920.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0038 514(B)  6292          1360.000  LF   |       9.00000       12240.00|       8.00000       10880.00|      15.00000       20400.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0039 515(A)  6013           461.000  SY   |       3.50000        1613.50|       5.50000        2535.50|       4.00000        1844.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0040 523(A)  6550            85.000  LF   |       5.00000         425.00|      10.00000         850.00|       5.00000         425.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0041 523(B)  6560             1.000  GAL  |     100.00000         100.00|     550.00000         550.00|     220.00000         220.00
  (SP) SEALER RESIN                       |                             |                             |
0042 535     6164             8.000  EA   |     700.00000        5600.00|     300.00000        2400.00|     250.00000        2000.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0043 601(A-1)1353          1250.000  TON  |      32.00000       40000.00|      38.00000       47500.00|      30.00000       37500.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0044 601(A-2)1355           260.000  TON  |      24.00000        6240.00|      34.00000        8840.00|      25.00000        6500.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0045 613(P)  6204            84.000  LF   |      20.00000        1680.00|      15.00000        1260.00|      35.00000        2940.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0046 613(Q)  6207            48.000  LF   |      20.00000         960.00|     115.00000        5520.00|      20.00000         960.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0047 619(D)  1397             1.000  LSUM |    9250.00000        9250.00|    5000.00000        5000.00|   20000.00000       20000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       425,381.50|           $       406,159.50|           $       416,438.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC CONTROL
                                          |                             |                             |
0048 850(A)  8110            27.500  SF   |      11.00000         302.50|      15.40000         423.50|      15.00000         412.50
  SHEET ALUMINUM SIGNS                    |                             |                             |
0049 851(C)  8327            54.000  LF   |       5.00000         270.00|       8.80000         475.20|       9.00000         486.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0050 855(A)  8815          9200.000  LF   |       0.70000        6440.00|       0.50000        4600.00|       0.50000        4600.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : 100432                       COUNTIES : CREEK
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08400

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731576732           |(   4   ) 202558015          |(   5  ) 731316732
                                          |PARADIGM CONSTRUCTION & ENGI |C-GAWF CONSTRUCTION, INC.    |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0051 856(A)  8839          9200.000  LF   |       0.55000        5060.00|       0.24000        2208.00|       0.25000        2300.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0052 856(G)  8887           750.000  EA   |       1.10000         825.00|       0.61000         457.50|       0.60000         450.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0053 859(A)  8006           400.000  LF   |       1.10000         440.00|       1.05000         420.00|       1.00000         400.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0054 880(J)  8905             1.000  LSUM |    2000.00000        2000.00|   11550.00000       11550.00|   13000.00000       13000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0055 882(B)  8306           240.000  SD   |       3.25000         780.00|       5.50000        1320.00|       5.50000        1320.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        16,117.50|           $        21,454.20|           $        22,968.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0056 642     0098             1.000  LSUM |    7500.00000        7500.00|   12500.00000       12500.00|   15000.00000       15000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         7,500.00|           $        12,500.00|           $        15,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0057 220     2800             1.000  LSUM |    2000.00000        2000.00|    2500.00000        2500.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0058 641     1399             1.000  LSUM |   40000.00000       40000.00|   50000.00000       50000.00|   53000.00000       53000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        42,000.00|           $        52,500.00|           $        58,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,351,912.40|           $     1,393,353.14|           $     1,422,412.05
====================================================================================================================================
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     CALL ORDER   : 320                     CONTRACT ID : 100433                       COUNTIES : CIMARRON        ELLIS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100                                   TEXAS           OTHERS
     CONTRACT DESCRIPTION :               CONTRACT TIME :   20  CALENDAR DAYS
     BRIDGE WATER PROOF SEAL               RURAL                                           PROJECT(S) : SSP-123C(078)SS
     US-64/US-283/SH-45/SH-95/SH-171:   AT VARIOUS LOCATIONS IN
     DIVISION VI.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    105,737.50 146.8662% 100.0000%
  1  731307297 -- GARY A. CRAIN, INC.                                                        $     71,995.80 100.0000%  68.0892%
  2  412017814 -- INTERSTATE IMPROVEMENT, INC.                                               $     95,098.65 132.0892%  89.9384%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731307297           |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 515(B)  6014          2102.000  SY   |       5.50000       11561.00|       5.00000       10510.00|       4.25000        8933.50
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0002 523(A)  6550          1299.500  LF   |       5.00000        6497.50|       2.00000        2599.00|       3.50000        4548.25
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0003 523(B)  6560            13.000  GAL  |     200.00000        2600.00|      50.00000         650.00|      55.00000         715.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        20,658.50|           $        13,759.00|           $        14,196.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0004 515(B)  6014          3902.000  SY   |       5.50000       21461.00|       5.00000       19510.00|       4.25000       16583.50
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0005 523(A)  6550          2412.700  LF   |       5.00000       12063.50|       2.00000        4825.40|       3.50000        8444.45
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0006 523(B)  6560            24.200  GAL  |     200.00000        4840.00|      50.00000        1210.00|      55.00000        1331.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        38,364.50|           $        25,545.40|           $        26,358.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'C'
                                          |                             |                             |
0007 515(B)  6014           995.000  SY   |       5.50000        5472.50|       5.00000        4975.00|       4.25000        4228.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
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     CALL ORDER   : 320                     CONTRACT ID : 100433                       COUNTIES : CIMARRON        ELLIS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100                                   TEXAS           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 523(A)  6550           583.800  LF   |       5.00000        2919.00|       2.00000        1167.60|       3.50000        2043.30
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0009 523(B)  6560             5.900  GAL  |     200.00000        1180.00|      50.00000         295.00|      55.00000         324.50
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         9,571.50|           $         6,437.60|           $         6,596.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'D'
                                          |                             |                             |
0010 515(B)  6014          1035.000  SY   |       5.50000        5692.50|       5.00000        5175.00|       4.25000        4398.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0011 523(A)  6550           639.800  LF   |       5.00000        3199.00|       2.00000        1279.60|       3.50000        2239.30
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0012 523(B)  6560             6.400  GAL  |     200.00000        1280.00|      50.00000         320.00|      55.00000         352.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        10,171.50|           $         6,774.60|           $         6,990.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'E'
                                          |                             |                             |
0013 515(B)  6014          1312.000  SY   |       5.50000        7216.00|       5.00000        6560.00|       4.25000        5576.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0014 523(A)  6550           807.100  LF   |       5.00000        4035.50|       2.00000        1614.20|       3.50000        2824.85
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0015 523(B)  6560             8.100  GAL  |     200.00000        1620.00|      50.00000         405.00|      55.00000         445.50
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        12,871.50|           $         8,579.20|           $         8,846.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE 'F'
                                          |                             |                             |
0016 523(A)  6550           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       3.50000         700.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0017 523(B)  6560             2.000  GAL  |     200.00000         400.00|      50.00000         100.00|      55.00000         110.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         1,400.00|           $         1,100.00|           $           810.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   TRAFFIC
                                          |                             |                             |
0018 876(C)  8482            20.000  SD   |      22.50000         450.00|     100.00000        2000.00|      25.00000         500.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
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     CALL ORDER   : 320                     CONTRACT ID : 100433                       COUNTIES : CIMARRON        ELLIS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100                                   TEXAS           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 880(J)  8905             1.000  LSUM |    3450.00000        3450.00|     500.00000         500.00|   15000.00000       15000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0020 882(B)  8306            40.000  SD   |      20.00000         800.00|      20.00000         800.00|      20.00000         800.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         4,700.00|           $         3,300.00|           $        16,300.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   CONSTRUCTION
                                          |                             |                             |
0021 641     1399             1.000  LSUM |    8000.00000        8000.00|    6500.00000        6500.00|   15000.00000       15000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $         8,000.00|           $         6,500.00|           $        15,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       105,737.50|           $        71,995.80|           $        95,098.65
====================================================================================================================================
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     CALL ORDER   : 340                     CONTRACT ID : 100458                       COUNTIES : GARVIN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-125B(184)SR
     SH-19: FROM DOC HUEY AVE IN THE TOWN OF MAYSVILLE, EXTEND
     EAST.
     PROJECT LENGTH = 6.5 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,031,183.70 105.4984% 100.0000%
  1  731204879 -- SILVER STAR CONSTRUCTION CO., INC.                                         $    977,440.00 100.0000%  94.7882%
  2  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $    996,898.60 101.9908%  96.6752%
  3  731452852 -- OVERLAND CORPORATION                                                       $  1,056,038.63 108.0413% 102.4103%
  4  730731258 -- HASKELL LEMON CONST. CO.                                                   $  1,077,291.35 110.2156% 104.4713%
  5  731250477 -- MARKWELL PAVING COMPANY, INC.                                              $  1,090,967.10 111.6147% 105.7976%
  6  202347198 -- R. K. HALL CONSTRUCTION, LTD.                                              $  1,098,430.51 112.3783% 106.5213%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731204879           |(   2  ) 470351868
                                          |ENGINEER'S ESTIMATE          |SILVER STAR CONSTRUCTION CO. |DOBSON BROTHERS. CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 403(E)  0225          2147.000  TON  |      26.00000       55822.00|      20.00000       42940.00|      18.14000       38946.58
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0002 407     0250         11329.000  GAL  |       3.20000       36252.80|       3.55000       40217.95|       3.27000       37045.83
  TACK COAT                               |                             |                             |
0003 411(S5) 5970         11398.000  TON  |      75.00000      854850.00|      73.35000      836043.30|      76.50000      871947.00
  (SP)ASPHALT CONCRETE TYPE S5(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0004 417     4267          4993.000  SY   |       3.00000       14979.00|       1.30000        6490.90|       2.03000       10135.79
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0005 855(A)  8815        120622.000  LF   |       0.45000       54279.90|       0.30000       36186.60|       0.30000       36186.60
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0006 880(J)  8905             1.000  LSUM |   15000.00000       15000.00|   15561.25000       15561.25|    2636.80000        2636.80
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,031,183.70|           $       977,440.00|           $       996,898.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,031,183.70|           $       977,440.00|           $       996,898.60
====================================================================================================================================
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     CALL ORDER   : 340                     CONTRACT ID : 100458                       COUNTIES : GARVIN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731452852           |(   4   ) 730731258          |(   5  ) 731250477
                                          |OVERLAND CORPORATION         |HASKELL LEMON CONST. CO.     |MARKWELL PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 403(E)  0225          2147.000  TON  |      18.00000       38646.00|      25.00000       53675.00|      25.00000       53675.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0002 407     0250         11329.000  GAL  |       2.25000       25490.25|       2.00000       22658.00|       3.00000       33987.00
  TACK COAT                               |                             |                             |
0003 411(S5) 5970         11398.000  TON  |      82.00000      934636.00|      83.00000      946034.00|      82.00000      934636.00
  (SP)ASPHALT CONCRETE TYPE S5(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0004 417     4267          4993.000  SY   |       2.00000        9986.00|       1.75000        8737.75|       2.50000       12482.50
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0005 855(A)  8815        120622.000  LF   |       0.29000       34980.38|       0.30000       36186.60|       0.30000       36186.60
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0006 880(J)  8905             1.000  LSUM |   12300.00000       12300.00|   10000.00000       10000.00|   20000.00000       20000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,056,038.63|           $     1,077,291.35|           $     1,090,967.10
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,056,038.63|           $     1,077,291.35|           $     1,090,967.10
====================================================================================================================================
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     CALL ORDER   : 340                     CONTRACT ID : 100458                       COUNTIES : GARVIN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 202347198           |(       )                    |(      )
                                          |R. K. HALL CONSTRUCTION, LTD |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 403(E)  0225          2147.000  TON  |      25.00000       53675.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0002 407     0250         11329.000  GAL  |       2.75000       31154.75|                             |
  TACK COAT                               |                             |                             |
0003 411(S5) 5970         11398.000  TON  |      84.57000      963928.86|                             |
  (SP)ASPHALT CONCRETE TYPE S5(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0004 417     4267          4993.000  SY   |       2.10000       10485.30|                             |
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0005 855(A)  8815        120622.000  LF   |       0.30000       36186.60|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0006 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,098,430.51|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,098,430.51|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 350                     CONTRACT ID : 100473                       COUNTIES : GARVIN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : MC-125N(195)
     I-35: FROM THE SH-19 JUNCTION, EXTEND NORTH.
     PROJECT LENGTH = 3.21 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    819,906.45 118.2358% 100.0000%
  1  731204879 -- SILVER STAR CONSTRUCTION CO., INC.                                         $    693,450.00 100.0000%  84.5767%
  2  202347198 -- R. K. HALL CONSTRUCTION, LTD.                                              $    839,746.20 121.0969% 102.4198%
  3  730731258 -- HASKELL LEMON CONST. CO.                                                   $    845,728.39 121.9595% 103.1494%
  4  731250477 -- MARKWELL PAVING COMPANY, INC.                                              $    868,360.92 125.2233% 105.9098%
  5  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $    940,709.22 135.6564% 114.7337%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731204879           |(   2  ) 202347198
                                          |ENGINEER'S ESTIMATE          |SILVER STAR CONSTRUCTION CO. |R. K. HALL CONSTRUCTION, LTD.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250          9045.000  GAL  |       2.84000       25687.80|       3.20000       28944.00|       2.75000       24873.75
  TACK COAT                               |                             |                             |
0002 411(S4) 5950          7788.000  TON  |      70.00000      545160.00|      70.60000      549832.80|      84.50000      658086.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267         90450.000  SY   |       2.00000      180900.00|       0.84000       75978.00|       1.35000      122107.50
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 855(A)  8815         84797.000  LF   |       0.45000       38158.65|       0.37000       31374.89|       0.35000       29678.95
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0005 880(J)  8905             1.000  LSUM |   30000.00000       30000.00|    7320.31000        7320.31|    5000.00000        5000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       819,906.45|           $       693,450.00|           $       839,746.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       819,906.45|           $       693,450.00|           $       839,746.20
====================================================================================================================================
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     CALL ORDER   : 350                     CONTRACT ID : 100473                       COUNTIES : GARVIN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(   4   ) 731250477          |(   5  ) 470351868
                                          |HASKELL LEMON CONST. CO.     |MARKWELL PAVING COMPANY, INC |DOBSON BROTHERS. CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250          9045.000  GAL  |       2.50000       22612.50|       2.50000       22612.50|       4.50000       40702.50
  TACK COAT                               |                             |                             |
0002 411(S4) 5950          7788.000  TON  |      88.25000      687291.00|      80.50000      626934.00|      93.26000      726308.88
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267         90450.000  SY   |       1.00000       90450.00|       1.75000      158287.50|       1.00000       90450.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 855(A)  8815         84797.000  LF   |       0.37000       31374.89|       0.36000       30526.92|       0.36000       30526.92
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0005 880(J)  8905             1.000  LSUM |   14000.00000       14000.00|   30000.00000       30000.00|   52720.92000       52720.92
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       845,728.39|           $       868,360.92|           $       940,709.22
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       845,728.39|           $       868,360.92|           $       940,709.22
====================================================================================================================================
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     CALL ORDER   : 360                     CONTRACT ID : 100435                       COUNTIES : HARPER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     GRADE, DRAIN, AND SURFACE             RURAL                                           PROJECT(S) : CIRB-130C(124)RB
     COUNTY RD(NS-176): FROM 4.0 MILES NORTH OF THE US-64/US-283
     JUNCTION, EXTEND NORTH.
     PROJECT LENGTH = 6.051 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  2,894,579.90 100.2813% 100.0000%
  1  480664815 -- J & R SAND COMPANY, INC.                                                   $  2,886,458.85 100.0000%  99.7194%
  2  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $  2,975,831.55 103.0963% 102.8070%
  3  480793597 -- VENTURE CORP. DBA V. C. O. PAV.                                            $  3,192,802.50 110.6131% 110.3028%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 480664815           |(   2  ) 470351868
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |DOBSON BROTHERS. CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   30000.00000       30000.00|   72000.00000       72000.00|  100000.00000      100000.00
  EARTHWORK                               |                             |                             |
0002 223     2801          3000.000  LF   |       2.00000        6000.00|       1.20000        3600.00|       1.26000        3780.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806         17660.000  SY   |       2.50000       44150.00|       1.50000       26490.00|       1.58000       27902.80
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             3.650  AC   |     500.00000        1825.00|     900.00000        3285.00|     948.54000        3462.17
  VEGETATIVE MULCHING                     |                             |                             |
0005 303     5912         23902.050  TON  |      28.00000      669257.40|      25.00000      597551.25|      30.00000      717061.50
  AGGREGATE BASE                          |                             |                             |
0006 311(D)  0154           319.570  STA  |     550.00000      175763.50|     550.00000      175763.50|     165.13000       52770.59
  PROCESSING EXISTING BASE & SURFACE,     |                             |                             |
  METHOD D                                |                             |                             |
0007 403(E)  0225          7086.000  TON  |      50.00000      354300.00|      30.00000      212580.00|      31.75000      224980.50
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0008 407     0250          6305.000  GAL  |       3.00000       18915.00|       2.20000       13871.00|       4.00000       25220.00
  TACK COAT                               |                             |                             |
0009 411(S3) 5945          7953.000  TON  |      75.00000      596475.00|      76.00000      604428.00|      71.50000      568639.50
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : 100435                       COUNTIES : HARPER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480664815          |(   2  ) 470351868
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |DOBSON BROTHERS. CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 411(S4) 5960         11379.000  TON  |      70.00000      796530.00|      85.00000      967215.00|      74.50000      847735.50
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 613(D)  0690            44.000  LF   |      40.00000        1760.00|      62.00000        2728.00|      45.37000        1996.28
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0012 613(M)  5730             2.000  EA   |     900.00000        1800.00|     450.00000         900.00|     276.15000         552.30
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0013 623(A)  0932          1400.000  LF   |      15.00000       21000.00|      13.95000       19530.00|      14.76000       20664.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0014 623(F)  4447             2.000  EA   |     800.00000        1600.00|     650.00000        1300.00|     579.67000        1159.34
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0015 629(A)  4958             1.000  EA   |     100.00000         100.00|      75.00000          75.00|      79.05000          79.05
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0016 850(A)  8110            76.040  SF   |      20.00000        1520.80|      12.00000         912.48|      12.65000         961.91
  SHEET ALUMINUM SIGNS                    |                             |                             |
0017 851(D)  8597           252.000  LF   |      10.00000        2520.00|       9.00000        2268.00|       9.49000        2391.48
  FLANGE CHANNEL POSTS(4 LB/FT)           |                             |                             |
0018 853     9033            25.000  EA   |      20.00000         500.00|      18.00000         450.00|      18.97000         474.25
  DELINEATORS(TYPE 2, CODE 1)             |                             |                             |
0019 853     9039            30.000  EA   |      20.00000         600.00|      18.00000         540.00|      18.97000         569.10
  DELINEATORS(TYPE 2, CODE 3)             |                             |                             |
0020 854(A)  8800         20922.000  LF   |       0.60000       12553.20|       0.21000        4393.62|       0.22000        4602.84
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0021 880(J)  8905             1.000  LSUM |    9000.00000        9000.00|    5500.00000        5500.00|    5796.65000        5796.65
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     2,746,169.90|           $     2,715,380.85|           $     2,610,799.76
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0022 202(A)  1301           200.000  CY   |      15.00000        3000.00|      10.00000        2000.00|       5.27000        1054.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0023 501(A)  1306            50.000  CY   |      15.00000         750.00|      15.00000         750.00|       5.27000         263.50
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0024 508(A)  6335             2.000  EA   |    2000.00000        4000.00|    1000.00000        2000.00|    1264.73000        2529.46
  REMOVAL OF CULVERT END                  |                             |                             |
0025 509(B)  1328           120.000  CY   |     550.00000       66000.00|     390.00000       46800.00|     544.89000       65386.80
  CLASS A CONCRETE                        |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : 100435                       COUNTIES : HARPER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480664815          |(   2  ) 470351868
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |DOBSON BROTHERS. CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0026 511(A)  1332         14160.000  LB   |       1.00000       14160.00|       0.80000       11328.00|       0.74000       10478.40
  REINFORCING STEEL                       |                             |                             |
     SECTION TOTALS                       |           $        87,910.00|           $        62,878.00|           $        79,712.16
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    8000.00000        8000.00|    6200.00000        6200.00|   31618.10000       31618.10
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         8,000.00|           $         6,200.00|           $        31,618.10
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0028 220     2800             1.000  LSUM |    7500.00000        7500.00|    5000.00000        5000.00|    3701.53000        3701.53
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |   45000.00000       45000.00|   97000.00000       97000.00|  250000.00000      250000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        52,500.00|           $       102,000.00|           $       253,701.53
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,894,579.90|           $     2,886,458.85|           $     2,975,831.55
====================================================================================================================================
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     CALL ORDER   : 360                     CONTRACT ID : 100435                       COUNTIES : HARPER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480793597           |(       )                    |(      )
                                          |VENTURE CORP. DBA V. C. O. P |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |  119000.00000      119000.00|                             |
  EARTHWORK                               |                             |                             |
0002 223     2801          3000.000  LF   |       1.20000        3600.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0003 230(A)  2806         17660.000  SY   |       1.50000       26490.00|                             |
  SOLID SLAB SODDING                      |                             |                             |
0004 233(A)  2817             3.650  AC   |     900.00000        3285.00|                             |
  VEGETATIVE MULCHING                     |                             |                             |
0005 303     5912         23902.050  TON  |      33.00000      788767.65|                             |
  AGGREGATE BASE                          |                             |                             |
0006 311(D)  0154           319.570  STA  |     675.00000      215709.75|                             |
  PROCESSING EXISTING BASE & SURFACE,     |                             |                             |
  METHOD D                                |                             |                             |
0007 403(E)  0225          7086.000  TON  |      38.00000      269268.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0008 407     0250          6305.000  GAL  |       2.00000       12610.00|                             |
  TACK COAT                               |                             |                             |
0009 411(S3) 5945          7953.000  TON  |      72.00000      572616.00|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0010 411(S4) 5960         11379.000  TON  |      78.00000      887562.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 613(D)  0690            44.000  LF   |      62.00000        2728.00|                             |
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0012 613(M)  5730             2.000  EA   |     600.00000        1200.00|                             |
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0013 623(A)  0932          1400.000  LF   |      14.00000       19600.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0014 623(F)  4447             2.000  EA   |     550.00000        1100.00|                             |
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0015 629(A)  4958             1.000  EA   |     100.00000         100.00|                             |
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0016 850(A)  8110            76.040  SF   |      12.00000         912.48|                             |
  SHEET ALUMINUM SIGNS                    |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : 100435                       COUNTIES : HARPER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480793597           |(       )                    |(      )
                                          |VENTURE CORP. DBA V. C. O. P |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 851(D)  8597           252.000  LF   |       9.00000        2268.00|                             |
  FLANGE CHANNEL POSTS(4 LB/FT)           |                             |                             |
0018 853     9033            25.000  EA   |      18.00000         450.00|                             |
  DELINEATORS(TYPE 2, CODE 1)             |                             |                             |
0019 853     9039            30.000  EA   |      18.00000         540.00|                             |
  DELINEATORS(TYPE 2, CODE 3)             |                             |                             |
0020 854(A)  8800         20922.000  LF   |       0.21000        4393.62|                             |
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0021 880(J)  8905             1.000  LSUM |   50000.00000       50000.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     2,982,200.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0022 202(A)  1301           200.000  CY   |       5.00000        1000.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0023 501(A)  1306            50.000  CY   |       5.00000         250.00|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0024 508(A)  6335             2.000  EA   |    1200.00000        2400.00|                             |
  REMOVAL OF CULVERT END                  |                             |                             |
0025 509(B)  1328           120.000  CY   |     517.00000       62040.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0026 511(A)  1332         14160.000  LB   |       0.70000        9912.00|                             |
  REINFORCING STEEL                       |                             |                             |
     SECTION TOTALS                       |           $        75,602.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0027 642     0098             1.000  LSUM |   10000.00000       10000.00|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        10,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0028 220     2800             1.000  LSUM |   20000.00000       20000.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |  105000.00000      105000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       125,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,192,802.50|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 370                     CONTRACT ID : 100471                       COUNTIES : HASKELL
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : CIP-131B(108)IP
     SH-9: FROM 12.33 MILES EAST OF THE SH-2 JUNCTION, EXTEND
     EAST.
     PROJECT LENGTH = 3.98 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,404,589.00 120.3163% 100.0000%
  1  731005798 -- JOB CONSTRUCTION CO., INC.                                                 $  1,167,413.50 100.0000%  83.1142%
  2  208746250 -- GLOVER & ASSOCIATES, INC.                                                  $  1,240,786.15 106.2851%  88.3380%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731005798           |(   2  ) 208746250
                                          |ENGINEER'S ESTIMATE          |JOB CONSTRUCTION CO., INC.   |GLOVER & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 402(F)  7047          3650.000  TON  |      17.50000       63875.00|      20.50000       74825.00|      18.00000       65700.00
  TRAFFIC BOUND SURFACE COURSE TYPE F     |                             |                             |
0002 407(B)  0250         10085.000  GAL  |       2.40000       24204.00|       3.20000       32272.00|       1.99000       20069.15
  TACK COAT                               |                             |                             |
0003 411(C)  5955          9000.000  TON  |      78.00000      702000.00|      71.33000      641970.00|      77.78000      700020.00
  SUPERPAVE, TYPE S4(PG 70-28 OK)         |                             |                             |
0004 411(C)  5960          5850.000  TON  |      73.00000      427050.00|      63.85000      373522.50|      69.52000      406692.00
  SUPERPAVE, TYPE S4(PG 64-22 OK)         |                             |                             |
0005 412     5267          1740.000  SY   |      85.00000      147900.00|       3.45000        6003.00|       6.00000       10440.00
  COLD MILLING PAVEMENT                   |                             |                             |
0006 855(A)  8812         73900.000  LF   |       0.40000       29560.00|       0.39000       28821.00|       0.35000       25865.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0007 880(J)  8905             1.000  LSUM |   10000.00000       10000.00|   10000.00000       10000.00|   12000.00000       12000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,404,589.00|           $     1,167,413.50|           $     1,240,786.15
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,404,589.00|           $     1,167,413.50|           $     1,240,786.15
====================================================================================================================================
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300
     CONTRACT DESCRIPTION :               CONTRACT TIME :   45  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-132B(075)
     US-75:  OVER GRAVES CREEK, 7.64 MILES NORTH OF THE US-270
     JUNCTION.
     PROJECT LENGTH = 0.085 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    456,953.90 129.1408% 100.0000%
  1  470485715 -- WITTWER CONST. CO., INC.                                                   $    353,841.70 100.0000%  77.4349%
  2  731427175 -- K & R BUILDERS, INC.                                                       $    425,240.38 120.1781%  93.0598%
  3  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $    439,109.75 124.0978%  96.0950%
  4  731194867 -- CIMARRON CONSTRUCTION COMPANY                                              $    440,945.50 124.6166%  96.4967%
  5  205613879 -- K & K CONTRACTING, INC.                                                    $    472,478.15 133.5281% 103.3973%
  6  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    473,747.01 133.8867% 103.6750%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 470485715           |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    5000.00000        5000.00|   15000.00000       15000.00|    5500.00000        5500.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2658.000  CY   |       6.75000       17941.50|       3.00000        7974.00|       5.67000       15070.86
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          2968.000  CY   |       7.60000       22556.80|       3.00000        8904.00|       7.22000       21428.96
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   50000.00000       50000.00|   10000.00000       10000.00|    4000.00000        4000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           100.000  LF   |       3.00000         300.00|       5.00000         500.00|       4.00000         400.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 229     4318            64.000  LF   |       3.00000         192.00|       2.00000         128.00|       4.50000         288.00
  DITCH LINER PROTECTION                  |                             |                             |
0007 230(A)  2806          7621.000  SY   |       2.50000       19052.50|       1.60000       12193.60|       1.80000       13717.80
  SOLID SLAB SODDING                      |                             |                             |
0008 230(F)  2812           305.000  MGAL |      10.00000        3050.00|       1.00000         305.00|       4.00000        1220.00
  WATERING                                |                             |                             |
0009 233(A)  2817             1.570  AC   |     540.00000         847.80|     100.00000         157.00|     200.00000         314.00
  VEGETATIVE MULCHING                     |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 234(A)  2824             0.760  TON  |     850.00000         646.00|     600.00000         456.00|     600.00000         456.00
  FERTILIZING (10-20-10)                  |                             |                             |
0011 234(A)  4406             0.120  TON  |    1100.00000         132.00|    1000.00000         120.00|    1500.00000         180.00
  FERTILIZING (0-46-0)                    |                             |                             |
0012 235(A)  0100             7.000  CY   |     250.00000        1750.00|     250.00000        1750.00|     210.00000        1470.00
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0013 241     2832             1.570  AC   |     200.00000         314.00|     250.00000         392.50|     250.00000         392.50
  MOWING                                  |                             |                             |
0014 303     0192           455.000  CY   |      36.00000       16380.00|      27.40000       12467.00|      51.00000       23205.00
  AGGREGATE BASE                          |                             |                             |
0015 325     5271          2273.000  SY   |       2.10000        4773.30|       1.20000        2727.60|       2.40000        5455.20
  SEPARATOR FABRIC                        |                             |                             |
0016 327(A)  4200            82.000  TON  |      70.00000        5740.00|      52.00000        4264.00|      65.00000        5330.00
  (SP)FLY ASH                             |                             |                             |
0017 327(D)  4230            10.000  TON  |     150.00000        1500.00|     120.00000        1200.00|     200.00000        2000.00
  (SP)LIME                                |                             |                             |
0018 327(F)  4250          2273.000  SY   |       2.50000        5682.50|       3.20000        7273.60|       4.50000       10228.50
  (SP)CEMENTITIOUS MODIFIED SUBGRADE      |                             |                             |
0019 327(G)  4260           682.000  SY   |       4.30000        2932.60|       3.20000        2182.40|       4.50000        3069.00
  (SP)LIME PRETREATMENT                   |                             |                             |
0020 403(E)  0225           270.000  TON  |      25.00000        6750.00|      16.00000        4320.00|      28.00000        7560.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           193.000  GAL  |       3.50000         675.50|       1.80000         347.40|       2.00000         386.00
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       4.50000        3793.50|       5.40000        4552.20|       6.00000        5058.00
  PRIME COAT                              |                             |                             |
0023 411(S3) 5940           202.000  TON  |      75.00000       15150.00|      80.10000       16180.20|     106.00000       21412.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S3) 5945           553.000  TON  |      70.00000       38710.00|      64.80000       35834.40|      84.00000       46452.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 411(S4) 5955           135.000  TON  |      80.00000       10800.00|      87.30000       11785.50|     112.00000       15120.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0026 411(S4) 5960            79.000  TON  |      77.00000        6083.00|      87.30000        6896.70|     112.00000        8848.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0027 501(A)  0313           113.000  CY   |      25.00000        2825.00|      25.00000        2825.00|      10.00000        1130.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0028 501(G)  6315           144.000  CY   |     145.00000       20880.00|      95.00000       13680.00|     132.50000       19080.00
  CLSM BACKFILL                           |                             |                             |
0029 509(A)  0319           216.060  CY   |     400.00000       86424.00|     395.00000       85343.70|     437.00000       94418.22
  CLASS AA CONCRETE                       |                             |                             |
0030 509(D)  0325            17.080  CY   |     220.00000        3757.60|     250.00000        4270.00|     300.00000        5124.00
  CLASS C CONCRETE                        |                             |                             |
0031 511(A)  0332         24966.000  LB   |       1.20000       29959.20|       0.90000       22469.40|       0.74000       18474.84
  REINFORCING STEEL                       |                             |                             |
0032 619(A)  0920             1.000  LSUM |    4000.00000        4000.00|    3000.00000        3000.00|    4000.00000        4000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0033 619(B)  4763          1111.000  SY   |       6.00000        6666.00|       4.50000        4999.50|      11.00000       12221.00
  REMOVAL OF CONCRETE PAVEMENT W/ASPHALT  |                             |                             |
  OVERLAY                                 |                             |                             |
0034 619(B)  4780           845.000  LF   |       4.50000        3802.50|       1.60000        1352.00|       4.50000        3802.50
  REMOVAL OF GUARD RAIL                   |                             |                             |
0035 619(C)  0924            48.000  LF   |       5.00000         240.00|       8.00000         384.00|      12.00000         576.00
  SAWING PAVEMENT                         |                             |                             |
0036 624(C)  4459           888.000  LF   |       5.00000        4440.00|       4.00000        3552.00|       4.00000        3552.00
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0037 629(E)  5048             1.000  EA   |      80.00000          80.00|      80.00000          80.00|     100.00000         100.00
  REMOVE AND RESET MAILBOX                |                             |                             |
     SECTION TOTALS                       |           $       403,827.30|           $       309,866.70|           $       381,040.38
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0038 619(D)  1397             1.000  LSUM |   15000.00000       15000.00|    9000.00000        9000.00|    7500.00000        7500.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $         9,000.00|           $         7,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0039 855(A)  8812          2000.000  LF   |       0.48000         960.00|       0.85000        1700.00|       1.10000        2200.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0040 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    4250.00000        4250.00|    6500.00000        6500.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 882(B)  8306            90.000  SD   |      14.54000        1308.60|      35.00000        3150.00|      40.00000        3600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         7,268.60|           $         9,100.00|           $        12,300.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0042 642     0098             1.000  LSUM |    5728.00000        5728.00|    2375.00000        2375.00|    3500.00000        3500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,728.00|           $         2,375.00|           $         3,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0043 220     2800             1.000  LSUM |    2500.00000        2500.00|    4500.00000        4500.00|    3500.00000        3500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0044 641     1552             1.000  LSUM |   22630.00000       22630.00|   19000.00000       19000.00|   17400.00000       17400.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        25,130.00|           $        23,500.00|           $        20,900.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       456,953.90|           $       353,841.70|           $       425,240.38
====================================================================================================================================
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 731194867          |(   5  ) 205613879
                                          |C-GAWF CONSTRUCTION, INC.    |CIMARRON CONSTRUCTION COMPAN |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    2750.00000        2750.00|   10000.00000       10000.00|    3500.00000        3500.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2658.000  CY   |       8.00000       21264.00|       5.50000       14619.00|       5.50000       14619.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          2968.000  CY   |      10.00000       29680.00|       7.00000       20776.00|      10.00000       29680.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    2500.00000        2500.00|    6400.00000        6400.00|    2000.00000        2000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           100.000  LF   |       5.00000         500.00|       6.00000         600.00|       2.00000         200.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 229     4318            64.000  LF   |       2.00000         128.00|       1.00000          64.00|       2.05000         131.20
  DITCH LINER PROTECTION                  |                             |                             |
0007 230(A)  2806          7621.000  SY   |       2.25000       17147.25|       1.85000       14098.85|       2.25000       17147.25
  SOLID SLAB SODDING                      |                             |                             |
0008 230(F)  2812           305.000  MGAL |      15.00000        4575.00|       7.00000        2135.00|      14.95000        4559.75
  WATERING                                |                             |                             |
0009 233(A)  2817             1.570  AC   |     500.00000         785.00|    1000.00000        1570.00|     375.00000         588.75
  VEGETATIVE MULCHING                     |                             |                             |
0010 234(A)  2824             0.760  TON  |     750.00000         570.00|    1000.00000         760.00|     800.00000         608.00
  FERTILIZING (10-20-10)                  |                             |                             |
0011 234(A)  4406             0.120  TON  |     550.00000          66.00|    1000.00000         120.00|     450.00000          54.00
  FERTILIZING (0-46-0)                    |                             |                             |
0012 235(A)  0100             7.000  CY   |      50.00000         350.00|     225.00000        1575.00|     225.00000        1575.00
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0013 241     2832             1.570  AC   |      50.00000          78.50|     200.00000         314.00|     550.00000         863.50
  MOWING                                  |                             |                             |
0014 303     0192           455.000  CY   |      50.00000       22750.00|      70.00000       31850.00|      60.00000       27300.00
  AGGREGATE BASE                          |                             |                             |
0015 325     5271          2273.000  SY   |       1.50000        3409.50|       2.75000        6250.75|       1.50000        3409.50
  SEPARATOR FABRIC                        |                             |                             |
0016 327(A)  4200            82.000  TON  |      75.00000        6150.00|      65.00000        5330.00|      78.75000        6457.50
  (SP)FLY ASH                             |                             |                             |
0017 327(D)  4230            10.000  TON  |     175.00000        1750.00|     150.00000        1500.00|     168.75000        1687.50
  (SP)LIME                                |                             |                             |
0018 327(F)  4250          2273.000  SY   |       4.00000        9092.00|       6.75000       15342.75|      10.00000       22730.00
  (SP)CEMENTITIOUS MODIFIED SUBGRADE      |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 380 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 731194867          |(   5  ) 205613879
                                          |C-GAWF CONSTRUCTION, INC.    |CIMARRON CONSTRUCTION COMPAN |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 327(G)  4260           682.000  SY   |       4.00000        2728.00|       4.50000        3069.00|      21.85000       14901.70
  (SP)LIME PRETREATMENT                   |                             |                             |
0020 403(E)  0225           270.000  TON  |      22.50000        6075.00|      48.00000       12960.00|      30.00000        8100.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           193.000  GAL  |       4.00000         772.00|       2.25000         434.25|       4.25000         820.25
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       6.50000        5479.50|       6.50000        5479.50|       7.20000        6069.60
  PRIME COAT                              |                             |                             |
0023 411(S3) 5940           202.000  TON  |      99.00000       19998.00|      94.00000       18988.00|     101.00000       20402.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S3) 5945           553.000  TON  |      88.00000       48664.00|      76.00000       42028.00|      89.55000       49521.15
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 411(S4) 5955           135.000  TON  |     110.00000       14850.00|     102.00000       13770.00|     116.45000       15720.75
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0026 411(S4) 5960            79.000  TON  |     110.00000        8690.00|     102.00000        8058.00|     116.45000        9199.55
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0027 501(A)  0313           113.000  CY   |      15.00000        1695.00|      18.00000        2034.00|      14.00000        1582.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0028 501(G)  6315           144.000  CY   |     125.00000       18000.00|     168.00000       24192.00|     200.00000       28800.00
  CLSM BACKFILL                           |                             |                             |
0029 509(A)  0319           216.060  CY   |     450.00000       97227.00|     415.00000       89664.90|     385.00000       83183.10
  CLASS AA CONCRETE                       |                             |                             |
0030 509(D)  0325            17.080  CY   |     250.00000        4270.00|     325.00000        5551.00|     255.00000        4355.40
  CLASS C CONCRETE                        |                             |                             |
0031 511(A)  0332         24966.000  LB   |       1.00000       24966.00|       0.75000       18724.50|       0.85000       21221.10
  REINFORCING STEEL                       |                             |                             |
0032 619(A)  0920             1.000  LSUM |    2500.00000        2500.00|    7500.00000        7500.00|    2500.00000        2500.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0033 619(B)  4763          1111.000  SY   |       5.00000        5555.00|       9.00000        9999.00|       6.00000        6666.00
  REMOVAL OF CONCRETE PAVEMENT W/ASPHALT  |                             |                             |
  OVERLAY                                 |                             |                             |
0034 619(B)  4780           845.000  LF   |       2.00000        1690.00|       4.00000        3380.00|       5.00000        4225.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 731194867          |(   5  ) 205613879
                                          |C-GAWF CONSTRUCTION, INC.    |CIMARRON CONSTRUCTION COMPAN |K & K CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 619(C)  0924            48.000  LF   |       5.00000         240.00|       3.25000         156.00|       5.00000         240.00
  SAWING PAVEMENT                         |                             |                             |
0036 624(C)  4459           888.000  LF   |       5.00000        4440.00|       4.00000        3552.00|       9.20000        8169.60
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0037 629(E)  5048             1.000  EA   |     150.00000         150.00|     100.00000         100.00|      15.00000          15.00
  REMOVE AND RESET MAILBOX                |                             |                             |
     SECTION TOTALS                       |           $       391,534.75|           $       402,945.50|           $       422,803.15
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0038 619(D)  1397             1.000  LSUM |    7500.00000        7500.00|   10000.00000       10000.00|    3000.00000        3000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $         7,500.00|           $        10,000.00|           $         3,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0039 855(A)  8812          2000.000  LF   |       1.00000        2000.00|       0.95000        1900.00|       0.95000        1900.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0040 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    5000.00000        5000.00|    4675.00000        4675.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0041 882(B)  8306            90.000  SD   |      42.50000        3825.00|      40.00000        3600.00|      40.00000        3600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        10,825.00|           $        10,500.00|           $        10,175.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0042 642     0098             1.000  LSUM |    3750.00000        3750.00|    6500.00000        6500.00|    5500.00000        5500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         3,750.00|           $         6,500.00|           $         5,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0043 220     2800             1.000  LSUM |    2500.00000        2500.00|    3500.00000        3500.00|    3500.00000        3500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0044 641     1552             1.000  LSUM |   23000.00000       23000.00|    7500.00000        7500.00|   27500.00000       27500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        25,500.00|           $        11,000.00|           $        31,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       439,109.75|           $       440,945.50|           $       472,478.15
====================================================================================================================================
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731557599A          |(       )                    |(      )
                                          |PLAINS BR. CONT. & TREAS CON |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    4400.00000        4400.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2658.000  CY   |       3.85000       10233.30|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          2968.000  CY   |       5.50000       16324.00|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    6600.00000        6600.00|                             |
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           100.000  LF   |       2.20000         220.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0006 229     4318            64.000  LF   |       9.90000         633.60|                             |
  DITCH LINER PROTECTION                  |                             |                             |
0007 230(A)  2806          7621.000  SY   |       1.87000       14251.27|                             |
  SOLID SLAB SODDING                      |                             |                             |
0008 230(F)  2812           305.000  MGAL |       7.70000        2348.50|                             |
  WATERING                                |                             |                             |
0009 233(A)  2817             1.570  AC   |     330.00000         518.10|                             |
  VEGETATIVE MULCHING                     |                             |                             |
0010 234(A)  2824             0.760  TON  |       0.84000           0.64|                             |
  FERTILIZING (10-20-10)                  |                             |                             |
0011 234(A)  4406             0.120  TON  |     440.00000          52.80|                             |
  FERTILIZING (0-46-0)                    |                             |                             |
0012 235(A)  0100             7.000  CY   |     220.00000        1540.00|                             |
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0013 241     2832             1.570  AC   |     110.00000         172.70|                             |
  MOWING                                  |                             |                             |
0014 303     0192           455.000  CY   |      71.50000       32532.50|                             |
  AGGREGATE BASE                          |                             |                             |
0015 325     5271          2273.000  SY   |       2.75000        6250.75|                             |
  SEPARATOR FABRIC                        |                             |                             |
0016 327(A)  4200            82.000  TON  |      71.50000        5863.00|                             |
  (SP)FLY ASH                             |                             |                             |
0017 327(D)  4230            10.000  TON  |     165.00000        1650.00|                             |
  (SP)LIME                                |                             |                             |
0018 327(F)  4250          2273.000  SY   |       6.60000       15001.80|                             |
  (SP)CEMENTITIOUS MODIFIED SUBGRADE      |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731557599A          |(       )                    |(      )
                                          |PLAINS BR. CONT. & TREAS CON |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 327(G)  4260           682.000  SY   |       4.40000        3000.80|                             |
  (SP)LIME PRETREATMENT                   |                             |                             |
0020 403(E)  0225           270.000  TON  |      47.30000       12771.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           193.000  GAL  |       2.20000         424.60|                             |
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       6.60000        5563.80|                             |
  PRIME COAT                              |                             |                             |
0023 411(S3) 5940           202.000  TON  |      97.90000       19775.80|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S3) 5945           553.000  TON  |      79.20000       43797.60|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 411(S4) 5955           135.000  TON  |     106.70000       14404.50|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0026 411(S4) 5960            79.000  TON  |     106.70000        8429.30|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0027 501(A)  0313           113.000  CY   |      14.52000        1640.76|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0028 501(G)  6315           144.000  CY   |     124.66000       17951.04|                             |
  CLSM BACKFILL                           |                             |                             |
0029 509(A)  0319           216.060  CY   |     447.34000       96652.28|                             |
  CLASS AA CONCRETE                       |                             |                             |
0030 509(D)  0325            17.080  CY   |     415.42000        7095.37|                             |
  CLASS C CONCRETE                        |                             |                             |
0031 511(A)  0332         24966.000  LB   |       0.82000       20472.12|                             |
  REINFORCING STEEL                       |                             |                             |
0032 619(A)  0920             1.000  LSUM |    1100.00000        1100.00|                             |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0033 619(B)  4763          1111.000  SY   |       6.05000        6721.55|                             |
  REMOVAL OF CONCRETE PAVEMENT W/ASPHALT  |                             |                             |
  OVERLAY                                 |                             |                             |
0034 619(B)  4780           845.000  LF   |       1.10000         929.50|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : 100224                       COUNTIES : HUGHES
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731557599A          |(       )                    |(      )
                                          |PLAINS BR. CONT. & TREAS CON |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 619(C)  0924            48.000  LF   |       9.90000         475.20|                             |
  SAWING PAVEMENT                         |                             |                             |
0036 624(C)  4459           888.000  LF   |       3.85000        3418.80|                             |
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0037 629(E)  5048             1.000  EA   |      88.00000          88.00|                             |
  REMOVE AND RESET MAILBOX                |                             |                             |
     SECTION TOTALS                       |           $       383,304.98|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0038 619(D)  1397             1.000  LSUM |   48400.00000       48400.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $        48,400.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0039 855(A)  8812          2000.000  LF   |       0.94000        1880.00|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0040 880(J)  8905             1.000  LSUM |    4675.00000        4675.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0041 882(B)  8306            90.000  SD   |      38.50000        3465.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        10,020.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0042 642     0098             1.000  LSUM |    2612.50000        2612.50|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         2,612.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0043 220     2800             1.000  LSUM |    2200.00000        2200.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0044 641     1552             1.000  LSUM |   27209.53000       27209.53|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        29,409.53|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       473,747.01|           $             0.00|           $
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 400 -1
                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : 100436                       COUNTIES : JEFFERSON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-011N(086)SR
     US-81: FROM THE RED RIVER BRIDGE, EXTEND NORTH.                                                    SSR-011N(087)SR
     PROJECT LENGTH = 9.55 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,612,283.60  88.7207% 100.0000%
  1  730799069 -- T & G CONSTRUCTION, INC.                                                   $  1,817,258.26 100.0000% 112.7133%
  2  731452852 -- OVERLAND CORPORATION                                                       $  1,818,906.23 100.0907% 112.8155%
  3  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $  1,986,451.00 109.3103% 123.2073%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730799069           |(   2  ) 731452852
                                          |ENGINEER'S ESTIMATE          |T & G CONSTRUCTION, INC.     |OVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - SSR-011N(086)SR
                                          |                             |                             |
0001 411(S3) 6210            40.000  TON  |     120.00000        4800.00|     150.00000        6000.00|     110.00000        4400.00
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0002 411(S4) 5955          8236.000  TON  |      64.50000      531222.00|      71.90000      592168.40|      77.00000      634172.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267         72455.000  SY   |       1.20000       86946.00|       1.11000       80425.05|       1.10000       79700.50
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 417     4659         11146.000  GAL  |       4.10000       45698.60|       6.60000       73563.60|       4.35000       48485.10
  (PL)FOG SEAL                            |                             |                             |
0005 420(A)  4242         72455.000  SY   |       0.70000       50718.50|       1.00000       72455.00|       0.78000       56514.90
  FABRIC REINFORCEMENT                    |                             |                             |
0006 420(B)  4268         18113.750  GAL  |       2.40000       43473.00|       2.60000       47095.75|       2.60000       47095.75
  BITUMINOUS BINDER                       |                             |                             |
0007 855(A)  8815         69000.000  LF   |       0.32000       22080.00|       0.28000       19320.00|       0.29000       20010.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0008 880(J)  8905             1.000  LSUM |   17000.00000       17000.00|   12500.00000       12500.00|   14300.00000       14300.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       801,938.10|           $       903,527.80|           $       904,678.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 400                     CONTRACT ID : 100436                       COUNTIES : JEFFERSON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 730799069          |(   2  ) 731452852
                                          |ENGINEER'S ESTIMATE          |T & G CONSTRUCTION, INC.     |OVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - SSR-011N(087)SR
                                          |                             |                             |
0009 411(S3) 6210            40.000  TON  |     120.00000        4800.00|     150.00000        6000.00|     110.00000        4400.00
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0010 411(S4) 5955          8325.000  TON  |      64.50000      536962.50|      71.90000      598567.50|      77.00000      641025.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0011 417     4267         73216.000  SY   |       1.20000       87859.20|       1.16000       84930.56|       1.10000       80537.60
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0012 417     4659         11270.000  GAL  |       4.10000       46207.00|       6.60000       74382.00|       4.35000       49024.50
  (PL)FOG SEAL                            |                             |                             |
0013 420(A)  4242         73216.000  SY   |       0.70000       51251.20|       1.00000       73216.00|       0.78000       57108.48
  FABRIC REINFORCEMENT                    |                             |                             |
0014 420(B)  4268         18304.000  GAL  |       2.40000       43929.60|       2.60000       47590.40|       2.60000       47590.40
  BITUMINOUS BINDER                       |                             |                             |
0015 855(A)  8815         69800.000  LF   |       0.32000       22336.00|       0.28000       19544.00|       0.29000       20242.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0016 880(J)  8905             1.000  LSUM |   17000.00000       17000.00|    9500.00000        9500.00|   14300.00000       14300.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       810,345.50|           $       913,730.46|           $       914,227.98
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,612,283.60|           $     1,817,258.26|           $     1,818,906.23
====================================================================================================================================
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     CALL ORDER   : 400                     CONTRACT ID : 100436                       COUNTIES : JEFFERSON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 470351868           |(       )                    |(      )
                                          |DOBSON BROTHERS. CONST. CO.  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - SSR-011N(086)SR
                                          |                             |                             |
0001 411(S3) 6210            40.000  TON  |      97.76000        3910.40|                             |
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0002 411(S4) 5955          8236.000  TON  |      85.50000      704178.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267         72455.000  SY   |       1.07000       77526.85|                             |
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 417     4659         11146.000  GAL  |       5.20000       57959.20|                             |
  (PL)FOG SEAL                            |                             |                             |
0005 420(A)  4242         72455.000  SY   |       0.89000       64484.95|                             |
  FABRIC REINFORCEMENT                    |                             |                             |
0006 420(B)  4268         18113.750  GAL  |       3.18000       57601.73|                             |
  BITUMINOUS BINDER                       |                             |                             |
0007 855(A)  8815         69000.000  LF   |       0.30000       20700.00|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0008 880(J)  8905             1.000  LSUM |    4747.17000        4747.17|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       991,108.30|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - SSR-011N(087)SR
                                          |                             |                             |
0009 411(S3) 6210            40.000  TON  |      97.76000        3910.40|                             |
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0010 411(S4) 5955          8325.000  TON  |      84.75000      705543.75|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0011 417     4267         73216.000  SY   |       1.07000       78341.12|                             |
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0012 417     4659         11270.000  GAL  |       5.19000       58491.30|                             |
  (PL)FOG SEAL                            |                             |                             |
0013 420(A)  4242         73216.000  SY   |       0.89000       65162.24|                             |
  FABRIC REINFORCEMENT                    |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : 100436                       COUNTIES : JEFFERSON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 07100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 470351868           |(       )                    |(      )
                                          |DOBSON BROTHERS. CONST. CO.  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0014 420(B)  4268         18304.000  GAL  |       3.18000       58206.72|                             |
  BITUMINOUS BINDER                       |                             |                             |
0015 855(A)  8815         69800.000  LF   |       0.30000       20940.00|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0016 880(J)  8905             1.000  LSUM |    4747.17000        4747.17|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       995,342.70|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,986,451.00|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100
     CONTRACT DESCRIPTION :               CONTRACT TIME :   90  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-135B(061)
     SH-99: OVER LITTLE BLUE CREEK, 1.30 MILES SOUTH OF THE
     PONTOTOC COUNTY LINE.
     PROJECT LENGTH = 0.088 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,565,466.05 129.9959% 100.0000%
  1  470485715 -- WITTWER CONST. CO., INC.                                                   $  1,204,242.73 100.0000%  76.9255%
  2  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $  1,273,557.70 105.7559%  81.3533%
  3  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,344,992.45 111.6878%  85.9164%
  4  205613879 -- K & K CONTRACTING, INC.                                                    $  1,406,038.93 116.7571%  89.8160%
  5  752637692 -- EARTH BUILDERS, L.P.                                                       $  1,442,241.05 119.7633%  92.1285%
  6  731174172 -- HUB CONSTRUCTION, INC.                                                     $  1,597,026.30 132.6166% 102.0160%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 470485715           |(   2  ) 202558015
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |C-GAWF CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   15000.00000       15000.00|    5000.00000        5000.00|    5000.00000        5000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2292.000  CY   |       6.00000       13752.00|       4.00000        9168.00|       4.00000        9168.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         10179.000  CY   |       7.00000       71253.00|       5.00000       50895.00|       6.00000       61074.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   25000.00000       25000.00|   10000.00000       10000.00|    2500.00000        2500.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           200.000  LF   |       3.50000         700.00|       3.00000         600.00|       2.00000         400.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            50.000  LF   |       8.00000         400.00|       7.00000         350.00|      10.00000         500.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 229     4318           264.000  LF   |       2.50000         660.00|       1.05000         277.20|       1.75000         462.00
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          8557.000  SY   |       2.50000       21392.50|       1.79000       15317.03|       1.75000       14974.75
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           343.000  MGAL |      10.00000        3430.00|       7.35000        2521.05|      10.00000        3430.00
  WATERING                                |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 202558015
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |C-GAWF CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 232(B)  2814             1.780  AC   |     750.00000        1335.00|     500.00000         890.00|     500.00000         890.00
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817             1.780  AC   |     420.00000         747.60|     500.00000         890.00|     500.00000         890.00
  VEGETATIVE MULCHING                     |                             |                             |
0012 234(A)  2824             0.860  TON  |     625.00000         537.50|    1050.00000         903.00|     750.00000         645.00
  FERTILIZING (10-20-10)                  |                             |                             |
0013 234(A)  4406             0.140  TON  |     750.00000         105.00|    1000.00000         140.00|     750.00000         105.00
  FERTILIZING (0-46-0)                    |                             |                             |
0014 235(A)  0100            22.000  CY   |     125.00000        2750.00|      50.00000        1100.00|      50.00000        1100.00
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0015 241     2832             1.780  AC   |     200.00000         356.00|      50.00000          89.00|      50.00000          89.00
  MOWING                                  |                             |                             |
0016 303     0192           242.000  CY   |      40.00000        9680.00|      27.00000        6534.00|      50.00000       12100.00
  AGGREGATE BASE                          |                             |                             |
0017 325     5271          1227.000  SY   |       2.85000        3496.95|       2.00000        2454.00|       1.25000        1533.75
  SEPARATOR FABRIC                        |                             |                             |
0018 327(D)  4230            18.000  TON  |     140.00000        2520.00|     170.00000        3060.00|     250.00000        4500.00
  (SP)LIME                                |                             |                             |
0019 327(I)  4280          1227.000  SY   |       3.00000        3681.00|       4.00000        4908.00|       5.00000        6135.00
  (SP)LIME MODIFIED SUBGRADE              |                             |                             |
0020 403(E)  0225           194.000  TON  |      25.00000        4850.00|      20.00000        3880.00|      22.50000        4365.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           217.000  GAL  |       3.00000         651.00|       4.20000         911.40|       4.50000         976.50
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       5.00000        4215.00|       4.46000        3759.78|       4.70000        3962.10
  PRIME COAT                              |                             |                             |
0023 411(S3) 5945           834.000  TON  |      75.00000       62550.00|      95.71000       79822.14|     101.00000       84234.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S4) 5960           351.000  TON  |      80.00000       28080.00|      98.18000       34461.18|     103.00000       36153.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 509(D)  0325            50.000  CY   |     275.00000       13750.00|     200.00000       10000.00|     225.00000       11250.00
  CLASS C CONCRETE                        |                             |                             |
0026 613(CC) 7187             1.000  EA   |     950.00000         950.00|     750.00000         750.00|     750.00000         750.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0027 613(CC) 7197             1.000  EA   |    1500.00000        1500.00|     800.00000         800.00|    1000.00000        1000.00
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 202558015
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |C-GAWF CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0028 613(D)  0690           130.000  LF   |      32.00000        4160.00|      34.00000        4420.00|      25.00000        3250.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0029 619(A)  0920             1.000  LSUM |    8250.00000        8250.00|    2000.00000        2000.00|    2500.00000        2500.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0030 619(B)  4780           651.000  LF   |       2.75000        1790.25|       1.00000         651.00|       2.00000        1302.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0031 619(C)  0924          1287.000  LF   |       2.50000        3217.50|       2.00000        2574.00|       5.00000        6435.00
  SAWING PAVEMENT                         |                             |                             |
0032 624(C)  4459           684.000  LF   |       5.00000        3420.00|       4.15000        2838.60|       6.00000        4104.00
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       314,180.30|           $       261,964.38|           $       285,778.10
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0033 202(A)  1301          1694.000  CY   |       8.00000       13552.00|       4.00000        6776.00|       8.00000       13552.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0034 501(A)  1306           775.000  CY   |      20.00000       15500.00|       6.00000        4650.00|      12.00000        9300.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0035 509(A)  1326          1716.700  CY   |     400.00000      686680.00|     275.00000      472092.50|     275.00000      472092.50
  CLASS AA CONCRETE                       |                             |                             |
0036 511(A)  1332        504450.000  LB   |       0.75000      378337.50|       0.65000      327892.50|       0.65000      327892.50
  REINFORCING STEEL                       |                             |                             |
0037 601(A-1)1353           870.000  TON  |      30.00000       26100.00|      30.00000       26100.00|      35.00000       30450.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0038 601(A-2)1355           170.000  TON  |      30.00000        5100.00|      20.50000        3485.00|      30.00000        5100.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0039 619(D)  1397             1.000  LSUM |   20000.00000       20000.00|   20000.00000       20000.00|   25000.00000       25000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     1,145,269.50|           $       860,996.00|           $       883,387.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0040 627(P)  4425          1145.000  LF   |      21.61000       24743.45|      30.00000       34350.00|      33.00000       37785.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0041 855(A)  8815          3000.000  LF   |       0.33000         990.00|       0.97000        2910.00|       1.00000        3000.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 202558015
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |C-GAWF CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 856(A)  8839          3600.000  LF   |       0.15000         540.00|       0.36000        1296.00|       0.30000        1080.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0043 856(C)  8851           500.000  LF   |       0.52000         260.00|       0.63000         315.00|       1.00000         500.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0044 856(G)  8890           400.000  EA   |       0.54000         216.00|       1.05000         420.00|       1.00000         400.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0045 859(A)  8006          1000.000  LF   |       0.15000         150.00|       0.26000         260.00|       0.50000         500.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0046 871     8705           360.000  SD   |      10.63000        3826.80|       0.79000         284.40|      13.00000        4680.00
  (PL)CONST.ZONE IMPACT ATTEN.            |                             |                             |
0047 880(B)  8818          2160.000  SD   |       0.23000         496.80|       0.02000          43.20|       0.05000         108.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0048 880(B)  8821           540.000  SD   |       0.68000         367.20|       2.89000        1560.60|       2.75000        1485.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0049 880(B)  8824           900.000  SD   |       1.00000         900.00|       2.89000        2601.00|       2.75000        2475.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0050 880(C)  8842           540.000  SD   |       0.51000         275.40|       1.05000         567.00|       2.00000        1080.00
  BARRICADES(TYPE III)                    |                             |                             |
0051 880(C)  8848           360.000  SD   |       0.66000         237.60|       1.05000         378.00|       0.11000          39.60
  WING BARRICADES                         |                             |                             |
0052 880(E)  8860          1980.000  SD   |       0.12000         237.60|       0.32000         633.60|       0.17000         336.60
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0053 880(E)  8872          1620.000  SD   |       0.05000          81.00|       0.02000          32.40|       0.17000         275.40
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0054 880(F)  8878          1620.000  SD   |       0.12000         194.40|       0.02000          32.40|       0.40000         648.00
  DRUMS                                   |                             |                             |
     SECTION TOTALS                       |           $        33,516.25|           $        45,683.60|           $        54,392.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0055 642     0098             1.000  LSUM |   10000.00000       10000.00|    2598.75000        2598.75|    7500.00000        7500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        10,000.00|           $         2,598.75|           $         7,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 202558015
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |C-GAWF CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0056 220     2800             1.000  LSUM |    2500.00000        2500.00|    2000.00000        2000.00|    2500.00000        2500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0057 641     1399             1.000  LSUM |   60000.00000       60000.00|   31000.00000       31000.00|   40000.00000       40000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        62,500.00|           $        33,000.00|           $        42,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,565,466.05|           $     1,204,242.73|           $     1,273,557.70
====================================================================================================================================
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 205613879          |(   5  ) 752637692
                                          |PLAINS BR. CONT. & TREAS CON |K & K CONTRACTING, INC.      |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    6195.00000        6195.00|   11000.00000       11000.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2292.000  CY   |       5.51000       12628.92|       3.50000        8022.00|      10.00000       22920.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         10179.000  CY   |       8.77000       89269.83|       7.25000       73797.75|       9.75000       99245.25
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    3255.00000        3255.00|   10500.00000       10500.00|   10000.00000       10000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           200.000  LF   |       1.31000         262.00|       2.00000         400.00|       3.00000         600.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            50.000  LF   |       7.61000         380.50|      12.00000         600.00|       6.00000         300.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 229     4318           264.000  LF   |       1.94000         512.16|       2.45000         646.80|       5.00000        1320.00
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          8557.000  SY   |       1.73000       14803.61|       2.25000       19253.25|       1.90000       16258.30
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           343.000  MGAL |      10.50000        3601.50|      14.25000        4887.75|       8.00000        2744.00
  WATERING                                |                             |                             |
0010 232(B)  2814             1.780  AC   |     945.00000        1682.10|    1000.00000        1780.00|     800.00000        1424.00
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817             1.780  AC   |     787.50000        1401.75|     975.00000        1735.50|     400.00000         712.00
  VEGETATIVE MULCHING                     |                             |                             |
0012 234(A)  2824             0.860  TON  |     630.00000         541.80|     975.00000         838.50|     700.00000         602.00
  FERTILIZING (10-20-10)                  |                             |                             |
0013 234(A)  4406             0.140  TON  |    1575.00000         220.50|    1800.00000         252.00|    1000.00000         140.00
  FERTILIZING (0-46-0)                    |                             |                             |
0014 235(A)  0100            22.000  CY   |      63.00000        1386.00|     150.00000        3300.00|      60.00000        1320.00
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0015 241     2832             1.780  AC   |     105.00000         186.90|     325.00000         578.50|     100.00000         178.00
  MOWING                                  |                             |                             |
0016 303     0192           242.000  CY   |      37.46000        9065.32|      58.00000       14036.00|      40.00000        9680.00
  AGGREGATE BASE                          |                             |                             |
0017 325     5271          1227.000  SY   |       2.31000        2834.37|       1.15000        1411.05|       2.00000        2454.00
  SEPARATOR FABRIC                        |                             |                             |
0018 327(D)  4230            18.000  TON  |     173.25000        3118.50|     172.50000        3105.00|     200.00000        3600.00
  (SP)LIME                                |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 205613879          |(   5  ) 752637692
                                          |PLAINS BR. CONT. & TREAS CON |K & K CONTRACTING, INC.      |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 327(I)  4280          1227.000  SY   |       4.73000        5803.71|      16.00000       19632.00|       4.00000        4908.00
  (SP)LIME MODIFIED SUBGRADE              |                             |                             |
0020 403(E)  0225           194.000  TON  |      20.33000        3944.02|      30.00000        5820.00|      35.00000        6790.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           217.000  GAL  |       4.20000         911.40|       5.25000        1139.25|       8.00000        1736.00
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       4.46000        3759.78|       8.75000        7376.25|       5.00000        4215.00
  PRIME COAT                              |                             |                             |
0023 411(S3) 5945           834.000  TON  |      95.71000       79822.14|     122.00000      101748.00|      90.00000       75060.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S4) 5960           351.000  TON  |      98.18000       34461.18|     131.33000       46096.83|      90.00000       31590.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 509(D)  0325            50.000  CY   |     315.00000       15750.00|     275.00000       13750.00|     300.00000       15000.00
  CLASS C CONCRETE                        |                             |                             |
0026 613(CC) 7187             1.000  EA   |     945.00000         945.00|     800.00000         800.00|     100.00000         100.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0027 613(CC) 7197             1.000  EA   |    1050.00000        1050.00|    1200.00000        1200.00|     120.00000         120.00
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0028 613(D)  0690           130.000  LF   |      28.72000        3733.60|      28.00000        3640.00|      35.00000        4550.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0029 619(A)  0920             1.000  LSUM |    4095.00000        4095.00|    4500.00000        4500.00|    5000.00000        5000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0030 619(B)  4780           651.000  LF   |       4.73000        3079.23|       3.50000        2278.50|       5.00000        3255.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0031 619(C)  0924          1287.000  LF   |       3.15000        4054.05|       3.00000        3861.00|       3.00000        3861.00
  SAWING PAVEMENT                         |                             |                             |
0032 624(C)  4459           684.000  LF   |       4.15000        2838.60|      10.00000        6840.00|       5.00000        3420.00
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       315,593.47|           $       374,825.93|           $       343,102.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0033 202(A)  1301          1694.000  CY   |       5.51000        9333.94|       3.50000        5929.00|      10.00000       16940.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0034 501(A)  1306           775.000  CY   |      15.75000       12206.25|       6.00000        4650.00|      10.00000        7750.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 205613879          |(   5  ) 752637692
                                          |PLAINS BR. CONT. & TREAS CON |K & K CONTRACTING, INC.      |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 509(A)  1326          1716.700  CY   |     273.00000      468659.10|     310.00000      532177.00|     300.00000      515010.00
  CLASS AA CONCRETE                       |                             |                             |
0036 511(A)  1332        504450.000  LB   |       0.74000      373293.00|       0.58000      292581.00|       0.75000      378337.50
  REINFORCING STEEL                       |                             |                             |
0037 601(A-1)1353           870.000  TON  |      32.58000       28344.60|      40.00000       34800.00|      40.00000       34800.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0038 601(A-2)1355           170.000  TON  |      28.58000        4858.60|      25.50000        4335.00|      35.00000        5950.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0039 619(D)  1397             1.000  LSUM |   34650.00000       34650.00|   12000.00000       12000.00|   30000.00000       30000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       931,345.49|           $       886,472.00|           $       988,787.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0040 627(P)  4425          1145.000  LF   |      23.10000       26449.50|      31.00000       35495.00|      35.00000       40075.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0041 855(A)  8815          3000.000  LF   |       0.89000        2670.00|       1.00000        3000.00|       1.25000        3750.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0042 856(A)  8839          3600.000  LF   |       0.26000         936.00|       0.29000        1044.00|       0.50000        1800.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0043 856(C)  8851           500.000  LF   |       0.89000         445.00|       1.00000         500.00|       1.00000         500.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0044 856(G)  8890           400.000  EA   |       1.05000         420.00|       1.20000         480.00|       1.25000         500.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0045 859(A)  8006          1000.000  LF   |       0.15000         150.00|       0.55000         550.00|       0.50000         500.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0046 871     8705           360.000  SD   |      12.60000        4536.00|      16.00000        5760.00|       1.00000         360.00
  (PL)CONST.ZONE IMPACT ATTEN.            |                             |                             |
0047 880(B)  8818          2160.000  SD   |       0.05000         108.00|       0.08000         172.80|       0.30000         648.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0048 880(B)  8821           540.000  SD   |       2.63000        1420.20|       2.85000        1539.00|       3.00000        1620.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0049 880(B)  8824           900.000  SD   |       2.63000        2367.00|       2.95000        2655.00|       4.00000        3600.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 205613879          |(   5  ) 752637692
                                          |PLAINS BR. CONT. & TREAS CON |K & K CONTRACTING, INC.      |EARTH BUILDERS, L.P.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0050 880(C)  8842           540.000  SD   |       1.94000        1047.60|       2.10000        1134.00|       1.25000         675.00
  BARRICADES(TYPE III)                    |                             |                             |
0051 880(C)  8848           360.000  SD   |       0.11000          39.60|       0.13000          46.80|       2.00000         720.00
  WING BARRICADES                         |                             |                             |
0052 880(E)  8860          1980.000  SD   |       0.16000         316.80|       0.19000         376.20|       0.10000         198.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0053 880(E)  8872          1620.000  SD   |       0.16000         259.20|       0.19000         307.80|       0.10000         162.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0054 880(F)  8878          1620.000  SD   |       0.37000         599.40|       0.42000         680.40|       0.15000         243.00
  DRUMS                                   |                             |                             |
     SECTION TOTALS                       |           $        41,764.30|           $        53,741.00|           $        55,351.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0055 642     0098             1.000  LSUM |    2598.75000        2598.75|   12000.00000       12000.00|   10000.00000       10000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         2,598.75|           $        12,000.00|           $        10,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0056 220     2800             1.000  LSUM |    2625.00000        2625.00|    4000.00000        4000.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0057 641     1399             1.000  LSUM |   51065.44000       51065.44|   75000.00000       75000.00|   40000.00000       40000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        53,690.44|           $        79,000.00|           $        45,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,344,992.45|           $     1,406,038.93|           $     1,442,241.05
====================================================================================================================================
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   10000.00000       10000.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          2292.000  CY   |       6.00000       13752.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         10179.000  CY   |       8.00000       81432.00|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   20000.00000       20000.00|                             |
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           200.000  LF   |       3.00000         600.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            50.000  LF   |       6.00000         300.00|                             |
  TEMPORARY SILT DIKE                     |                             |                             |
0007 229     4318           264.000  LF   |       3.00000         792.00|                             |
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          8557.000  SY   |       3.00000       25671.00|                             |
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           343.000  MGAL |      10.00000        3430.00|                             |
  WATERING                                |                             |                             |
0010 232(B)  2814             1.780  AC   |     500.00000         890.00|                             |
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817             1.780  AC   |     350.00000         623.00|                             |
  VEGETATIVE MULCHING                     |                             |                             |
0012 234(A)  2824             0.860  TON  |    1000.00000         860.00|                             |
  FERTILIZING (10-20-10)                  |                             |                             |
0013 234(A)  4406             0.140  TON  |    1000.00000         140.00|                             |
  FERTILIZING (0-46-0)                    |                             |                             |
0014 235(A)  0100            22.000  CY   |      50.00000        1100.00|                             |
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0015 241     2832             1.780  AC   |      10.00000          17.80|                             |
  MOWING                                  |                             |                             |
0016 303     0192           242.000  CY   |      50.00000       12100.00|                             |
  AGGREGATE BASE                          |                             |                             |
0017 325     5271          1227.000  SY   |       2.00000        2454.00|                             |
  SEPARATOR FABRIC                        |                             |                             |
0018 327(D)  4230            18.000  TON  |     200.00000        3600.00|                             |
  (SP)LIME                                |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 327(I)  4280          1227.000  SY   |       5.00000        6135.00|                             |
  (SP)LIME MODIFIED SUBGRADE              |                             |                             |
0020 403(E)  0225           194.000  TON  |      30.00000        5820.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0021 407     0250           217.000  GAL  |       5.00000        1085.00|                             |
  TACK COAT                               |                             |                             |
0022 408     5774           843.000  GAL  |       6.00000        5058.00|                             |
  PRIME COAT                              |                             |                             |
0023 411(S3) 5945           834.000  TON  |      90.00000       75060.00|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0024 411(S4) 5960           351.000  TON  |     110.00000       38610.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0025 509(D)  0325            50.000  CY   |     300.00000       15000.00|                             |
  CLASS C CONCRETE                        |                             |                             |
0026 613(CC) 7187             1.000  EA   |     650.00000         650.00|                             |
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0027 613(CC) 7197             1.000  EA   |     850.00000         850.00|                             |
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0028 613(D)  0690           130.000  LF   |      30.00000        3900.00|                             |
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0029 619(A)  0920             1.000  LSUM |    5000.00000        5000.00|                             |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0030 619(B)  4780           651.000  LF   |       3.00000        1953.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0031 619(C)  0924          1287.000  LF   |       5.00000        6435.00|                             |
  SAWING PAVEMENT                         |                             |                             |
0032 624(C)  4459           684.000  LF   |       5.00000        3420.00|                             |
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       346,737.80|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0033 202(A)  1301          1694.000  CY   |      10.00000       16940.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0034 501(A)  1306           775.000  CY   |      20.00000       15500.00|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 509(A)  1326          1716.700  CY   |     350.00000      600845.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0036 511(A)  1332        504450.000  LB   |       0.85000      428782.50|                             |
  REINFORCING STEEL                       |                             |                             |
0037 601(A-1)1353           870.000  TON  |      35.00000       30450.00|                             |
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0038 601(A-2)1355           170.000  TON  |      30.00000        5100.00|                             |
  TYPE I-A FILTER BLANKET                 |                             |                             |
0039 619(D)  1397             1.000  LSUM |   20000.00000       20000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     1,117,617.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0040 627(P)  4425          1145.000  LF   |      40.00000       45800.00|                             |
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0041 855(A)  8815          3000.000  LF   |       1.10000        3300.00|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0042 856(A)  8839          3600.000  LF   |       0.85000        3060.00|                             |
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0043 856(C)  8851           500.000  LF   |       0.85000         425.00|                             |
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0044 856(G)  8890           400.000  EA   |       1.10000         440.00|                             |
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0045 859(A)  8006          1000.000  LF   |       0.60000         600.00|                             |
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0046 871     8705           360.000  SD   |       6.00000        2160.00|                             |
  (PL)CONST.ZONE IMPACT ATTEN.            |                             |                             |
0047 880(B)  8818          2160.000  SD   |       0.60000        1296.00|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0048 880(B)  8821           540.000  SD   |       1.10000         594.00|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0049 880(B)  8824           900.000  SD   |       5.00000        4500.00|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : 100438                       COUNTIES : JOHNSTON
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731174172           |(       )                    |(      )
                                          |HUB CONSTRUCTION, INC.       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0050 880(C)  8842           540.000  SD   |       1.10000         594.00|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0051 880(C)  8848           360.000  SD   |       3.50000        1260.00|                             |
  WING BARRICADES                         |                             |                             |
0052 880(E)  8860          1980.000  SD   |       0.10000         198.00|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0053 880(E)  8872          1620.000  SD   |       0.10000         162.00|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0054 880(F)  8878          1620.000  SD   |       1.10000        1782.00|                             |
  DRUMS                                   |                             |                             |
     SECTION TOTALS                       |           $        66,171.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0055 642     0098             1.000  LSUM |   15000.00000       15000.00|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0056 220     2800             1.000  LSUM |    1500.00000        1500.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0057 641     1399             1.000  LSUM |   50000.00000       50000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        51,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,597,026.30|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 440                     CONTRACT ID : 100232                       COUNTIES : KAY
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04300
     CONTRACT DESCRIPTION :               CONTRACT TIME :   90  CALENDAR DAYS
     GRADE, DRAIN, SURFACE, AND BRIDGE     RURAL                                           PROJECT(S) : STPY-136B(085)
     US-60: OVER UNNAMED CREEK 3.3 MILES EAST OF THE GRANT COUNTY
     LINE.
     PROJECT LENGTH = 0.036 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    807,992.53 149.8405% 100.0000%
  1  470485715 -- WITTWER CONST. CO., INC.                                                   $    539,235.00 100.0000%  66.7376%
  2  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    677,290.82 125.6022%  83.8239%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 470485715           |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   20000.00000       20000.00|    4500.00000        4500.00|    2625.00000        2625.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          3375.000  CY   |       6.00000       20250.00|       4.00000       13500.00|       5.51000       18596.25
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          1276.000  CY   |       7.00000        8932.00|       6.00000        7656.00|       6.56000        8370.56
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   10000.00000       10000.00|    3000.00000        3000.00|    2100.00000        2100.00
  TYPE A-SALVAGED TOPSOIL (H-10)          |                             |                             |
0005 223     2801           100.000  LF   |       5.00000         500.00|       4.00000         400.00|       2.63000         263.00
  TEMPORARY SILT FENCE (R-1)              |                             |                             |
0006 227     0100           196.000  LF   |       8.00000        1568.00|      12.00000        2352.00|       6.83000        1338.68
  TEMPORARY SILT DIKE (R-1)               |                             |                             |
0007 229     4318           250.000  LF   |       2.50000         625.00|       1.05000         262.50|       2.10000         525.00
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          9455.000  SY   |       2.50000       23637.50|       1.79000       16924.45|       1.66000       15695.30
  SOLID SLAB SODDING (H-11)(H-12)         |                             |                             |
0009 233(A)  2817             2.000  AC   |     470.00000         940.00|     735.00000        1470.00|     420.00000         840.00
  VEGETATIVE MULCHING                     |                             |                             |
0010 241     2832             4.000  AC   |      85.00000         340.00|      20.00000          80.00|      78.75000         315.00
  MOWING (R-3)                            |                             |                             |
0011 327(A)  4200           153.000  TON  |     100.00000       15300.00|      60.00000        9180.00|      50.40000        7711.20
  (SP)FLY ASH                             |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 440 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : 100232                       COUNTIES : KAY
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0012 327(E)  4240          3194.000  SY   |       4.00000       12776.00|       2.00000        6388.00|       3.94000       12584.36
  (SP)CEMENTITIOUS STABILIZED SUBGRADE    |                             |                             |
  (F-70)                                  |                             |                             |
0013 403(E)  0225            21.000  TON  |      45.00000         945.00|      40.00000         840.00|      32.30000         678.30
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
  (F-7)                                   |                             |                             |
0014 407     0250           442.000  GAL  |       6.00000        2652.00|       4.70000        2077.40|       4.73000        2090.66
  TACK COAT (F-25)                        |                             |                             |
0015 408     5774           635.000  GAL  |       8.00000        5080.00|       4.70000        2984.50|       4.73000        3003.55
  PRIME COAT (F-55)(F-70)                 |                             |                             |
0016 411(S3) 5945          1324.000  TON  |      75.00000       99300.00|      82.00000      108568.00|      81.90000      108435.60
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK) (F-66)                              |                             |                             |
0017 411(S4) 5960           326.000  TON  |      90.00000       29340.00|      99.00000       32274.00|      99.23000       32348.98
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK) (F-66)                              |                             |                             |
0018 509(C)  0322             2.000  CY   |     700.00000        1400.00|     900.00000        1800.00|     525.00000        1050.00
  CLASS A CONCRETE FOR SMALL STRUCTURES   |                             |                             |
0019 509(D)  0325            46.000  CY   |     400.00000       18400.00|     230.00000       10580.00|     288.75000       13282.50
  CLASS C CONCRETE                        |                             |                             |
0020 611(J)  0487            59.000  CF   |      50.00000        2950.00|      35.00000        2065.00|      93.45000        5513.55
  JUNCTION BOXES                          |                             |                             |
0021 613(CC) 7186             1.000  EA   |     800.00000         800.00|     800.00000         800.00|     934.50000         934.50
  TYPE A4 CULVERT END TREATMENT           |                             |                             |
0022 613(CC) 7189             1.000  EA   |    2550.00000        2550.00|    1250.00000        1250.00|    1065.75000        1065.75
  TYPE D4 CULVERT END TREATMENT           |                             |                             |
0023 613(CC) 7196             1.000  EA   |    1050.00000        1050.00|     950.00000         950.00|     943.95000         943.95
  TYPE A6 CULVERT END TREATMENT           |                             |                             |
0024 613(D)  0689            68.000  LF   |      30.00000        2040.00|      25.00000        1700.00|      21.39000        1454.52
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0025 613(D)  4532           242.000  LF   |      60.00000       14520.00|      60.00000       14520.00|      75.80000       18343.60
  57" X 38" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0026 619(A)  0920             1.000  LSUM |   15000.00000       15000.00|    2000.00000        2000.00|    2835.00000        2835.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
  (F-37)(F-43)                            |                             |                             |
0027 619(B)  4728          2008.000  SY   |       4.00000        8032.00|       3.00000        6024.00|       3.15000        6325.20
  REMOVAL OF ASPHALT PAVEMENT (F-37)(F-43 |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : 100232                       COUNTIES : KAY
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0028 619(B)  4780           676.000  LF   |       4.00000        2704.00|       1.00000         676.00|       2.36000        1595.36
  REMOVAL OF GUARD RAIL (F-37)(F-43)      |                             |                             |
0029 619(C)  0924          2486.000  LF   |       5.00000       12430.00|       2.00000        4972.00|       3.15000        7830.90
  SAWING PAVEMENT                         |                             |                             |
0030 629(A)  4958             1.000  EA   |      85.00000          85.00|      79.00000          79.00|      78.75000          78.75
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0031 629(C)  4960             1.000  EA   |      28.00000          28.00|      26.00000          26.00|      26.25000          26.25
  MAILBOX                                 |                             |                             |
0032 629(D)  4961             1.000  EA   |      11.00000          11.00|      25.00000          25.00|      10.50000          10.50
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
  (F-37)(F-43)                            |                             |                             |
     SECTION TOTALS                       |           $       334,185.50|           $       259,923.85|           $       278,811.77
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0033 202(A)  1301          1570.000  CY   |       7.00000       10990.00|       2.00000        3140.00|      12.60000       19782.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0034 501(A)  1306           171.000  CY   |      16.00000        2736.00|       5.00000         855.00|      12.60000        2154.60
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0035 509(A)  1326           449.500  CY   |     600.00000      269700.00|     332.00000      149234.00|     427.22000      192035.39
  CLASS AA CONCRETE                       |                             |                             |
0036 510     6350           112.000  SY   |     175.00000       19600.00|      30.00000        3360.00|      70.35000        7879.20
  (PL)STEEL SHEET PILING                  |                             |                             |
0037 511(A)  1332         60780.000  LB   |       0.95000       57741.00|       0.75000       45585.00|       0.80000       48624.00
  REINFORCING STEEL                       |                             |                             |
0038 511(B)  6010           170.000  LB   |       2.00000         340.00|       2.50000         425.00|       3.71000         630.70
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0039 601(A-1)1353           140.000  TON  |      75.00000       10500.00|      60.00000        8400.00|      39.40000        5516.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0040 619(D)  1397             1.000  LSUM |   20000.00000       20000.00|   15000.00000       15000.00|   47250.00000       47250.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       391,607.00|           $       225,999.00|           $       323,871.89
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0041 627(O)  4410           425.000  LF   |       3.50000        1487.50|       2.00000         850.00|       4.20000        1785.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : 100232                       COUNTIES : KAY
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 627(P)  4425           425.000  LF   |      20.00000        8500.00|      22.00000        9350.00|      31.50000       13387.50
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0043 855(A)  8812          7800.000  LF   |       0.55000        4290.00|       0.69000        5382.00|       0.69000        5382.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0044 856(A)  8839         10800.000  LF   |       0.20000        2160.00|       0.11000        1188.00|       0.11000        1188.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0045 856(G)  8890          2160.000  EA   |       0.75000        1620.00|       0.58000        1252.80|       0.58000        1252.80
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0046 859(A)  8006          5000.000  LF   |       0.15000         750.00|       0.26000        1300.00|       0.26000        1300.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0047 870(A)  8490           240.000  SD   |       2.75000         660.00|       2.10000         504.00|       2.10000         504.00
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0048 876(C)  8482            60.000  SD   |      22.00000        1320.00|       2.10000         126.00|       2.10000         126.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0049 880(B)  8818          3480.000  SD   |       0.25000         870.00|       0.02000          69.60|       0.02000          69.60
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0050 880(B)  8821          2040.000  SD   |       0.75000        1530.00|       0.02000          40.80|       0.02000          40.80
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0051 880(B)  8824          2760.000  SD   |       1.25000        3450.00|       0.02000          55.20|       0.02000          55.20
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0052 880(C)  8842          1200.000  SD   |       0.50000         600.00|       0.02000          24.00|       0.02000          24.00
  BARRICADES(TYPE III)                    |                             |                             |
0053 880(C)  8848           480.000  SD   |       1.25000         600.00|       0.02000           9.60|       0.02000           9.60
  WING BARRICADES                         |                             |                             |
0054 880(D)  8854          4800.000  SD   |       0.05000         240.00|       0.02000          96.00|       0.02000          96.00
  VERTICAL PANELS                         |                             |                             |
0055 880(E)  8860          2040.000  SD   |       0.15000         306.00|       0.02000          40.80|       0.02000          40.80
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0056 880(E)  8872         10200.000  SD   |       0.10000        1020.00|       0.02000         204.00|       0.02000         204.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0057 880(F)  8878          5400.000  SD   |       0.25000        1350.00|       0.02000         108.00|       0.02000         108.00
  DRUMS                                   |                             |                             |
0058 880(H)  8896          5400.000  SD   |       0.25000        1350.00|       0.02000         108.00|       0.02000         108.00
  CONES(36" LARGE)                        |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : 100232                       COUNTIES : KAY
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470485715          |(   2  ) 731557599A
                                          |ENGINEER'S ESTIMATE          |WITTWER CONST. CO., INC.     |PLAINS BR. CONT. & TREAS CONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 880(I)  8902            90.000  SD   |     100.00000        9000.00|      50.00000        4500.00|      31.50000        2835.00
  FLAGGER                                 |                             |                             |
0060 882(B)  8306           240.000  SD   |      16.75000        4020.00|       2.10000         504.00|       2.10000         504.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        45,123.50|           $        25,712.80|           $        29,020.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0061 642     0098             1.000  LSUM |    4405.49000        4405.49|    2100.00000        2100.00|   10605.00000       10605.00
  STAKING (R-2)                           |                             |                             |
     SECTION TOTALS                       |           $         4,405.49|           $         2,100.00|           $        10,605.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0062 220     2800             1.000  LSUM |    5000.00000        5000.00|    1000.00000        1000.00|    2625.00000        2625.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0063 640     1426             1.000  EA   |    9000.00000        9000.00|    2500.00000        2500.00|    1050.00000        1050.00
  FIELD OFFICE                            |                             |                             |
0064 641     1552             1.000  LSUM |   18671.04000       18671.04|   21999.35000       21999.35|   31306.86000       31306.86
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        32,671.04|           $        25,499.35|           $        34,981.86
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       807,992.53|           $       539,235.00|           $       677,290.82
====================================================================================================================================
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     CALL ORDER   : 460                     CONTRACT ID : 100439                       COUNTIES : LATIMER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 02400
     CONTRACT DESCRIPTION :               CONTRACT TIME :   30  CALENDAR DAYS
     ARMOR COAT                            RURAL                                           PROJECT(S) : MC-139C(112)
     SH-1: FROM THE SH-2 JUNCTION, EXTEND EAST.
     PROJECT LENGTH = 5.00 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    221,200.00 100.7626% 100.0000%
  1  730756674 -- WOOD & SONS PAVING INC.                                                    $    219,526.00 100.0000%  99.2432%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730756674           |(      )
                                          |ENGINEER'S ESTIMATE          |WOOD & SONS PAVING INC.      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 402     5205         70400.000  SY   |       3.00000      211200.00|       2.84000      199936.00|
  (PL)ARMOR COAT                          |                             |                             |
0002 880(J)  8905             1.000  LSUM |   10000.00000       10000.00|   19590.00000       19590.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       221,200.00|           $       219,526.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       221,200.00|           $       219,526.00|           $
====================================================================================================================================
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  635  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : BHFY-013N(020)
     US-69: OVER THE NORTH CANADIAN RIVER, 7.9 MILES NORTH OF THE
     PITTSBURG COUNTY LINE.
     PROJECT LENGTH = 0.276 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $ 10,467,703.70  91.0331% 100.0000%
  1  420667649 -- JENSEN CONST. CO.                                                          $ 11,498,787.17 100.0000% 109.8501%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 420667649           |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(A)  0183          4320.000  CY   |      12.00000       51840.00|      12.00000       51840.00|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0002 202(C)  0184          3180.000  CY   |      15.00000       47700.00|      15.00000       47700.00|
  UNCLASSIFIED BORROW                     |                             |                             |
0003 223     2801          2500.000  LF   |       2.50000        6250.00|       5.00000       12500.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0004 227     0100            40.000  LF   |       7.00000         280.00|      18.00000         720.00|
  TEMPORARY SILT DIKE                     |                             |                             |
0005 230(A)  2806          2067.000  SY   |       4.00000        8268.00|       3.00000        6201.00|
  SOLID SLAB SODDING                      |                             |                             |
0006 303     0192          1284.000  CY   |      55.00000       70620.00|      48.00000       61632.00|
  AGGREGATE BASE                          |                             |                             |
0007 317(F)  4270          5489.000  SY   |      12.00000       65868.00|      13.00000       71357.00|
  (SP)CEMENT TREATED BASE                 |                             |                             |
0008 325     5271          6200.000  SY   |       1.50000        9300.00|       2.00000       12400.00|
  SEPARATOR FABRIC                        |                             |                             |
0009 327(K)  4300          6067.000  SY   |       5.50000       33368.50|       5.00000       30335.00|
  (SP)STABILIZED SUBGRADE                 |                             |                             |
0010 403(E)  0225           979.000  TON  |      30.00000       29370.00|      28.00000       27412.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0011 408     5774          2578.000  GAL  |       6.00000       15468.00|       7.10000       18303.80|
  PRIME COAT                              |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0012 411(S4) 5960           107.000  TON  |      85.00000        9095.00|     239.00000       25573.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0013 413(D)  4868          2400.000  LF   |       1.15000        2760.00|       2.50000        6000.00|
  (SP)RUMBLE STRIP-METHOD PCC-CON         |                             |                             |
0014 414(A)  0210          3571.000  SY   |      12.00000       42852.00|      19.00000       67849.00|
  (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)    |                             |                             |
0015 414(A1) 5725          3600.000  SY   |      16.00000       57600.00|      40.00000      144000.00|
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT )                    |                             |                             |
0016 414(F)  5262             2.000  EA   |   10000.00000       20000.00|   10000.00000       20000.00|
  TERMINAL JOINT                          |                             |                             |
0017 414(I)  5270          2191.000  CY   |     100.00000      219100.00|     110.00000      241010.00|
  (SP)P.C. CONCRETE FOR PAVEMENT (ONLY)   |                             |                             |
0018 619(B)  4727          3200.000  SY   |       7.00000       22400.00|       7.00000       22400.00|
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
0019 619(B)  4728          3837.000  SY   |       4.00000       15348.00|       8.00000       30696.00|
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0020 619(C)  0924          3458.000  LF   |       4.00000       13832.00|       4.50000       15561.00|
  SAWING PAVEMENT                         |                             |                             |
0021 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1400.00000        5600.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0022 623(H)  8571             2.000  EA   |    2200.00000        4400.00|    1900.00000        3800.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0023 625(B)  1252           400.000  LF   |      35.00000       14000.00|      35.00000       14000.00|
  REMOVE AND RECONSTRUCT FENCE            |                             |                             |
0024 625(D)  1254           683.000  LF   |      12.00000        8196.00|       9.25000        6317.75|
  REMOVE AND RECONSTRUCT GUARD RAIL       |                             |                             |
0025 627(I)  4317          1842.000  LF   |      50.00000       92100.00|      60.00000      110520.00|
  CONCRETE MEDIAN BARRIER, DESIGN 1       |                             |                             |
     SECTION TOTALS                       |           $       868,015.50|           $     1,053,727.55|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   UTILITY (RB3)
                                          |                             |                             |
0026 504     6176           108.000  EA   |      10.00000        1080.00|      20.00000        2160.00|
  (PL)INSERTS                             |                             |                             |
     SECTION TOTALS                       |           $         1,080.00|           $         2,160.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   UTILITY (O.G.&E.)
                                          |                             |                             |
0027 542     4615            82.000  EA   |     500.00000       41000.00|     150.00000       12300.00|
  (PL)INSTALLATION OF BRIDGE ITEMS(TYPE A |                             |                             |
     SECTION TOTALS                       |           $        41,000.00|           $        12,300.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0028 627(E)  4314          4652.000  LF   |      25.00000      116300.00|      36.00000      167472.00|
  PRECAST CONCRETE MEDIAN BARRIER,        |                             |                             |
  PORTABLE TYPE                           |                             |                             |
0029 627(G)  4316          4652.000  LF   |       4.00000       18608.00|       6.00000       27912.00|
  RELOCATION OF PORTABLE TYPE PRECAST     |                             |                             |
  CONCRETE MEDIAN BARRIER                 |                             |                             |
0030 627(H)  5856          8320.000  LF   |      20.00000      166400.00|       8.00000       66560.00|
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0031 850(A)  8110            10.500  SF   |      30.00000         315.00|      12.00000         126.00|
  SHEET ALUMINUM SIGNS                    |                             |                             |
0032 851(C)  8321            26.000  LF   |      12.00000         312.00|       9.50000         247.00|
  1 3/4" SQUARE TUBE POST                 |                             |                             |
0033 855(A)  8812         16232.000  LF   |       1.25000       20290.00|       0.57000        9252.24|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0034 856(A)  8839          1000.000  LF   |       1.75000        1750.00|       0.25000         250.00|
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0035 856(C)  8851         27772.000  LF   |       0.60000       16663.20|       0.25000        6943.00|
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0036 856(G)  8887           250.000  EA   |       1.00000         250.00|       1.00000         250.00|
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0037 856(G)  8890           250.000  EA   |       1.00000         250.00|       1.00000         250.00|
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0038 859(A)  8006         16232.000  LF   |       0.50000        8116.00|       0.25000        4058.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0039 871     8325             2.000  EA   |   22000.00000       44000.00|   25000.00000       50000.00|
  (PL)IMPACT ATTENUATOR                   |                             |                             |
0040 871     8705          1268.000  SD   |       5.00000        6340.00|       2.00000        2536.00|
  (PL)CONST.ZONE IMPACT ATTEN.            |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 878(C)  8487         50720.000  SD   |       0.25000       12680.00|       0.50000       25360.00|
  MODULAR GLARE SCREEN                    |                             |                             |
0042 880(A)  8812          1268.000  SD   |       3.50000        4438.00|      10.00000       12680.00|
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0043 880(B)  8818        128068.000  SD   |       0.50000       64034.00|       0.01000        1280.68|
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0044 880(B)  8821          1268.000  SD   |       2.00000        2536.00|       5.00000        6340.00|
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0045 880(B)  8824         49452.000  SD   |       3.00000      148356.00|       0.01000         494.52|
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0046 880(B)  8827          7608.000  SD   |       7.00000       53256.00|       2.50000       19020.00|
  CONSTRUCTION SIGNS 33.0 SF & OVER       |                             |                             |
0047 880(C)  8836          1100.000  SD   |       0.75000         825.00|       0.10000         110.00|
  BARRICADES(TYPE II)                     |                             |                             |
0048 880(C)  8842         15850.000  SD   |       1.00000       15850.00|       0.01000         158.50|
  BARRICADES(TYPE III)                    |                             |                             |
0049 880(C)  8848          2536.000  SD   |       1.00000        2536.00|       1.00000        2536.00|
  WING BARRICADES                         |                             |                             |
0050 880(E)  8860         31700.000  SD   |       0.25000        7925.00|       0.04000        1268.00|
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0051 880(E)  8872         34236.000  SD   |       0.25000        8559.00|       0.05000        1711.80|
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0052 880(F)  8878         43112.000  SD   |       0.25000       10778.00|       0.04000        1724.48|
  DRUMS                                   |                             |                             |
0053 882(B)  8306          5072.000  SD   |      35.00000      177520.00|       2.00000       10144.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       908,887.20|           $       418,684.22|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CABLE BARRIER
                                          |                             |                             |
0054 509(A)  0319             8.000  CY   |     400.00000        3200.00|     450.00000        3600.00|
  CLASS AA CONCRETE                       |                             |                             |
0055 612(E)  0645             1.000  EA   |    1500.00000        1500.00|    2000.00000        2000.00|
  INLETS ADJUST TO GRADE                  |                             |                             |
0056 628     5110             2.000  EA   |    3000.00000        6000.00|    4300.00000        8600.00|
  (PL)CABLE END ANCHOR UNIT               |                             |                             |
0057 628     5125            50.000  LF   |      20.00000        1000.00|       6.00000         300.00|
  HIGH-TENSION CABLE BARRIER(TL-4)        |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 628     5180           100.000  LF   |      10.00000        1000.00|       6.00000         600.00|
  INSTALLATION OF CABLE BARRIER SYSTEM    |                             |                             |
0059 628     5190          1875.000  LF   |       3.00000        5625.00|       2.00000        3750.00|
  REMOVAL OF CABLE BARRIER                |                             |                             |
     SECTION TOTALS                       |           $        18,325.00|           $        18,850.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   STAKING
                                          |                             |                             |
0060 642     0098             1.000  LSUM |   30000.00000       30000.00|  150000.00000      150000.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        30,000.00|           $       150,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   CONSTRUCTION
                                          |                             |                             |
0061 640     1398             1.000  EA   |    5500.00000        5500.00|   30000.00000       30000.00|
  FIELD OFFICE                            |                             |                             |
0062 641     1399             1.000  LSUM |  370000.00000      370000.00|  310000.00000      310000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       375,500.00|           $       340,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   NON-PARTICIPATING (AT&T)
                                          |                             |                             |
0063 504     6176           108.000  EA   |      10.00000        1080.00|      20.00000        2160.00|
  (PL)INSERTS                             |                             |                             |
     SECTION TOTALS                       |           $         1,080.00|           $         2,160.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   BRIDGE 'B' - ADD ALT. THICK PLATE
                                          |                             |                             |
0064 202(C)  1302           100.000  CY   |      15.00000        1500.00|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0065 501(B)  1307           160.000  CY   |      21.00000        3360.00|                             |
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0066 501(G)  6309            80.000  CY   |     142.00000       11360.00|                             |
  CLSM BACKFILL                           |                             |                             |
0067 504     6143           800.500  LF   |      50.00000       40025.00|                             |
  (PL)TUBULAR METAL TRAFFIC RAIL          |                             |                             |
0068 504(A)  1304           522.000  SY   |     165.00000       86130.00|                             |
  APPROACH SLAB                           |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0069 504(C)  6250           234.000  LF   |     235.00000       54990.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0070 504(F)  1381          1680.000  LF   |      75.00000      126000.00|                             |
  CONCRETE PARAPET                        |                             |                             |
0071 506(A)  1322       1866090.000  LB   |       1.85000     3452266.50|                             |
  STRUCTURAL STEEL                        |                             |                             |
0072 509     6152          1277.000  SY   |      25.00000       31925.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0073 509(A)  1326          1800.000  CY   |     450.00000      810000.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0074 509(B)  1328           293.500  CY   |     400.00000      117400.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0075 511(A)  1332         20340.000  LB   |       0.90000       18306.00|                             |
  REINFORCING STEEL                       |                             |                             |
0076 511(B)  6010        437930.000  LB   |       1.10000      481723.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0077 514(A)  6011           832.000  LF   |      40.00000       33280.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0078 514(B)  6294           832.000  LF   |      15.00000       12480.00|                             |
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0079 515(A)  6013          4190.000  SY   |       3.50000       14665.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0080 516(A)  6097          1357.000  LF   |    2000.00000     2714000.00|                             |
  DRILLED SHAFTS 66" DIAMETER             |                             |                             |
0081 516(C)  6200            14.000  EA   |    2500.00000       35000.00|                             |
  CROSSHOLE SONIC LOGGING                 |                             |                             |
0082 516(D)  6400          8298.000  LF   |      15.00000      124470.00|                             |
  CSL ACCESS TUBES                        |                             |                             |
0083 521(A)  6210            18.000  SY   |     675.00000       12150.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0084 535     6160            72.000  EA   |     650.00000       46800.00|                             |
  (PL)CONSTRUCT PEDESTALS                 |                             |                             |
0085 601(A-1)1353           405.000  TON  |      35.50000       14377.50|                             |
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0086 601(A-2)1355           135.000  TON  |      30.00000        4050.00|                             |
  TYPE I-A FILTER BLANKET                 |                             |                             |
0087 613(P)  6204           208.000  LF   |      25.00000        5200.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0088 613(Q)  6207           100.000  LF   |      20.00000        2000.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0089 619(B)  2510             1.000  LSUM |   20000.00000       20000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEM (TYPE A)     |                             |                             |
0090 619(B)  2520             1.000  LSUM |  150000.00000      150000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEM (TYPE B)     |                             |                             |
0091 619(B)  2535             2.000  EA   |   15000.00000       30000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEM (TYPE C)     |                             |                             |
0092 619(B)  2540             1.000  LSUM |    7500.00000        7500.00|                             |
  (PL)REMOVAL OF BRIDGE ITEM (TYPE D)     |                             |                             |
0093 627(I)  4317           860.000  LF   |     110.00000       94600.00|                             |
  CONCRETE MEDIAN BARRIER, DESIGN 1       |                             |                             |
     SECTION TOTALS                       |           $             0.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   BRIDGE 'B' - ADD ALT. THIN PLATE
                                          |                             |                             |
0094 202(C)  1302           100.000  CY   |      15.00000        1500.00|      50.00000        5000.00|
  UNCLASSIFIED BORROW                     |                             |                             |
0095 501(B)  1307           160.000  CY   |      21.00000        3360.00|      50.00000        8000.00|
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0096 501(G)  6309            80.000  CY   |     142.00000       11360.00|     120.00000        9600.00|
  CLSM BACKFILL                           |                             |                             |
0097 504     6143           800.500  LF   |      50.00000       40025.00|     200.00000      160100.00|
  (PL)TUBULAR METAL TRAFFIC RAIL          |                             |                             |
0098 504(A)  1304           522.000  SY   |     165.00000       86130.00|     100.00000       52200.00|
  APPROACH SLAB                           |                             |                             |
0099 504(C)  6250           234.000  LF   |     235.00000       54990.00|     200.00000       46800.00|
  SEALED EXPANSION JOINT                  |                             |                             |
0100 504(F)  1381          1680.000  LF   |      75.00000      126000.00|      55.00000       92400.00|
  CONCRETE PARAPET                        |                             |                             |
0101 506(A)  1322       1686770.000  LB   |       1.85000     3120524.50|       2.10000     3542217.00|
  STRUCTURAL STEEL                        |                             |                             |
0102 509     6152          1277.000  SY   |      25.00000       31925.00|      10.00000       12770.00|
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0103 509(A)  1326          1800.000  CY   |     450.00000      810000.00|     485.00000      873000.00|
  CLASS AA CONCRETE                       |                             |                             |
0104 509(B)  1328           293.500  CY   |     400.00000      117400.00|     490.00000      143815.00|
  CLASS A CONCRETE                        |                             |                             |
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     CALL ORDER   : 480                     CONTRACT ID : 100238                       COUNTIES : MCINTOSH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 420667649          |(      )
                                          |ENGINEER'S ESTIMATE          |JENSEN CONST. CO.            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0105 511(A)  1332         20340.000  LB   |       0.90000       18306.00|       0.90000       18306.00|
  REINFORCING STEEL                       |                             |                             |
0106 511(B)  6010        437930.000  LB   |       1.10000      481723.00|       0.98000      429171.40|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0107 514(A)  6011           832.000  LF   |      40.00000       33280.00|      20.00000       16640.00|
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0108 514(B)  6294           832.000  LF   |      15.00000       12480.00|      10.00000        8320.00|
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0109 515(A)  6013          4190.000  SY   |       3.50000       14665.00|       3.00000       12570.00|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0110 516(A)  6097          1357.000  LF   |    2000.00000     2714000.00|    2400.00000     3256800.00|
  DRILLED SHAFTS 66" DIAMETER             |                             |                             |
0111 516(C)  6200            14.000  EA   |    2500.00000       35000.00|    2000.00000       28000.00|
  CROSSHOLE SONIC LOGGING                 |                             |                             |
0112 516(D)  6400          8298.000  LF   |      15.00000      124470.00|      10.00000       82980.00|
  CSL ACCESS TUBES                        |                             |                             |
0113 521(A)  6210            18.000  SY   |     675.00000       12150.00|     992.00000       17856.00|
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0114 535     6160            72.000  EA   |     650.00000       46800.00|    5000.00000      360000.00|
  (PL)CONSTRUCT PEDESTALS                 |                             |                             |
0115 601(A-1)1353           405.000  TON  |      35.50000       14377.50|      35.00000       14175.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0116 601(A-2)1355           135.000  TON  |      30.00000        4050.00|      35.00000        4725.00|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0117 613(P)  6204           208.000  LF   |      25.00000        5200.00|      45.00000        9360.00|
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0118 613(Q)  6207           100.000  LF   |      20.00000        2000.00|      45.00000        4500.00|
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0119 619(B)  2510             1.000  LSUM |   20000.00000       20000.00|   20000.00000       20000.00|
  (PL)REMOVAL OF BRIDGE ITEM (TYPE A)     |                             |                             |
0120 619(B)  2520             1.000  LSUM |  150000.00000      150000.00|  180000.00000      180000.00|
  (PL)REMOVAL OF BRIDGE ITEM (TYPE B)     |                             |                             |
0121 619(B)  2535             2.000  EA   |   15000.00000       30000.00|   15000.00000       30000.00|
  (PL)REMOVAL OF BRIDGE ITEM (TYPE C)     |                             |                             |
0122 619(B)  2540             1.000  LSUM |    7500.00000        7500.00|   10000.00000       10000.00|
  (PL)REMOVAL OF BRIDGE ITEM (TYPE D)     |                             |                             |
0123 627(I)  4317           860.000  LF   |     110.00000       94600.00|      60.00000       51600.00|
  CONCRETE MEDIAN BARRIER, DESIGN 1       |                             |                             |
     SECTION TOTALS                       |           $     8,223,816.00|           $     9,500,905.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    10,467,703.70|           $    11,498,787.17|           $
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 502                     CONTRACT ID : 100447                       COUNTIES : MAJOR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-147B(162)SR
     US-281: FROM THE DEWEY COUNTY LINE, EXTEND NORTH.                                                  SSR-147B(163)SR
     PROJECT LENGTH = 9.33 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,098,745.00  94.5775% 100.0000%
  1  480664815 -- J & R SAND COMPANY, INC.                                                   $  1,161,740.50 100.0000% 105.7334%
  2  730626847 -- THE CUMMINS CONSTRUCTION CO., INC.                                         $  1,294,170.50 111.3993% 117.7862%
  3  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $  1,302,479.07 112.1145% 118.5424%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 480664815           |(   2  ) 730626847
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |THE CUMMINS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - SSR-147B(162)SR
                                          |                             |                             |
0001 407     0250          4615.000  GAL  |       3.00000       13845.00|       2.10000        9691.50|       2.65000       12229.75
  TACK COAT                               |                             |                             |
0002 411(S4) 5960          6460.000  TON  |      67.00000      432820.00|      73.70000      476102.00|      83.95000      542317.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 854(C)  8530         74000.000  LF   |       0.45000       33300.00|       0.31000       22940.00|       0.32000       23680.00
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0004 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    1800.00000        1800.00|    3000.00000        3000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       484,965.00|           $       510,533.50|           $       581,226.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - SSR-147B(163)SR
                                          |                             |                             |
0005 407     0250          5420.000  GAL  |       3.00000       16260.00|       2.10000       11382.00|       2.65000       14363.00
  TACK COAT                               |                             |                             |
0006 411(S4) 5960          7585.000  TON  |      67.00000      508195.00|      74.00000      561290.00|      83.95000      636760.75
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0007 854(C)  8530         98500.000  LF   |       0.45000       44325.00|       0.31000       30535.00|       0.32000       31520.00
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 502                     CONTRACT ID : 100447                       COUNTIES : MAJOR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480664815          |(   2  ) 730626847
                                          |ENGINEER'S ESTIMATE          |J & R SAND COMPANY, INC.     |THE CUMMINS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    2400.00000        2400.00|    4250.00000        4250.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       573,780.00|           $       605,607.00|           $       686,893.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION - SSR-147B(163)SR
                                          |                             |                             |
0009 641     1552             1.000  LSUM |   40000.00000       40000.00|   45600.00000       45600.00|   26050.00000       26050.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        40,000.00|           $        45,600.00|           $        26,050.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,098,745.00|           $     1,161,740.50|           $     1,294,170.50
====================================================================================================================================
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     CALL ORDER   : 502                     CONTRACT ID : 100447                       COUNTIES : MAJOR
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 470351868           |(       )                    |(      )
                                          |DOBSON BROTHERS. CONST. CO.  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - SSR-147B(162)SR
                                          |                             |                             |
0001 407     0250          4615.000  GAL  |       3.00000       13845.00|                             |
  TACK COAT                               |                             |                             |
0002 411(S4) 5960          6460.000  TON  |      77.50000      500650.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 854(C)  8530         74000.000  LF   |       0.27000       19980.00|                             |
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0004 880(J)  8905             1.000  LSUM |    6236.07000        6236.07|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       540,711.07|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - SSR-147B(163)SR
                                          |                             |                             |
0005 407     0250          5420.000  GAL  |       3.00000       16260.00|                             |
  TACK COAT                               |                             |                             |
0006 411(S4) 5960          7585.000  TON  |      77.50000      587837.50|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0007 854(C)  8530         98500.000  LF   |       0.26000       25610.00|                             |
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0008 880(J)  8905             1.000  LSUM |    7060.50000        7060.50|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       636,768.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION - SSR-147B(163)SR
                                          |                             |                             |
0009 641     1552             1.000  LSUM |  125000.00000      125000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       125,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,302,479.07|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 520                     CONTRACT ID : 100443                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  150  CALENDAR DAYS
     GUARDRAIL, STRIPING, AND PAVEMENT MARKINGAN                                           PROJECT(S) : SSP-151A(218)
     US-62/US-64/SH-165: AT VARIOUS LOCATIONS IN DIVISION I.
     PROJECT LENGTH = 13.67 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    850,563.15 114.2026% 100.0000%
  1  731270093 -- FULSOM CONSTRUCTION COMPANY., INC.                                         $    744,784.60 100.0000%  87.5637%
  2  382932367 -- RMD HOLDINGS, LTD. DBA NATIONWIDE FENCE                                    $    789,249.00 105.9701%  92.7913%
  3  841617208 -- JLT CONTRACTING, LLC                                                       $    805,360.16 108.1333%  94.6855%
  4  731213020 -- ACTION SAFETY SUPPLY CO.                                                   $    809,133.48 108.6399%  95.1291%
  5  710669392 -- TIME STRIPING, INC.                                                        $    864,522.50 116.0768% 101.6412%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731270093           |(   2  ) 382932367
                                          |ENGINEER'S ESTIMATE          |FULSOM CONSTRUCTION COMPANY. |RMD HOLDINGS, LTD. DBA NATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC
                                          |                             |                             |
0001 202(C)  0184           470.000  CY   |       8.00000        3760.00|       5.00000        2350.00|      37.44000       17596.80
  UNCLASSIFIED BORROW                     |                             |                             |
0002 411(S4) 5960           950.000  TON  |     100.00000       95000.00|     100.00000       95000.00|     132.00000      125400.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 509(B)  0321           140.000  CY   |     500.00000       70000.00|     400.00000       56000.00|     387.00000       54180.00
  CLASS A CONCRETE                        |                             |                             |
0004 509(D)  0325           100.000  CY   |     382.00000       38200.00|     300.00000       30000.00|     350.55000       35055.00
  CLASS C CONCRETE                        |                             |                             |
0005 511(A)  0332          7644.000  LB   |       1.00000        7644.00|       2.00000       15288.00|       1.10000        8408.40
  REINFORCING STEEL                       |                             |                             |
0006 619(B)  4780         16465.000  LF   |       1.85000       30460.25|       2.00000       32930.00|       1.50000       24697.50
  REMOVAL OF GUARD RAIL                   |                             |                             |
0007 623(A)  0932         14538.000  LF   |      18.00000      261684.00|      15.00000      218070.00|      13.48000      195972.24
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0008 623(F)  4447             8.000  EA   |     700.00000        5600.00|     500.00000        4000.00|     550.00000        4400.00
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0009 623(F)  5686            26.000  EA   |    1500.00000       39000.00|    1000.00000       26000.00|    1324.00000       34424.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      |                             |                             |
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     CALL ORDER   : 520                     CONTRACT ID : 100443                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731270093          |(   2  ) 382932367
                                          |ENGINEER'S ESTIMATE          |FULSOM CONSTRUCTION COMPANY. |RMD HOLDINGS, LTD. DBA NATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 623(H)  8571            28.000  EA   |    2400.00000       67200.00|    2000.00000       56000.00|    2248.00000       62944.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0011 623(I)  8675             7.000  EA   |    1500.00000       10500.00|    1000.00000        7000.00|    1266.00000        8862.00
  (PL)BRIDGE GUARD RAIL CONNECTION-TYPE A |                             |                             |
0012 853     9066           387.000  EA   |       5.00000        1935.00|       6.00000        2322.00|       5.00000        1935.00
  GUARDRAIL DELINEATORS(TYPE 1, CODE 1)   |                             |                             |
0013 854(C)  8525            64.000  EA   |     550.00000       35200.00|     150.00000        9600.00|     165.00000       10560.00
  (SP)TRAFFIC STRIPE                      |                             |                             |
  (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)   |                             |                             |
0014 854(C)  8530        110000.000  LF   |       0.45000       49500.00|       0.33000       36300.00|       0.37000       40700.00
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0015 854(C)  8535          5406.000  LF   |       0.60000        3243.60|       2.00000       10812.00|       2.20000       11893.20
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(6"    |                             |                             |
  WIDE)                                   |                             |                             |
0016 854(C)  8540         13331.000  LF   |       0.90000       11997.90|       2.00000       26662.00|       2.20000       29328.20
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(8"    |                             |                             |
  WIDE)                                   |                             |                             |
0017 854(C)  8555           545.000  LF   |       5.00000        2725.00|      15.00000        8175.00|      16.50000        8992.50
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(24"   |                             |                             |
  WIDE)                                   |                             |                             |
0018 859(A)  8006        220756.000  LF   |       0.15000       33113.40|       0.10000       22075.60|       0.11000       24283.16
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0019 859(B)  8007            39.000  EA   |       5.00000         195.00|      25.00000         975.00|      27.50000        1072.50
  PAVEMENT MARKING REMOVAL(ARROWS)        |                             |                             |
0020 859(B)  8008            21.000  EA   |       5.00000         105.00|      25.00000         525.00|      27.50000         577.50
  PAVEMENT MARKING REMOVAL(WORDS)         |                             |                             |
0021 859(B)  8009             4.000  EA   |      30.00000         120.00|     100.00000         400.00|     110.00000         440.00
  PAVEMENT MARKING REMOVAL(SYMBOLS)       |                             |                             |
0022 870(A)  8011           271.000  EA   |     280.00000       75880.00|     300.00000       81300.00|     237.00000       64227.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0023 880(J)  8905             1.000  LSUM |    7500.00000        7500.00|    3000.00000        3000.00|   23300.00000       23300.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       850,563.15|           $       744,784.60|           $       789,249.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       850,563.15|           $       744,784.60|           $       789,249.00
====================================================================================================================================
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     CALL ORDER   : 520                     CONTRACT ID : 100443                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 841617208           |(   4   ) 731213020          |(   5  ) 710669392
                                          |JLT CONTRACTING, LLC         |ACTION SAFETY SUPPLY CO.     |TIME STRIPING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC
                                          |                             |                             |
0001 202(C)  0184           470.000  CY   |      30.25000       14217.50|      20.00000        9400.00|      40.00000       18800.00
  UNCLASSIFIED BORROW                     |                             |                             |
0002 411(S4) 5960           950.000  TON  |     105.00000       99750.00|      91.21000       86649.50|     145.00000      137750.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 509(B)  0321           140.000  CY   |     295.00000       41300.00|     650.00000       91000.00|     500.00000       70000.00
  CLASS A CONCRETE                        |                             |                             |
0004 509(D)  0325           100.000  CY   |     290.00000       29000.00|     250.00000       25000.00|     450.00000       45000.00
  CLASS C CONCRETE                        |                             |                             |
0005 511(A)  0332          7644.000  LB   |       1.05000        8026.20|       2.00000       15288.00|       2.00000       15288.00
  REINFORCING STEEL                       |                             |                             |
0006 619(B)  4780         16465.000  LF   |       2.25000       37046.25|       3.50000       57627.50|       7.00000      115255.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0007 623(A)  0932         14538.000  LF   |      17.30000      251507.40|      15.00000      218070.00|      12.00000      174456.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0008 623(F)  4447             8.000  EA   |     620.00000        4960.00|     600.00000        4800.00|     200.00000        1600.00
  GUARD RAIL ANCHOR UNIT (TYPE B)         |                             |                             |
0009 623(F)  5686            26.000  EA   |    1200.00000       31200.00|    1500.00000       39000.00|     850.00000       22100.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      |                             |                             |
0010 623(H)  8571            28.000  EA   |    2165.00000       60620.00|    3000.00000       84000.00|    1750.00000       49000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0011 623(I)  8675             7.000  EA   |    1505.00000       10535.00|    1800.00000       12600.00|    1150.00000        8050.00
  (PL)BRIDGE GUARD RAIL CONNECTION-TYPE A |                             |                             |
0012 853     9066           387.000  EA   |      18.15000        7024.05|       7.00000        2709.00|       2.00000         774.00
  GUARDRAIL DELINEATORS(TYPE 1, CODE 1)   |                             |                             |
0013 854(C)  8525            64.000  EA   |     545.00000       34880.00|     450.00000       28800.00|     165.00000       10560.00
  (SP)TRAFFIC STRIPE                      |                             |                             |
  (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)   |                             |                             |
0014 854(C)  8530        110000.000  LF   |       0.30000       33000.00|       0.23000       25300.00|       0.36000       39600.00
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE)                                   |                             |                             |
0015 854(C)  8535          5406.000  LF   |       0.35000        1892.10|       0.24000        1297.44|       2.20000       11893.20
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(6"    |                             |                             |
  WIDE)                                   |                             |                             |
0016 854(C)  8540         13331.000  LF   |       0.31000        4132.61|       0.25000        3332.75|       2.20000       29328.20
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(8"    |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 520                     CONTRACT ID : 100443                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 841617208           |(   4   ) 731213020          |(   5  ) 710669392
                                          |JLT CONTRACTING, LLC         |ACTION SAFETY SUPPLY CO.     |TIME STRIPING, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 854(C)  8555           545.000  LF   |       0.45000         245.25|       0.30000         163.50|      16.50000        8992.50
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(24"   |                             |                             |
  WIDE)                                   |                             |                             |
0018 859(A)  8006        220756.000  LF   |       0.05000       11037.80|       0.02000        4415.12|       0.10000       22075.60
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0019 859(B)  8007            39.000  EA   |      49.00000        1911.00|      40.00000        1560.00|      27.50000        1072.50
  PAVEMENT MARKING REMOVAL(ARROWS)        |                             |                             |
0020 859(B)  8008            21.000  EA   |      62.00000        1302.00|      50.00000        1050.00|      27.50000         577.50
  PAVEMENT MARKING REMOVAL(WORDS)         |                             |                             |
0021 859(B)  8009             4.000  EA   |      62.00000         248.00|      50.00000         200.00|     110.00000         440.00
  PAVEMENT MARKING REMOVAL(SYMBOLS)       |                             |                             |
0022 870(A)  8011           271.000  EA   |     275.00000       74525.00|     251.77000       68229.67|     210.00000       56910.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0023 880(J)  8905             1.000  LSUM |   47000.00000       47000.00|   28641.00000       28641.00|   25000.00000       25000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       805,360.16|           $       809,133.48|           $       864,522.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       805,360.16|           $       809,133.48|           $       864,522.50
====================================================================================================================================
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     CALL ORDER   : 530                     CONTRACT ID : 100472                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : MC-151A(226)
     US-64/US-64B: FROM DAVIS FIELD ROAD, EXTEND NORTH.                                                 CIP-151A(227)IP
     PROJECT LENGTH = 4.96 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  2,564,618.00 111.0899% 100.0000%
  1  208746250 -- GLOVER & ASSOCIATES, INC.                                                  $  2,308,597.95 100.0000%  90.0172%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 208746250           |(      )
                                          |ENGINEER'S ESTIMATE          |GLOVER & ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - MC-151A(226)
                                          |                             |                             |
0001 402(F)  7047          1800.000  TON  |      15.00000       27000.00|      15.00000       27000.00|
  TRAFFIC BOUND SURFACE COURSE TYPE F     |                             |                             |
0002 407(B)  0250          6400.000  GAL  |       2.40000       15360.00|       1.00000        6400.00|
  TACK COAT                               |                             |                             |
0003 411(C)  5955          7100.000  TON  |      73.00000      518300.00|      67.82000      481522.00|
  SUPERPAVE, TYPE S4(PG 70-28 OK)         |                             |                             |
0004 411(C)  5960          3000.000  TON  |      69.00000      207000.00|      61.94000      185820.00|
  SUPERPAVE, TYPE S4(PG 64-22 OK)         |                             |                             |
0005 412     5267         10650.000  SY   |       3.50000       37275.00|       1.47000       15655.50|
  COLD MILLING PAVEMENT                   |                             |                             |
0006 855(A)  8812         48000.000  LF   |       0.40000       19200.00|       0.35000       16800.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0007 855(A)  8814          3800.000  LF   |       0.90000        3420.00|       0.75000        2850.00|
  TRAFFIC STRIPE(PLASTIC)(8" WIDE)        |                             |                             |
0008 855(B)  8818            15.000  EA   |      90.00000        1350.00|      73.50000        1102.50|
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0009 855(B)  8821             8.000  EA   |     150.00000        1200.00|     115.50000         924.00|
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0010 856(A)  8530         24200.000  LF   |       0.45000       10890.00|       0.76000       18392.00|
  TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)  |                             |                             |
0011 856(A)  8555           500.000  LF   |       3.70000        1850.00|      11.55000        5775.00|
  TRAFF. STRIPE(MULTI-POLY.)(24" WIDE)    |                             |                             |
0012 856(B)  8525             7.000  EA   |     250.00000        1750.00|     262.50000        1837.50|
  TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, |                             |                             |
  WORDS. ETC.)                            |                             |                             |
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     CALL ORDER   : 530                     CONTRACT ID : 100472                       COUNTIES : MUSKOGEE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 208746250          |(      )
                                          |ENGINEER'S ESTIMATE          |GLOVER & ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0013 857(F)  8006         25450.000  LF   |       0.20000        5090.00|       0.16000        4072.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0014 857(F)  8007             4.000  EA   |     200.00000         800.00|      26.25000         105.00|
  PAVEMENT MARKING REMOVAL(ARROWS)        |                             |                             |
0015 857(F)  8008             3.000  EA   |     200.00000         600.00|      26.25000          78.75|
  PAVEMENT MARKING REMOVAL(WORDS)         |                             |                             |
0016 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    4000.00000        4000.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       856,085.00|           $       772,334.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - CIP-151A(227)IP
                                          |                             |                             |
0017 402(F)  7047          2300.000  TON  |      15.00000       34500.00|      15.00000       34500.00|
  TRAFFIC BOUND SURFACE COURSE TYPE F     |                             |                             |
0018 407(B)  0250         14400.000  GAL  |       2.40000       34560.00|       1.00000       14400.00|
  TACK COAT                               |                             |                             |
0019 411(C)  5955         15400.000  TON  |      73.00000     1124200.00|      67.82000     1044428.00|
  SUPERPAVE, TYPE S4(PG 70-28 OK)         |                             |                             |
0020 411(C)  5960          6350.000  TON  |      69.00000      438150.00|      61.94000      393319.00|
  SUPERPAVE, TYPE S4(PG 64-22 OK)         |                             |                             |
0021 412     5267          5100.000  SY   |       4.00000       20400.00|       1.47000        7497.00|
  COLD MILLING PAVEMENT                   |                             |                             |
0022 413(A)  4861         12600.000  LF   |       0.40000        5040.00|       0.15000        1890.00|
  RUMBLE STRIP-METHOD HMA-CON             |                             |                             |
0023 855(A)  8812         79100.000  LF   |       0.40000       31640.00|       0.35000       27685.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0024 855(A)  8814           770.000  LF   |       0.90000         693.00|       0.76000         585.20|
  TRAFFIC STRIPE(PLASTIC)(8" WIDE)        |                             |                             |
0025 855(A)  8825           160.000  LF   |       3.50000         560.00|       4.20000         672.00|
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0026 855(B)  8818            76.000  EA   |      90.00000        6840.00|      73.50000        5586.00|
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0027 855(B)  8821            13.000  EA   |     150.00000        1950.00|     115.50000        1501.50|
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0028 880(J)  8905             1.000  LSUM |   10000.00000       10000.00|    4200.00000        4200.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,708,533.00|           $     1,536,263.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,564,618.00|           $     2,308,597.95|           $
====================================================================================================================================
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     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS
     CONTRACT DESCRIPTION :               CONTRACT TIME :   75  CALENDAR DAYS
     BRIDGE WATER PROOF SEAL               RURAL                                           PROJECT(S) : BRFY-152C(189)
     I-35/I-40/I-44/US-64/US-77/US-81/US-177/SH-33/SH-51/SH-66/
     SH-132: AT VARIOUS LOCATIONS IN DIVISION IV.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    555,755.82 149.4801% 100.0000%
  1  731307297 -- GARY A. CRAIN, INC.                                                        $    371,792.53 100.0000%  66.8985%
  2  412017814 -- INTERSTATE IMPROVEMENT, INC.                                               $    470,732.42 126.6116%  84.7013%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731307297           |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 515(B)  6014          1176.000  SY   |       5.00000        5880.00|       3.75000        4410.00|       3.75000        4410.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0002 523(A)  6550           730.800  LF   |       4.50000        3288.60|       2.00000        1461.60|       3.00000        2192.40
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0003 523(B)  6560             7.300  GAL  |     175.00000        1277.50|      35.00000         255.50|      53.00000         386.90
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        10,446.10|           $         6,127.10|           $         6,989.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0004 515(B)  6014          1176.000  SY   |       5.00000        5880.00|       3.75000        4410.00|       3.75000        4410.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0005 523(A)  6550           730.800  LF   |       4.50000        3288.60|       2.00000        1461.60|       3.00000        2192.40
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0006 523(B)  6560             7.300  GAL  |     175.00000        1277.50|      35.00000         255.50|      53.00000         386.90
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        10,446.10|           $         6,127.10|           $         6,989.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'C'
                                          |                             |                             |
0007 515(B)  6014           488.000  SY   |       5.00000        2440.00|       3.75000        1830.00|       3.75000        1830.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
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     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 523(A)  6550           307.100  LF   |       4.50000        1381.95|       2.00000         614.20|       3.00000         921.30
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0009 523(B)  6560             3.000  GAL  |     175.00000         525.00|      35.00000         105.00|      53.00000         159.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         4,346.95|           $         2,549.20|           $         2,910.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'D'
                                          |                             |                             |
0010 515(B)  6014          2544.000  SY   |       5.00000       12720.00|       3.75000        9540.00|       3.75000        9540.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0011 523(A)  6550          1602.200  LF   |       4.50000        7209.90|       2.00000        3204.40|       3.00000        4806.60
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0012 523(B)  6560            16.000  GAL  |     175.00000        2800.00|      35.00000         560.00|      53.00000         848.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        22,729.90|           $        13,304.40|           $        15,194.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'E'
                                          |                             |                             |
0013 515(B)  6014          2627.000  SY   |       5.00000       13135.00|       3.75000        9851.25|       3.75000        9851.25
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0014 523(A)  6550          1654.900  LF   |       4.50000        7447.05|       2.00000        3309.80|       3.00000        4964.70
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0015 523(B)  6560            16.500  GAL  |     175.00000        2887.50|      35.00000         577.50|      53.00000         874.50
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        23,469.55|           $        13,738.55|           $        15,690.45
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE 'F'
                                          |                             |                             |
0016 523(C)  6570          1321.880  SY   |      14.00000       18506.32|      11.25000       14871.15|      10.50000       13879.74
  (SP) DECK AREA SEALED (FLOODCOATS)      |                             |                             |
     SECTION TOTALS                       |           $        18,506.32|           $        14,871.15|           $        13,879.74
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   BRIDGE 'G'
                                          |                             |                             |
0017 515(B)  6014          1089.000  SY   |       5.00000        5445.00|       3.75000        4083.75|       3.75000        4083.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0018 523(A)  6550           686.100  LF   |       4.50000        3087.45|       2.00000        1372.20|       3.00000        2058.30
  (SP) SEALER CRACK PREPARATION           |                             |                             |
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     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 523(B)  6560             6.800  GAL  |     175.00000        1190.00|      35.00000         238.00|      53.00000         360.40
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         9,722.45|           $         5,693.95|           $         6,502.45
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   BRIDGE 'H'
                                          |                             |                             |
0020 515(B)  6014          1465.000  SY   |       5.00000        7325.00|       3.75000        5493.75|       3.75000        5493.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0021 523(A)  6550           922.500  LF   |       4.50000        4151.25|       2.00000        1845.00|       3.00000        2767.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0022 523(B)  6560             9.200  GAL  |     175.00000        1610.00|      35.00000         322.00|      53.00000         487.60
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        13,086.25|           $         7,660.75|           $         8,748.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   BRIDGE 'I'
                                          |                             |                             |
0023 515(B)  6014           863.000  SY   |       5.00000        4315.00|       3.75000        3236.25|       3.75000        3236.25
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0024 523(A)  6550           543.500  LF   |       4.50000        2445.75|       2.00000        1087.00|       3.00000        1630.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0025 523(B)  6560             5.500  GAL  |     175.00000         962.50|      35.00000         192.50|      53.00000         291.50
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         7,723.25|           $         4,515.75|           $         5,158.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   BRIDGE 'J'
                                          |                             |                             |
0026 515(B)  6014          1067.700  SY   |       5.00000        5338.50|       3.75000        4003.88|       3.75000        4003.88
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0027 523(A)  6550           672.700  LF   |       4.50000        3027.15|       2.00000        1345.40|       3.00000        2018.10
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0028 523(B)  6560             6.700  GAL  |     175.00000        1172.50|      35.00000         234.50|      53.00000         355.10
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         9,538.15|           $         5,583.78|           $         6,377.08
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   BRIDGE 'K'
                                          |                             |                             |
0029 515(B)  6014          3177.000  SY   |       5.00000       15885.00|       3.75000       11913.75|       3.75000       11913.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
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     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0030 523(A)  6550          2001.500  LF   |       4.50000        9006.75|       2.00000        4003.00|       3.00000        6004.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0031 523(B)  6560            20.000  GAL  |     175.00000        3500.00|      35.00000         700.00|      53.00000        1060.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        28,391.75|           $        16,616.75|           $        18,978.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0012   BRIDGE 'L'
                                          |                             |                             |
0032 523(C)  6570          2574.000  SY   |      14.00000       36036.00|      11.25000       28957.50|      10.50000       27027.00
  (SP) DECK AREA SEALED (FLOODCOATS)      |                             |                             |
     SECTION TOTALS                       |           $        36,036.00|           $        28,957.50|           $        27,027.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0013   BRIDGE 'M'
                                          |                             |                             |
0033 515(B)  6014          1441.000  SY   |       5.00000        7205.00|       3.75000        5403.75|       3.75000        5403.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0034 523(A)  6550           910.000  LF   |       4.50000        4095.00|       2.00000        1820.00|       3.00000        2730.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0035 523(B)  6560             9.100  GAL  |     175.00000        1592.50|      35.00000         318.50|      53.00000         482.30
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        12,892.50|           $         7,542.25|           $         8,616.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0014   BRIDGE 'N'
                                          |                             |                             |
0036 515(B)  6014          2132.000  SY   |       5.00000       10660.00|       3.75000        7995.00|       3.75000        7995.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0037 523(A)  6550          1343.000  LF   |       4.50000        6043.50|       2.00000        2686.00|       3.00000        4029.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0038 523(B)  6560            14.000  GAL  |     175.00000        2450.00|      35.00000         490.00|      53.00000         742.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        19,153.50|           $        11,171.00|           $        12,766.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0015   BRIDGE 'O'
                                          |                             |                             |
0039 515(B)  6014          2552.000  SY   |       5.00000       12760.00|       3.75000        9570.00|       3.75000        9570.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0040 523(A)  6550          1608.000  LF   |       4.50000        7236.00|       2.00000        3216.00|       3.00000        4824.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 523(B)  6560            16.000  GAL  |     175.00000        2800.00|      35.00000         560.00|      53.00000         848.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        22,796.00|           $        13,346.00|           $        15,242.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0016   BRIDGE 'P'
                                          |                             |                             |
0042 515(B)  6014          1089.000  SY   |       5.00000        5445.00|       3.75000        4083.75|       3.75000        4083.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0043 523(A)  6550           685.000  LF   |       4.50000        3082.50|       2.00000        1370.00|       3.00000        2055.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0044 523(B)  6560             7.000  GAL  |     175.00000        1225.00|      35.00000         245.00|      53.00000         371.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         9,752.50|           $         5,698.75|           $         6,509.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0017   BRIDGE 'Q'
                                          |                             |                             |
0045 515(B)  6014          9888.000  SY   |       5.00000       49440.00|       3.75000       37080.00|       3.75000       37080.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0046 523(A)  6550          6236.000  LF   |       4.50000       28062.00|       2.00000       12472.00|       3.00000       18708.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0047 523(B)  6560            63.000  GAL  |     175.00000       11025.00|      35.00000        2205.00|      53.00000        3339.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        88,527.00|           $        51,757.00|           $        59,127.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0018   BRIDGE 'R'
                                          |                             |                             |
0048 515(B)  6014          6357.000  SY   |       5.00000       31785.00|       3.75000       23838.75|       3.75000       23838.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0049 523(A)  6550          4004.400  LF   |       4.50000       18019.80|       2.00000        8008.80|       3.00000       12013.20
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0050 523(B)  6560            40.000  GAL  |     175.00000        7000.00|      35.00000        1400.00|      53.00000        2120.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        56,804.80|           $        33,247.55|           $        37,971.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0019   BRIDGE 'S'
                                          |                             |                             |
0051 515(B)  6014          3595.000  SY   |       5.00000       17975.00|       3.75000       13481.25|       3.75000       13481.25
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0052 523(A)  6550          2265.000  LF   |       4.50000       10192.50|       2.00000        4530.00|       3.00000        6795.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0053 523(B)  6560            23.000  GAL  |     175.00000        4025.00|      35.00000         805.00|      53.00000        1219.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        32,192.50|           $        18,816.25|           $        21,495.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0020   BRIDGE 'T'
                                          |                             |                             |
0054 515(B)  6014          1838.000  SY   |       5.00000        9190.00|       3.75000        6892.50|       3.75000        6892.50
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0055 523(A)  6550          1157.500  LF   |       4.50000        5208.75|       2.00000        2315.00|       3.00000        3472.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0056 523(B)  6560            11.600  GAL  |     175.00000        2030.00|      35.00000         406.00|      53.00000         614.80
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        16,428.75|           $         9,613.50|           $        10,979.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0021   BRIDGE 'U'
                                          |                             |                             |
0057 515(B)  6014          1397.000  SY   |       5.00000        6985.00|       3.75000        5238.75|       3.75000        5238.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0058 523(A)  6550           880.000  LF   |       4.50000        3960.00|       2.00000        1760.00|       3.00000        2640.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0059 523(B)  6560             8.800  GAL  |     175.00000        1540.00|      35.00000         308.00|      53.00000         466.40
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        12,485.00|           $         7,306.75|           $         8,345.15
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0022   BRIDGE 'V'
                                          |                             |                             |
0060 515(B)  6014          3449.000  SY   |       5.00000       17245.00|       3.75000       12933.75|       3.75000       12933.75
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0061 523(A)  6550          2172.700  LF   |       4.50000        9777.15|       2.00000        4345.40|       3.00000        6518.10
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0062 523(B)  6560            21.800  GAL  |     175.00000        3815.00|      35.00000         763.00|      53.00000        1155.40
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        30,837.15|           $        18,042.15|           $        20,607.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : 100444                       COUNTIES : NOBLE           OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04100                                   LOGAN           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0023   BRIDGE 'W'
                                          |                             |                             |
0063 515(B)  6014          1339.000  SY   |       5.00000        6695.00|       3.75000        5021.25|       3.75000        5021.25
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0064 523(A)  6550           843.300  LF   |       4.50000        3794.85|       2.00000        1686.60|       3.00000        2529.90
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0065 523(B)  6560             8.500  GAL  |     175.00000        1487.50|      35.00000         297.50|      53.00000         450.50
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        11,977.35|           $         7,005.35|           $         8,001.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0024   TRAFFIC
                                          |                             |                             |
0066 876(C)  8482           225.000  SD   |      20.00000        4500.00|      20.00000        4500.00|      25.00000        5625.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0067 880(J)  8905             1.000  LSUM |   17500.00000       17500.00|   25000.00000       25000.00|   80000.00000       80000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0068 882(B)  8306           300.000  SD   |      18.22000        5466.00|      10.00000        3000.00|      20.00000        6000.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        27,466.00|           $        32,500.00|           $        91,625.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0025   CONSTRUCTION
                                          |                             |                             |
0069 641     1399             1.000  LSUM |   20000.00000       20000.00|   30000.00000       30000.00|   35000.00000       35000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $        30,000.00|           $        35,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       555,755.82|           $       371,792.53|           $       470,732.42
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600
     CONTRACT DESCRIPTION :               CONTRACT TIME : 12/27/12  COMPLETION DATE
     GRADE, DRAIN, SURFACE, AND BRIDGE.    URBAN                                           PROJECT(S) : IMY-0040-4(432)152 SS
     I-40/CITY STREETS:  W RENO AVE AND S LINCOLN BLVD INT., AND                                        OKCY-XTWN(015)TI
     S LINCOLN BLVD OVER I-40. I-40: FROM OKC CANAL, EXTEND EAST.                                       SEC115-155N(806)SG
     PROJECT LENGTH = 1.024 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $ 35,617,927.07 126.6300% 100.0000%
  1  731297069 -- ALLEN CONTRACTING, INC.                                                    $ 28,127,553.86 100.0000%  78.9702%
  2  731133882 -- SHERWOOD CONSTRUCTION CO., INC.                                            $ 29,116,401.30 103.5156%  81.7465%
  3  730731258 -- HASKELL LEMON CONST. CO.                                                   $ 29,849,097.14 106.1205%  83.8036%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731297069           |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - IMY-40-4(432)152 SS
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   35000.00000       35000.00|  140000.00000      140000.00|   35000.00000       35000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         25287.150  CY   |       7.00000      177010.05|       4.90000      123907.04|       4.90000      123907.04
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184        173033.000  CY   |       9.00000     1557297.00|       6.49000     1122984.17|       4.90000      847861.70
  UNCLASSIFIED BORROW                     |                             |                             |
0004 203     7116             1.000  LSUM |   10000.00000       10000.00|    7225.50000        7225.50|    5000.00000        5000.00
  TEST ROLLING                            |                             |                             |
0005 205     4229             1.000  LSUM |   35000.00000       35000.00|   48538.50000       48538.50|   40000.00000       40000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0006 223     2801          4014.000  LF   |       3.00000       12042.00|       1.72000        6904.08|       2.70000       10837.80
  TEMPORARY SILT FENCE                    |                             |                             |
0007 224     2803            30.000  EA   |     300.00000        9000.00|     214.68000        6440.40|     200.00000        6000.00
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0008 227     0100          1980.000  LF   |       8.00000       15840.00|       6.44000       12751.20|       6.50000       12870.00
  TEMPORARY SILT DIKE                     |                             |                             |
0009 229     4318          6746.000  LF   |       2.00000       13492.00|       0.97000        6543.62|       1.05000        7083.30
  DITCH LINER PROTECTION                  |                             |                             |
0010 230(A)  2806         46286.000  SY   |       2.30000      106457.80|       1.18000       54617.48|       1.30000       60171.80
  SOLID SLAB SODDING                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 241     2832            76.480  AC   |      60.00000        4588.80|      42.93000        3283.29|      45.00000        3441.60
  MOWING                                  |                             |                             |
0012 242     0400             4.000  EA   |    1500.00000        6000.00|    1685.86000        6743.44|    5900.00000       23600.00
  (PL)STABILIZED CONSTRUCTION EXIT        |                             |                             |
0013 303     0192            18.000  CY   |      65.00000        1170.00|      15.46000         278.28|      55.00000         990.00
  AGGREGATE BASE                          |                             |                             |
0014 327(A)  4200           128.000  TON  |      58.00000        7424.00|      55.27000        7074.56|      60.00000        7680.00
  (SP)FLY ASH                             |                             |                             |
0015 327(E)  4240          2945.000  SY   |       3.00000        8835.00|       1.65000        4859.25|       2.30000        6773.50
  (SP)CEMENTITIOUS STABILIZED SUBGRADE    |                             |                             |
0016 327(K)  4300         15483.000  SY   |       4.00000       61932.00|       4.96000       76795.68|       4.00000       61932.00
  (SP)STABILIZED SUBGRADE                 |                             |                             |
0017 407     0250           431.000  GAL  |       4.00000        1724.00|       3.22000        1387.82|       4.10000        1767.10
  TACK COAT                               |                             |                             |
0018 408     5774          3874.000  GAL  |       3.25000       12590.50|       4.29000       16619.46|       4.40000       17045.60
  PRIME COAT                              |                             |                             |
0019 411(S3) 5935           481.000  TON  |      75.00000       36075.00|      70.74000       34025.94|      75.00000       36075.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0020 411(S3) 5945          3557.000  TON  |      70.00000      248990.00|      60.97000      216870.29|      60.00000      213420.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 411(S3) 6210            19.550  TON  |     150.00000        2932.50|     111.63000        2182.37|     125.00000        2443.75
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0022 411(S4) 5950           325.000  TON  |      85.00000       27625.00|      88.02000       28606.50|     100.00000       32500.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0023 414(A1) 5725         14046.000  SY   |      12.00000      168552.00|      15.80000      221926.80|      21.00000      294966.00
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT )                    |                             |                             |
0024 414(P)  6000          3125.000  CY   |     120.00000      375000.00|      89.16000      278625.00|     115.00000      359375.00
  (SP)P.C. CONCRETE FOR PAVEMENT          |                             |                             |
0025 501(G)  6315           105.870  CY   |     150.00000       15880.50|      90.67000        9599.23|     125.00000       13233.75
  CLSM BACKFILL                           |                             |                             |
0026 504(F)  6190            99.000  LF   |      80.00000        7920.00|      79.95000        7915.05|     125.00000       12375.00
  42" F-SHAPED PARAPET                    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0027 504(G)  6006          1100.000  LF   |      20.00000       22000.00|      79.29000       87219.00|      65.00000       71500.00
  HANDRAILING                             |                             |                             |
0028 509     6152          2605.000  SY   |      40.00000      104200.00|      10.63000       27691.15|      10.00000       26050.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0029 509(B)  0321            27.000  CY   |     650.00000       17550.00|     452.19000       12209.13|     475.00000       12825.00
  CLASS A CONCRETE                        |                             |                             |
0030 509(D)  0325           229.470  CY   |     300.00000       68841.00|     234.92000       53907.09|     275.00000       63104.25
  CLASS C CONCRETE                        |                             |                             |
0031 510(A)  6334          1023.000  SY   |     600.00000      613800.00|     975.00000      997425.00|     825.00000      843975.00
  RETAINING WALL                          |                             |                             |
0032 511(A)  0332          2580.000  LB   |       1.00000        2580.00|       0.96000        2476.80|       0.70000        1806.00
  REINFORCING STEEL                       |                             |                             |
0033 514(A)  6011          6396.000  LF   |      50.00000      319800.00|      28.41000      181710.36|      25.00000      159900.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0034 514(B)  6294          6396.000  LF   |      30.00000      191880.00|      15.32000       97986.72|      10.00000       63960.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0035 609(A)  0288           126.000  LF   |       4.00000         504.00|      16.11000        2029.86|      30.00000        3780.00
  CONCRETE CURB (6" MNTBLE-INTEGRAL)      |                             |                             |
0036 609(A)  0380          5687.000  LF   |       5.50000       31278.50|       3.34000       18994.58|       2.60000       14786.20
  CONCRETE CURB (8" BARRIER-INTEGRAL)     |                             |                             |
0037 609(B)  1514           530.000  LF   |      24.00000       12720.00|      24.77000       13128.10|      20.00000       10600.00
  1'-8" COMB. CURB & GUTTER (8" BARRIER)  |                             |                             |
0038 609(B)  1526           260.000  LF   |      27.00000        7020.00|      29.96000        7789.60|      25.00000        6500.00
  2'-8" COMB. CURB & GUTTER (8" BARRIER)  |                             |                             |
0039 610(A)  0602          2268.000  SY   |      45.00000      102060.00|      26.64000       60419.52|      35.00000       79380.00
  4" CONCRETE SIDEWALK                    |                             |                             |
0040 610(B)  0604           121.000  SY   |      60.00000        7260.00|      39.31000        4756.51|      40.00000        4840.00
  6" CONCRETE DRIVEWAY                    |                             |                             |
0041 610(C)  0609           300.000  SY   |      55.00000       16500.00|      30.58000        9174.00|      45.00000       13500.00
  6" CONCRETE DIVIDING STRIP              |                             |                             |
0042 610(I)  4610            64.000  SF   |      50.00000        3200.00|      28.32000        1812.48|      30.00000        1920.00
  (PL)TACTILE WARNING DEVICE-NEW          |                             |                             |
0043 611(A)  2657             8.000  EA   |    1500.00000       12000.00|    1524.72000       12197.76|     850.00000        6800.00
  MANHOLE (4' DIAMETER)                   |                             |                             |
0044 611(A)  2658             1.000  EA   |    3000.00000        3000.00|    1677.94000        1677.94|    1500.00000        1500.00
  MANHOLE (5' DIAMETER)                   |                             |                             |
0045 611(D)  4215            13.000  EA   |     400.00000        5200.00|     379.41000        4932.33|     300.00000        3900.00
  MANHOLE FRAME & COVER                   |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0046 611(E)  5113             4.000  EA   |    2000.00000        8000.00|    2455.99000        9823.96|    2200.00000        8800.00
  INLET CICI DES. 2 (B)                   |                             |                             |
0047 611(E)  5115             3.000  EA   |    2300.00000        6900.00|    3016.89000        9050.67|    2300.00000        6900.00
  INLET CICI DES. 2 (D)                   |                             |                             |
0048 611(E)  5122             2.000  EA   |    4000.00000        8000.00|    4555.45000        9110.90|    3300.00000        6600.00
  INLET CICI DES. 3 (D)                   |                             |                             |
0049 611(E)  5123             2.000  EA   |    3600.00000        7200.00|    4430.86000        8861.72|    2600.00000        5200.00
  INLET CICI DES. 3 (2B)                  |                             |                             |
0050 611(E)  5327             1.000  EA   |    2500.00000        2500.00|    1894.98000        1894.98|    1800.00000        1800.00
  INLET GPI TYPE 1 (DES. 1)               |                             |                             |
0051 611(E)  5339             1.000  EA   |    4000.00000        4000.00|    2272.16000        2272.16|    1500.00000        1500.00
  INLET GPI TYPE 2 (DES. 13)              |                             |                             |
0052 611(E)  5972             1.000  EA   |    4200.00000        4200.00|    4406.00000        4406.00|    3900.00000        3900.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(B |                             |                             |
0053 611(E)  5976             1.000  EA   |    4500.00000        4500.00|    5305.75000        5305.75|    5900.00000        5900.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(2B)                                   |                             |                             |
0054 611(E)  5984             1.000  EA   |    4800.00000        4800.00|    5351.70000        5351.70|    6700.00000        6700.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3(B |                             |                             |
0055 611(E)  5986             1.000  EA   |    5000.00000        5000.00|    5598.27000        5598.27|    6400.00000        6400.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3(D |                             |                             |
0056 611(E)  6000             1.000  EA   |    2100.00000        2100.00|    1670.57000        1670.57|     875.00000         875.00
  INLET (SMD-TYPE 1)                      |                             |                             |
0057 611(E)  6002             3.000  EA   |    1800.00000        5400.00|    1460.80000        4382.40|    1100.00000        3300.00
  INLET (SMD-TYPE 2)                      |                             |                             |
0058 611(E)  6004             1.000  EA   |    2200.00000        2200.00|    1406.86000        1406.86|    1200.00000        1200.00
  INLET (SMD-TYPE 2A)                     |                             |                             |
0059 611(G)  4488            42.000  EA   |     400.00000       16800.00|     371.24000       15592.08|     325.00000       13650.00
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                             |                             |
0060 611(K)  4488            90.000  EA   |     250.00000       22500.00|     216.52000       19486.80|     225.00000       20250.00
  CAST IRON CURB INLETS                   |                             |                             |
0061 613(B)  0491           835.000  LF   |      50.00000       41750.00|      33.04000       27588.40|      40.00000       33400.00
  18" R.C.PIPE CLASS III                  |                             |                             |
0062 613(B)  0492           460.000  LF   |      65.00000       29900.00|      42.93000       19747.80|      50.00000       23000.00
  24" R.C.PIPE CLASS III                  |                             |                             |
0063 613(B)  0493           277.000  LF   |      80.00000       22160.00|      57.47000       15919.19|      70.00000       19390.00
  30" R.C.PIPE CLASS III                  |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 613(B)  0582            94.000  LF   |     100.00000        9400.00|      35.45000        3332.30|      70.00000        6580.00
  18" R.C.PIPE CLASS IV                   |                             |                             |
0065 613(B)  0584           118.000  LF   |     150.00000       17700.00|      65.11000        7682.98|     100.00000       11800.00
  30" R.C.PIPE CLASS IV                   |                             |                             |
0066 613(B)  0586           291.000  LF   |     175.00000       50925.00|     103.39000       30086.49|     125.00000       36375.00
  42" R.C.PIPE CLASS IV                   |                             |                             |
0067 613(CC) 7186             2.000  EA   |     800.00000        1600.00|     543.00000        1086.00|    4100.00000        8200.00
  TYPE A4 CULVERT END TREATMENT           |                             |                             |
0068 613(M)  5736             2.000  EA   |    1100.00000        2200.00|    1220.89000        2441.78|    1000.00000        2000.00
  42" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0069 619(A)  0920             1.000  LSUM |   30000.00000       30000.00|   45000.00000       45000.00|   27000.00000       27000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0070 619(B)  0291             1.000  EA   |     600.00000         600.00|     246.52000         246.52|     575.00000         575.00
  REMOVAL OF HEADWALL                     |                             |                             |
0071 619(B)  4725          1779.000  LF   |       2.75000        4892.25|       1.07000        1903.53|       2.65000        4714.35
  REMOVAL OF FENCE                        |                             |                             |
0072 619(B)  4726          1544.000  LF   |       5.00000        7720.00|       2.54000        3921.76|       3.20000        4940.80
  REMOVAL OF CURB AND GUTTER              |                             |                             |
0073 619(B)  4727         13085.000  SY   |       4.75000       62153.75|       4.96000       64901.60|       3.55000       46451.75
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
0074 619(B)  4728          5517.000  SY   |       3.00000       16551.00|       1.61000        8882.37|       2.30000       12689.10
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0075 619(B)  4741             7.000  EA   |     350.00000        2450.00|     580.85000        4065.95|     575.00000        4025.00
  REMOVAL OF DRAINAGE INLETS              |                             |                             |
0076 619(B)  4742             2.000  EA   |     700.00000        1400.00|     580.85000        1161.70|     450.00000         900.00
  REMOVAL OF MANHOLES                     |                             |                             |
0077 619(B)  4766           123.000  SY   |       8.00000         984.00|       5.09000         626.07|       5.50000         676.50
  REMOVAL OF CONCRETE DRIVEWAY            |                             |                             |
0078 619(B)  4791          6024.000  LF   |       2.50000       15060.00|       0.85000        5120.40|       0.65000        3915.60
  REMOVAL OF CURB                         |                             |                             |
0079 619(B)  5881           506.000  LF   |      15.00000        7590.00|       1.70000         860.20|       5.50000        2783.00
  REMOVAL OF CONCRETE DITCH LINER         |                             |                             |
0080 619(B)  5918           431.000  LF   |      50.00000       21550.00|       8.48000        3654.88|      15.00000        6465.00
  REMOVAL OF EXISTING PIPE                |                             |                             |
0081 619(C)  0924           404.000  LF   |       5.50000        2222.00|       4.10000        1656.40|       2.65000        1070.60
  SAWING PAVEMENT                         |                             |                             |
0082 624     5910           455.000  LF   |      30.00000       13650.00|      59.84000       27227.20|      70.00000       31850.00
  (PL)ORNAMENTAL FENCE                    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 890(A)  8708             1.000  EA   |    8000.00000        8000.00|    2334.59000        2334.59|    5500.00000        5500.00
  (PL)REMOVAL OF HIGH MAST TOWER          |                             |                             |
     SECTION TOTALS                       |           $     4,974,329.65|           $     4,427,905.81|           $     4,014,253.09
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   UTILITIES - IMY-40-4(432)152 SS
                                          |                             |                             |
0084 501(G)  6315            74.630  CY   |     150.00000       11194.50|     171.74000       12816.96|     175.00000       13060.25
  CLSM BACKFILL                           |                             |                             |
0085 616     0108             1.000  EA   |      60.00000          60.00|    1073.37000        1073.37|      70.00000          70.00
  6" PLUG                                 |                             |                             |
0086 616     0110             1.000  EA   |     150.00000         150.00|    1073.37000        1073.37|     175.00000         175.00
  8" PLUG                                 |                             |                             |
0087 616     0120             1.000  EA   |     250.00000         250.00|    1610.06000        1610.06|     300.00000         300.00
  24" PLUG                                |                             |                             |
     SECTION TOTALS                       |           $        11,654.50|           $        16,573.76|           $        13,605.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'I-K' - IMY-40-4(432)152 SS
                                          |                             |                             |
0088 501(B)  1307          1085.000  CY   |      22.00000       23870.00|       9.13000        9906.05|       5.75000        6238.75
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0089 501(G)  6309           248.800  CY   |     130.00000       32344.00|      78.84000       19615.39|     150.00000       37320.00
  CLSM BACKFILL                           |                             |                             |
0090 504(A)  1304           527.200  SY   |     175.00000       92260.00|     142.69000       75226.17|     200.00000      105440.00
  APPROACH SLAB                           |                             |                             |
0091 504(C)  6250           135.000  LF   |     230.00000       31050.00|     291.28000       39322.80|     250.00000       33750.00
  SEALED EXPANSION JOINT                  |                             |                             |
0092 504(F)  6190          1322.300  LF   |      96.00000      126940.80|      98.94000      130828.36|      80.00000      105784.00
  42" F-SHAPED PARAPET                    |                             |                             |
0093 506(A)  1322       1489290.000  LB   |       2.30000     3425367.00|       1.20000     1787148.00|       1.50000     2233935.00
  STRUCTURAL STEEL                        |                             |                             |
0094 509     6152          7256.000  SY   |      40.00000      290240.00|      10.63000       77131.28|      10.00000       72560.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0095 509(A)  1326          1285.400  CY   |     525.00000      674835.00|     550.00000      706970.00|     400.00000      514160.00
  CLASS AA CONCRETE                       |                             |                             |
0096 509(B)  1328          1231.400  CY   |     510.00000      628014.00|     450.00000      554130.00|     525.00000      646485.00
  CLASS A CONCRETE                        |                             |                             |
0097 510(C)  6138          1272.000  SY   |      75.00000       95400.00|      61.47000       78189.84|      80.00000      101760.00
  SLOPE WALL (5")                         |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 511(A)  1332         44040.000  LB   |       1.20000       52848.00|       0.90000       39636.00|       0.80000       35232.00
  REINFORCING STEEL                       |                             |                             |
0099 511(B)  6010        408260.000  LB   |       1.40000      571564.00|       0.90000      367434.00|       0.95000      387847.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0100 514(A)  6010           308.000  LF   |      30.00000        9240.00|      21.58000        6646.64|      35.00000       10780.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0101 514(A)  6011          2794.000  LF   |      40.00000      111760.00|      26.64000       74432.16|      40.00000      111760.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0102 514(B)  6292           308.000  LF   |      14.00000        4312.00|      14.10000        4342.80|      10.00000        3080.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0103 514(B)  6294          2794.000  LF   |      16.00000       44704.00|      17.03000       47581.82|      10.00000       27940.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0104 515(A)  6013          7256.000  SY   |       4.50000       32652.00|       3.27000       23727.12|       3.55000       25758.80
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0105 516(A)  6096           888.000  LF   |     725.00000      643800.00|     399.09000      354391.92|     575.00000      510600.00
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0106 523(A)  6550           130.400  LF   |       4.00000         521.60|       3.22000         419.89|       3.50000         456.40
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0107 523(B)  6560             1.000  GAL  |     135.00000         135.00|      80.50000          80.50|      90.00000          90.00
  (SP) SEALER RESIN                       |                             |                             |
0108 535     6164            48.000  EA   |    1900.00000       91200.00|    1638.24000       78635.52|    1800.00000       86400.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0109 535     6165            32.000  EA   |    1900.00000       60800.00|    1644.30000       52617.60|    1800.00000       57600.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0110 613(P)  6204           460.000  LF   |      32.00000       14720.00|      10.53000        4843.80|      20.00000        9200.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0111 613(Q)  6207           160.000  LF   |      30.00000        4800.00|      13.49000        2158.40|      20.00000        3200.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $     7,063,377.40|           $     4,535,416.06|           $     5,127,376.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'I-M' - IMY-40-4(432)152 SS
                                          |                             |                             |
0112 504(F)  6190            32.000  LF   |      80.00000        2560.00|     102.78000        3288.96|     175.00000        5600.00
  42" F-SHAPED PARAPET                    |                             |                             |
0113 511(B)  6010           201.000  LB   |       1.10000         221.10|       1.76000         353.76|      20.00000        4020.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0114 619(D)  1397             1.000  LSUM |  100000.00000      100000.00|  125000.00000      125000.00|  117000.00000      117000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       102,781.10|           $       128,642.72|           $       126,620.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'I-N' - IMY-40-4(432)152 SS
                                          |                             |                             |
0115 202(A)  1301         18770.000  CY   |       7.00000      131390.00|       4.90000       91973.00|       4.90000       91973.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0116 403(E)  0225          2240.000  TON  |      12.00000       26880.00|      17.06000       38214.40|      25.00000       56000.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0117 501(A)  1306         27515.000  CY   |      35.00000      963025.00|       8.09000      222596.35|       1.15000       31642.25
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0118 509(A)  0325           445.900  CY   |     700.00000      312130.00|     295.73000      131866.01|     400.00000      178360.00
  (SP)H.E.S. CONCRETE CLASS AA            |                             |                             |
0119 509(A)  1326          2185.900  CY   |     600.00000     1311540.00|     320.00000      699488.00|     375.00000      819712.50
  CLASS AA CONCRETE                       |                             |                             |
0120 511     6306           688.000  EA   |      28.00000       19264.00|      49.24000       33877.12|      60.00000       41280.00
  (PL)MECHANICAL SPLICES                  |                             |                             |
0121 511(A)  1332        422510.000  LB   |       0.82000      346458.20|       0.74000      312657.40|       0.90000      380259.00
  REINFORCING STEEL                       |                             |                             |
0122 619(D)  1397             1.000  LSUM |  300000.00000      300000.00|  175000.00000      175000.00|   35000.00000       35000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     3,410,687.20|           $     1,705,672.28|           $     1,634,226.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC SIGNING & STRIPING -IMY-40-4(432)152 SS
                                          |                             |                             |
0123 627(A)  4310           138.000  LF   |      30.00000        4140.00|      39.41000        5438.58|      35.00000        4830.00
  PRECAST CONCRETE MEDIAN BARRIER, TYPE I |                             |                             |
0124 850(A)  8110           172.460  SF   |      15.00000        2586.90|      12.88000        2221.28|      15.00000        2586.90
  SHEET ALUMINUM SIGNS                    |                             |                             |
0125 851(C)  8324           192.000  LF   |       7.00000        1344.00|       8.59000        1649.28|      10.00000        1920.00
  2" SQUARE TUBE POST                     |                             |                             |
0126 851(C)  8327            52.000  LF   |       7.50000         390.00|       8.59000         446.68|      10.00000         520.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0127 855(A)  8812         12889.450  LF   |       0.45000        5800.25|       0.70000        9022.62|       0.75000        9667.09
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0128 855(A)  8814           282.000  LF   |       2.00000         564.00|       1.07000         301.74|       1.15000         324.30
  TRAFFIC STRIPE(PLASTIC)(8" WIDE)        |                             |                             |
0129 855(A)  8825           372.000  LF   |       5.00000        1860.00|       6.44000        2395.68|       7.00000        2604.00
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0130 855(B)  8818            17.000  EA   |     120.00000        2040.00|      91.24000        1551.08|     100.00000        1700.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0131 855(B)  8821            10.000  EA   |     115.00000        1150.00|     134.17000        1341.70|     150.00000        1500.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0132 855(B)  8824             4.000  EA   |     500.00000        2000.00|     429.35000        1717.40|     475.00000        1900.00
  TRAFFIC STRIPE(PLASTIC)(SYMBOLS)        |                             |                             |
0133 859(A)  8006          7270.000  LF   |       0.25000        1817.50|       0.27000        1962.90|       0.30000        2181.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0134 880(C)  8845             4.000  EA   |     300.00000        1200.00|     107.34000         429.36|     125.00000         500.00
  BARRICADES(TYPE III)                    |                             |                             |
0135 890(A)  8724             4.000  EA   |      90.00000         360.00|      53.67000         214.68|      60.00000         240.00
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $        25,252.65|           $        28,692.98|           $        30,473.29
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   TRAFFIC SIGNALS -IMY-40-4(432)152 SS
                                          |                             |                             |
0136 802(B)  8334           390.000  LF   |       3.50000        1365.00|       3.27000        1275.30|       3.55000        1384.50
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0137 802(B)  8336           130.000  LF   |      20.00000        2600.00|      14.38000        1869.40|      15.00000        1950.00
  1 1/2" PVC SCH.40 PLASTIC CONDUIT BORED |                             |                             |
0138 802(B)  8338          1750.000  LF   |       3.30000        5775.00|       3.76000        6580.00|       4.10000        7175.00
  1 1/2" PVC SCH.40 PLASTIC CONDUIT       |                             |                             |
  TRENCHED                                |                             |                             |
0139 802(B)  8342           115.000  LF   |       4.30000         494.50|       4.83000         555.45|       5.25000         603.75
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0140 802(B)  8344           525.000  LF   |      18.00000        9450.00|      19.32000       10143.00|      20.00000       10500.00
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0141 802(B)  8346           315.000  LF   |       7.00000        2205.00|       9.66000        3042.90|      10.00000        3150.00
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0142 803     8065            25.000  EA   |     250.00000        6250.00|     257.61000        6440.25|     275.00000        6875.00
  PULL BOX(SIZE I)                        |                             |                             |
0143 803     8066             2.000  EA   |     300.00000         600.00|     284.45000         568.90|     300.00000         600.00
  PULL BOX(SIZE II)                       |                             |                             |
0144 804(A)  2915            18.100  CY   |     500.00000        9050.00|     499.12000        9034.07|     550.00000        9955.00
  STRUCTURAL CONCRETE                     |                             |                             |
0145 804(B)  2916          2706.600  LB   |       1.50000        4059.90|       1.56000        4222.30|       1.70000        4601.22
  REINFORCING STEEL                       |                             |                             |
0146 806(A)  8311             2.000  EA   |    6000.00000       12000.00|    5336.82000       10673.64|    5800.00000       11600.00
  32'MH POLE 35'TS & 10'LMA(G.STL.)       |                             |                             |
0147 806(A)  8312             1.000  EA   |    6500.00000        6500.00|    6014.12000        6014.12|    6600.00000        6600.00
  32'MH POLE 40'TS & 10'LMA(G.STL.)       |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0148 806(A)  8314             2.000  EA   |    8500.00000       17000.00|    7513.62000       15027.24|    8200.00000       16400.00
  32'MH POLE 50'TS & 10'LMA(G.STL.)       |                             |                             |
0149 806(A)  8730             1.000  EA   |    4500.00000        4500.00|    5174.74000        5174.74|    5600.00000        5600.00
  POLE & 35' TS MST.ARM(G.STL.)           |                             |                             |
0150 806(B)  8892             3.000  EA   |     500.00000        1500.00|     923.10000        2769.30|    1000.00000        3000.00
  8' MTG.HT.TS PED.POLE(G.STL.)           |                             |                             |
0151 809(A)  8090             5.000  EA   |     400.00000        2000.00|     375.68000        1878.40|     400.00000        2000.00
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0152 811     8040           100.000  LF   |       3.20000         320.00|       2.31000         231.00|       2.50000         250.00
  1/C NO.6 ELECTRICAL CONDUCTOR           |                             |                             |
0153 811     8044           815.000  LF   |       1.00000         815.00|       1.02000         831.30|       1.10000         896.50
  1/C NO.10 ELECTRICAL CONDUCTOR          |                             |                             |
0154 825     8550             2.000  EA   |   16500.00000       33000.00|   15553.20000       31106.40|   17000.00000       34000.00
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                             |                             |
0155 828(A)  8135            28.000  EA   |     150.00000        4200.00|      99.82000        2794.96|     100.00000        2800.00
  SOL.STE.DIGITAL IND.VEH.LP.DET.         |                             |                             |
0156 828(B)  8138          3420.000  LF   |       4.00000       13680.00|       3.43000       11730.60|       3.75000       12825.00
  LOOP DETECTOR WIRE                      |                             |                             |
0157 830     8000             6.000  EA   |     450.00000        2700.00|    1261.22000        7567.32|    1400.00000        8400.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0158 831     8231             9.000  EA   |     700.00000        6300.00|     609.68000        5487.12|     675.00000        6075.00
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                             |                             |
0159 831     8252             3.000  EA   |     650.00000        1950.00|     595.72000        1787.16|     650.00000        1950.00
  1WAY 3SEC. ADJ. SIG. HD. S-9            |                             |                             |
0160 831     8262             2.000  EA   |     650.00000        1300.00|     595.73000        1191.46|     650.00000        1300.00
  1WAY 3SEC. ADJ. SIG. HD. S-10           |                             |                             |
0161 831     8286             2.000  EA   |    1300.00000        2600.00|    1035.81000        2071.62|    1100.00000        2200.00
  1WAY 5SEC. ADJ. SIG. HD. S-19           |                             |                             |
0162 831     8295             6.000  EA   |     550.00000        3300.00|     531.32000        3187.92|     575.00000        3450.00
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                             |                             |
0163 833     3030            16.000  EA   |      95.00000        1520.00|      83.72000        1339.52|      90.00000        1440.00
  BACKPLATE                               |                             |                             |
0164 834(A)  8207          2920.000  LF   |       1.15000        3358.00|       1.34000        3912.80|       1.45000        4234.00
  5/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0165 834(A)  8208           540.000  LF   |       1.35000         729.00|       1.61000         869.40|       1.75000         945.00
  7/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0166 834(A)  8209            45.000  LF   |       1.70000          76.50|       2.52000         113.40|       2.75000         123.75
  9/C TRAF.SIG.EL.CABLE                   |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0167 834(A)  8210           400.000  LF   |       2.25000         900.00|       3.22000        1288.00|       3.50000        1400.00
  12/C TRAF.SIG.ELECT.CABLE               |                             |                             |
0168 834(B)  8220            80.000  LF   |       1.20000          96.00|       2.15000         172.00|       2.35000         188.00
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABL |                             |                             |
0169 840(A)  8592             5.000  EA   |     850.00000        4250.00|     998.24000        4991.20|    1100.00000        5500.00
  (PL)E.P.S. OPTICAL EMITTER              |                             |                             |
0170 840(B)  8593             6.000  EA   |     500.00000        3000.00|     379.98000        2279.88|     425.00000        2550.00
  (PL)E.P.S. OPTICAL DETECTOR             |                             |                             |
0171 840(C)  8594          1200.000  LF   |       1.30000        1560.00|       1.77000        2124.00|       1.95000        2340.00
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                             |                             |
0172 840(D)  8595             4.000  EA   |    1800.00000        7200.00|    1306.30000        5225.20|    1400.00000        5600.00
  (PL)E.P.S. 2 CHANNEL PHASE SELECTOR     |                             |                             |
0173 850(C)  8118           103.500  SF   |      35.00000        3622.50|      34.88000        3610.08|      40.00000        4140.00
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                             |                             |
0174 890(A)  8726             1.000  LSUM |    6000.00000        6000.00|    5366.87000        5366.87|    5900.00000        5900.00
  (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT |                             |                             |
     SECTION TOTALS                       |           $       187,826.40|           $       184,548.22|           $       200,501.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   TRAFFIC CONTROL - IMY-40-4(432)152 SS
                                          |                             |                             |
0175 104     0700             1.000  LSUM |   10000.00000       10000.00|   22902.47000       22902.47|   37000.00000       37000.00
  CONSTRUCTION MISCELLANEOUS              |                             |                             |
0176 627(E)  4314          2512.500  LF   |      30.00000       75375.00|      39.41000       99017.63|      40.00000      100500.00
  PRECAST CONCRETE MEDIAN BARRIER,        |                             |                             |
  PORTABLE TYPE                           |                             |                             |
0177 627(P)  4425          2087.500  LF   |      50.00000      104375.00|      10.80000       22545.00|      10.00000       20875.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0178 855(A)  8815         11900.000  LF   |       0.50000        5950.00|       0.54000        6426.00|       0.60000        7140.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0179 856(A)  8839          5460.000  LF   |       0.35000        1911.00|       0.27000        1474.20|       0.30000        1638.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0180 856(C)  8851          2000.000  LF   |       0.80000        1600.00|       0.27000         540.00|       0.30000         600.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0181 859(A)  8006         16515.000  LF   |       1.00000       16515.00|       0.27000        4459.05|       0.30000        4954.50
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0182 870(A)  8011            53.000  EA   |     300.00000       15900.00|      96.60000        5119.80|     100.00000        5300.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0183 870(A)  8490          1110.000  SD   |       7.00000        7770.00|       7.51000        8336.10|       8.25000        9157.50
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0184 880(A)  8812           195.000  SD   |       7.00000        1365.00|      10.73000        2092.35|      10.00000        1950.00
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0185 880(B)  8818         10755.000  SD   |       0.25000        2688.75|       0.54000        5807.70|       0.60000        6453.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0186 880(B)  8821          9855.000  SD   |       0.60000        5913.00|       0.54000        5321.70|       0.60000        5913.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0187 880(B)  8824          9870.000  SD   |       2.50000       24675.00|       2.15000       21220.50|       2.35000       23194.50
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0188 880(C)  8842          8640.000  SD   |       0.50000        4320.00|       0.54000        4665.60|       0.60000        5184.00
  BARRICADES(TYPE III)                    |                             |                             |
0189 880(C)  8845             5.000  EA   |     300.00000        1500.00|     134.17000         670.85|     150.00000         750.00
  BARRICADES(TYPE III)                    |                             |                             |
0190 880(C)  8848          1980.000  SD   |       0.65000        1287.00|       1.07000        2118.60|       1.15000        2277.00
  WING BARRICADES                         |                             |                             |
0191 880(D)  8017             8.000  EA   |      50.00000         400.00|      64.40000         515.20|      70.00000         560.00
  SIGNS 0 TO 6.25 SF                      |                             |                             |
0192 880(E)  8018            15.000  EA   |     100.00000        1500.00|      85.87000        1288.05|      95.00000        1425.00
  SIGNS 6.26 TO 15.99 SF                  |                             |                             |
0193 880(E)  8860         20850.000  SD   |       0.25000        5212.50|       0.27000        5629.50|       0.30000        6255.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0194 880(E)  8863            22.000  EA   |      25.00000         550.00|      16.10000         354.20|      20.00000         440.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0195 880(E)  8872         35115.000  SD   |       0.20000        7023.00|       0.27000        9481.05|       0.30000       10534.50
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0196 880(E)  8875            35.000  EA   |      25.00000         875.00|      16.10000         563.50|      20.00000         700.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0197 880(F)  8019            12.000  EA   |     150.00000        1800.00|     177.11000        2125.32|     200.00000        2400.00
  SIGNS 16.0 SF TO 32.99 SF               |                             |                             |
0198 880(F)  8878         35115.000  SD   |       0.25000        8778.75|       0.27000        9481.05|       0.30000       10534.50
  DRUMS                                   |                             |                             |
0199 880(F)  8881            35.000  EA   |     100.00000        3500.00|      32.20000        1127.00|      35.00000        1225.00
  DRUMS                                   |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 880(L)  8911           510.000  HOUR |      80.00000       40800.00|      57.15000       29146.50|      60.00000       30600.00
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0201 882(B)  8306          1155.000  SD   |      25.00000       28875.00|      26.83000       30988.65|      30.00000       34650.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       380,459.00|           $       303,417.57|           $       332,210.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   CONSTRUCTION - IMY-40-4(432)152 SS
                                          |                             |                             |
0202 220     2800             1.000  LSUM |    6500.00000        6500.00|    5668.09000        5668.09|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
     SECTION TOTALS                       |           $         6,500.00|           $         5,668.09|           $         5,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   ROADWAY - OKCY-XTWN(015)TI
                                          |                             |                             |
0203 201     0102             1.000  LSUM |   35000.00000       35000.00|  200000.00000      200000.00|   35000.00000       35000.00
  CLEARING AND GRUBBING (1)(F-37)         |                             |                             |
0204 202(A)  0183         76920.000  CY   |       3.50000      269220.00|       4.90000      376908.00|       4.90000      376908.00
  UNCLASSIFIED EXCAVATION (9)(F-1)        |                             |                             |
0205 202(C)  0184         32489.000  CY   |       5.00000      162445.00|       6.33000      205655.37|       4.90000      159196.10
  UNCLASSIFIED BORROW (9)(32)(33)(34)(F-3 |                             |                             |
0206 202(D)  0186           500.000  CY   |      20.00000       10000.00|      25.00000       12500.00|      25.00000       12500.00
  SELECT BORROW (8)                       |                             |                             |
0207 203     7116             1.000  LSUM |   10000.00000       10000.00|    7225.50000        7225.50|    5000.00000        5000.00
  TEST ROLLING (9)                        |                             |                             |
0208 205     4229             1.000  LSUM |   35000.00000       35000.00|   85067.03000       85067.03|   40000.00000       40000.00
  TYPE A-SALVAGED TOPSOIL (4)(5)(6)(H-16) |                             |                             |
0209 221     2800           458.000  LF   |      25.00000       11450.00|       9.10000        4167.80|      30.00000       13740.00
  TEMPORARY SLOPE DRAINS                  |                             |                             |
0210 223     2801          5343.000  LF   |       3.00000       16029.00|       1.72000        9189.96|       2.70000       14426.10
  TEMPORARY SILT FENCE (27)               |                             |                             |
0211 224     2803            45.000  EA   |     300.00000       13500.00|     214.67000        9660.15|     200.00000        9000.00
  TEMPORARY SEDIMENT FILTER (24)(27)      |                             |                             |
0212 227     0100          4432.000  LF   |       8.00000       35456.00|       6.44000       28542.08|       6.50000       28808.00
  TEMPORARY SILT DIKE (27)                |                             |                             |
0213 229     4318          9661.000  LF   |       2.00000       19322.00|       0.97000        9371.17|       1.05000       10144.05
  DITCH LINER PROTECTION                  |                             |                             |
0214 230(A)  2806         72780.000  SY   |       1.80000      131004.00|       1.18000       85880.40|       1.30000       94614.00
  SOLID SLAB SODDING (6)(H-11)(H-12)(H-33 |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0215 238     0300             3.000  EA   |     600.00000        1800.00|     858.70000        2576.10|     575.00000        1725.00
  (PL)TEMPORARY SEDIMENT TRAP (35)        |                             |                             |
0216 241     2832           220.960  AC   |      60.00000       13257.60|      42.93000        9485.81|      45.00000        9943.20
  MOWING (3)                              |                             |                             |
0217 242     0400             2.000  EA   |    2400.00000        4800.00|    1740.41000        3480.82|    5900.00000       11800.00
  (PL)STABILIZED CONSTRUCTION EXIT (35)   |                             |                             |
0218 303     0192         10772.000  CY   |      30.00000      323160.00|      23.38000      251849.36|      50.00000      538600.00
  AGGREGATE BASE (2)                      |                             |                             |
0219 317(F)  4270         16844.000  SY   |      10.00000      168440.00|       9.55000      160860.20|      15.00000      252660.00
  (SP)CEMENT TREATED BASE (51)            |                             |                             |
0220 319     5190          9051.000  TON  |      50.00000      452550.00|      61.50000      556636.50|      60.00000      543060.00
  OPEN GRADED BITUMINOUS BASE (2)(22)(23) |                             |                             |
0221 325     5271        155199.000  SY   |       1.50000      232798.50|       1.91000      296430.09|       0.80000      124159.20
  SEPARATOR FABRIC (2)                    |                             |                             |
0222 327(A)  4200          1024.000  TON  |      60.00000       61440.00|      55.27000       56596.48|      60.00000       61440.00
  (SP)FLY ASH (36)(F-15)                  |                             |                             |
0223 327(E)  4240         23683.000  SY   |       2.20000       52102.60|       1.50000       35524.50|       2.30000       54470.90
  (SP)CEMENTITIOUS STABILIZED SUBGRADE (2 |                             |                             |
0224 327(K)  4300         69248.000  SY   |       4.50000      311616.00|       4.55000      315078.40|       4.00000      276992.00
  (SP)STABILIZED SUBGRADE (2)(26)         |                             |                             |
0225 407     0250          2197.000  GAL  |       2.50000        5492.50|       3.22000        7074.34|       4.10000        9007.70
  TACK COAT (F-25)                        |                             |                             |
0226 408     5774         12301.000  GAL  |       3.00000       36903.00|       4.29000       52771.29|       4.20000       51664.20
  PRIME COAT (25)(28)(F-55)               |                             |                             |
0227 411(S3) 5935          3718.000  TON  |      68.00000      252824.00|      68.48000      254608.64|      70.00000      260260.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 76-28   |                             |                             |
  OK) (F-66)                              |                             |                             |
0228 411(S3) 5945          7597.000  TON  |      63.00000      478611.00|      60.65000      460758.05|      60.00000      455820.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK) (F-66)                              |                             |                             |
0229 411(S4) 5950          2561.000  TON  |      69.00000      176709.00|      88.02000      225419.22|      90.00000      230490.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK) (F-66)                              |                             |                             |
0230 414(A)  0210         20946.000  SY   |      10.00000      209460.00|       9.51000      199196.46|      21.00000      439866.00
  (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)    |                             |                             |
  (18)(37)                                |                             |                             |
0231 414(A1) 5725         41070.000  SY   |      12.00000      492840.00|      13.14000      539659.80|      21.00000      862470.00
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT ) (18)               |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0232 414(B)  5913           250.000  SY   |     130.00000       32500.00|      50.96000       12740.00|      75.00000       18750.00
  H.E.S. CONCRETE (FULL DEPTH PATCHING)   |                             |                             |
  (7)                                     |                             |                             |
0233 414(P)  6000         19818.300  CY   |      95.00000     1882738.50|      90.00000     1783647.00|     115.00000     2279104.50
  (SP)P.C. CONCRETE FOR PAVEMENT (37)     |                             |                             |
0234 504(F)  6190         10432.000  LF   |      72.00000      751104.00|      61.58000      642402.56|      75.00000      782400.00
  42" F-SHAPED PARAPET (10)(11)(29)(47)   |                             |                             |
0235 509     6152         18430.000  SY   |      30.00000      552900.00|      10.63000      195910.90|      10.00000      184300.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0236 509(A)  0319            24.000  CY   |     420.00000       10080.00|     476.74000       11441.76|     475.00000       11400.00
  CLASS AA CONCRETE                       |                             |                             |
0237 509(B)  0321           414.100  CY   |     420.00000      173922.00|     459.09000      190109.17|     400.00000      165640.00
  CLASS A CONCRETE (37)(38)               |                             |                             |
0238 509(B)  4153            91.000  CY   |     600.00000       54600.00|     431.73000       39287.43|     475.00000       43225.00
  CLASS A CONCRETE (MEDIAN BARRIER, DES.  |                             |                             |
  1-A) (37)                               |                             |                             |
0239 509(C)  0322            15.800  CY   |     650.00000       10270.00|     742.28000       11728.02|     575.00000        9085.00
  CLASS A CONCRETE FOR SMALL STRUCTURES   |                             |                             |
0240 509(D)  0325           855.100  CY   |     200.00000      171020.00|     230.00000      196673.00|     275.00000      235152.50
  CLASS C CONCRETE (12)                   |                             |                             |
0241 510     6390             1.000  LSUM |  200000.00000      200000.00|  250000.00000      250000.00|   38000.00000       38000.00
  TEMPORARY SHEET PILING (31)             |                             |                             |
0242 510(A)  6333            95.000  SY   |     575.00000       54625.00|     850.00000       80750.00|     775.00000       73625.00
  RETAINING WALL (2)(40)                  |                             |                             |
0243 510(C)  6135          5243.000  SY   |      80.00000      419440.00|      53.71000      281601.53|      75.00000      393225.00
  SLOPE WALL (5") (39)                    |                             |                             |
0244 511(A)  0332         44639.000  LB   |       0.78000       34818.42|       0.74000       33032.86|       0.60000       26783.40
  REINFORCING STEEL (17)(37)              |                             |                             |
0245 609(A)  0288          1976.000  LF   |       5.50000       10868.00|       2.87000        5671.12|       1.85000        3655.60
  CONCRETE CURB (6" MNTBLE-INTEGRAL)      |                             |                             |
0246 610(C)  0608           903.000  SY   |      45.00000       40635.00|      36.87000       33293.61|      40.00000       36120.00
  4" CONCRETE DIVIDING STRIP              |                             |                             |
0247 611(A)  2657             9.000  EA   |    1500.00000       13500.00|    1580.54000       14224.86|     850.00000        7650.00
  MANHOLE (4' DIAMETER) (20)(30)          |                             |                             |
0248 611(A)  2658             2.000  EA   |    3000.00000        6000.00|    1670.37000        3340.74|    1500.00000        3000.00
  MANHOLE (5' DIAMETER) (20)(30)          |                             |                             |
0249 611(D)  4215            16.000  EA   |     400.00000        6400.00|     379.37000        6069.92|     375.00000        6000.00
  MANHOLE FRAME & COVER                   |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0250 611(E)  5121             1.000  EA   |    4000.00000        4000.00|    2391.73000        2391.73|    2700.00000        2700.00
  INLET CICI DES. 3 (B) (20)(30)          |                             |                             |
0251 611(E)  5331             1.000  EA   |    3000.00000        3000.00|    2109.67000        2109.67|    1900.00000        1900.00
  INLET GPI TYPE 1 (DES. 5) (20)(30)      |                             |                             |
0252 611(E)  5338             1.000  EA   |    3500.00000        3500.00|    2281.31000        2281.31|    1500.00000        1500.00
  INLET GPI TYPE 2 (DES. 12) (20)(30)     |                             |                             |
0253 611(E)  5972             4.000  EA   |    4200.00000       16800.00|    3909.35000       15637.40|    3900.00000       15600.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(B) (20)(30)                           |                             |                             |
0254 611(E)  5976             1.000  EA   |    4500.00000        4500.00|    8378.33000        8378.33|    5900.00000        5900.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(2B) (20)(30)                          |                             |                             |
0255 611(E)  6004             5.000  EA   |    2200.00000       11000.00|    1144.86000        5724.30|    1200.00000        6000.00
  INLET (SMD-TYPE 2A) (20)(30)            |                             |                             |
0256 611(E)  6006             3.000  EA   |    3000.00000        9000.00|    1385.75000        4157.25|    1500.00000        4500.00
  INLET (SMD-TYPE 2B) (20)(30)            |                             |                             |
0257 611(E)  7126            10.000  EA   |    2500.00000       25000.00|    1965.67000       19656.70|    2400.00000       24000.00
  INLET MEDIAN BARRIER, TYPE I, DES.1     |                             |                             |
  (20)(30)                                |                             |                             |
0258 611(G)  4488            22.000  EA   |     400.00000        8800.00|     371.87000        8181.14|     375.00000        8250.00
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                             |                             |
0259 611(K)  4488            28.000  EA   |     250.00000        7000.00|     249.95000        6998.60|     275.00000        7700.00
  CAST IRON CURB INLETS (F-54)            |                             |                             |
0260 613(B)  0491          2546.000  LF   |      50.00000      127300.00|      33.51000       85316.46|      40.00000      101840.00
  18" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0261 613(B)  0492           400.000  LF   |      65.00000       26000.00|      37.62000       15048.00|      50.00000       20000.00
  24" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0262 613(B)  0493           283.000  LF   |      90.00000       25470.00|      57.71000       16331.93|      70.00000       19810.00
  30" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0263 613(B)  0595           230.000  LF   |     100.00000       23000.00|      53.18000       12231.40|      70.00000       16100.00
  24" R.C.PIPE CLASS V (2)(19)(21)(52)    |                             |                             |
0264 613(B)  4410            72.000  LF   |     120.00000        8640.00|      77.17000        5556.24|      90.00000        6480.00
  28 1/2" X 18" R.C.PIPE ARCH CLASS A-III |                             |                             |
  (2)(19)(21)(52)                         |                             |                             |
0265 613(B)  4495           146.000  LF   |     150.00000       21900.00|      94.77000       13836.42|      80.00000       11680.00
  22" X 13" R.C.PIPE ARCH CLASS A-III     |                             |                             |
  (2)(19)(21)(52)                         |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0266 613(CC) 7186             2.000  EA   |     950.00000        1900.00|     661.89000        1323.78|    3200.00000        6400.00
  TYPE A4 CULVERT END TREATMENT           |                             |                             |
0267 613(CC) 7198             1.000  EA   |    1300.00000        1300.00|    1047.28000        1047.28|    4300.00000        4300.00
  TYPE C6 CULVERT END TREATMENT           |                             |                             |
0268 613(D)  0689            95.000  LF   |      30.00000        2850.00|      29.77000        2828.15|      30.00000        2850.00
  18" CORR. GALV. STEEL PIPE (2)(52)      |                             |                             |
0269 613(G)  0760             2.000  EA   |     500.00000        1000.00|     267.85000         535.70|     150.00000         300.00
  18" GALV. STEEL CULVERT END SECTION     |                             |                             |
  ROUND                                   |                             |                             |
0270 613(M)  4584             1.000  EA   |    1200.00000        1200.00|     883.62000         883.62|     750.00000         750.00
  28 1/2" X 18" PREFAB. CULVERT END       |                             |                             |
  SECTION, ARCH                           |                             |                             |
0271 613(M)  5726             6.000  EA   |     550.00000        3300.00|     551.26000        3307.56|     450.00000        2700.00
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0272 613(M)  5730             1.000  EA   |     600.00000         600.00|     648.51000         648.51|     575.00000         575.00
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0273 613(M)  5732             1.000  EA   |     900.00000         900.00|     738.18000         738.18|     625.00000         625.00
  30" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0274 619(A)  0920             1.000  LSUM |   30000.00000       30000.00|   23233.97000       23233.97|   27000.00000       27000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
  (14)(16)(F-37)(F-43)                    |                             |                             |
0275 619(B)  4727         38823.000  SY   |       5.00000      194115.00|       4.96000      192562.08|       3.55000      137821.65
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0276 619(B)  4728         25044.000  SY   |       3.00000       75132.00|       1.29000       32306.76|       2.15000       53844.60
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
  (16)(37)(F-37)(F-43)                    |                             |                             |
0277 619(B)  4741             5.000  EA   |    1000.00000        5000.00|     580.85000        2904.25|     575.00000        2875.00
  REMOVAL OF DRAINAGE INLETS              |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0278 619(B)  4791            71.000  LF   |       8.00000         568.00|       2.54000         180.34|       0.65000          46.15
  REMOVAL OF CURB (16)(F-37)(F-43)        |                             |                             |
0279 619(B)  4821            51.500  SY   |      17.00000         875.50|       4.40000         226.60|      15.00000         772.50
  REMOVAL OF CONCRETE SLOPE PROTECTION    |                             |                             |
  (16)(53)(F-37)(F-43)                    |                             |                             |
0280 619(B)  5881           301.000  LF   |       5.00000        1505.00|       1.70000         511.70|       5.50000        1655.50
  REMOVAL OF CONCRETE DITCH LINER         |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0281 619(B)  5918           803.000  LF   |      20.00000       16060.00|       8.48000        6809.44|      15.00000       12045.00
  REMOVAL OF EXISTING PIPE                |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0282 619(C)  0924          1129.000  LF   |       5.00000        5645.00|       4.10000        4628.90|       2.65000        2991.85
  SAWING PAVEMENT                         |                             |                             |
0283 653(A)  5915         10361.000  LF   |       8.00000       82888.00|       9.12000       94492.32|       5.00000       51805.00
  EDGE DRAIN CONDUIT-PERFORATED           |                             |                             |
0284 653(B)  5916           290.000  LF   |      12.00000        3480.00|      18.14000        5260.60|      15.00000        4350.00
  EDGE DRAIN OUTLET LATERAL-NONPERFORATED |                             |                             |
0285 653(C)  5946            24.000  EA   |     500.00000       12000.00|     324.00000        7776.00|     350.00000        8400.00
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $     9,213,879.62|           $     8,860,140.62|           $     9,876,947.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   BRIDGE 'I-D' - OKCY-XTWN(015)TI
                                          |                             |                             |
0286 501(B)  1307          1615.000  CY   |      18.00000       29070.00|      14.93000       24111.95|       5.75000        9286.25
  SUBSTRUCTURE EXCAVATION COMMON (1)      |                             |                             |
0287 506(A)  1322          1096.000  LB   |       2.00000        2192.00|       5.79000        6345.84|       8.75000        9590.00
  STRUCTURAL STEEL (1)                    |                             |                             |
0288 509     6152          2235.000  SY   |      30.00000       67050.00|      10.63000       23758.05|      10.00000       22350.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0289 509(B)  1328          1162.300  CY   |     450.00000      523035.00|     380.71000      442499.23|     475.00000      552092.50
  CLASS A CONCRETE (1)(2)                 |                             |                             |
0290 511     6306             9.000  EA   |     100.00000         900.00|      51.76000         465.84|      60.00000         540.00
  (PL)MECHANICAL SPLICES (1)              |                             |                             |
0291 511(B)  6010        176430.000  LB   |       0.82000      144672.60|       0.81000      142908.30|       0.90000      158787.00
  EPOXY COATED REINFORCING STEEL (1)      |                             |                             |
0292 515(A)  6013          2235.000  SY   |       4.00000        8940.00|       3.27000        7308.45|       3.55000        7934.25
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0293 516(A)  6100           308.000  LF   |    1100.00000      338800.00|     621.87000      191535.96|     750.00000      231000.00
  DRILLED SHAFTS 84" DIAMETER (3)         |                             |                             |
0294 516(A)  6105            87.000  LF   |    1500.00000      130500.00|     897.46000       78079.02|    1100.00000       95700.00
  DRILLED SHAFTS 96" DIAMETER (3)         |                             |                             |
     SECTION TOTALS                       |           $     1,245,159.60|           $       917,012.64|           $     1,087,280.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0012   BRIDGE 'I-I' -OKCY-XTWN(015)TI
                                          |                             |                             |
0295 425     5195            85.000  SY   |       2.50000         212.50|      31.57000        2683.45|      35.00000        2975.00
  DIAMOND GRINDING CONCRETE PAVEMENT      |                             |                             |
  (1)(7)                                  |                             |                             |
0296 501(B)  1307          1095.000  CY   |      25.00000       27375.00|       7.03000        7697.85|       8.75000        9581.25
  SUBSTRUCTURE EXCAVATION COMMON (1)      |                             |                             |
0297 501(G)  6309           420.900  CY   |     180.00000       75762.00|     122.97000       51758.07|     150.00000       63135.00
  CLSM BACKFILL (1)                       |                             |                             |
0298 504(A)  1304           563.200  SY   |     140.00000       78848.00|     146.02000       82238.46|     200.00000      112640.00
  APPROACH SLAB (1)(5)                    |                             |                             |
0299 504(C)  6250           225.400  LF   |     300.00000       67620.00|     309.16000       69684.66|     250.00000       56350.00
  SEALED EXPANSION JOINT (1)(5)           |                             |                             |
0300 504(F)  6190           728.500  LF   |      72.00000       52452.00|      76.49000       55722.97|      80.00000       58280.00
  42" F-SHAPED PARAPET (1)(2)             |                             |                             |
0301 505(C)  6020            42.400  SY   |     900.00000       38160.00|     401.14000       17008.34|    1100.00000       46640.00
  CLASS C BRIDGE DECK REPAIR (1)(5)(8)    |                             |                             |
0302 506(A)  1322        431710.000  LB   |       1.70000      733907.00|       1.50000      647565.00|       1.60000      690736.00
  STRUCTURAL STEEL (1)                    |                             |                             |
0303 506(A)  6005           106.000  LB   |       4.00000         424.00|      18.77000        1989.62|      10.00000        1060.00
  STRUCTURAL STEEL A36 (1)(3)             |                             |                             |
0304 509     6152         10016.000  SY   |      30.00000      300480.00|      10.63000      106470.08|      10.00000      100160.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0305 509(A)  1326           275.800  CY   |     420.00000      115836.00|     550.00000      151690.00|     475.00000      131005.00
  CLASS AA CONCRETE (1)                   |                             |                             |
0306 509(B)  1328           490.400  CY   |     420.00000      205968.00|     450.00000      220680.00|     700.00000      343280.00
  CLASS A CONCRETE (1)(2)                 |                             |                             |
0307 510(C)  6138           479.000  SY   |      70.00000       33530.00|      79.00000       37841.00|     100.00000       47900.00
  SLOPE WALL (5") (1)                     |                             |                             |
0308 511     6306          2092.000  EA   |      70.00000      146440.00|      38.03000       79558.76|      25.00000       52300.00
  (PL)MECHANICAL SPLICES (1)              |                             |                             |
0309 511(A)  1332          1400.000  LB   |       0.78000        1092.00|       0.83000        1162.00|       1.75000        2450.00
  REINFORCING STEEL (1)                   |                             |                             |
0310 511(B)  6010        139700.000  LB   |       0.82000      114554.00|       0.81000      113157.00|       1.00000      139700.00
  EPOXY COATED REINFORCING STEEL (1)      |                             |                             |
0311 512(A)  1323             1.000  LSUM |    8000.00000        8000.00|   53668.72000       53668.72|    8800.00000        8800.00
  PAINTING EXISTING STRUCTURES (10)       |                             |                             |
0312 514(A)  6011          1917.000  LF   |      55.00000      105435.00|      25.50000       48883.50|      40.00000       76680.00
  PILES, FURNISHED (HP 12X53)             |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0313 514(A)  6012           875.000  LF   |      45.00000       39375.00|      33.94000       29697.50|      45.00000       39375.00
  PILES, FURNISHED (HP 14X73)             |                             |                             |
0314 514(B)  6294          1917.000  LF   |      20.00000       38340.00|      16.69000       31994.73|      10.00000       19170.00
  PILES, DRIVEN (HP 12X53) (6)            |                             |                             |
0315 514(B)  6296           875.000  LF   |      30.00000       26250.00|      17.48000       15295.00|      10.00000        8750.00
  PILES, DRIVEN (HP 14X73) (6)            |                             |                             |
0316 514(G)  6310            31.000  EA   |     200.00000        6200.00|     124.41000        3856.71|     200.00000        6200.00
  METAL PILE SHOES                        |                             |                             |
0317 515(A)  6013         10016.000  SY   |       4.00000       40064.00|       3.27000       32752.32|       3.55000       35556.80
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0318 516(A)  6098           186.000  LF   |     800.00000      148800.00|     690.17000      128371.62|     875.00000      162750.00
  DRILLED SHAFTS 72" DIAMETER (6)         |                             |                             |
0319 523(A)  6550          1101.600  LF   |       6.00000        6609.60|       3.22000        3547.15|       3.50000        3855.60
  (SP) SEALER CRACK PREPARATION (1)       |                             |                             |
0320 523(B)  6560            38.000  GAL  |     375.00000       14250.00|      80.50000        3059.00|      90.00000        3420.00
  (SP) SEALER RESIN                       |                             |                             |
0321 535     6164             6.000  EA   |    1100.00000        6600.00|    1515.76000        9094.56|    3500.00000       21000.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0322 535     6165             4.000  EA   |    1100.00000        4400.00|    1522.03000        6088.12|    3500.00000       14000.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0323 613(P)  6204           153.000  LF   |      35.00000        5355.00|      10.82000        1655.46|      25.00000        3825.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
  (1)(4)                                  |                             |                             |
0324 613(Q)  6207            80.000  LF   |      35.00000        2800.00|      12.92000        1033.60|      25.00000        2000.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0325 619(B)  2500             1.000  LSUM |  160000.00000      160000.00|  175000.00000      175000.00|  107000.00000      107000.00
  (PL)REMOVAL OF BRIDGE ITEMS (5)(9)      |                             |                             |
     SECTION TOTALS                       |           $     2,605,139.10|           $     2,190,905.25|           $     2,370,574.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0013   BRIDGE 'I-P' - OKCY-XTWN(015)TI
                                          |                             |                             |
0326 619(D)  1397             1.000  LSUM |  832000.00000      832000.00|  450000.00000      450000.00|  146000.00000      146000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
  (1)(2)                                  |                             |                             |
     SECTION TOTALS                       |           $       832,000.00|           $       450,000.00|           $       146,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0014   BRIDGE 'I-K' - OKCY-XTWN(015)TI
                                          |                             |                             |
0327 504(F)  6190             8.500  LF   |      90.00000         765.00|     100.40000         853.40|     400.00000        3400.00
  42" F-SHAPED PARAPET (2)                |                             |                             |
0328 509     6152           187.000  SY   |      30.00000        5610.00|      10.63000        1987.81|      10.00000        1870.00
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0329 510(C)  6138           201.000  SY   |      70.00000       14070.00|      69.12000       13893.12|     125.00000       25125.00
  SLOPE WALL (5") (2)(3)                  |                             |                             |
0330 515(A)  6013           187.000  SY   |       4.00000         748.00|       3.27000         611.49|       3.55000         663.85
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0331 613(P)  6204            68.000  LF   |      35.00000        2380.00|       8.59000         584.12|      25.00000        1700.00
  6" PERFORATED PIPE UNDERDRAIN ROUND (2) |                             |                             |
0332 613(Q)  6207            20.000  LF   |      35.00000         700.00|      13.69000         273.80|      25.00000         500.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $        24,273.00|           $        18,203.74|           $        33,258.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0015   BRIDGE 'I-B' - OKCY-XTWN(015)TI
                                          |                             |                             |
0333 501(G)  6309            12.000  CY   |     250.00000        3000.00|     273.12000        3277.44|     300.00000        3600.00
  CLSM BACKFILL (4)                       |                             |                             |
0334 509     6152          6700.000  SY   |      30.00000      201000.00|      10.63000       71221.00|      10.00000       67000.00
  (PL)SPECIAL CONCRETE FINISH (1)(2)      |                             |                             |
0335 515(A)  6013          6700.000  SY   |       4.00000       26800.00|       3.27000       21909.00|       3.55000       23785.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (2)(3)                                  |                             |                             |
     SECTION TOTALS                       |           $       230,800.00|           $        96,407.44|           $        94,385.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0016   TRAFFIC SIGNING & STRIPING - OKCY-XTWN(015)TI
                                          |                             |                             |
0336 509(D)  0325            47.810  CY   |     200.00000        9562.00|     536.69000       25659.15|     600.00000       28686.00
  CLASS C CONCRETE                        |                             |                             |
0337 516(A)  6096           145.000  LF   |     700.00000      101500.00|     644.02000       93382.90|    1000.00000      145000.00
  DRILLED SHAFTS 60" DIAMETER (106)       |                             |                             |
0338 804(A)  2915            61.960  CY   |     500.00000       30980.00|     751.36000       46554.27|     600.00000       37176.00
  STRUCTURAL CONCRETE (100)(101)          |                             |                             |
0339 804(B)  2916          4465.000  LB   |       1.25000        5581.25|       1.61000        7188.65|       2.60000       11609.00
  REINFORCING STEEL (100)(102)            |                             |                             |
0340 850(A)  8110           292.250  SF   |      15.00000        4383.75|      12.88000        3764.18|      20.00000        5845.00
  SHEET ALUMINUM SIGNS                    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0341 850(B)  8112           120.000  SF   |      20.00000        2400.00|      19.32000        2318.40|      20.00000        2400.00
  EXTRUDED ALUMINUM PANEL SIGNS (105)     |                             |                             |
0342 850(B)  8114          5716.300  SF   |      25.00000      142907.50|      19.32000      110438.92|      20.00000      114326.00
  EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD  |                             |                             |
  SIGNS) (105)(106)                       |                             |                             |
0343 851(A)  3206           160.000  LF   |      30.00000        4800.00|      31.13000        4980.80|      40.00000        6400.00
  4"@13 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
  (103)(TS-20)                            |                             |                             |
0344 851(A)  3207            42.000  LF   |      35.00000        1470.00|      33.27000        1397.34|      35.00000        1470.00
  6"@15 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
  (103)(TS-20)                            |                             |                             |
0345 851(B)  3219            96.000  LF   |      30.00000        2880.00|      15.03000        1442.88|      25.00000        2400.00
  3 1/2"@9.11 GALV.STEEL PIPE POST        |                             |                             |
  (103)(TS-20)                            |                             |                             |
0346 851(C)  8324           120.000  LF   |      10.00000        1200.00|       8.59000        1030.80|      15.00000        1800.00
  2" SQUARE TUBE POST (103)(TS-20)        |                             |                             |
0347 851(C)  8327            32.000  LF   |      12.00000         384.00|       8.59000         274.88|      15.00000         480.00
  2 1/4" SQUARE TUBE POST (103)(TS-20)    |                             |                             |
0348 852     8603           150.000  LF   |      95.00000       14250.00|     122.90000       18435.00|     125.00000       18750.00
  (PL)OVERHEAD SIGN STRUCTURE WALKWAY &   |                             |                             |
  HANDRAIL-INTERNAL (TS-10)               |                             |                             |
0349 852     8604           150.000  LF   |     175.00000       26250.00|     171.74000       25761.00|     175.00000       26250.00
  (PL)OVERHEAD SIGN STRUCTURE WALKWAY &   |                             |                             |
  HANDRAIL-EXTERNAL (TS-10)               |                             |                             |
0350 852(B)  0340             2.000  EA   |   75000.00000      150000.00|   85869.95000      171739.90|   87000.00000      174000.00
  OVHD.SN.STR., MONOTUBE TYPE B 110' (106 |                             |                             |
0351 852(B)  0500             1.000  EA   |   42000.00000       42000.00|   43149.65000       43149.65|   45000.00000       45000.00
  OVHD.SN.STR., MONOTUBE TYPE C           |                             |                             |
0352 852(K)  8772             6.000  EA   |    7000.00000       42000.00|    8587.00000       51522.00|    7500.00000       45000.00
  (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.   |                             |                             |
  (SP-2,3,4,5,6,7)                        |                             |                             |
0353 852A/B  8970             1.000  EA   |   50000.00000       50000.00|   59035.59000       59035.59|   59000.00000       59000.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.90'    |                             |                             |
0354 852A/B  8976             1.000  EA   |   55000.00000       55000.00|   64402.46000       64402.46|   65000.00000       65000.00
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.100'   |                             |                             |
0355 853     9063            32.000  EA   |      15.00000         480.00|       5.37000         171.84|       9.25000         296.00
  BARRIER DELINEATORS(TYPE 2, CODE 1)     |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0356 854(C)  8525            46.000  EA   |     300.00000       13800.00|     214.67000        9874.82|     225.00000       10350.00
  (SP)TRAFFIC STRIPE                      |                             |                             |
  (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)   |                             |                             |
  (TS-13D)                                |                             |                             |
0357 854(C)  8530         33771.000  LF   |       0.50000       16885.50|       0.39000       13170.69|       0.40000       13508.40
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE) (TS-13A)                          |                             |                             |
0358 854(C)  8535         19293.000  LF   |       0.75000       14469.75|       0.54000       10418.22|       0.60000       11575.80
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(6"    |                             |                             |
  WIDE) (TS-13B)                          |                             |                             |
0359 854(C)  8540         12604.000  LF   |       1.50000       18906.00|       1.07000       13486.28|       1.15000       14494.60
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(8"    |                             |                             |
  WIDE) (TS-13C)                          |                             |                             |
0360 859(A)  8006         60000.000  LF   |       0.20000       12000.00|       0.27000       16200.00|       0.30000       18000.00
  PAVEMENT MARKING REMOVAL(TRAFFIC        |                             |                             |
  STRIPE) (TS-18)                         |                             |                             |
0361 870(A)  8011           133.000  EA   |     300.00000       39900.00|     305.91000       40686.03|     300.00000       39900.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
  (TS-22)                                 |                             |                             |
0362 871     8325             1.000  EA   |   20000.00000       20000.00|   21467.49000       21467.49|   23000.00000       23000.00
  (PL)IMPACT ATTENUATOR (104)             |                             |                             |
0363 890(A)  8724            20.000  EA   |      75.00000        1500.00|      53.67000        1073.40|      60.00000        1200.00
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $       825,489.75|           $       859,027.54|           $       922,916.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0017   TRAFFIC LIGHTING - OKCY-XTWN(015)TI
                                          |                             |                             |
0364 516(A)  6094           348.000  LF   |     500.00000      174000.00|     564.06000      196292.88|     625.00000      217500.00
  DRILLED SHAFTS 48" DIAMETER (300)       |                             |                             |
0365 610(A)  0602           126.000  SY   |      50.00000        6300.00|      62.26000        7844.76|      70.00000        8820.00
  4" CONCRETE SIDEWALK                    |                             |                             |
0366 802(A)  8302          1440.000  LF   |      12.00000       17280.00|      12.45000       17928.00|      15.00000       21600.00
  1" GALV. STEEL ELECTRICAL CONDUIT       |                             |                             |
  EXPOSED (306)                           |                             |                             |
0367 802(B)  8340           740.000  LF   |      19.00000       14060.00|      15.03000       11122.20|      15.00000       11100.00
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0368 802(B)  8342          4000.000  LF   |       5.00000       20000.00|       4.83000       19320.00|       5.25000       21000.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0369 802(B)  8560           340.000  LF   |       8.00000        2720.00|       5.47000        1859.80|       6.00000        2040.00
  (PL)HDPE CONDUIT ENCASED (301)          |                             |                             |
0370 803     8060             1.000  EA   |     775.00000         775.00|     982.14000         982.14|    1100.00000        1100.00
  (PL)PULL BOX (301)                      |                             |                             |
0371 803     8065            33.000  EA   |     275.00000        9075.00|     257.61000        8501.13|     275.00000        9075.00
  PULL BOX(SIZE I)                        |                             |                             |
0372 806(D)  8991             9.000  EA   |    2200.00000       19800.00|    2205.78000       19852.02|    2400.00000       21600.00
  45' MTG.HT.HL.PTP.(G.STL.) (301)        |                             |                             |
0373 809(A)  8090            14.000  EA   |    1200.00000       16800.00|     792.15000       11090.10|     875.00000       12250.00
  (PL)ROADWAY LUMINAIRE (301)(TL-26)      |                             |                             |
0374 809(B)  8098            32.000  EA   |     700.00000       22400.00|     501.27000       16040.64|     550.00000       17600.00
  UNDERPASS LUMINIARE (303)               |                             |                             |
0375 809(E)  8103            40.000  EA   |    1200.00000       48000.00|    1031.51000       41260.40|    1100.00000       44000.00
  HIGH MAST LUMINAIRE (TL-33)             |                             |                             |
0376 810(A)  3118             1.000  EA   |    2500.00000        2500.00|    5527.88000        5527.88|    6000.00000        6000.00
  SERVICE POLE (TL-34,35)                 |                             |                             |
0377 811     8036         11080.000  LF   |       2.50000       27700.00|       2.68000       29694.40|       2.95000       32686.00
  1/C NO.2 ELECTRICAL CONDUCTOR           |                             |                             |
0378 811     8038          9300.000  LF   |       2.00000       18600.00|       1.82000       16926.00|       2.00000       18600.00
  1/C NO.4 ELECTRICAL CONDUCTOR (301)     |                             |                             |
0379 811     8044          3080.000  LF   |       0.75000        2310.00|       1.13000        3480.40|       1.25000        3850.00
  1/C NO.10 ELECTRICAL CONDUCTOR (301)    |                             |                             |
0380 811     8046          1200.000  LF   |       0.65000         780.00|       0.86000        1032.00|       0.95000        1140.00
  1/C NO.12 ELECTRICAL CONDUCTOR (302)    |                             |                             |
0381 812     8068             1.000  EA   |   19200.00000       19200.00|   15832.27000       15832.27|   17000.00000       17000.00
  140' HIGH MAST POLE(G.STL.)             |                             |                             |
0382 812     8072             5.000  EA   |   22500.00000      112500.00|   20426.31000      102131.55|   22000.00000      110000.00
  150' HIGH MAST POLE(G.STL.)             |                             |                             |
0383 813     8074             6.000  EA   |   11000.00000       66000.00|    8597.73000       51586.38|    9400.00000       56400.00
  HIGH MAST LOWERING DEVICE TYPE I        |                             |                             |
0384 890(A)  8708             4.000  EA   |    8000.00000       32000.00|    2334.59000        9338.36|    4300.00000       17200.00
  (PL)REMOVAL OF HIGH MAST TOWER          |                             |                             |
  (304)(305)                              |                             |                             |
     SECTION TOTALS                       |           $       632,800.00|           $       587,643.31|           $       650,561.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0018   TRAFFIC CONTROL - OKCY-XTWN(015)TI
                                          |                             |                             |
0385 627(H)  5856         16571.000  LF   |       9.00000      149139.00|       7.14000      118316.94|       3.50000       57998.50
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                             |                             |
  MEDIAN BARRIER (TC-1)(TC-2)             |                             |                             |
0386 627(O)  4410         25387.000  LF   |       3.00000       76161.00|       3.58000       90885.46|       3.00000       76161.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
  (TC-1)(TC-2)                            |                             |                             |
0387 627(P)  4425         16075.000  LF   |      25.00000      401875.00|      18.89000      303656.75|      10.00000      160750.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER (TC-1)(TC-2)(202)        |                             |                             |
0388 856(C)  8851        123700.000  LF   |       0.50000       61850.00|       0.27000       33399.00|       0.30000       37110.00
  REMOVABLE PAVEMENT MARKING TAPE(4"      |                             |                             |
  WIDE) (TC-17)(TC-20)(TC-75)(200)        |                             |                             |
0389 857(A)  8926         20887.000  EA   |       3.00000       62661.00|       1.07000       22349.09|       1.15000       24020.05
  PAVEMENT MARKERS CLASS B TYPE 1-B       |                             |                             |
  (TC-22)                                 |                             |                             |
0390 870(A)  8485          2160.000  SD   |       5.00000       10800.00|       7.51000       16221.60|       8.25000       17820.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0391 880(A)  8812           840.000  SD   |       5.00000        4200.00|       2.15000        1806.00|       2.35000        1974.00
  ARROW DISPLAY(TYPE C) (TC-84)(201)      |                             |                             |
0392 880(B)  8818          9605.000  SD   |       0.20000        1921.00|       0.54000        5186.70|       0.60000        5763.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
  (TC-23)(TC-28)(TC-84)(SP-1)             |                             |                             |
0393 880(B)  8821          2530.000  SD   |       0.30000         759.00|       2.15000        5439.50|       2.35000        5945.50
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
  (TC-29)(TC-84)(SP-1)                    |                             |                             |
0394 880(B)  8824         11530.000  SD   |       2.50000       28825.00|       2.15000       24789.50|       2.35000       27095.50
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
  (TC-30)(TC-84)(SP-1)                    |                             |                             |
0395 880(B)  8827          1690.000  SD   |       5.00000        8450.00|       3.22000        5441.80|       3.50000        5915.00
  CONSTRUCTION SIGNS 33.0 SF & OVER       |                             |                             |
  (TC-31)(TC-84)(SP-1)                    |                             |                             |
0396 880(C)  8842          2050.000  SD   |       1.00000        2050.00|       0.54000        1107.00|       0.60000        1230.00
  BARRICADES(TYPE III) (TC-84)            |                             |                             |
0397 880(E)  8860         15040.000  SD   |       0.15000        2256.00|       0.27000        4060.80|       0.30000        4512.00
  WARNING LIGHTS(TYPE A) (TC-84)          |                             |                             |
0398 880(E)  8872         54390.000  SD   |       0.10000        5439.00|       0.27000       14685.30|       0.12000        6526.80
  WARNING LIGHTS(TYPE C) (TC-84)(SP-1)    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0399 880(F)  8878         54390.000  SD   |       0.25000       13597.50|       0.27000       14685.30|       0.30000       16317.00
  DRUMS (TC-84)(SP-1)                     |                             |                             |
0400 880(L)  8911           904.000  HOUR |      65.00000       58760.00|      57.15000       51663.60|      60.00000       54240.00
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
  (TC-65)(TC-70)                          |                             |                             |
0401 882     8370         28700.000  SD   |      40.00000     1148000.00|      12.53000      359611.00|      15.00000      430500.00
  (SP)SMART WORK ZONE SYSTEM-PORTABLE     |                             |                             |
  CHANGEABLE MESSAGE SIGN (PCMS)          |                             |                             |
0402 882     8372         18040.000  SD   |      12.50000      225500.00|      11.88000      214315.20|      15.00000      270600.00
  (SP)SMART WORK ZONE SYSTEM-PORTABLE     |                             |                             |
  TRAFFIC SENSOR (PTS)                    |                             |                             |
0403 882     8374          1640.000  SD   |      20.00000       32800.00|       7.06000       11578.40|       7.75000       12710.00
  (SP)SMART WORK ZONE                     |                             |                             |
  SYSTEM-PAN-TILT-ZOOM CAMERA (PTZC)      |                             |                             |
0404 882     8376           820.000  SD   |      20.00000       16400.00|       7.06000        5789.20|       7.75000        6355.00
  (SP)SMART WORK ZONE SYSTEM-WEBSITE      |                             |                             |
  SYSTEM                                  |                             |                             |
     SECTION TOTALS                       |           $     2,311,443.50|           $     1,304,988.14|           $     1,223,543.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0019   STAKING - OKCY-XTWN(015)TI
                                          |                             |                             |
0405 642     0098             1.000  LSUM |  300000.00000      300000.00|   83401.19000       83401.19|  150000.00000      150000.00
  STAKING (15)(48)                        |                             |                             |
     SECTION TOTALS                       |           $       300,000.00|           $        83,401.19|           $       150,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0020   CONSTRUCTION - OKCY-XWTN(015)TI
                                          |                             |                             |
0406 220     2800             1.000  LSUM |    6500.00000        6500.00|    6612.76000        6612.76|    2500.00000        2500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0407 640     1426             1.000  EA   |   10000.00000       10000.00|   24230.59000       24230.59|   10000.00000       10000.00
  FIELD OFFICE (13)(49)                   |                             |                             |
0408 641     1552             1.000  LSUM | 1000000.00000     1000000.00| 1150000.00000     1150000.00|  810000.00000      810000.00
  MOBILIZATION (50)                       |                             |                             |
0409 643     0087             1.000  LSUM |   16000.00000       16000.00|   26244.00000       26244.00|   20000.00000       20000.00
  (SP)CONTRACTORS QUALITY CONTROL         |                             |                             |
     SECTION TOTALS                       |           $     1,032,500.00|           $     1,207,087.35|           $       842,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0021   SAFETY - SEC115-155N(806)SG
                                          |                             |                             |
0410 509(B)  0321             5.440  CY   |     300.00000        1632.00|     697.69000        3795.43|     750.00000        4080.00
  CLASS A CONCRETE                        |                             |                             |
0411 802(B)  8340           900.000  LF   |      18.50000       16650.00|      19.32000       17388.00|      20.00000       18000.00
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0412 802(B)  8342          7000.000  LF   |       4.50000       31500.00|       7.78000       54460.00|       8.50000       59500.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0413 802(B)  8344           200.000  LF   |      20.00000        4000.00|      30.05000        6010.00|      35.00000        7000.00
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0414 802(B)  8346           600.000  LF   |       6.00000        3600.00|      10.20000        6120.00|      10.00000        6000.00
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0415 803     8066             3.000  EA   |     325.00000         975.00|     284.44000         853.32|     300.00000         900.00
  PULL BOX(SIZE II)                       |                             |                             |
0416 803     8075             1.000  EA   |    3500.00000        3500.00|    2098.45000        2098.45|    2300.00000        2300.00
  GROUND BOX, R1                          |                             |                             |
0417 803     8090             4.000  EA   |    4000.00000       16000.00|    7449.22000       29796.88|    8100.00000       32400.00
  GROUND BOX (GB48)                       |                             |                             |
0418 804(B)  2916           498.000  LB   |       1.20000         597.60|       1.66000         826.68|       1.80000         896.40
  REINFORCING STEEL                       |                             |                             |
0419 810(A)  3118             1.000  EA   |    2200.00000        2200.00|    2431.19000        2431.19|    2700.00000        2700.00
  SERVICE POLE                            |                             |                             |
0420 811     8032          2700.000  LF   |       5.00000       13500.00|       3.01000        8127.00|       3.30000        8910.00
  1/C NO.0 ELECTRICAL CONDUCTOR           |                             |                             |
0421 818     8715           400.000  LF   |       4.00000        1600.00|       3.86000        1544.00|       4.20000        1680.00
  (PL)FIBER OPTIC CABLE, 24, SMF-28       |                             |                             |
0422 818     8720          9000.000  LF   |       9.00000       81000.00|       5.74000       51660.00|       6.25000       56250.00
  (PL)FIBER OPTIC CABLE, 48, SMF-28       |                             |                             |
0423 818     8735            72.000  EA   |      85.00000        6120.00|     136.32000        9815.04|     150.00000       10800.00
  (PL)FIBER OPTIC CABLE SPLICE            |                             |                             |
0424 818     8740            12.000  EA   |     100.00000        1200.00|     109.48000        1313.76|     125.00000        1500.00
  (PL)FIBER OPTIC CABLE TERMINATION       |                             |                             |
0425 877     5570             5.000  EA   |     250.00000        1250.00|      61.18000         305.90|      65.00000         325.00
  (PL)FIBER OPTIC ROUTE SIGN &            |                             |                             |
  INSTALLATION                            |                             |                             |
0426 887     8370             2.000  EA   |     375.00000         750.00|     354.22000         708.44|     375.00000         750.00
  (PL)SHIELD ISOLATION PEDESTAL           |                             |                             |
0427 890(A)  8704             1.000  EA   |     500.00000         500.00|     161.01000         161.01|     175.00000         175.00
  (PL)REMOVAL OF PULL BOX                 |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731297069          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE          |ALLEN CONTRACTING, INC.      |SHERWOOD CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0428 890A/B  8742             1.000  LSUM |   15000.00000       15000.00|   18784.05000       18784.05|   20000.00000       20000.00
  (PL)REMOVE & RESET TRAFFIC SIGNAL       |                             |                             |
  EQUIPMENT                               |                             |                             |
     SECTION TOTALS                       |           $       201,574.60|           $       216,199.15|           $       234,166.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    35,617,927.07|           $    28,127,553.86|           $    29,116,401.30
====================================================================================================================================
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - IMY-40-4(432)152 SS
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   40000.00000       40000.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         25287.150  CY   |       8.50000      214940.78|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184        173033.000  CY   |       9.00000     1557297.00|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0004 203     7116             1.000  LSUM |    5000.00000        5000.00|                             |
  TEST ROLLING                            |                             |                             |
0005 205     4229             1.000  LSUM |   55000.00000       55000.00|                             |
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0006 223     2801          4014.000  LF   |       3.65000       14651.10|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0007 224     2803            30.000  EA   |     330.00000        9900.00|                             |
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0008 227     0100          1980.000  LF   |       8.40000       16632.00|                             |
  TEMPORARY SILT DIKE                     |                             |                             |
0009 229     4318          6746.000  LF   |       1.70000       11468.20|                             |
  DITCH LINER PROTECTION                  |                             |                             |
0010 230(A)  2806         46286.000  SY   |       1.60000       74057.60|                             |
  SOLID SLAB SODDING                      |                             |                             |
0011 241     2832            76.480  AC   |      65.00000        4971.20|                             |
  MOWING                                  |                             |                             |
0012 242     0400             4.000  EA   |    2700.00000       10800.00|                             |
  (PL)STABILIZED CONSTRUCTION EXIT        |                             |                             |
0013 303     0192            18.000  CY   |      48.10000         865.80|                             |
  AGGREGATE BASE                          |                             |                             |
0014 327(A)  4200           128.000  TON  |      55.00000        7040.00|                             |
  (SP)FLY ASH                             |                             |                             |
0015 327(E)  4240          2945.000  SY   |       3.00000        8835.00|                             |
  (SP)CEMENTITIOUS STABILIZED SUBGRADE    |                             |                             |
0016 327(K)  4300         15483.000  SY   |       4.50000       69673.50|                             |
  (SP)STABILIZED SUBGRADE                 |                             |                             |
0017 407     0250           431.000  GAL  |       2.50000        1077.50|                             |
  TACK COAT                               |                             |                             |
0018 408     5774          3874.000  GAL  |       3.00000       11622.00|                             |
  PRIME COAT                              |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 411(S3) 5935           481.000  TON  |      85.90000       41317.90|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0020 411(S3) 5945          3557.000  TON  |      70.65000      251302.05|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 411(S3) 6210            19.550  TON  |     125.00000        2443.75|                             |
  (SP)ASPHALT CONCRETE TYPE               |                             |                             |
  S3(PATCHING)(PG 64-22 OK)               |                             |                             |
0022 411(S4) 5950           325.000  TON  |      91.80000       29835.00|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK)                                     |                             |                             |
0023 414(A1) 5725         14046.000  SY   |      15.25000      214201.50|                             |
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT )                    |                             |                             |
0024 414(P)  6000          3125.000  CY   |     100.00000      312500.00|                             |
  (SP)P.C. CONCRETE FOR PAVEMENT          |                             |                             |
0025 501(G)  6315           105.870  CY   |     150.00000       15880.50|                             |
  CLSM BACKFILL                           |                             |                             |
0026 504(F)  6190            99.000  LF   |     115.00000       11385.00|                             |
  42" F-SHAPED PARAPET                    |                             |                             |
0027 504(G)  6006          1100.000  LF   |     100.00000      110000.00|                             |
  HANDRAILING                             |                             |                             |
0028 509     6152          2605.000  SY   |      11.00000       28655.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0029 509(B)  0321            27.000  CY   |     500.00000       13500.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0030 509(D)  0325           229.470  CY   |     240.00000       55072.80|                             |
  CLASS C CONCRETE                        |                             |                             |
0031 510(A)  6334          1023.000  SY   |     715.00000      731445.00|                             |
  RETAINING WALL                          |                             |                             |
0032 511(A)  0332          2580.000  LB   |       2.00000        5160.00|                             |
  REINFORCING STEEL                       |                             |                             |
0033 514(A)  6011          6396.000  LF   |      31.50000      201474.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0034 514(B)  6294          6396.000  LF   |       9.50000       60762.00|                             |
  PILES, DRIVEN (HP 12X53)                |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 609(A)  0288           126.000  LF   |      42.00000        5292.00|                             |
  CONCRETE CURB (6" MNTBLE-INTEGRAL)      |                             |                             |
0036 609(A)  0380          5687.000  LF   |       3.50000       19904.50|                             |
  CONCRETE CURB (8" BARRIER-INTEGRAL)     |                             |                             |
0037 609(B)  1514           530.000  LF   |      43.00000       22790.00|                             |
  1'-8" COMB. CURB & GUTTER (8" BARRIER)  |                             |                             |
0038 609(B)  1526           260.000  LF   |      47.00000       12220.00|                             |
  2'-8" COMB. CURB & GUTTER (8" BARRIER)  |                             |                             |
0039 610(A)  0602          2268.000  SY   |      51.00000      115668.00|                             |
  4" CONCRETE SIDEWALK                    |                             |                             |
0040 610(B)  0604           121.000  SY   |     112.00000       13552.00|                             |
  6" CONCRETE DRIVEWAY                    |                             |                             |
0041 610(C)  0609           300.000  SY   |      75.00000       22500.00|                             |
  6" CONCRETE DIVIDING STRIP              |                             |                             |
0042 610(I)  4610            64.000  SF   |      20.00000        1280.00|                             |
  (PL)TACTILE WARNING DEVICE-NEW          |                             |                             |
0043 611(A)  2657             8.000  EA   |    1250.00000       10000.00|                             |
  MANHOLE (4' DIAMETER)                   |                             |                             |
0044 611(A)  2658             1.000  EA   |    2250.00000        2250.00|                             |
  MANHOLE (5' DIAMETER)                   |                             |                             |
0045 611(D)  4215            13.000  EA   |     445.00000        5785.00|                             |
  MANHOLE FRAME & COVER                   |                             |                             |
0046 611(E)  5113             4.000  EA   |    2760.00000       11040.00|                             |
  INLET CICI DES. 2 (B)                   |                             |                             |
0047 611(E)  5115             3.000  EA   |    2145.00000        6435.00|                             |
  INLET CICI DES. 2 (D)                   |                             |                             |
0048 611(E)  5122             2.000  EA   |    3680.00000        7360.00|                             |
  INLET CICI DES. 3 (D)                   |                             |                             |
0049 611(E)  5123             2.000  EA   |    4450.00000        8900.00|                             |
  INLET CICI DES. 3 (2B)                  |                             |                             |
0050 611(E)  5327             1.000  EA   |    2870.00000        2870.00|                             |
  INLET GPI TYPE 1 (DES. 1)               |                             |                             |
0051 611(E)  5339             1.000  EA   |    4200.00000        4200.00|                             |
  INLET GPI TYPE 2 (DES. 13)              |                             |                             |
0052 611(E)  5972             1.000  EA   |    4875.00000        4875.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(B |                             |                             |
0053 611(E)  5976             1.000  EA   |    6810.00000        6810.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(2B)                                   |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0054 611(E)  5984             1.000  EA   |    8175.00000        8175.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3(B |                             |                             |
0055 611(E)  5986             1.000  EA   |    8230.00000        8230.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3(D |                             |                             |
0056 611(E)  6000             1.000  EA   |    2540.00000        2540.00|                             |
  INLET (SMD-TYPE 1)                      |                             |                             |
0057 611(E)  6002             3.000  EA   |    2920.00000        8760.00|                             |
  INLET (SMD-TYPE 2)                      |                             |                             |
0058 611(E)  6004             1.000  EA   |    3555.00000        3555.00|                             |
  INLET (SMD-TYPE 2A)                     |                             |                             |
0059 611(G)  4488            42.000  EA   |     426.00000       17892.00|                             |
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                             |                             |
0060 611(K)  4488            90.000  EA   |     246.00000       22140.00|                             |
  CAST IRON CURB INLETS                   |                             |                             |
0061 613(B)  0491           835.000  LF   |      59.50000       49682.50|                             |
  18" R.C.PIPE CLASS III                  |                             |                             |
0062 613(B)  0492           460.000  LF   |      70.00000       32200.00|                             |
  24" R.C.PIPE CLASS III                  |                             |                             |
0063 613(B)  0493           277.000  LF   |      78.00000       21606.00|                             |
  30" R.C.PIPE CLASS III                  |                             |                             |
0064 613(B)  0582            94.000  LF   |      80.00000        7520.00|                             |
  18" R.C.PIPE CLASS IV                   |                             |                             |
0065 613(B)  0584           118.000  LF   |      91.50000       10797.00|                             |
  30" R.C.PIPE CLASS IV                   |                             |                             |
0066 613(B)  0586           291.000  LF   |     136.00000       39576.00|                             |
  42" R.C.PIPE CLASS IV                   |                             |                             |
0067 613(CC) 7186             2.000  EA   |    1400.00000        2800.00|                             |
  TYPE A4 CULVERT END TREATMENT           |                             |                             |
0068 613(M)  5736             2.000  EA   |    2100.00000        4200.00|                             |
  42" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0069 619(A)  0920             1.000  LSUM |   45000.00000       45000.00|                             |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0070 619(B)  0291             1.000  EA   |     500.00000         500.00|                             |
  REMOVAL OF HEADWALL                     |                             |                             |
0071 619(B)  4725          1779.000  LF   |       9.00000       16011.00|                             |
  REMOVAL OF FENCE                        |                             |                             |
0072 619(B)  4726          1544.000  LF   |       6.00000        9264.00|                             |
  REMOVAL OF CURB AND GUTTER              |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0073 619(B)  4727         13085.000  SY   |       4.50000       58882.50|                             |
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
0074 619(B)  4728          5517.000  SY   |       2.25000       12413.25|                             |
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0075 619(B)  4741             7.000  EA   |    1000.00000        7000.00|                             |
  REMOVAL OF DRAINAGE INLETS              |                             |                             |
0076 619(B)  4742             2.000  EA   |    1000.00000        2000.00|                             |
  REMOVAL OF MANHOLES                     |                             |                             |
0077 619(B)  4766           123.000  SY   |       4.30000         528.90|                             |
  REMOVAL OF CONCRETE DRIVEWAY            |                             |                             |
0078 619(B)  4791          6024.000  LF   |       2.00000       12048.00|                             |
  REMOVAL OF CURB                         |                             |                             |
0079 619(B)  5881           506.000  LF   |      10.00000        5060.00|                             |
  REMOVAL OF CONCRETE DITCH LINER         |                             |                             |
0080 619(B)  5918           431.000  LF   |      10.00000        4310.00|                             |
  REMOVAL OF EXISTING PIPE                |                             |                             |
0081 619(C)  0924           404.000  LF   |       3.00000        1212.00|                             |
  SAWING PAVEMENT                         |                             |                             |
0082 624     5910           455.000  LF   |     125.00000       56875.00|                             |
  (PL)ORNAMENTAL FENCE                    |                             |                             |
0083 890(A)  8708             1.000  EA   |    3150.00000        3150.00|                             |
  (PL)REMOVAL OF HIGH MAST TOWER          |                             |                             |
     SECTION TOTALS                       |           $     4,956,425.83|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   UTILITIES - IMY-40-4(432)152 SS
                                          |                             |                             |
0084 501(G)  6315            74.630  CY   |     150.00000       11194.50|                             |
  CLSM BACKFILL                           |                             |                             |
0085 616     0108             1.000  EA   |     500.00000         500.00|                             |
  6" PLUG                                 |                             |                             |
0086 616     0110             1.000  EA   |     750.00000         750.00|                             |
  8" PLUG                                 |                             |                             |
0087 616     0120             1.000  EA   |    2000.00000        2000.00|                             |
  24" PLUG                                |                             |                             |
     SECTION TOTALS                       |           $        14,444.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'I-K' - IMY-40-4(432)152 SS
                                          |                             |                             |
0088 501(B)  1307          1085.000  CY   |       5.25000        5696.25|                             |
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0089 501(G)  6309           248.800  CY   |     130.00000       32344.00|                             |
  CLSM BACKFILL                           |                             |                             |
0090 504(A)  1304           527.200  SY   |     190.00000      100168.00|                             |
  APPROACH SLAB                           |                             |                             |
0091 504(C)  6250           135.000  LF   |     225.00000       30375.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0092 504(F)  6190          1322.300  LF   |      73.00000       96527.90|                             |
  42" F-SHAPED PARAPET                    |                             |                             |
0093 506(A)  1322       1489290.000  LB   |       1.30000     1936077.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0094 509     6152          7256.000  SY   |      11.00000       79816.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0095 509(A)  1326          1285.400  CY   |     370.00000      475598.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0096 509(B)  1328          1231.400  CY   |     475.00000      584915.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0097 510(C)  6138          1272.000  SY   |      70.00000       89040.00|                             |
  SLOPE WALL (5")                         |                             |                             |
0098 511(A)  1332         44040.000  LB   |       0.75000       33030.00|                             |
  REINFORCING STEEL                       |                             |                             |
0099 511(B)  6010        408260.000  LB   |       0.85000      347021.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0100 514(A)  6010           308.000  LF   |      31.50000        9702.00|                             |
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0101 514(A)  6011          2794.000  LF   |      34.00000       94996.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0102 514(B)  6292           308.000  LF   |      10.50000        3234.00|                             |
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0103 514(B)  6294          2794.000  LF   |       9.50000       26543.00|                             |
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0104 515(A)  6013          7256.000  SY   |       3.25000       23582.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0105 516(A)  6096           888.000  LF   |     525.00000      466200.00|                             |
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0106 523(A)  6550           130.400  LF   |       3.15000         410.76|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0107 523(B)  6560             1.000  GAL  |      80.00000          80.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0108 535     6164            48.000  EA   |    1575.00000       75600.00|                             |
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0109 535     6165            32.000  EA   |    1575.00000       50400.00|                             |
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0110 613(P)  6204           460.000  LF   |      16.00000        7360.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0111 613(Q)  6207           160.000  LF   |      16.00000        2560.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $     4,571,275.91|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'I-M' - IMY-40-4(432)152 SS
                                          |                             |                             |
0112 504(F)  6190            32.000  LF   |     160.00000        5120.00|                             |
  42" F-SHAPED PARAPET                    |                             |                             |
0113 511(B)  6010           201.000  LB   |      16.00000        3216.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0114 619(D)  1397             1.000  LSUM |  150000.00000      150000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       158,336.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'I-N' - IMY-40-4(432)152 SS
                                          |                             |                             |
0115 202(A)  1301         18770.000  CY   |      10.00000      187700.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0116 403(E)  0225          2240.000  TON  |      23.00000       51520.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0117 501(A)  1306         27515.000  CY   |       1.00000       27515.00|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0118 509(A)  0325           445.900  CY   |     350.00000      156065.00|                             |
  (SP)H.E.S. CONCRETE CLASS AA            |                             |                             |
0119 509(A)  1326          2185.900  CY   |     340.00000      743206.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0120 511     6306           688.000  EA   |      55.00000       37840.00|                             |
  (PL)MECHANICAL SPLICES                  |                             |                             |
0121 511(A)  1332        422510.000  LB   |       0.80000      338008.00|                             |
  REINFORCING STEEL                       |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 619(D)  1397             1.000  LSUM |   30000.00000       30000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     1,571,854.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC SIGNING & STRIPING -IMY-40-4(432)152 SS
                                          |                             |                             |
0123 627(A)  4310           138.000  LF   |      60.00000        8280.00|                             |
  PRECAST CONCRETE MEDIAN BARRIER, TYPE I |                             |                             |
0124 850(A)  8110           172.460  SF   |      15.50000        2673.13|                             |
  SHEET ALUMINUM SIGNS                    |                             |                             |
0125 851(C)  8324           192.000  LF   |       9.50000        1824.00|                             |
  2" SQUARE TUBE POST                     |                             |                             |
0126 851(C)  8327            52.000  LF   |      10.00000         520.00|                             |
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0127 855(A)  8812         12889.450  LF   |       0.70000        9022.62|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0128 855(A)  8814           282.000  LF   |       1.00000         282.00|                             |
  TRAFFIC STRIPE(PLASTIC)(8" WIDE)        |                             |                             |
0129 855(A)  8825           372.000  LF   |       6.25000        2325.00|                             |
  TRAFFIC STRIPE(PLASTIC)(24" WIDE)       |                             |                             |
0130 855(B)  8818            17.000  EA   |     100.00000        1700.00|                             |
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0131 855(B)  8821            10.000  EA   |     150.00000        1500.00|                             |
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0132 855(B)  8824             4.000  EA   |     425.00000        1700.00|                             |
  TRAFFIC STRIPE(PLASTIC)(SYMBOLS)        |                             |                             |
0133 859(A)  8006          7270.000  LF   |       0.30000        2181.00|                             |
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0134 880(C)  8845             4.000  EA   |     100.00000         400.00|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0135 890(A)  8724             4.000  EA   |      50.00000         200.00|                             |
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $        32,607.75|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   TRAFFIC SIGNALS -IMY-40-4(432)152 SS
                                          |                             |                             |
0136 802(B)  8334           390.000  LF   |       3.15000        1228.50|                             |
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 802(B)  8336           130.000  LF   |      15.75000        2047.50|                             |
  1 1/2" PVC SCH.40 PLASTIC CONDUIT BORED |                             |                             |
0138 802(B)  8338          1750.000  LF   |       3.15000        5512.50|                             |
  1 1/2" PVC SCH.40 PLASTIC CONDUIT       |                             |                             |
  TRENCHED                                |                             |                             |
0139 802(B)  8342           115.000  LF   |       3.35000         385.25|                             |
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0140 802(B)  8344           525.000  LF   |      19.00000        9975.00|                             |
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0141 802(B)  8346           315.000  LF   |       8.50000        2677.50|                             |
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0142 803     8065            25.000  EA   |     200.00000        5000.00|                             |
  PULL BOX(SIZE I)                        |                             |                             |
0143 803     8066             2.000  EA   |     260.00000         520.00|                             |
  PULL BOX(SIZE II)                       |                             |                             |
0144 804(A)  2915            18.100  CY   |     420.00000        7602.00|                             |
  STRUCTURAL CONCRETE                     |                             |                             |
0145 804(B)  2916          2706.600  LB   |       1.00000        2706.60|                             |
  REINFORCING STEEL                       |                             |                             |
0146 806(A)  8311             2.000  EA   |    5000.00000       10000.00|                             |
  32'MH POLE 35'TS & 10'LMA(G.STL.)       |                             |                             |
0147 806(A)  8312             1.000  EA   |    6000.00000        6000.00|                             |
  32'MH POLE 40'TS & 10'LMA(G.STL.)       |                             |                             |
0148 806(A)  8314             2.000  EA   |    7500.00000       15000.00|                             |
  32'MH POLE 50'TS & 10'LMA(G.STL.)       |                             |                             |
0149 806(A)  8730             1.000  EA   |    4400.00000        4400.00|                             |
  POLE & 35' TS MST.ARM(G.STL.)           |                             |                             |
0150 806(B)  8892             3.000  EA   |     420.00000        1260.00|                             |
  8' MTG.HT.TS PED.POLE(G.STL.)           |                             |                             |
0151 809(A)  8090             5.000  EA   |     315.00000        1575.00|                             |
  (PL)ROADWAY LUMINAIRE                   |                             |                             |
0152 811     8040           100.000  LF   |       1.00000         100.00|                             |
  1/C NO.6 ELECTRICAL CONDUCTOR           |                             |                             |
0153 811     8044           815.000  LF   |       0.40000         326.00|                             |
  1/C NO.10 ELECTRICAL CONDUCTOR          |                             |                             |
0154 825     8550             2.000  EA   |   17000.00000       34000.00|                             |
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0155 828(A)  8135            28.000  EA   |     200.00000        5600.00|                             |
  SOL.STE.DIGITAL IND.VEH.LP.DET.         |                             |                             |
0156 828(B)  8138          3420.000  LF   |       4.00000       13680.00|                             |
  LOOP DETECTOR WIRE                      |                             |                             |
0157 830     8000             6.000  EA   |    1850.00000       11100.00|                             |
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0158 831     8231             9.000  EA   |     655.00000        5895.00|                             |
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                             |                             |
0159 831     8252             3.000  EA   |     630.00000        1890.00|                             |
  1WAY 3SEC. ADJ. SIG. HD. S-9            |                             |                             |
0160 831     8262             2.000  EA   |     630.00000        1260.00|                             |
  1WAY 3SEC. ADJ. SIG. HD. S-10           |                             |                             |
0161 831     8286             2.000  EA   |    1000.00000        2000.00|                             |
  1WAY 5SEC. ADJ. SIG. HD. S-19           |                             |                             |
0162 831     8295             6.000  EA   |     500.00000        3000.00|                             |
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                             |                             |
0163 833     3030            16.000  EA   |      70.00000        1120.00|                             |
  BACKPLATE                               |                             |                             |
0164 834(A)  8207          2920.000  LF   |       1.00000        2920.00|                             |
  5/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0165 834(A)  8208           540.000  LF   |       1.25000         675.00|                             |
  7/C TRAF.SIG.ELECT.CABLE                |                             |                             |
0166 834(A)  8209            45.000  LF   |       1.60000          72.00|                             |
  9/C TRAF.SIG.EL.CABLE                   |                             |                             |
0167 834(A)  8210           400.000  LF   |       2.20000         880.00|                             |
  12/C TRAF.SIG.ELECT.CABLE               |                             |                             |
0168 834(B)  8220            80.000  LF   |       0.66000          52.80|                             |
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABL |                             |                             |
0169 840(A)  8592             5.000  EA   |    1000.00000        5000.00|                             |
  (PL)E.P.S. OPTICAL EMITTER              |                             |                             |
0170 840(B)  8593             6.000  EA   |     425.00000        2550.00|                             |
  (PL)E.P.S. OPTICAL DETECTOR             |                             |                             |
0171 840(C)  8594          1200.000  LF   |       1.00000        1200.00|                             |
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                             |                             |
0172 840(D)  8595             4.000  EA   |    1350.00000        5400.00|                             |
  (PL)E.P.S. 2 CHANNEL PHASE SELECTOR     |                             |                             |
0173 850(C)  8118           103.500  SF   |      37.00000        3829.50|                             |
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0174 890(A)  8726             1.000  LSUM |    3150.00000        3150.00|                             |
  (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT |                             |                             |
     SECTION TOTALS                       |           $       181,590.15|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   TRAFFIC CONTROL - IMY-40-4(432)152 SS
                                          |                             |                             |
0175 104     0700             1.000  LSUM |   50000.00000       50000.00|                             |
  CONSTRUCTION MISCELLANEOUS              |                             |                             |
0176 627(E)  4314          2512.500  LF   |      44.00000      110550.00|                             |
  PRECAST CONCRETE MEDIAN BARRIER,        |                             |                             |
  PORTABLE TYPE                           |                             |                             |
0177 627(P)  4425          2087.500  LF   |      18.00000       37575.00|                             |
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0178 855(A)  8815         11900.000  LF   |       0.50000        5950.00|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0179 856(A)  8839          5460.000  LF   |       0.30000        1638.00|                             |
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0180 856(C)  8851          2000.000  LF   |       0.30000         600.00|                             |
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0181 859(A)  8006         16515.000  LF   |       0.30000        4954.50|                             |
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0182 870(A)  8011            53.000  EA   |     100.00000        5300.00|                             |
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0183 870(A)  8490          1110.000  SD   |       7.50000        8325.00|                             |
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0184 880(A)  8812           195.000  SD   |      10.50000        2047.50|                             |
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0185 880(B)  8818         10755.000  SD   |       0.50000        5377.50|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0186 880(B)  8821          9855.000  SD   |       0.50000        4927.50|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0187 880(B)  8824          9870.000  SD   |       2.00000       19740.00|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0188 880(C)  8842          8640.000  SD   |       0.50000        4320.00|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0189 880(C)  8845             5.000  EA   |     150.00000         750.00|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0190 880(C)  8848          1980.000  SD   |       1.00000        1980.00|                             |
  WING BARRICADES                         |                             |                             |
0191 880(D)  8017             8.000  EA   |      63.00000         504.00|                             |
  SIGNS 0 TO 6.25 SF                      |                             |                             |
0192 880(E)  8018            15.000  EA   |      84.00000        1260.00|                             |
  SIGNS 6.26 TO 15.99 SF                  |                             |                             |
0193 880(E)  8860         20850.000  SD   |       0.30000        6255.00|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0194 880(E)  8863            22.000  EA   |      16.00000         352.00|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0195 880(E)  8872         35115.000  SD   |       0.30000       10534.50|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0196 880(E)  8875            35.000  EA   |      15.75000         551.25|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0197 880(F)  8019            12.000  EA   |     175.00000        2100.00|                             |
  SIGNS 16.0 SF TO 32.99 SF               |                             |                             |
0198 880(F)  8878         35115.000  SD   |       0.30000       10534.50|                             |
  DRUMS                                   |                             |                             |
0199 880(F)  8881            35.000  EA   |      30.00000        1050.00|                             |
  DRUMS                                   |                             |                             |
0200 880(L)  8911           510.000  HOUR |      65.00000       33150.00|                             |
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0201 882(B)  8306          1155.000  SD   |      26.00000       30030.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       360,356.25|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   CONSTRUCTION - IMY-40-4(432)152 SS
                                          |                             |                             |
0202 220     2800             1.000  LSUM |    2500.00000        2500.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
     SECTION TOTALS                       |           $         2,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   ROADWAY - OKCY-XTWN(015)TI
                                          |                             |                             |
0203 201     0102             1.000  LSUM |   40000.00000       40000.00|                             |
  CLEARING AND GRUBBING (1)(F-37)         |                             |                             |
0204 202(A)  0183         76920.000  CY   |       8.50000      653820.00|                             |
  UNCLASSIFIED EXCAVATION (9)(F-1)        |                             |                             |
0205 202(C)  0184         32489.000  CY   |       9.00000      292401.00|                             |
  UNCLASSIFIED BORROW (9)(32)(33)(34)(F-3 |                             |                             |
0206 202(D)  0186           500.000  CY   |       9.50000        4750.00|                             |
  SELECT BORROW (8)                       |                             |                             |
0207 203     7116             1.000  LSUM |    5000.00000        5000.00|                             |
  TEST ROLLING (9)                        |                             |                             |
0208 205     4229             1.000  LSUM |   65000.00000       65000.00|                             |
  TYPE A-SALVAGED TOPSOIL (4)(5)(6)(H-16) |                             |                             |
0209 221     2800           458.000  LF   |      20.00000        9160.00|                             |
  TEMPORARY SLOPE DRAINS                  |                             |                             |
0210 223     2801          5343.000  LF   |       3.65000       19501.95|                             |
  TEMPORARY SILT FENCE (27)               |                             |                             |
0211 224     2803            45.000  EA   |     330.00000       14850.00|                             |
  TEMPORARY SEDIMENT FILTER (24)(27)      |                             |                             |
0212 227     0100          4432.000  LF   |       9.00000       39888.00|                             |
  TEMPORARY SILT DIKE (27)                |                             |                             |
0213 229     4318          9661.000  LF   |       1.70000       16423.70|                             |
  DITCH LINER PROTECTION                  |                             |                             |
0214 230(A)  2806         72780.000  SY   |       1.60000      116448.00|                             |
  SOLID SLAB SODDING (6)(H-11)(H-12)(H-33 |                             |                             |
0215 238     0300             3.000  EA   |     500.00000        1500.00|                             |
  (PL)TEMPORARY SEDIMENT TRAP (35)        |                             |                             |
0216 241     2832           220.960  AC   |      65.00000       14362.40|                             |
  MOWING (3)                              |                             |                             |
0217 242     0400             2.000  EA   |    2700.00000        5400.00|                             |
  (PL)STABILIZED CONSTRUCTION EXIT (35)   |                             |                             |
0218 303     0192         10772.000  CY   |      48.00000      517056.00|                             |
  AGGREGATE BASE (2)                      |                             |                             |
0219 317(F)  4270         16844.000  SY   |      13.00000      218972.00|                             |
  (SP)CEMENT TREATED BASE (51)            |                             |                             |
0220 319     5190          9051.000  TON  |      69.30000      627234.30|                             |
  OPEN GRADED BITUMINOUS BASE (2)(22)(23) |                             |                             |
0221 325     5271        155199.000  SY   |       1.30000      201758.70|                             |
  SEPARATOR FABRIC (2)                    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0222 327(A)  4200          1024.000  TON  |      55.00000       56320.00|                             |
  (SP)FLY ASH (36)(F-15)                  |                             |                             |
0223 327(E)  4240         23683.000  SY   |       3.00000       71049.00|                             |
  (SP)CEMENTITIOUS STABILIZED SUBGRADE (2 |                             |                             |
0224 327(K)  4300         69248.000  SY   |       4.50000      311616.00|                             |
  (SP)STABILIZED SUBGRADE (2)(26)         |                             |                             |
0225 407     0250          2197.000  GAL  |       2.50000        5492.50|                             |
  TACK COAT (F-25)                        |                             |                             |
0226 408     5774         12301.000  GAL  |       3.00000       36903.00|                             |
  PRIME COAT (25)(28)(F-55)               |                             |                             |
0227 411(S3) 5935          3718.000  TON  |      85.90000      319376.20|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 76-28   |                             |                             |
  OK) (F-66)                              |                             |                             |
0228 411(S3) 5945          7597.000  TON  |      70.65000      536728.05|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK) (F-66)                              |                             |                             |
0229 411(S4) 5950          2561.000  TON  |      91.80000      235099.80|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                             |                             |
  OK) (F-66)                              |                             |                             |
0230 414(A)  0210         20946.000  SY   |      16.08000      336811.68|                             |
  (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)    |                             |                             |
  (18)(37)                                |                             |                             |
0231 414(A1) 5725         41070.000  SY   |      15.25000      626317.50|                             |
  (SP)DOWEL JOINTED P.C. CONCRETE         |                             |                             |
  PAVEMENT(PLACEMENT ) (18)               |                             |                             |
0232 414(B)  5913           250.000  SY   |     120.00000       30000.00|                             |
  H.E.S. CONCRETE (FULL DEPTH PATCHING)   |                             |                             |
  (7)                                     |                             |                             |
0233 414(P)  6000         19818.300  CY   |     100.00000     1981830.00|                             |
  (SP)P.C. CONCRETE FOR PAVEMENT (37)     |                             |                             |
0234 504(F)  6190         10432.000  LF   |      70.00000      730240.00|                             |
  42" F-SHAPED PARAPET (10)(11)(29)(47)   |                             |                             |
0235 509     6152         18430.000  SY   |      11.00000      202730.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0236 509(A)  0319            24.000  CY   |     500.00000       12000.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0237 509(B)  0321           414.100  CY   |     600.00000      248460.00|                             |
  CLASS A CONCRETE (37)(38)               |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 550 -43
                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0238 509(B)  4153            91.000  CY   |     500.00000       45500.00|                             |
  CLASS A CONCRETE (MEDIAN BARRIER, DES.  |                             |                             |
  1-A) (37)                               |                             |                             |
0239 509(C)  0322            15.800  CY   |     500.00000        7900.00|                             |
  CLASS A CONCRETE FOR SMALL STRUCTURES   |                             |                             |
0240 509(D)  0325           855.100  CY   |     240.00000      205224.00|                             |
  CLASS C CONCRETE (12)                   |                             |                             |
0241 510     6390             1.000  LSUM |  100000.00000      100000.00|                             |
  TEMPORARY SHEET PILING (31)             |                             |                             |
0242 510(A)  6333            95.000  SY   |     500.00000       47500.00|                             |
  RETAINING WALL (2)(40)                  |                             |                             |
0243 510(C)  6135          5243.000  SY   |      70.00000      367010.00|                             |
  SLOPE WALL (5") (39)                    |                             |                             |
0244 511(A)  0332         44639.000  LB   |       1.00000       44639.00|                             |
  REINFORCING STEEL (17)(37)              |                             |                             |
0245 609(A)  0288          1976.000  LF   |       2.30000        4544.80|                             |
  CONCRETE CURB (6" MNTBLE-INTEGRAL)      |                             |                             |
0246 610(C)  0608           903.000  SY   |      60.00000       54180.00|                             |
  4" CONCRETE DIVIDING STRIP              |                             |                             |
0247 611(A)  2657             9.000  EA   |    1250.00000       11250.00|                             |
  MANHOLE (4' DIAMETER) (20)(30)          |                             |                             |
0248 611(A)  2658             2.000  EA   |    2235.00000        4470.00|                             |
  MANHOLE (5' DIAMETER) (20)(30)          |                             |                             |
0249 611(D)  4215            16.000  EA   |     445.00000        7120.00|                             |
  MANHOLE FRAME & COVER                   |                             |                             |
0250 611(E)  5121             1.000  EA   |    3600.00000        3600.00|                             |
  INLET CICI DES. 3 (B) (20)(30)          |                             |                             |
0251 611(E)  5331             1.000  EA   |    3600.00000        3600.00|                             |
  INLET GPI TYPE 1 (DES. 5) (20)(30)      |                             |                             |
0252 611(E)  5338             1.000  EA   |    2675.00000        2675.00|                             |
  INLET GPI TYPE 2 (DES. 12) (20)(30)     |                             |                             |
0253 611(E)  5972             4.000  EA   |    4875.00000       19500.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(B) (20)(30)                           |                             |                             |
0254 611(E)  5976             1.000  EA   |    6800.00000        6800.00|                             |
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                             |                             |
  2(2B) (20)(30)                          |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0255 611(E)  6004             5.000  EA   |    2900.00000       14500.00|                             |
  INLET (SMD-TYPE 2A) (20)(30)            |                             |                             |
0256 611(E)  6006             3.000  EA   |    3500.00000       10500.00|                             |
  INLET (SMD-TYPE 2B) (20)(30)            |                             |                             |
0257 611(E)  7126            10.000  EA   |    3700.00000       37000.00|                             |
  INLET MEDIAN BARRIER, TYPE I, DES.1     |                             |                             |
  (20)(30)                                |                             |                             |
0258 611(G)  4488            22.000  EA   |     425.00000        9350.00|                             |
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                             |                             |
0259 611(K)  4488            28.000  EA   |     250.00000        7000.00|                             |
  CAST IRON CURB INLETS (F-54)            |                             |                             |
0260 613(B)  0491          2546.000  LF   |      60.00000      152760.00|                             |
  18" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0261 613(B)  0492           400.000  LF   |      70.00000       28000.00|                             |
  24" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0262 613(B)  0493           283.000  LF   |      78.00000       22074.00|                             |
  30" R.C.PIPE CLASS III (2)(19)(21)(52)  |                             |                             |
0263 613(B)  0595           230.000  LF   |      84.00000       19320.00|                             |
  24" R.C.PIPE CLASS V (2)(19)(21)(52)    |                             |                             |
0264 613(B)  4410            72.000  LF   |     135.00000        9720.00|                             |
  28 1/2" X 18" R.C.PIPE ARCH CLASS A-III |                             |                             |
  (2)(19)(21)(52)                         |                             |                             |
0265 613(B)  4495           146.000  LF   |      94.00000       13724.00|                             |
  22" X 13" R.C.PIPE ARCH CLASS A-III     |                             |                             |
  (2)(19)(21)(52)                         |                             |                             |
0266 613(CC) 7186             2.000  EA   |    1400.00000        2800.00|                             |
  TYPE A4 CULVERT END TREATMENT           |                             |                             |
0267 613(CC) 7198             1.000  EA   |    1765.00000        1765.00|                             |
  TYPE C6 CULVERT END TREATMENT           |                             |                             |
0268 613(D)  0689            95.000  LF   |      43.00000        4085.00|                             |
  18" CORR. GALV. STEEL PIPE (2)(52)      |                             |                             |
0269 613(G)  0760             2.000  EA   |     900.00000        1800.00|                             |
  18" GALV. STEEL CULVERT END SECTION     |                             |                             |
  ROUND                                   |                             |                             |
0270 613(M)  4584             1.000  EA   |    1250.00000        1250.00|                             |
  28 1/2" X 18" PREFAB. CULVERT END       |                             |                             |
  SECTION, ARCH                           |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0271 613(M)  5726             6.000  EA   |     750.00000        4500.00|                             |
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0272 613(M)  5730             1.000  EA   |    1000.00000        1000.00|                             |
  24" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0273 613(M)  5732             1.000  EA   |    1300.00000        1300.00|                             |
  30" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0274 619(A)  0920             1.000  LSUM |   50000.00000       50000.00|                             |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
  (14)(16)(F-37)(F-43)                    |                             |                             |
0275 619(B)  4727         38823.000  SY   |       4.30000      166938.90|                             |
  REMOVAL OF CONCRETE PAVEMENT            |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0276 619(B)  4728         25044.000  SY   |       2.25000       56349.00|                             |
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
  (16)(37)(F-37)(F-43)                    |                             |                             |
0277 619(B)  4741             5.000  EA   |    1000.00000        5000.00|                             |
  REMOVAL OF DRAINAGE INLETS              |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0278 619(B)  4791            71.000  LF   |       2.00000         142.00|                             |
  REMOVAL OF CURB (16)(F-37)(F-43)        |                             |                             |
0279 619(B)  4821            51.500  SY   |      10.00000         515.00|                             |
  REMOVAL OF CONCRETE SLOPE PROTECTION    |                             |                             |
  (16)(53)(F-37)(F-43)                    |                             |                             |
0280 619(B)  5881           301.000  LF   |      10.00000        3010.00|                             |
  REMOVAL OF CONCRETE DITCH LINER         |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0281 619(B)  5918           803.000  LF   |      10.00000        8030.00|                             |
  REMOVAL OF EXISTING PIPE                |                             |                             |
  (16)(F-37)(F-43)                        |                             |                             |
0282 619(C)  0924          1129.000  LF   |       3.00000        3387.00|                             |
  SAWING PAVEMENT                         |                             |                             |
0283 653(A)  5915         10361.000  LF   |       6.75000       69936.75|                             |
  EDGE DRAIN CONDUIT-PERFORATED           |                             |                             |
0284 653(B)  5916           290.000  LF   |      15.00000        4350.00|                             |
  EDGE DRAIN OUTLET LATERAL-NONPERFORATED |                             |                             |
0285 653(C)  5946            24.000  EA   |    2000.00000       48000.00|                             |
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $    10,298,119.23|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0011   BRIDGE 'I-D' - OKCY-XTWN(015)TI
                                          |                             |                             |
0286 501(B)  1307          1615.000  CY   |       5.25000        8478.75|                             |
  SUBSTRUCTURE EXCAVATION COMMON (1)      |                             |                             |
0287 506(A)  1322          1096.000  LB   |       8.00000        8768.00|                             |
  STRUCTURAL STEEL (1)                    |                             |                             |
0288 509     6152          2235.000  SY   |      11.00000       24585.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0289 509(B)  1328          1162.300  CY   |     420.00000      488166.00|                             |
  CLASS A CONCRETE (1)(2)                 |                             |                             |
0290 511     6306             9.000  EA   |      50.00000         450.00|                             |
  (PL)MECHANICAL SPLICES (1)              |                             |                             |
0291 511(B)  6010        176430.000  LB   |       0.75000      132322.50|                             |
  EPOXY COATED REINFORCING STEEL (1)      |                             |                             |
0292 515(A)  6013          2235.000  SY   |       3.15000        7040.25|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0293 516(A)  6100           308.000  LF   |     680.00000      209440.00|                             |
  DRILLED SHAFTS 84" DIAMETER (3)         |                             |                             |
0294 516(A)  6105            87.000  LF   |     940.00000       81780.00|                             |
  DRILLED SHAFTS 96" DIAMETER (3)         |                             |                             |
     SECTION TOTALS                       |           $       961,030.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0012   BRIDGE 'I-I' -OKCY-XTWN(015)TI
                                          |                             |                             |
0295 425     5195            85.000  SY   |      32.00000        2720.00|                             |
  DIAMOND GRINDING CONCRETE PAVEMENT      |                             |                             |
  (1)(7)                                  |                             |                             |
0296 501(B)  1307          1095.000  CY   |       8.00000        8760.00|                             |
  SUBSTRUCTURE EXCAVATION COMMON (1)      |                             |                             |
0297 501(G)  6309           420.900  CY   |     125.00000       52612.50|                             |
  CLSM BACKFILL (1)                       |                             |                             |
0298 504(A)  1304           563.200  SY   |     190.00000      107008.00|                             |
  APPROACH SLAB (1)(5)                    |                             |                             |
0299 504(C)  6250           225.400  LF   |     225.00000       50715.00|                             |
  SEALED EXPANSION JOINT (1)(5)           |                             |                             |
0300 504(F)  6190           728.500  LF   |      72.00000       52452.00|                             |
  42" F-SHAPED PARAPET (1)(2)             |                             |                             |
0301 505(C)  6020            42.400  SY   |     940.00000       39856.00|                             |
  CLASS C BRIDGE DECK REPAIR (1)(5)(8)    |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0302 506(A)  1322        431710.000  LB   |       1.35000      582808.50|                             |
  STRUCTURAL STEEL (1)                    |                             |                             |
0303 506(A)  6005           106.000  LB   |      10.50000        1113.00|                             |
  STRUCTURAL STEEL A36 (1)(3)             |                             |                             |
0304 509     6152         10016.000  SY   |      11.00000      110176.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0305 509(A)  1326           275.800  CY   |     420.00000      115836.00|                             |
  CLASS AA CONCRETE (1)                   |                             |                             |
0306 509(B)  1328           490.400  CY   |     630.00000      308952.00|                             |
  CLASS A CONCRETE (1)(2)                 |                             |                             |
0307 510(C)  6138           479.000  SY   |      90.00000       43110.00|                             |
  SLOPE WALL (5") (1)                     |                             |                             |
0308 511     6306          2092.000  EA   |      23.00000       48116.00|                             |
  (PL)MECHANICAL SPLICES (1)              |                             |                             |
0309 511(A)  1332          1400.000  LB   |       1.60000        2240.00|                             |
  REINFORCING STEEL (1)                   |                             |                             |
0310 511(B)  6010        139700.000  LB   |       0.90000      125730.00|                             |
  EPOXY COATED REINFORCING STEEL (1)      |                             |                             |
0311 512(A)  1323             1.000  LSUM |    8000.00000        8000.00|                             |
  PAINTING EXISTING STRUCTURES (10)       |                             |                             |
0312 514(A)  6011          1917.000  LF   |      34.00000       65178.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0313 514(A)  6012           875.000  LF   |      42.00000       36750.00|                             |
  PILES, FURNISHED (HP 14X73)             |                             |                             |
0314 514(B)  6294          1917.000  LF   |      10.50000       20128.50|                             |
  PILES, DRIVEN (HP 12X53) (6)            |                             |                             |
0315 514(B)  6296           875.000  LF   |      10.50000        9187.50|                             |
  PILES, DRIVEN (HP 14X73) (6)            |                             |                             |
0316 514(G)  6310            31.000  EA   |     180.00000        5580.00|                             |
  METAL PILE SHOES                        |                             |                             |
0317 515(A)  6013         10016.000  SY   |       3.20000       32051.20|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0318 516(A)  6098           186.000  LF   |     780.00000      145080.00|                             |
  DRILLED SHAFTS 72" DIAMETER (6)         |                             |                             |
0319 523(A)  6550          1101.600  LF   |       3.15000        3470.04|                             |
  (SP) SEALER CRACK PREPARATION (1)       |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 523(B)  6560            38.000  GAL  |      78.00000        2964.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0321 535     6164             6.000  EA   |    3150.00000       18900.00|                             |
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0322 535     6165             4.000  EA   |    3150.00000       12600.00|                             |
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0323 613(P)  6204           153.000  LF   |      21.00000        3213.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
  (1)(4)                                  |                             |                             |
0324 613(Q)  6207            80.000  LF   |      21.00000        1680.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0325 619(B)  2500             1.000  LSUM |  100000.00000      100000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEMS (5)(9)      |                             |                             |
     SECTION TOTALS                       |           $     2,116,987.24|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0013   BRIDGE 'I-P' - OKCY-XTWN(015)TI
                                          |                             |                             |
0326 619(D)  1397             1.000  LSUM |  500000.00000      500000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
  (1)(2)                                  |                             |                             |
     SECTION TOTALS                       |           $       500,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0014   BRIDGE 'I-K' - OKCY-XTWN(015)TI
                                          |                             |                             |
0327 504(F)  6190             8.500  LF   |     400.00000        3400.00|                             |
  42" F-SHAPED PARAPET (2)                |                             |                             |
0328 509     6152           187.000  SY   |      11.00000        2057.00|                             |
  (PL)SPECIAL CONCRETE FINISH             |                             |                             |
0329 510(C)  6138           201.000  SY   |     100.00000       20100.00|                             |
  SLOPE WALL (5") (2)(3)                  |                             |                             |
0330 515(A)  6013           187.000  SY   |       3.20000         598.40|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (1)(2)                                  |                             |                             |
0331 613(P)  6204            68.000  LF   |      21.00000        1428.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND (2) |                             |                             |
0332 613(Q)  6207            20.000  LF   |      21.00000         420.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $        28,003.40|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0015   BRIDGE 'I-B' - OKCY-XTWN(015)TI
                                          |                             |                             |
0333 501(G)  6309            12.000  CY   |     260.00000        3120.00|                             |
  CLSM BACKFILL (4)                       |                             |                             |
0334 509     6152          6700.000  SY   |      11.00000       73700.00|                             |
  (PL)SPECIAL CONCRETE FINISH (1)(2)      |                             |                             |
0335 515(A)  6013          6700.000  SY   |       3.20000       21440.00|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
  (2)(3)                                  |                             |                             |
     SECTION TOTALS                       |           $        98,260.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0016   TRAFFIC SIGNING & STRIPING - OKCY-XTWN(015)TI
                                          |                             |                             |
0336 509(D)  0325            47.810  CY   |     365.00000       17450.65|                             |
  CLASS C CONCRETE                        |                             |                             |
0337 516(A)  6096           145.000  LF   |     525.00000       76125.00|                             |
  DRILLED SHAFTS 60" DIAMETER (106)       |                             |                             |
0338 804(A)  2915            61.960  CY   |     365.00000       22615.40|                             |
  STRUCTURAL CONCRETE (100)(101)          |                             |                             |
0339 804(B)  2916          4465.000  LB   |       2.60000       11609.00|                             |
  REINFORCING STEEL (100)(102)            |                             |                             |
0340 850(A)  8110           292.250  SF   |      15.50000        4529.88|                             |
  SHEET ALUMINUM SIGNS                    |                             |                             |
0341 850(B)  8112           120.000  SF   |      21.00000        2520.00|                             |
  EXTRUDED ALUMINUM PANEL SIGNS (105)     |                             |                             |
0342 850(B)  8114          5716.300  SF   |      21.00000      120042.30|                             |
  EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD  |                             |                             |
  SIGNS) (105)(106)                       |                             |                             |
0343 851(A)  3206           160.000  LF   |      30.00000        4800.00|                             |
  4"@13 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
  (103)(TS-20)                            |                             |                             |
0344 851(A)  3207            42.000  LF   |      32.00000        1344.00|                             |
  6"@15 GALV.STEEL WIDE FLANGE BEAM POST  |                             |                             |
  (103)(TS-20)                            |                             |                             |
0345 851(B)  3219            96.000  LF   |      22.00000        2112.00|                             |
  3 1/2"@9.11 GALV.STEEL PIPE POST        |                             |                             |
  (103)(TS-20)                            |                             |                             |
0346 851(C)  8324           120.000  LF   |       9.50000        1140.00|                             |
  2" SQUARE TUBE POST (103)(TS-20)        |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0347 851(C)  8327            32.000  LF   |      10.00000         320.00|                             |
  2 1/4" SQUARE TUBE POST (103)(TS-20)    |                             |                             |
0348 852     8603           150.000  LF   |      70.00000       10500.00|                             |
  (PL)OVERHEAD SIGN STRUCTURE WALKWAY &   |                             |                             |
  HANDRAIL-INTERNAL (TS-10)               |                             |                             |
0349 852     8604           150.000  LF   |      70.00000       10500.00|                             |
  (PL)OVERHEAD SIGN STRUCTURE WALKWAY &   |                             |                             |
  HANDRAIL-EXTERNAL (TS-10)               |                             |                             |
0350 852(B)  0340             2.000  EA   |   71500.00000      143000.00|                             |
  OVHD.SN.STR., MONOTUBE TYPE B 110' (106 |                             |                             |
0351 852(B)  0500             1.000  EA   |   41000.00000       41000.00|                             |
  OVHD.SN.STR., MONOTUBE TYPE C           |                             |                             |
0352 852(K)  8772             6.000  EA   |    6300.00000       37800.00|                             |
  (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.   |                             |                             |
  (SP-2,3,4,5,6,7)                        |                             |                             |
0353 852A/B  8970             1.000  EA   |   49250.00000       49250.00|                             |
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.90'    |                             |                             |
0354 852A/B  8976             1.000  EA   |   53200.00000       53200.00|                             |
  OVHD.SN.STR.TYPE C-1 ALUM./G.STL.100'   |                             |                             |
0355 853     9063            32.000  EA   |      10.00000         320.00|                             |
  BARRIER DELINEATORS(TYPE 2, CODE 1)     |                             |                             |
0356 854(C)  8525            46.000  EA   |     210.00000        9660.00|                             |
  (SP)TRAFFIC STRIPE                      |                             |                             |
  (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)   |                             |                             |
  (TS-13D)                                |                             |                             |
0357 854(C)  8530         33771.000  LF   |       0.40000       13508.40|                             |
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(4"    |                             |                             |
  WIDE) (TS-13A)                          |                             |                             |
0358 854(C)  8535         19293.000  LF   |       0.55000       10611.15|                             |
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(6"    |                             |                             |
  WIDE) (TS-13B)                          |                             |                             |
0359 854(C)  8540         12604.000  LF   |       1.00000       12604.00|                             |
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)(8"    |                             |                             |
  WIDE) (TS-13C)                          |                             |                             |
0360 859(A)  8006         60000.000  LF   |       0.30000       18000.00|                             |
  PAVEMENT MARKING REMOVAL(TRAFFIC        |                             |                             |
  STRIPE) (TS-18)                         |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0361 870(A)  8011           133.000  EA   |     280.00000       37240.00|                             |
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
  (TS-22)                                 |                             |                             |
0362 871     8325             1.000  EA   |   21000.00000       21000.00|                             |
  (PL)IMPACT ATTENUATOR (104)             |                             |                             |
0363 890(A)  8724            20.000  EA   |      52.00000        1040.00|                             |
  (PL)REMOVAL OF EXISTING SIGNS           |                             |                             |
     SECTION TOTALS                       |           $       733,841.78|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0017   TRAFFIC LIGHTING - OKCY-XTWN(015)TI
                                          |                             |                             |
0364 516(A)  6094           348.000  LF   |     420.00000      146160.00|                             |
  DRILLED SHAFTS 48" DIAMETER (300)       |                             |                             |
0365 610(A)  0602           126.000  SY   |      58.00000        7308.00|                             |
  4" CONCRETE SIDEWALK                    |                             |                             |
0366 802(A)  8302          1440.000  LF   |      11.60000       16704.00|                             |
  1" GALV. STEEL ELECTRICAL CONDUIT       |                             |                             |
  EXPOSED (306)                           |                             |                             |
0367 802(B)  8340           740.000  LF   |      13.75000       10175.00|                             |
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0368 802(B)  8342          4000.000  LF   |       3.15000       12600.00|                             |
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0369 802(B)  8560           340.000  LF   |      21.00000        7140.00|                             |
  (PL)HDPE CONDUIT ENCASED (301)          |                             |                             |
0370 803     8060             1.000  EA   |     160.00000         160.00|                             |
  (PL)PULL BOX (301)                      |                             |                             |
0371 803     8065            33.000  EA   |     210.00000        6930.00|                             |
  PULL BOX(SIZE I)                        |                             |                             |
0372 806(D)  8991             9.000  EA   |    2100.00000       18900.00|                             |
  45' MTG.HT.HL.PTP.(G.STL.) (301)        |                             |                             |
0373 809(A)  8090            14.000  EA   |     660.00000        9240.00|                             |
  (PL)ROADWAY LUMINAIRE (301)(TL-26)      |                             |                             |
0374 809(B)  8098            32.000  EA   |     335.00000       10720.00|                             |
  UNDERPASS LUMINIARE (303)               |                             |                             |
0375 809(E)  8103            40.000  EA   |     915.00000       36600.00|                             |
  HIGH MAST LUMINAIRE (TL-33)             |                             |                             |
0376 810(A)  3118             1.000  EA   |    4200.00000        4200.00|                             |
  SERVICE POLE (TL-34,35)                 |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0377 811     8036         11080.000  LF   |       1.50000       16620.00|                             |
  1/C NO.2 ELECTRICAL CONDUCTOR           |                             |                             |
0378 811     8038          9300.000  LF   |       1.00000        9300.00|                             |
  1/C NO.4 ELECTRICAL CONDUCTOR (301)     |                             |                             |
0379 811     8044          3080.000  LF   |       0.40000        1232.00|                             |
  1/C NO.10 ELECTRICAL CONDUCTOR (301)    |                             |                             |
0380 811     8046          1200.000  LF   |       0.40000         480.00|                             |
  1/C NO.12 ELECTRICAL CONDUCTOR (302)    |                             |                             |
0381 812     8068             1.000  EA   |      18.00000          18.00|                             |
  140' HIGH MAST POLE(G.STL.)             |                             |                             |
0382 812     8072             5.000  EA   |   22800.00000      114000.00|                             |
  150' HIGH MAST POLE(G.STL.)             |                             |                             |
0383 813     8074             6.000  EA   |    8400.00000       50400.00|                             |
  HIGH MAST LOWERING DEVICE TYPE I        |                             |                             |
0384 890(A)  8708             4.000  EA   |    3150.00000       12600.00|                             |
  (PL)REMOVAL OF HIGH MAST TOWER          |                             |                             |
  (304)(305)                              |                             |                             |
     SECTION TOTALS                       |           $       491,487.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0018   TRAFFIC CONTROL - OKCY-XTWN(015)TI
                                          |                             |                             |
0385 627(H)  5856         16571.000  LF   |      17.75000      294135.25|                             |
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                             |                             |
  MEDIAN BARRIER (TC-1)(TC-2)             |                             |                             |
0386 627(O)  4410         25387.000  LF   |       6.30000      159938.10|                             |
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
  (TC-1)(TC-2)                            |                             |                             |
0387 627(P)  4425         16075.000  LF   |      17.75000      285331.25|                             |
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER (TC-1)(TC-2)(202)        |                             |                             |
0388 856(C)  8851        123700.000  LF   |       0.30000       37110.00|                             |
  REMOVABLE PAVEMENT MARKING TAPE(4"      |                             |                             |
  WIDE) (TC-17)(TC-20)(TC-75)(200)        |                             |                             |
0389 857(A)  8926         20887.000  EA   |       1.00000       20887.00|                             |
  PAVEMENT MARKERS CLASS B TYPE 1-B       |                             |                             |
  (TC-22)                                 |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0390 870(A)  8485          2160.000  SD   |       7.25000       15660.00|                             |
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0391 880(A)  8812           840.000  SD   |       2.10000        1764.00|                             |
  ARROW DISPLAY(TYPE C) (TC-84)(201)      |                             |                             |
0392 880(B)  8818          9605.000  SD   |       0.50000        4802.50|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
  (TC-23)(TC-28)(TC-84)(SP-1)             |                             |                             |
0393 880(B)  8821          2530.000  SD   |       2.00000        5060.00|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
  (TC-29)(TC-84)(SP-1)                    |                             |                             |
0394 880(B)  8824         11530.000  SD   |       2.00000       23060.00|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
  (TC-30)(TC-84)(SP-1)                    |                             |                             |
0395 880(B)  8827          1690.000  SD   |       3.00000        5070.00|                             |
  CONSTRUCTION SIGNS 33.0 SF & OVER       |                             |                             |
  (TC-31)(TC-84)(SP-1)                    |                             |                             |
0396 880(C)  8842          2050.000  SD   |       0.55000        1127.50|                             |
  BARRICADES(TYPE III) (TC-84)            |                             |                             |
0397 880(E)  8860         15040.000  SD   |       0.30000        4512.00|                             |
  WARNING LIGHTS(TYPE A) (TC-84)          |                             |                             |
0398 880(E)  8872         54390.000  SD   |       0.10000        5439.00|                             |
  WARNING LIGHTS(TYPE C) (TC-84)(SP-1)    |                             |                             |
0399 880(F)  8878         54390.000  SD   |       0.30000       16317.00|                             |
  DRUMS (TC-84)(SP-1)                     |                             |                             |
0400 880(L)  8911           904.000  HOUR |      65.00000       58760.00|                             |
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
  (TC-65)(TC-70)                          |                             |                             |
0401 882     8370         28700.000  SD   |      12.00000      344400.00|                             |
  (SP)SMART WORK ZONE SYSTEM-PORTABLE     |                             |                             |
  CHANGEABLE MESSAGE SIGN (PCMS)          |                             |                             |
0402 882     8372         18040.000  SD   |      12.00000      216480.00|                             |
  (SP)SMART WORK ZONE SYSTEM-PORTABLE     |                             |                             |
  TRAFFIC SENSOR (PTS)                    |                             |                             |
0403 882     8374          1640.000  SD   |       7.00000       11480.00|                             |
  (SP)SMART WORK ZONE                     |                             |                             |
  SYSTEM-PAN-TILT-ZOOM CAMERA (PTZC)      |                             |                             |
0404 882     8376           820.000  SD   |       7.00000        5740.00|                             |
  (SP)SMART WORK ZONE SYSTEM-WEBSITE      |                             |                             |
  SYSTEM                                  |                             |                             |
     SECTION TOTALS                       |           $     1,517,073.60|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0019   STAKING - OKCY-XTWN(015)TI
                                          |                             |                             |
0405 642     0098             1.000  LSUM |  100000.00000      100000.00|                             |
  STAKING (15)(48)                        |                             |                             |
     SECTION TOTALS                       |           $       100,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0020   CONSTRUCTION - OKCY-XWTN(015)TI
                                          |                             |                             |
0406 220     2800             1.000  LSUM |    2500.00000        2500.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0407 640     1426             1.000  EA   |   25000.00000       25000.00|                             |
  FIELD OFFICE (13)(49)                   |                             |                             |
0408 641     1552             1.000  LSUM |  900000.00000      900000.00|                             |
  MOBILIZATION (50)                       |                             |                             |
0409 643     0087             1.000  LSUM |  100000.00000      100000.00|                             |
  (SP)CONTRACTORS QUALITY CONTROL         |                             |                             |
     SECTION TOTALS                       |           $     1,027,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0021   SAFETY - SEC115-155N(806)SG
                                          |                             |                             |
0410 509(B)  0321             5.440  CY   |     525.00000        2856.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0411 802(B)  8340           900.000  LF   |      16.00000       14400.00|                             |
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0412 802(B)  8342          7000.000  LF   |       3.00000       21000.00|                             |
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0413 802(B)  8344           200.000  LF   |      19.00000        3800.00|                             |
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                             |                             |
0414 802(B)  8346           600.000  LF   |       8.50000        5100.00|                             |
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                             |                             |
0415 803     8066             3.000  EA   |     260.00000         780.00|                             |
  PULL BOX(SIZE II)                       |                             |                             |
0416 803     8075             1.000  EA   |    1000.00000        1000.00|                             |
  GROUND BOX, R1                          |                             |                             |
0417 803     8090             4.000  EA   |    1000.00000        4000.00|                             |
  GROUND BOX (GB48)                       |                             |                             |
0418 804(B)  2916           498.000  LB   |       1.00000         498.00|                             |
  REINFORCING STEEL                       |                             |                             |
0419 810(A)  3118             1.000  EA   |    5250.00000        5250.00|                             |
  SERVICE POLE                            |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 550 -55
                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : 100313                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730731258           |(       )                    |(      )
                                          |HASKELL LEMON CONST. CO.     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0420 811     8032          2700.000  LF   |       2.00000        5400.00|                             |
  1/C NO.0 ELECTRICAL CONDUCTOR           |                             |                             |
0421 818     8715           400.000  LF   |       3.75000        1500.00|                             |
  (PL)FIBER OPTIC CABLE, 24, SMF-28       |                             |                             |
0422 818     8720          9000.000  LF   |       4.85000       43650.00|                             |
  (PL)FIBER OPTIC CABLE, 48, SMF-28       |                             |                             |
0423 818     8735            72.000  EA   |     100.00000        7200.00|                             |
  (PL)FIBER OPTIC CABLE SPLICE            |                             |                             |
0424 818     8740            12.000  EA   |     120.00000        1440.00|                             |
  (PL)FIBER OPTIC CABLE TERMINATION       |                             |                             |
0425 877     5570             5.000  EA   |      70.00000         350.00|                             |
  (PL)FIBER OPTIC ROUTE SIGN &            |                             |                             |
  INSTALLATION                            |                             |                             |
0426 887     8370             2.000  EA   |     290.00000         580.00|                             |
  (PL)SHIELD ISOLATION PEDESTAL           |                             |                             |
0427 890(A)  8704             1.000  EA   |     100.00000         100.00|                             |
  (PL)REMOVAL OF PULL BOX                 |                             |                             |
0428 890A/B  8742             1.000  LSUM |    8500.00000        8500.00|                             |
  (PL)REMOVE & RESET TRAFFIC SIGNAL       |                             |                             |
  EQUIPMENT                               |                             |                             |
     SECTION TOTALS                       |           $       127,404.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    29,849,097.14|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 560                     CONTRACT ID : 100459                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (UTBWC)                     RURAL                                           PROJECT(S) : MC-155A(781)
     US-62: FROM  12.65 MILES EAST OF THE I-35 JUNCTION, EXTEND
     EAST TO THE LINCOLN COUNTY LINE.
     PROJECT LENGTH = 1.76 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    468,750.00 112.2693% 100.0000%
  1  731204879 -- SILVER STAR CONSTRUCTION CO., INC.                                         $    417,522.80 100.0000%  89.0715%
  2  730731258 -- HASKELL LEMON CONST. CO.                                                   $    437,259.20 104.7270%  93.2820%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731204879           |(   2  ) 730731258
                                          |ENGINEER'S ESTIMATE          |SILVER STAR CONSTRUCTION CO. |HASKELL LEMON CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 411     4280         64000.000  SY   |       6.25000      400000.00|       5.40000      345600.00|       6.00000      384000.00
  (SP)ULTRATHIN BONDED WEARING COURSE     |                             |                             |
0002 417     5267         10000.000  SY   |       2.00000       20000.00|       2.38000       23800.00|       1.50000       15000.00
  COLD MILLING PAVEMENT                   |                             |                             |
     SECTION TOTALS                       |           $       420,000.00|           $       369,400.00|           $       399,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0003 855(A)  8812         45000.000  LF   |       0.45000       20250.00|       0.70000       31500.00|       0.52000       23400.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0004 855(B)  8818            56.000  EA   |     200.00000       11200.00|     151.00000        8456.00|     110.00000        6160.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0005 855(B)  8821             2.000  EA   |     500.00000        1000.00|     265.00000         530.00|     200.00000         400.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0006 876(C)  8482            60.000  SD   |       8.00000         480.00|       3.30000         198.00|       3.30000         198.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0007 880(A)  8812            60.000  SD   |      10.00000         600.00|       2.25000         135.00|       2.20000         132.00
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0008 880(B)  8818          1000.000  SD   |       1.00000        1000.00|       0.02000          20.00|       0.03000          30.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0009 880(B)  8821          4000.000  SD   |       1.00000        4000.00|       0.02000          80.00|       0.03000         120.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
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     CALL ORDER   : 560                     CONTRACT ID : 100459                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731204879          |(   2  ) 730731258
                                          |ENGINEER'S ESTIMATE          |SILVER STAR CONSTRUCTION CO. |HASKELL LEMON CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 880(B)  8824          4000.000  SD   |       1.00000        4000.00|       0.02000          80.00|       0.03000         120.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0011 880(C)  8842           400.000  SD   |       0.50000         200.00|       0.02000           8.00|       0.03000          12.00
  BARRICADES(TYPE III)                    |                             |                             |
0012 880(C)  8848           240.000  SD   |       0.50000         120.00|       0.02000           4.80|       0.03000           7.20
  WING BARRICADES                         |                             |                             |
0013 880(E)  8860          5000.000  SD   |       0.25000        1250.00|       0.02000         100.00|       0.03000         150.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0014 880(E)  8872          3000.000  SD   |       0.25000         750.00|       0.02000          60.00|       0.03000          90.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0015 880(F)  8878          3000.000  SD   |       0.50000        1500.00|       0.02000          60.00|       0.03000          90.00
  DRUMS                                   |                             |                             |
0016 880(H)  8896          3000.000  SD   |       0.50000        1500.00|       2.23000        6690.00|       2.25000        6750.00
  CONES(36" LARGE)                        |                             |                             |
0017 882(B)  8306            60.000  SD   |      15.00000         900.00|       3.35000         201.00|      10.00000         600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        48,750.00|           $        48,122.80|           $        38,259.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       468,750.00|           $       417,522.80|           $       437,259.20
====================================================================================================================================
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     CALL ORDER   : 580                     CONTRACT ID : 100446                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600
     CONTRACT DESCRIPTION :               CONTRACT TIME :    7  CALENDAR DAYS
     BRIDGE REPAIR                         RURAL                                           PROJECT(S) : SAP-155N(790)
     I-40: REPAIR OF VEHICLE IMPACT DAMAGE OVER CHOCTAW ROAD IN
     OKLAHOMA CITY.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $     21,260.00 189.4662% 100.0000%
  1  202096326 -- B & B CONSTRUCTION SERVICE J.T., INC.                                      $     11,221.00 100.0000%  52.7799%
  2  730787050 -- BREWER CONST. CO.                                                          $     13,777.00 122.7787%  64.8024%
  3  752057660 -- GIBSON & ASSOCIATES, INC.                                                  $     16,468.00 146.7605%  77.4600%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 202096326           |(   2  ) 730787050
                                          |ENGINEER'S ESTIMATE          |B & B CONSTRUCTION SERVICE J |BREWER CONST. CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 540     4510             1.000  LSUM |   15000.00000       15000.00|    5700.00000        5700.00|    9560.00000        9560.00
  (PL)REPAIR BRIDGE ITEM (TYPE A)         |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $         5,700.00|           $         9,560.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0002 876(C)  8482             7.000  SD   |      60.00000         420.00|       1.00000           7.00|       2.00000          14.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0003 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|    4500.00000        4500.00|    3075.00000        3075.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0004 882(B)  8306            14.000  SD   |      60.00000         840.00|       1.00000          14.00|       2.00000          28.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         4,260.00|           $         4,521.00|           $         3,117.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0005 641     1399             1.000  LSUM |    2000.00000        2000.00|    1000.00000        1000.00|    1100.00000        1100.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $         2,000.00|           $         1,000.00|           $         1,100.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        21,260.00|           $        11,221.00|           $        13,777.00
====================================================================================================================================
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     CALL ORDER   : 580                     CONTRACT ID : 100446                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 752057660           |(       )                    |(      )
                                          |GIBSON & ASSOCIATES, INC.    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 540     4510             1.000  LSUM |   13600.00000       13600.00|                             |
  (PL)REPAIR BRIDGE ITEM (TYPE A)         |                             |                             |
     SECTION TOTALS                       |           $        13,600.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0002 876(C)  8482             7.000  SD   |       8.00000          56.00|                             |
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0003 880(J)  8905             1.000  LSUM |    1200.00000        1200.00|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0004 882(B)  8306            14.000  SD   |       8.00000         112.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         1,368.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0005 641     1399             1.000  LSUM |    1500.00000        1500.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        16,468.00|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 600                     CONTRACT ID : 100460                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (UTBWC)                     URBAN                                           PROJECT(S) : IMC-155N(799)
     I-240: FROM THE I-44 JUNCTION, EXTEND EAST TO THE I-35 JCT.
     PROJECT LENGTH = 4.50 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,132,755.00 102.4264% 100.0000%
  1  730731258 -- HASKELL LEMON CONST. CO.                                                   $  1,105,920.40 100.0000%  97.6310%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730731258           |(      )
                                          |ENGINEER'S ESTIMATE          |HASKELL LEMON CONST. CO.     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 404(G)  4845          7700.000  TON  |      98.00000      754600.00|     104.00000      800800.00|
  ULTRA-THIN BONDED WEARING COURSE, TYPE  |                             |                             |
0002 412     5267        136000.000  SY   |       1.75000      238000.00|       1.20000      163200.00|
  COLD MILLING PAVEMENT                   |                             |                             |
     SECTION TOTALS                       |           $       992,600.00|           $       964,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0003 805(A)  8702           700.000  EA   |      15.00000       10500.00|      10.00000        7000.00|
  REMOVAL OF CLASS C PAVEMENT MARKERS     |                             |                             |
0004 856(A)  8530         48500.000  LF   |       0.42000       20370.00|       0.70000       33950.00|
  TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)  |                             |                             |
0005 856(A)  8535         13500.000  LF   |       0.57000        7695.00|       0.70000        9450.00|
  TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)    |                             |                             |
0006 856(A)  8540         15000.000  LF   |       1.22000       18300.00|       0.60000        9000.00|
  TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)    |                             |                             |
0007 856(B)  8525            27.000  EA   |     350.00000        9450.00|     220.00000        5940.00|
  TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, |                             |                             |
  WORDS. ETC.)                            |                             |                             |
0008 857(F)  8006          3000.000  LF   |       0.10000         300.00|       0.35000        1050.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0009 876(A)  8482            90.000  SD   |      10.00000         900.00|       3.30000         297.00|
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
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     CALL ORDER   : 600                     CONTRACT ID : 100460                       COUNTIES : OKLAHOMA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 04600

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 730731258          |(      )
                                          |ENGINEER'S ESTIMATE          |HASKELL LEMON CONST. CO.     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 880(A)  8812           120.000  SD   |       5.00000         600.00|       0.55000          66.00|
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0011 880(B)  8818          3000.000  SD   |       0.50000        1500.00|       0.03000          90.00|
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0012 880(B)  8821          8000.000  SD   |       0.50000        4000.00|       0.03000         240.00|
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0013 880(B)  8824          8000.000  SD   |       0.50000        4000.00|       0.03000         240.00|
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0014 880(C)  8842           500.000  SD   |       0.50000         250.00|       0.03000          15.00|
  CONSTRUCTIONBARRICADES(TYPE III)        |                             |                             |
0015 880(C)  8848           180.000  SD   |       0.50000          90.00|       0.03000           5.40|
  WING BARRICADES                         |                             |                             |
0016 880(E)  8860          9000.000  SD   |       0.25000        2250.00|       0.03000         270.00|
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0017 880(E)  8872         15000.000  SD   |       0.25000        3750.00|       0.03000         450.00|
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0018 880(F)  8878         15000.000  SD   |       0.25000        3750.00|       0.03000         450.00|
  DRUMS                                   |                             |                             |
0019 880(H)  8896         15000.000  SD   |       0.25000        3750.00|       0.03000         450.00|
  CONES(36" LARGE)                        |                             |                             |
0020 880(K)  8908            90.000  SD   |     150.00000       13500.00|     100.00000        9000.00|
  SURVEILLANCE TRAFFIC CONTROL            |                             |                             |
0021 880(L)  8911           500.000  HOUR |      30.00000       15000.00|      50.00000       25000.00|
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0022 882(A)  8306           180.000  SD   |      15.00000        2700.00|       1.15000         207.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       122,655.00|           $       103,170.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC - ADD ALT. 1
                                          |                             |                             |
0023 828(B)  8136          1500.000  LF   |       5.00000        7500.00|       4.50000        6750.00|
  LOOP DETECTOR WIRE                      |                             |                             |
0024 890     7700             1.000  LSUM |   10000.00000       10000.00|   32000.00000       32000.00|
  (PL)TRAFFIC ITEMS                       |                             |                             |
     SECTION TOTALS                       |           $        17,500.00|           $        38,750.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,132,755.00|           $     1,105,920.40|           $
====================================================================================================================================
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     CALL ORDER   : 630                     CONTRACT ID : 100414                       COUNTIES : ROGER MILLS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100
     CONTRACT DESCRIPTION :               CONTRACT TIME :   70  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : STPY-165C(104)
     SH-47:OVER CROTEN CREEK 5.9 MILES EAST OF THE SH-30 JCT, AND                                       STPY-165C(110)
     OVER SERGEANT MAJOR CREEK 13.2 MILES EAST OF THE SH-30 JCT.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,249,145.00  80.8720% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,544,594.87 100.0000% 123.6522%
  2  731427175 -- K & R BUILDERS, INC.                                                       $  1,592,312.20 103.0893% 127.4722%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - STPY-165C(104)
                                          |                             |                             |
0001 407     0250            93.000  GAL  |       3.00000         279.00|      11.00000        1023.00|      12.00000        1116.00
  TACK COAT                               |                             |                             |
0002 411(S4) 5960           250.000  TON  |     150.00000       37500.00|     302.50000       75625.00|     315.00000       78750.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 417     4267          1400.000  SY   |       6.50000        9100.00|       3.30000        4620.00|       5.00000        7000.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0004 619(B)  4780           550.000  LF   |       5.00000        2750.00|       4.40000        2420.00|       4.20000        2310.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0005 623(A)  0932           200.000  LF   |      20.00000        4000.00|      15.68000        3136.00|      16.00000        3200.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0006 623(E)  7114             4.000  EA   |    1850.00000        7400.00|    1413.50000        5654.00|    1500.00000        6000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0007 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2183.50000        8734.00|    2250.00000        9000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        71,029.00|           $       101,212.00|           $       107,376.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A' - STPY-165C(104)
                                          |                             |                             |
0008 501(G)  6309            15.000  CY   |     200.00000        3000.00|     252.60000        3789.00|     180.00000        2700.00
  CLSM BACKFILL                           |                             |                             |
0009 502     6116             1.000  LSUM |   15000.00000       15000.00|    6160.00000        6160.00|    6800.00000        6800.00
  (PL)FALSEWORK JACKING                   |                             |                             |
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     CALL ORDER   : 630                     CONTRACT ID : 100414                       COUNTIES : ROGER MILLS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 504(A)  1304           134.200  SY   |     200.00000       26840.00|     239.56000       32148.95|     232.50000       31201.50
  APPROACH SLAB                           |                             |                             |
0011 504(C)  6250           187.000  LF   |     250.00000       46750.00|     281.46000       52633.02|     275.00000       51425.00
  SEALED EXPANSION JOINT                  |                             |                             |
0012 504(E)  6245           641.000  LF   |      80.00000       51280.00|      68.29000       43773.89|      75.00000       48075.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0013 506(A)  1322          4170.000  LB   |       1.70000        7089.00|       8.31000       34652.70|       9.75000       40657.50
  STRUCTURAL STEEL                        |                             |                             |
0014 509(A)  1326           216.000  CY   |     650.00000      140400.00|     648.37000      140047.92|     717.50000      154980.00
  CLASS AA CONCRETE                       |                             |                             |
0015 509(D)  1331            12.000  CY   |     450.00000        5400.00|     476.85000        5722.20|     567.50000        6810.00
  CLASS C CONCRETE                        |                             |                             |
0016 511(B)  6010         54500.000  LB   |       1.00000       54500.00|       1.03000       56135.00|       0.92000       50140.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0017 512(A)  1323             1.000  LSUM |   60000.00000       60000.00|   96074.00000       96074.00|  110000.00000      110000.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0018 512(B)  6303             1.000  LSUM |    6000.00000        6000.00|   10560.00000       10560.00|   12200.00000       12200.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0019 515(A)  6013           538.000  SY   |       5.00000        2690.00|       5.50000        2959.00|       4.90000        2636.20
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0020 520(A)  6058            20.000  LF   |      50.00000        1000.00|      14.69000         293.80|      15.00000         300.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0021 520(C)  6060             2.000  GAL  |     120.00000         240.00|      55.00000         110.00|      60.00000         120.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0022 521(A)  6210            50.000  SY   |     600.00000       30000.00|     411.40000       20570.00|     450.00000       22500.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0023 535     6164             6.000  EA   |    1200.00000        7200.00|    2860.00000       17160.00|    3150.00000       18900.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0024 535     6165             6.000  EA   |    1200.00000        7200.00|    2970.00000       17820.00|    3275.00000       19650.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0025 540     4525             5.000  EA   |     300.00000        1500.00|     275.00000        1375.00|     305.00000        1525.00
  (PL)REPAIR BRIDGE ITEM (TYPE B)         |                             |                             |
0026 619(B)  2500             1.000  LSUM |   90000.00000       90000.00|  149600.00000      149600.00|   81250.00000       81250.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       556,089.00|           $       691,584.48|           $       661,870.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 630                     CONTRACT ID : 100414                       COUNTIES : ROGER MILLS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC - STPY-165C(104)
                                          |                             |                             |
0027 855(A)  8812          2100.000  LF   |       1.00000        2100.00|       2.20000        4620.00|       2.40000        5040.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0028 880(J)  8905             1.000  LSUM |   12000.00000       12000.00|   11000.00000       11000.00|   14500.00000       14500.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        14,100.00|           $        15,620.00|           $        19,540.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - STPY-165C(110)
                                          |                             |                             |
0029 407     0250            90.000  GAL  |       3.00000         270.00|      11.00000         990.00|      12.00000        1080.00
  TACK COAT                               |                             |                             |
0030 411(S4) 5960           250.000  TON  |     150.00000       37500.00|     302.50000       75625.00|     315.00000       78750.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0031 417     4267          1400.000  SY   |       6.50000        9100.00|       3.30000        4620.00|       5.00000        7000.00
  COLD MILLING BITUMINOUS PAVEMENT        |                             |                             |
0032 619(B)  4780           550.000  LF   |       5.00000        2750.00|       4.40000        2420.00|       4.35000        2392.50
  REMOVAL OF GUARD RAIL                   |                             |                             |
0033 623(A)  0932           200.000  LF   |      20.00000        4000.00|      15.68000        3136.00|      16.00000        3200.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0034 623(E)  7114             4.000  EA   |    1850.00000        7400.00|    1413.50000        5654.00|    1500.00000        6000.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0035 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2183.50000        8734.00|    2250.00000        9000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $        71,020.00|           $       101,179.00|           $       107,422.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'A' - STPY-165C(110)
                                          |                             |                             |
0036 501(G)  6309            20.000  CY   |     200.00000        4000.00|     252.60000        5052.00|     180.00000        3600.00
  CLSM BACKFILL                           |                             |                             |
0037 504(A)  1304           143.000  SY   |     200.00000       28600.00|     247.00000       35321.00|     252.50000       36107.50
  APPROACH SLAB                           |                             |                             |
0038 504(C)  6250            66.340  LF   |     250.00000       16585.00|     281.46000       18672.06|     285.00000       18906.90
  SEALED EXPANSION JOINT                  |                             |                             |
0039 504(E)  6245           402.400  LF   |      80.00000       32192.00|      68.29000       27479.90|      82.50000       33198.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0040 506(A)  1322          5520.000  LB   |       2.50000       13800.00|      13.14000       72532.80|      14.90000       82248.00
  STRUCTURAL STEEL                        |                             |                             |
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     CALL ORDER   : 630                     CONTRACT ID : 100414                       COUNTIES : ROGER MILLS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 509(A)  1326           134.200  CY   |     650.00000       87230.00|     648.37000       87011.25|     787.50000      105682.50
  CLASS AA CONCRETE                       |                             |                             |
0042 509(D)  1331            10.000  CY   |     450.00000        4500.00|     476.85000        4768.50|     575.00000        5750.00
  CLASS C CONCRETE                        |                             |                             |
0043 511     6306           546.000  EA   |      25.00000       13650.00|      27.84000       15200.64|      26.00000       14196.00
  (PL)MECHANICAL SPLICES                  |                             |                             |
0044 511(B)  6010         34580.000  LB   |       1.00000       34580.00|       1.03000       35617.40|       0.96000       33196.80
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0045 512(A)  1323             1.000  LSUM |   40000.00000       40000.00|   51035.60000       51035.60|   59000.00000       59000.00
  PAINTING EXISTING STRUCTURES            |                             |                             |
0046 512(B)  6303             1.000  LSUM |    4000.00000        4000.00|    6582.40000        6582.40|    8000.00000        8000.00
  COLLECTION & HANDLING OF WASTE          |                             |                             |
0047 515(A)  6013           312.000  SY   |       5.00000        1560.00|       5.50000        1716.00|       4.90000        1528.80
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0048 520(A)  6058            50.000  LF   |      50.00000        2500.00|      14.69000         734.50|      15.00000         750.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0049 520(C)  6060             5.000  GAL  |     120.00000         600.00|      55.00000         275.00|      60.00000         300.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0050 521(A)  6210            20.000  SY   |     600.00000       12000.00|     411.40000        8228.00|     450.00000        9000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0051 601(A-1)1353           450.000  TON  |      50.00000       22500.00|      44.85000       20182.50|      42.00000       18900.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0052 601(A-2)1355            90.000  TON  |      40.00000        3600.00|      37.01000        3330.90|      35.00000        3150.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0053 619(B)  2500             1.000  LSUM |   60000.00000       60000.00|   93500.00000       93500.00|   87500.00000       87500.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       381,897.00|           $       487,240.45|           $       521,014.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   TRAFFIC - STPY-165C(110)
                                          |                             |                             |
0054 627(O)  4410           320.000  LF   |       5.00000        1600.00|       4.40000        1408.00|       8.00000        2560.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0055 627(P)  4425          1720.000  LF   |      25.00000       43000.00|      22.00000       37840.00|      32.00000       55040.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0056 823     8478            60.000  SD   |     250.00000       15000.00|     275.00000       16500.00|     302.00000       18120.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
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     CALL ORDER   : 630                     CONTRACT ID : 100414                       COUNTIES : ROGER MILLS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0057 855(A)  8812          4160.000  LF   |       1.00000        4160.00|       1.93000        8028.80|       2.15000        8944.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0058 870(A)  8490           120.000  SD   |      25.00000        3000.00|      33.00000        3960.00|      35.00000        4200.00
  (PL)SAND FILLED IMPACT ATTENUATION      |                             |                             |
  SYSTEM                                  |                             |                             |
0059 876(C)  8482             5.000  SD   |      50.00000         250.00|     121.00000         605.00|     125.00000         625.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0060 880(J)  8905             1.000  LSUM |   20000.00000       20000.00|   15400.00000       15400.00|   18100.00000       18100.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0061 882(B)  8306           200.000  SD   |      20.00000        4000.00|      27.50000        5500.00|      30.00000        6000.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        91,010.00|           $        89,241.80|           $       113,589.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   STAKING - STPY-165C(110)
                                          |                             |                             |
0062 642     0098             1.000  LSUM |   16000.00000       16000.00|    5610.00000        5610.00|    6500.00000        6500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        16,000.00|           $         5,610.00|           $         6,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   CONSTRUCTION - STPY-165C(110)
                                          |                             |                             |
0063 641     1399             1.000  LSUM |   48000.00000       48000.00|   52907.14000       52907.14|   55000.00000       55000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        48,000.00|           $        52,907.14|           $        55,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,249,145.00|           $     1,544,594.87|           $     1,592,312.20
====================================================================================================================================
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300
     CONTRACT DESCRIPTION :               CONTRACT TIME :  150  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-167C(088)
     SH-9: OVER CARTER CREEK, 1.4 MILE EAST OF SH-99 JCT.
     PROJECT LENGTH = 0.205 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,238,981.22 117.8161% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,051,623.18 100.0000%  84.8781%
  2  731427175 -- K & R BUILDERS, INC.                                                       $  1,080,390.47 102.7355%  87.1999%
  3  480531159 -- BEACHNER CONSTRUCTION CO., INC.                                            $  1,193,260.20 113.4684%  96.3098%
  4  731194867 -- CIMARRON CONSTRUCTION COMPANY                                              $  1,207,599.60 114.8320%  97.4671%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   10000.00000       10000.00|    6300.00000        6300.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          1713.000  CY   |       6.50000       11134.50|       5.78000        9901.14|       5.00000        8565.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          4176.000  CY   |       7.00000       29232.00|       6.83000       28522.08|       7.00000       29232.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   80000.00000       80000.00|    7875.00000        7875.00|    4400.00000        4400.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           500.000  LF   |       2.15000        1075.00|       2.10000        1050.00|       3.50000        1750.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            56.000  LF   |       9.24000         517.44|       9.45000         529.20|      10.00000         560.00
  TEMPORARY SILT DIKE                     |                             |                             |
0007 229     4318           600.000  LF   |       2.25000        1350.00|       1.05000         630.00|       1.10000         660.00
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          8983.000  SY   |       2.21000       19852.43|       1.47000       13205.01|       1.54000       13833.82
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           360.000  MGAL |       8.00000        2880.00|       8.40000        3024.00|       9.00000        3240.00
  WATERING                                |                             |                             |
0010 233(A)  2817             1.860  AC   |     525.00000         976.50|     630.00000        1171.80|     300.00000         558.00
  VEGETATIVE MULCHING                     |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 234(A)  2824             1.000  TON  |     850.00000         850.00|     840.00000         840.00|     880.00000         880.00
  FERTILIZING (10-20-10)                  |                             |                             |
0012 234(A)  4406             1.000  TON  |    1000.00000        1000.00|    1050.00000        1050.00|    1100.00000        1100.00
  FERTILIZING (0-46-0)                    |                             |                             |
0013 235(A)  0100            11.000  CY   |     125.00000        1375.00|      95.00000        1045.00|     125.00000        1375.00
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0014 241     2832             1.860  AC   |     200.00000         372.00|     210.00000         390.60|      75.00000         139.50
  MOWING                                  |                             |                             |
0015 303     0192           532.000  CY   |      45.00000       23940.00|      59.85000       31840.20|      50.00000       26600.00
  AGGREGATE BASE                          |                             |                             |
0016 325     5271          2900.000  SY   |       2.33000        6757.00|       0.95000        2755.00|       2.75000        7975.00
  SEPARATOR FABRIC                        |                             |                             |
0017 327(A)  4200            84.000  TON  |      90.00000        7560.00|      66.15000        5556.60|      69.00000        5796.00
  (SP)FLY ASH                             |                             |                             |
0018 327(D)  4230             5.000  TON  |     145.00000         725.00|     168.00000         840.00|     190.00000         950.00
  (SP)LIME                                |                             |                             |
0019 327(F)  4250          2900.000  SY   |       2.35000        6815.00|       3.94000       11426.00|       4.20000       12180.00
  (SP)CEMENTITIOUS MODIFIED SUBGRADE      |                             |                             |
0020 327(G)  4260           290.000  SY   |       4.00000        1160.00|       3.15000         913.50|       3.50000        1015.00
  (SP)LIME PRETREATMENT                   |                             |                             |
0021 403(E)  0225           510.000  TON  |      23.00000       11730.00|      24.53000       12510.30|      27.00000       13770.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0022 407     0250           309.000  GAL  |       3.00000         927.00|       2.10000         648.90|       2.00000         618.00
  TACK COAT                               |                             |                             |
0023 408     5774          1080.000  GAL  |       4.50000        4860.00|       6.30000        6804.00|       6.00000        6480.00
  PRIME COAT                              |                             |                             |
0024 411(S3) 5940           318.000  TON  |      75.00000       23850.00|      89.25000       28381.50|      95.00000       30210.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0025 411(S3) 5945           423.000  TON  |      70.00000       29610.00|      77.70000       32867.10|      81.00000       34263.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0026 411(S4) 5955           541.000  TON  |      77.00000       41657.00|      94.50000       51124.50|     100.00000       54100.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0027 417     5267          2238.000  SY   |       4.00000        8952.00|       4.63000       10361.94|       5.20000       11637.60
  COLD MILLING PAVEMENT                   |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0028 420(A)  4242           814.000  SY   |       0.85000         691.90|       4.20000        3418.80|       4.00000        3256.00
  FABRIC REINFORCEMENT                    |                             |                             |
0029 420(B)  4268           489.000  GAL  |       2.25000        1100.25|       4.20000        2053.80|       6.00000        2934.00
  BITUMINOUS BINDER                       |                             |                             |
0030 509(D)  0325           118.000  CY   |     275.00000       32450.00|     283.50000       33453.00|     310.00000       36580.00
  CLASS C CONCRETE                        |                             |                             |
0031 613(CC) 7187             1.000  EA   |     845.38000         845.38|    1048.95000        1048.95|    1090.00000        1090.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0032 613(CC) 7197             1.000  EA   |     900.00000         900.00|     997.50000         997.50|    1290.00000        1290.00
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0033 613(F)  5102            41.000  LF   |      35.00000        1435.00|      34.06000        1396.46|      39.00000        1599.00
  24" PRECOATED CORR. STEEL PIPE          |                             |                             |
0034 619(A)  0920             1.000  LSUM |   10000.00000       10000.00|    2100.00000        2100.00|    5000.00000        5000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0035 619(C)  0924          1835.000  LF   |       3.50000        6422.50|       2.36000        4330.60|       5.00000        9175.00
  SAWING PAVEMENT                         |                             |                             |
0036 623(A)  0932           750.000  LF   |      15.00000       11250.00|      15.70000       11775.00|      15.00000       11250.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0037 623(E)  7114             4.000  EA   |    1600.00000        6400.00|    1359.75000        5439.00|    1545.00000        6180.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0038 623(H)  8571             4.000  EA   |    2200.00000        8800.00|    2409.75000        9639.00|    2800.00000       11200.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0039 624(C)  4459           646.000  LF   |       6.00000        3876.00|       4.31000        2784.26|       5.75000        3714.50
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       413,328.90|           $       349,999.74|           $       375,156.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0040 501(B)  1307            90.000  CY   |      20.00000        1800.00|      12.60000        1134.00|      10.50000         945.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0041 501(F)  6352           136.000  CY   |      55.00000        7480.00|      62.32000        8475.52|      58.00000        7888.00
  GRANULAR BACKFILL                       |                             |                             |
0042 503(A)  1312           358.000  LF   |     200.00000       71600.00|     186.41000       66734.78|     187.00000       66946.00
  PRESTRESSED CONCRETE BEAMS (TYPE III)   |                             |                             |
0043 503(A)  1313           319.000  LF   |     235.00000       74965.00|     182.94000       58357.86|     188.00000       59972.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0044 504(A)  1304           224.800  SY   |     150.00000       33720.00|     144.80000       32551.04|     155.00000       34844.00
  APPROACH SLAB                           |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 504(E)  6245           437.000  LF   |      70.00000       30590.00|      59.28000       25905.36|      64.00000       27968.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0046 506(A)  1322          4290.000  LB   |       2.50000       10725.00|       1.94000        8322.60|       2.25000        9652.50
  STRUCTURAL STEEL                        |                             |                             |
0047 509(A)  1326           237.300  CY   |     500.00000      118650.00|     440.32000      104487.94|     435.00000      103225.50
  CLASS AA CONCRETE                       |                             |                             |
0048 509(B)  1328           134.200  CY   |     450.00000       60390.00|     430.63000       57790.55|     450.00000       60390.00
  CLASS A CONCRETE                        |                             |                             |
0049 509(D)  1331            10.900  CY   |     375.00000        4087.50|     315.00000        3433.50|     325.00000        3542.50
  CLASS C CONCRETE                        |                             |                             |
0050 511(B)  6010         73630.000  LB   |       1.15000       84674.50|       0.94000       69212.20|       0.86000       63321.80
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0051 514(A)  6010           456.000  LF   |      30.00000       13680.00|      23.42000       10679.52|      27.00000       12312.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0052 514(B)  6292           456.000  LF   |      15.00000        6840.00|      10.50000        4788.00|       8.00000        3648.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0053 515(A)  6013           841.000  SY   |       3.50000        2943.50|       3.20000        2691.20|       3.00000        2523.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0054 516(A)  6096           184.000  LF   |     700.00000      128800.00|     483.45000       88954.80|     507.00000       93288.00
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0055 523(A)  6550           163.000  LF   |       4.00000         652.00|       5.04000         821.52|       3.00000         489.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0056 523(B)  6560             1.800  GAL  |     300.00000         540.00|     262.50000         472.50|     100.00000         180.00
  (SP) SEALER RESIN                       |                             |                             |
0057 535     6164             8.000  EA   |     750.00000        6000.00|     285.50000        2284.00|     450.00000        3600.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0058 535     6165            16.000  EA   |     900.00000       14400.00|     507.65000        8122.40|     665.00000       10640.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0059 535     6282            16.000  EA   |     600.00000        9600.00|     267.44000        4279.04|     640.00000       10240.00
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0060 601(A-1)1353          1050.000  TON  |      40.00000       42000.00|      39.87000       41863.50|      33.25000       34912.50
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0061 601(A-2)1355           165.000  TON  |      30.00000        4950.00|      29.61000        4885.65|      26.25000        4331.25
  TYPE I-A FILTER BLANKET                 |                             |                             |
0062 613(P)  6204            84.000  LF   |      20.00000        1680.00|      21.00000        1764.00|      30.00000        2520.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0063 613(Q)  6207            18.000  LF   |      20.00000         360.00|      21.00000         378.00|      30.00000         540.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 731427175
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |K & R BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 619(D)  1397             1.000  LSUM |   20000.00000       20000.00|   21000.00000       21000.00|   23750.00000       23750.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       751,127.50|           $       629,389.48|           $       641,669.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC CONTROL
                                          |                             |                             |
0065 855(A)  8812          4500.000  LF   |       0.30000        1350.00|       1.05000        4725.00|       1.10000        4950.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0066 856(A)  8839          1000.000  LF   |       0.10000         100.00|       0.11000         110.00|       0.15000         150.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0067 856(G)  8887           250.000  EA   |       0.50000         125.00|       1.05000         262.50|       1.10000         275.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0068 859(A)  8006          1000.000  LF   |       0.10000         100.00|       0.26000         260.00|       0.30000         300.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0069 880(J)  8905             1.000  LSUM |    4500.00000        4500.00|   11025.00000       11025.00|   12500.00000       12500.00
  CONSTRUCTION TRAFFIC CONTROL 1          |                             |                             |
0070 882(B)  8306           420.000  SD   |       1.00000         420.00|      15.75000        6615.00|      17.00000        7140.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         6,595.00|           $        22,997.50|           $        25,315.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0071 642     0098             1.000  LSUM |   17688.61000       17688.61|    4147.50000        4147.50|    4750.00000        4750.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        17,688.61|           $         4,147.50|           $         4,750.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0072 220     2800             1.000  LSUM |    3333.33000        3333.33|    2625.00000        2625.00|    3500.00000        3500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0073 641     1399             1.000  LSUM |   46907.88000       46907.88|   42463.96000       42463.96|   30000.00000       30000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        50,241.21|           $        45,088.96|           $        33,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,238,981.22|           $     1,051,623.18|           $     1,080,390.47
====================================================================================================================================
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480531159           |(   4   ) 731194867          |(      )
                                          |BEACHNER CONSTRUCTION CO., I |CIMARRON CONSTRUCTION COMPAN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |    2500.00000        2500.00|   32000.00000       32000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          1713.000  CY   |       3.00000        5139.00|       5.65000        9678.45|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          4176.000  CY   |       5.00000       20880.00|       7.60000       31737.60|
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |    3000.00000        3000.00|    7500.00000        7500.00|
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801           500.000  LF   |       3.00000        1500.00|       3.00000        1500.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100            56.000  LF   |       9.00000         504.00|       9.00000         504.00|
  TEMPORARY SILT DIKE                     |                             |                             |
0007 229     4318           600.000  LF   |       1.00000         600.00|       1.10000         660.00|
  DITCH LINER PROTECTION                  |                             |                             |
0008 230(A)  2806          8983.000  SY   |       1.40000       12576.20|       1.55000       13923.65|
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           360.000  MGAL |       8.00000        2880.00|       8.00000        2880.00|
  WATERING                                |                             |                             |
0010 233(A)  2817             1.860  AC   |     600.00000        1116.00|     600.00000        1116.00|
  VEGETATIVE MULCHING                     |                             |                             |
0011 234(A)  2824             1.000  TON  |     800.00000         800.00|     800.00000         800.00|
  FERTILIZING (10-20-10)                  |                             |                             |
0012 234(A)  4406             1.000  TON  |    1000.00000        1000.00|     850.00000         850.00|
  FERTILIZING (0-46-0)                    |                             |                             |
0013 235(A)  0100            11.000  CY   |     100.00000        1100.00|     110.00000        1210.00|
  (PL)ROCK FILTER DAM, TYPE 1             |                             |                             |
0014 241     2832             1.860  AC   |     200.00000         372.00|     200.00000         372.00|
  MOWING                                  |                             |                             |
0015 303     0192           532.000  CY   |      38.00000       20216.00|      62.00000       32984.00|
  AGGREGATE BASE                          |                             |                             |
0016 325     5271          2900.000  SY   |       1.30000        3770.00|       3.00000        8700.00|
  SEPARATOR FABRIC                        |                             |                             |
0017 327(A)  4200            84.000  TON  |      63.00000        5292.00|      68.75000        5775.00|
  (SP)FLY ASH                             |                             |                             |
0018 327(D)  4230             5.000  TON  |     160.00000         800.00|     150.00000         750.00|
  (SP)LIME                                |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480531159           |(   4   ) 731194867          |(      )
                                          |BEACHNER CONSTRUCTION CO., I |CIMARRON CONSTRUCTION COMPAN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 327(F)  4250          2900.000  SY   |       3.75000       10875.00|       6.50000       18850.00|
  (SP)CEMENTITIOUS MODIFIED SUBGRADE      |                             |                             |
0020 327(G)  4260           290.000  SY   |       3.00000         870.00|       4.00000        1160.00|
  (SP)LIME PRETREATMENT                   |                             |                             |
0021 403(E)  0225           510.000  TON  |      23.50000       11985.00|      43.00000       21930.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0022 407     0250           309.000  GAL  |       4.00000        1236.00|       2.00000         618.00|
  TACK COAT                               |                             |                             |
0023 408     5774          1080.000  GAL  |       4.25000        4590.00|       6.00000        6480.00|
  PRIME COAT                              |                             |                             |
0024 411(S3) 5940           318.000  TON  |      99.85000       31752.30|      90.00000       28620.00|
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0025 411(S3) 5945           423.000  TON  |      90.85000       38429.55|      79.00000       33417.00|
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0026 411(S4) 5955           541.000  TON  |      91.85000       49690.85|      95.00000       51395.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0027 417     5267          2238.000  SY   |       6.00000       13428.00|       4.75000       10630.50|
  COLD MILLING PAVEMENT                   |                             |                             |
0028 420(A)  4242           814.000  SY   |       1.20000         976.80|       4.50000        3663.00|
  FABRIC REINFORCEMENT                    |                             |                             |
0029 420(B)  4268           489.000  GAL  |       5.00000        2445.00|       4.50000        2200.50|
  BITUMINOUS BINDER                       |                             |                             |
0030 509(D)  0325           118.000  CY   |     300.00000       35400.00|     260.00000       30680.00|
  CLASS C CONCRETE                        |                             |                             |
0031 613(CC) 7187             1.000  EA   |     850.00000         850.00|     975.00000         975.00|
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0032 613(CC) 7197             1.000  EA   |    1000.00000        1000.00|    1090.00000        1090.00|
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0033 613(F)  5102            41.000  LF   |      40.00000        1640.00|      45.00000        1845.00|
  24" PRECOATED CORR. STEEL PIPE          |                             |                             |
0034 619(A)  0920             1.000  LSUM |    1000.00000        1000.00|   10000.00000       10000.00|
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0035 619(C)  0924          1835.000  LF   |       3.00000        5505.00|      10.00000       18350.00|
  SAWING PAVEMENT                         |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480531159           |(   4   ) 731194867          |(      )
                                          |BEACHNER CONSTRUCTION CO., I |CIMARRON CONSTRUCTION COMPAN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0036 623(A)  0932           750.000  LF   |      13.00000        9750.00|      14.00000       10500.00|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0037 623(E)  7114             4.000  EA   |    1330.00000        5320.00|    1330.00000        5320.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0038 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2500.00000       10000.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0039 624(C)  4459           646.000  LF   |       3.00000        1938.00|       4.50000        2907.00|
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       322,726.70|           $       423,571.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'A'
                                          |                             |                             |
0040 501(B)  1307            90.000  CY   |      40.00000        3600.00|      13.00000        1170.00|
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0041 501(F)  6352           136.000  CY   |      60.00000        8160.00|      50.00000        6800.00|
  GRANULAR BACKFILL                       |                             |                             |
0042 503(A)  1312           358.000  LF   |     240.00000       85920.00|     210.00000       75180.00|
  PRESTRESSED CONCRETE BEAMS (TYPE III)   |                             |                             |
0043 503(A)  1313           319.000  LF   |     260.00000       82940.00|     198.00000       63162.00|
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0044 504(A)  1304           224.800  SY   |     200.00000       44960.00|     180.00000       40464.00|
  APPROACH SLAB                           |                             |                             |
0045 504(E)  6245           437.000  LF   |      55.00000       24035.00|      65.00000       28405.00|
  CONCRETE RAIL (TR4)                     |                             |                             |
0046 506(A)  1322          4290.000  LB   |       1.50000        6435.00|       1.35000        5791.50|
  STRUCTURAL STEEL                        |                             |                             |
0047 509(A)  1326           237.300  CY   |     475.00000      112717.50|     560.00000      132888.00|
  CLASS AA CONCRETE                       |                             |                             |
0048 509(B)  1328           134.200  CY   |     475.00000       63745.00|     530.00000       71126.00|
  CLASS A CONCRETE                        |                             |                             |
0049 509(D)  1331            10.900  CY   |     650.00000        7085.00|     345.00000        3760.50|
  CLASS C CONCRETE                        |                             |                             |
0050 511(B)  6010         73630.000  LB   |       0.95000       69948.50|       0.85000       62585.50|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0051 514(A)  6010           456.000  LF   |      30.00000       13680.00|      35.00000       15960.00|
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0052 514(B)  6292           456.000  LF   |      18.00000        8208.00|      15.75000        7182.00|
  PILES, DRIVEN (HP 10X42)                |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480531159           |(   4   ) 731194867          |(      )
                                          |BEACHNER CONSTRUCTION CO., I |CIMARRON CONSTRUCTION COMPAN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0053 515(A)  6013           841.000  SY   |       3.00000        2523.00|       3.40000        2859.40|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0054 516(A)  6096           184.000  LF   |     480.00000       88320.00|     515.00000       94760.00|
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0055 523(A)  6550           163.000  LF   |       3.00000         489.00|       5.00000         815.00|
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0056 523(B)  6560             1.800  GAL  |     100.00000         180.00|     275.00000         495.00|
  (SP) SEALER RESIN                       |                             |                             |
0057 535     6164             8.000  EA   |     575.00000        4600.00|     635.00000        5080.00|
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0058 535     6165            16.000  EA   |    1275.00000       20400.00|     915.00000       14640.00|
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0059 535     6282            16.000  EA   |     525.00000        8400.00|     410.00000        6560.00|
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0060 601(A-1)1353          1050.000  TON  |      32.25000       33862.50|      44.00000       46200.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0061 601(A-2)1355           165.000  TON  |      31.00000        5115.00|      36.00000        5940.00|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0062 613(P)  6204            84.000  LF   |      30.00000        2520.00|      17.00000        1428.00|
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0063 613(Q)  6207            18.000  LF   |      30.00000         540.00|      17.00000         306.00|
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0064 619(D)  1397             1.000  LSUM |   30000.00000       30000.00|   25000.00000       25000.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       728,383.50|           $       718,557.90|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC CONTROL
                                          |                             |                             |
0065 855(A)  8812          4500.000  LF   |       1.00000        4500.00|       1.10000        4950.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0066 856(A)  8839          1000.000  LF   |       0.10000         100.00|       0.10000         100.00|
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0067 856(G)  8887           250.000  EA   |       1.00000         250.00|       1.00000         250.00|
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-1               |                             |                             |
0068 859(A)  8006          1000.000  LF   |       0.25000         250.00|       0.25000         250.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 640 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : 100198                       COUNTIES : SEMINOLE
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 03300

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480531159           |(   4   ) 731194867          |(      )
                                          |BEACHNER CONSTRUCTION CO., I |CIMARRON CONSTRUCTION COMPAN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0069 880(J)  8905             1.000  LSUM |   10500.00000       10500.00|   12000.00000       12000.00|
  CONSTRUCTION TRAFFIC CONTROL 1          |                             |                             |
0070 882(B)  8306           420.000  SD   |      15.00000        6300.00|      16.00000        6720.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        21,900.00|           $        24,270.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0071 642     0098             1.000  LSUM |    4500.00000        4500.00|    4700.00000        4700.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         4,500.00|           $         4,700.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0072 220     2800             1.000  LSUM |    5000.00000        5000.00|    7000.00000        7000.00|
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0073 641     1399             1.000  LSUM |  110750.00000      110750.00|   29500.00000       29500.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       115,750.00|           $        36,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,193,260.20|           $     1,207,599.60|           $
====================================================================================================================================
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200
     CONTRACT DESCRIPTION :               CONTRACT TIME :  270  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : SSP-068C(235)SS
     SH-101: OVER BIG LEE CREEK AND MISSION BRANCH CREEK, 0.5
     MILES WEST OF THE TOWN OF SHORT.
     PROJECT LENGTH = 0.643 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  3,159,566.80 108.9998% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  2,898,689.84 100.0000%  91.7433%
  2  420805868 -- A. M. COHRON & SON, INC.                                                   $  2,980,205.62 102.8122%  94.3232%
  3  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $  3,029,436.63 104.5105%  95.8814%
  4  752637692 -- EARTH BUILDERS, L.P.                                                       $  3,257,784.95 112.3882% 103.1086%
  5  730764097A -- MANHATTAN ROAD & BRIDGE CO.                                               $  3,263,569.15 112.5877% 103.2917%
  6  208746250 -- GLOVER & ASSOCIATES, INC.                                                  $  3,456,072.79 119.2288% 109.3844%
  7  710272161 -- FORSGREN INC.                                                              $  3,575,810.63 123.3595% 113.1741%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   50000.00000       50000.00|   51450.00000       51450.00|   14000.00000       14000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         16915.000  CY   |       4.50000       76117.50|       5.50000       93032.50|       2.72000       46008.80
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         40936.000  CY   |       6.00000      245616.00|       5.07000      207545.52|       6.11000      250118.96
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   20000.00000       20000.00|   28875.00000       28875.00|   36000.00000       36000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 210     0121             7.650  STA  |     120.00000         918.00|     525.00000        4016.25|     641.80000        4909.77
  OBLITERATING ABANDONED ROAD             |                             |                             |
0006 223     2801          1630.000  LF   |       2.50000        4075.00|       2.10000        3423.00|       2.00000        3260.00
  TEMPORARY SILT FENCE                    |                             |                             |
0007 227     0100           649.000  LF   |       6.00000        3894.00|       7.35000        4770.15|       0.20000         129.80
  TEMPORARY SILT DIKE                     |                             |                             |
0008 229     4318          1706.000  LF   |       2.00000        3412.00|       1.88000        3207.28|       2.00000        3412.00
  DITCH LINER PROTECTION                  |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0009 230(A)  2806         22000.000  SY   |       2.50000       55000.00|       1.67000       36740.00|       1.86000       40920.00
  SOLID SLAB SODDING                      |                             |                             |
0010 232(B)  2814            15.000  AC   |     500.00000        7500.00|     624.75000        9371.25|     420.00000        6300.00
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817            15.000  AC   |     500.00000        7500.00|     624.75000        9371.25|     420.00000        6300.00
  VEGETATIVE MULCHING                     |                             |                             |
0012 303     0192          3300.000  CY   |      40.00000      132000.00|      44.10000      145530.00|      46.00000      151800.00
  AGGREGATE BASE                          |                             |                             |
0013 325     5271         15450.000  SY   |       2.00000       30900.00|       1.52000       23484.00|       1.15000       17767.50
  SEPARATOR FABRIC                        |                             |                             |
0014 327(J)  4290         13901.000  SY   |       8.00000      111208.00|       4.97000       69087.97|       3.25000       45178.25
  (SP)MODIFIED SUBGRADE                   |                             |                             |
0015 403(E)  0225          2399.000  TON  |      25.00000       59975.00|      21.00000       50379.00|      23.44000       56232.56
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0016 407     0250           938.000  GAL  |       3.00000        2814.00|       4.10000        3845.80|       3.90000        3658.20
  TACK COAT                               |                             |                             |
0017 408     5774          6100.000  GAL  |       5.50000       33550.00|       5.62000       34282.00|       5.35000       32635.00
  PRIME COAT                              |                             |                             |
0018 411(S3) 5945          3967.000  TON  |      65.00000      257855.00|      70.56000      279911.52|      67.20000      266582.40
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0019 411(S4) 5960          2600.000  TON  |      69.00000      179400.00|      73.03000      189878.00|      69.55000      180830.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0020 417     5267          1589.000  SY   |       5.00000        7945.00|       4.41000        7007.49|       3.90000        6197.10
  COLD MILLING PAVEMENT                   |                             |                             |
0021 509(D)  0325           250.000  CY   |     400.00000      100000.00|     262.50000       65625.00|     215.00000       53750.00
  CLASS C CONCRETE                        |                             |                             |
0022 613(B)  0493            60.000  LF   |      85.00000        5100.00|      64.05000        3843.00|      34.80000        2088.00
  30" R.C.PIPE CLASS III                  |                             |                             |
0023 613(B)  0494           112.000  LF   |     100.00000       11200.00|      74.55000        8349.60|      41.49000        4646.88
  36" R.C.PIPE CLASS III                  |                             |                             |
0024 613(CC) 7187             6.000  EA   |    2000.00000       12000.00|     840.00000        5040.00|     475.02000        2850.12
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0025 613(CC) 7188             2.000  EA   |    1200.00000        2400.00|    1417.50000        2835.00|     580.02000        1160.04
  TYPE C4 CULVERT END TREATMENT           |                             |                             |
0026 613(D)  0690           270.000  LF   |      35.00000        9450.00|      30.98000        8364.60|      24.20000        6534.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0027 613(D)  0691            70.000  LF   |      35.00000        2450.00|      34.55000        2418.50|      26.15000        1830.50
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0028 613(D)  0692            50.000  LF   |      45.00000        2250.00|      43.00000        2150.00|      32.00000        1600.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0029 613(D)  4529            54.000  LF   |      50.00000        2700.00|      33.76000        1823.04|      34.50000        1863.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0030 613(M)  5732             2.000  EA   |    1200.00000        2400.00|     551.25000        1102.50|     664.02000        1328.04
  30" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0031 613(M)  5734             2.000  EA   |    2000.00000        4000.00|     635.25000        1270.50|     935.97000        1871.94
  36" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0032 613(O)  1081           120.000  LF   |      15.00000        1800.00|      18.64000        2236.80|       8.48000        1017.60
  12" P.V.C. PIPE ROUND                   |                             |                             |
0033 613(P)  1091          1000.000  LF   |       6.00000        6000.00|       6.30000        6300.00|       4.66000        4660.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0034 613(Q)  1096           250.000  LF   |       8.00000        2000.00|       6.30000        1575.00|       4.66000        1165.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0035 619(A)  0920             1.000  LSUM |   20000.00000       20000.00|    4725.00000        4725.00|    6528.72000        6528.72
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0036 619(B)  4728         14026.000  SY   |       3.00000       42078.00|       2.21000       30997.46|       3.10000       43480.60
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0037 619(B)  4780           611.000  LF   |       5.00000        3055.00|       3.68000        2248.48|       2.50000        1527.50
  REMOVAL OF GUARD RAIL                   |                             |                             |
0038 619(C)  0924           476.000  LF   |       5.00000        2380.00|       5.25000        2499.00|       3.75000        1785.00
  SAWING PAVEMENT                         |                             |                             |
0039 623(A)  0932           587.500  LF   |      30.00000       17625.00|      14.96000        8789.00|      15.50000        9106.25
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0040 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1365.00000        5460.00|    1200.00000        4800.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0041 623(F)  4446             1.000  EA   |    1500.00000        1500.00|    1312.50000        1312.50|    1000.00000        1000.00
  GUARD RAIL ANCHOR UNIT (TYPE A)         |                             |                             |
0042 623(H)  8571             3.000  EA   |    3000.00000        9000.00|    2094.75000        6284.25|    2000.00000        6000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0043 624(C)  4459          4547.000  LF   |       7.50000       34102.50|       4.31000       19597.57|       3.50000       15914.50
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0044 653(C)  5946             2.000  EA   |     700.00000        1400.00|     735.00000        1470.00|     843.45000        1686.90
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $     1,592,570.00|           $     1,451,524.78|           $     1,350,434.93
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "A"
                                          |                             |                             |
0045 202(A)  1301          4408.000  CY   |       9.00000       39672.00|       5.50000       24244.00|       3.04000       13400.32
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0046 501(A)  1306           260.000  CY   |      20.00000        5200.00|      15.75000        4095.00|       5.00000        1300.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0047 509(A)  1326           604.000  CY   |     435.00000      262740.00|     305.90000      184763.60|     235.00000      141940.00
  CLASS AA CONCRETE                       |                             |                             |
0048 511(A)  1332        105290.000  LB   |       0.80000       84232.00|       0.73000       76861.70|       0.70000       73703.00
  REINFORCING STEEL                       |                             |                             |
0049 601(A-1)1353          2000.000  TON  |      30.00000       60000.00|      34.58000       69160.00|      29.06000       58120.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0050 601(A-2)1355           330.000  TON  |      30.00000        9900.00|      34.58000       11411.40|      40.43000       13341.90
  TYPE I-A FILTER BLANKET                 |                             |                             |
0051 619(B)  0291             1.000  EA   |    5000.00000        5000.00|    3675.00000        3675.00|    1500.00000        1500.00
  REMOVAL OF HEADWALL                     |                             |                             |
     SECTION TOTALS                       |           $       466,744.00|           $       374,210.70|           $       303,305.22
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE "B"
                                          |                             |                             |
0052 501(B)  1307            90.000  CY   |      25.00000        2250.00|      12.60000        1134.00|      11.02000         991.80
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0053 501(F)  6352           191.000  CY   |      55.00000       10505.00|      56.07000       10709.37|      55.10000       10524.10
  GRANULAR BACKFILL                       |                             |                             |
0054 503(A)  1313          1197.000  LF   |     178.00000      213066.00|     226.67000      271323.99|     316.66000      379042.02
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0055 504(A)  1304           224.800  SY   |     140.00000       31472.00|     210.00000       47208.00|     172.22000       38715.06
  APPROACH SLAB                           |                             |                             |
0056 504(E)  6245           697.000  LF   |      65.00000       45305.00|      57.56000       40119.32|      53.00000       36941.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0057 506(A)  1322          1050.000  LB   |       2.70000        2835.00|       1.48000        1554.00|       1.75000        1837.50
  STRUCTURAL STEEL                        |                             |                             |
0058 509(A)  1326           395.000  CY   |     450.00000      177750.00|     431.20000      170324.00|     560.00000      221200.00
  CLASS AA CONCRETE                       |                             |                             |
0059 509(B)  1328           148.600  CY   |     450.00000       66870.00|     426.65000       63400.19|     394.00000       58548.40
  CLASS A CONCRETE                        |                             |                             |
0060 509(D)  1331             3.100  CY   |     350.00000        1085.00|     420.00000        1302.00|     207.93000         644.58
  CLASS C CONCRETE                        |                             |                             |
0061 511(A)  1332           960.000  LB   |       0.80000         768.00|       0.88000         844.80|       0.80000         768.00
  REINFORCING STEEL                       |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 511(B)  6010        111810.000  LB   |       0.85000       95038.50|       0.92000      102865.20|       0.85000       95038.50
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0063 514     6260           230.000  LF   |      75.00000       17250.00|     137.22000       31560.60|     108.88000       25042.40
  (PL)PILOT HOLES                         |                             |                             |
0064 514(A)  6010           520.000  LF   |      42.00000       21840.00|      23.64000       12292.80|      29.02000       15090.40
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0065 514(B)  6292           520.000  LF   |      17.00000        8840.00|      10.50000        5460.00|       8.05000        4186.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0066 515(A)  6013          1299.000  SY   |       4.50000        5845.50|       3.20000        4156.80|       3.25000        4221.75
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0067 516(A)  6096           116.000  LF   |     685.00000       79460.00|     901.22000      104541.52|    1101.68000      127794.88
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0068 523(A)  6550           326.000  LF   |       6.00000        1956.00|       5.15000        1678.90|       3.00000         978.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0069 523(B)  6560             3.600  GAL  |     250.00000         900.00|     244.65000         880.74|     100.00000         360.00
  (SP) SEALER RESIN                       |                             |                             |
0070 535     6164             8.000  EA   |     750.00000        6000.00|     284.36000        2274.88|     852.50000        6820.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0071 535     6165            16.000  EA   |    1100.00000       17600.00|     571.45000        9143.20|    1317.78000       21084.48
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0072 535     6282            16.000  EA   |     500.00000        8000.00|     126.00000        2016.00|     525.24000        8403.84
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0073 601(A-1)1353           906.000  TON  |      30.00000       27180.00|      34.58000       31329.48|      51.43000       46595.58
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0074 601(A-2)1355           184.000  TON  |      25.00000        4600.00|      34.58000        6362.72|      68.77000       12653.68
  TYPE I-A FILTER BLANKET                 |                             |                             |
0075 613(P)  6204            84.000  LF   |      25.00000        2100.00|      21.00000        1764.00|      33.06000        2777.04
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0076 613(Q)  6207            54.000  LF   |      22.00000        1188.00|      21.00000        1134.00|      29.49000        1592.46
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $       849,704.00|           $       925,380.51|           $     1,121,851.47
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0077 856(A)  8839         24000.000  LF   |       0.20000        4800.00|       0.08000        1920.00|       0.15000        3600.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 859(A)  8006          2000.000  LF   |       0.40000         800.00|       0.26000         520.00|       0.50000        1000.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0079 880(B)  8818          5400.000  SD   |       1.00000        5400.00|       0.79000        4266.00|       0.75000        4050.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0080 880(B)  8821          1080.000  SD   |       1.20000        1296.00|       1.05000        1134.00|       1.00000        1080.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0081 880(B)  8824          5400.000  SD   |       1.50000        8100.00|       1.58000        8532.00|       1.50000        8100.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0082 880(C)  8842          2160.000  SD   |       2.00000        4320.00|       0.26000         561.60|       2.00000        4320.00
  BARRICADES(TYPE III)                    |                             |                             |
0083 880(C)  8848           540.000  SD   |       1.50000         810.00|       0.79000         426.60|       1.00000         540.00
  WING BARRICADES                         |                             |                             |
0084 880(C)  8850             2.000  EA   |    1000.00000        2000.00|     630.00000        1260.00|    1250.00000        2500.00
  PERMANENT BARRICADE UNIT                |                             |                             |
0085 880(D)  8854         21600.000  SD   |       1.00000       21600.00|       0.03000         648.00|       0.50000       10800.00
  VERTICAL PANELS                         |                             |                             |
0086 880(E)  8860          4860.000  SD   |       0.27000        1312.20|       0.53000        2575.80|       0.30000        1458.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0087 880(E)  8872         43200.000  SD   |       0.25000       10800.00|       0.01000         432.00|       0.31000       13392.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0088 880(F)  8878         21600.000  SD   |       0.39000        8424.00|       0.01000         216.00|       0.50000       10800.00
  DRUMS                                   |                             |                             |
0089 880(H)  8890          2000.000  SD   |       0.40000         800.00|       0.03000          60.00|       0.20000         400.00
  CONES(28" MEDIUM)                       |                             |                             |
     SECTION TOTALS                       |           $        70,462.20|           $        22,552.00|           $        62,040.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   TRAFFIC SIGNING
                                          |                             |                             |
0090 850(A)  8110            12.000  SF   |      15.55000         186.60|      26.25000         315.00|      40.00000         480.00
  SHEET ALUMINUM SIGNS                    |                             |                             |
0091 855(A)  8812         17800.000  LF   |       0.50000        8900.00|       0.32000        5696.00|       0.79000       14062.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
     SECTION TOTALS                       |           $         9,086.60|           $         6,011.00|           $        14,542.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   STAKING
                                          |                             |                             |
0092 642     0098             1.000  LSUM |   50000.00000       50000.00|   14553.00000       14553.00|   24000.00000       24000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        50,000.00|           $        14,553.00|           $        24,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 420805868
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |A. M. COHRON & SON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   CONSTRUCTION
                                          |                             |                             |
0093 220     2800             1.000  LSUM |    5000.00000        5000.00|    3675.00000        3675.00|    3200.00000        3200.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0094 640     1398             1.000  EA   |    6000.00000        6000.00|    6300.00000        6300.00|    5500.00000        5500.00
  FIELD OFFICE                            |                             |                             |
0095 641     1399             1.000  LSUM |  110000.00000      110000.00|   94482.85000       94482.85|   95332.00000       95332.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       121,000.00|           $       104,457.85|           $       104,032.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,159,566.80|           $     2,898,689.84|           $     2,980,205.62
====================================================================================================================================
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   22750.00000       22750.00|   12000.00000       12000.00|   35000.00000       35000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         16915.000  CY   |       5.75000       97261.25|       8.00000      135320.00|       4.75000       80346.25
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         40936.000  CY   |       6.25000      255850.00|       8.00000      327488.00|       8.00000      327488.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   37500.00000       37500.00|   16000.00000       16000.00|   23600.00000       23600.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 210     0121             7.650  STA  |     750.00000        5737.50|    3000.00000       22950.00|     750.00000        5737.50
  OBLITERATING ABANDONED ROAD             |                             |                             |
0006 223     2801          1630.000  LF   |       2.00000        3260.00|       2.10000        3423.00|       1.60000        2608.00
  TEMPORARY SILT FENCE                    |                             |                             |
0007 227     0100           649.000  LF   |       8.00000        5192.00|      11.00000        7139.00|       7.50000        4867.50
  TEMPORARY SILT DIKE                     |                             |                             |
0008 229     4318          1706.000  LF   |       2.00000        3412.00|       2.20000        3753.20|       1.40000        2388.40
  DITCH LINER PROTECTION                  |                             |                             |
0009 230(A)  2806         22000.000  SY   |       1.75000       38500.00|       1.80000       39600.00|       1.75000       38500.00
  SOLID SLAB SODDING                      |                             |                             |
0010 232(B)  2814            15.000  AC   |     500.00000        7500.00|     600.00000        9000.00|     630.00000        9450.00
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817            15.000  AC   |     500.00000        7500.00|     600.00000        9000.00|     420.00000        6300.00
  VEGETATIVE MULCHING                     |                             |                             |
0012 303     0192          3300.000  CY   |      44.44000      146652.00|      40.00000      132000.00|      47.00000      155100.00
  AGGREGATE BASE                          |                             |                             |
0013 325     5271         15450.000  SY   |       1.10000       16995.00|       1.75000       27037.50|       2.00000       30900.00
  SEPARATOR FABRIC                        |                             |                             |
0014 327(J)  4290         13901.000  SY   |       5.00000       69505.00|       6.00000       83406.00|       6.00000       83406.00
  (SP)MODIFIED SUBGRADE                   |                             |                             |
0015 403(E)  0225          2399.000  TON  |      22.22000       53305.78|      25.00000       59975.00|      23.00000       55177.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0016 407     0250           938.000  GAL  |       4.25000        3986.50|       5.00000        4690.00|       4.15000        3892.70
  TACK COAT                               |                             |                             |
0017 408     5774          6100.000  GAL  |       6.00000       36600.00|       4.00000       24400.00|       5.69000       34709.00
  PRIME COAT                              |                             |                             |
0018 411(S3) 5945          3967.000  TON  |      74.00000      293558.00|      70.00000      277690.00|      71.52000      283719.84
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 411(S4) 5960          2600.000  TON  |      76.00000      197600.00|      71.50000      185900.00|      74.03000      192478.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0020 417     5267          1589.000  SY   |       4.60000        7309.40|       7.00000       11123.00|       4.50000        7150.50
  COLD MILLING PAVEMENT                   |                             |                             |
0021 509(D)  0325           250.000  CY   |     225.00000       56250.00|     300.00000       75000.00|     227.00000       56750.00
  CLASS C CONCRETE                        |                             |                             |
0022 613(B)  0493            60.000  LF   |      75.00000        4500.00|     100.00000        6000.00|      75.00000        4500.00
  30" R.C.PIPE CLASS III                  |                             |                             |
0023 613(B)  0494           112.000  LF   |      90.00000       10080.00|     125.00000       14000.00|     100.00000       11200.00
  36" R.C.PIPE CLASS III                  |                             |                             |
0024 613(CC) 7187             6.000  EA   |     875.00000        5250.00|    2000.00000       12000.00|     775.00000        4650.00
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0025 613(CC) 7188             2.000  EA   |    1250.00000        2500.00|    2500.00000        5000.00|     975.00000        1950.00
  TYPE C4 CULVERT END TREATMENT           |                             |                             |
0026 613(D)  0690           270.000  LF   |      30.00000        8100.00|      50.00000       13500.00|      28.00000        7560.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0027 613(D)  0691            70.000  LF   |      32.00000        2240.00|      60.00000        4200.00|      32.00000        2240.00
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0028 613(D)  0692            50.000  LF   |      36.00000        1800.00|      70.00000        3500.00|      42.00000        2100.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0029 613(D)  4529            54.000  LF   |      36.00000        1944.00|      75.00000        4050.00|      38.00000        2052.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0030 613(M)  5732             2.000  EA   |    1000.00000        2000.00|     350.00000         700.00|    1000.00000        2000.00
  30" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0031 613(M)  5734             2.000  EA   |    1270.00000        2540.00|     500.00000        1000.00|    1500.00000        3000.00
  36" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0032 613(O)  1081           120.000  LF   |      20.00000        2400.00|      40.00000        4800.00|      15.00000        1800.00
  12" P.V.C. PIPE ROUND                   |                             |                             |
0033 613(P)  1091          1000.000  LF   |       5.00000        5000.00|      15.00000       15000.00|       6.00000        6000.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0034 613(Q)  1096           250.000  LF   |       5.00000        1250.00|      15.00000        3750.00|       6.00000        1500.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0035 619(A)  0920             1.000  LSUM |   22500.00000       22500.00|   10000.00000       10000.00|    3000.00000        3000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0036 619(B)  4728         14026.000  SY   |       2.00000       28052.00|       3.50000       49091.00|       3.00000       42078.00
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 619(B)  4780           611.000  LF   |       2.00000        1222.00|       2.00000        1222.00|       2.00000        1222.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0038 619(C)  0924           476.000  LF   |       5.00000        2380.00|       4.00000        1904.00|       2.00000         952.00
  SAWING PAVEMENT                         |                             |                             |
0039 623(A)  0932           587.500  LF   |      15.00000        8812.50|      18.00000       10575.00|      16.35000        9605.63
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0040 623(E)  7114             4.000  EA   |    1500.00000        6000.00|    1500.00000        6000.00|    1265.00000        5060.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0041 623(F)  4446             1.000  EA   |    1500.00000        1500.00|    1500.00000        1500.00|    1055.00000        1055.00
  GUARD RAIL ANCHOR UNIT (TYPE A)         |                             |                             |
0042 623(H)  8571             3.000  EA   |    2850.00000        8550.00|    2200.00000        6600.00|    2110.00000        6330.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0043 624(C)  4459          4547.000  LF   |       5.00000       22735.00|       4.00000       18188.00|       7.30000       33193.10
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0044 653(C)  5946             2.000  EA   |     250.00000         500.00|     750.00000        1500.00|     750.00000        1500.00
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $     1,518,079.93|           $     1,660,974.70|           $     1,594,116.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "A"
                                          |                             |                             |
0045 202(A)  1301          4408.000  CY   |       5.75000       25346.00|       8.00000       35264.00|       6.50000       28652.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0046 501(A)  1306           260.000  CY   |      12.00000        3120.00|       8.00000        2080.00|      10.55000        2743.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0047 509(A)  1326           604.000  CY   |     325.00000      196300.00|     300.00000      181200.00|     403.00000      243412.00
  CLASS AA CONCRETE                       |                             |                             |
0048 511(A)  1332        105290.000  LB   |       0.65000       68438.50|       0.80000       84232.00|       0.74000       77914.60
  REINFORCING STEEL                       |                             |                             |
0049 601(A-1)1353          2000.000  TON  |      35.00000       70000.00|      35.00000       70000.00|      32.00000       64000.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0050 601(A-2)1355           330.000  TON  |      32.00000       10560.00|      30.00000        9900.00|      38.00000       12540.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0051 619(B)  0291             1.000  EA   |   12500.00000       12500.00|    7500.00000        7500.00|    6325.00000        6325.00
  REMOVAL OF HEADWALL                     |                             |                             |
     SECTION TOTALS                       |           $       386,264.50|           $       390,176.00|           $       435,586.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE "B"
                                          |                             |                             |
0052 501(B)  1307            90.000  CY   |      12.00000        1080.00|       8.00000         720.00|      25.00000        2250.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0053 501(F)  6352           191.000  CY   |      50.00000        9550.00|      30.00000        5730.00|      65.00000       12415.00
  GRANULAR BACKFILL                       |                             |                             |
0054 503(A)  1313          1197.000  LF   |     265.00000      317205.00|     215.00000      257355.00|     235.00000      281295.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0055 504(A)  1304           224.800  SY   |     115.00000       25852.00|     220.00000       49456.00|     175.00000       39340.00
  APPROACH SLAB                           |                             |                             |
0056 504(E)  6245           697.000  LF   |      56.00000       39032.00|      75.00000       52275.00|      75.00000       52275.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0057 506(A)  1322          1050.000  LB   |       5.00000        5250.00|      10.00000       10500.00|       4.00000        4200.00
  STRUCTURAL STEEL                        |                             |                             |
0058 509(A)  1326           395.000  CY   |     440.00000      173800.00|     600.00000      237000.00|     450.00000      177750.00
  CLASS AA CONCRETE                       |                             |                             |
0059 509(B)  1328           148.600  CY   |     475.00000       70585.00|     600.00000       89160.00|     600.00000       89160.00
  CLASS A CONCRETE                        |                             |                             |
0060 509(D)  1331             3.100  CY   |     475.00000        1472.50|     400.00000        1240.00|     850.00000        2635.00
  CLASS C CONCRETE                        |                             |                             |
0061 511(A)  1332           960.000  LB   |       1.00000         960.00|       0.80000         768.00|       0.90000         864.00
  REINFORCING STEEL                       |                             |                             |
0062 511(B)  6010        111810.000  LB   |       1.05000      117400.50|       0.95000      106219.50|       0.95000      106219.50
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0063 514     6260           230.000  LF   |      52.00000       11960.00|     100.00000       23000.00|      70.00000       16100.00
  (PL)PILOT HOLES                         |                             |                             |
0064 514(A)  6010           520.000  LF   |      30.00000       15600.00|      25.00000       13000.00|      30.00000       15600.00
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0065 514(B)  6292           520.000  LF   |      11.00000        5720.00|      40.00000       20800.00|      11.00000        5720.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0066 515(A)  6013          1299.000  SY   |       4.40000        5715.60|       3.25000        4221.75|       3.45000        4481.55
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0067 516(A)  6096           116.000  LF   |     720.00000       83520.00|     800.00000       92800.00|    1562.00000      181192.00
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0068 523(A)  6550           326.000  LF   |       5.50000        1793.00|       3.00000         978.00|       3.20000        1043.20
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0069 523(B)  6560             3.600  GAL  |     500.00000        1800.00|     200.00000         720.00|     105.50000         379.80
  (SP) SEALER RESIN                       |                             |                             |
0070 535     6164             8.000  EA   |     400.00000        3200.00|     500.00000        4000.00|     500.00000        4000.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0071 535     6165            16.000  EA   |     730.00000       11680.00|     800.00000       12800.00|     900.00000       14400.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0072 535     6282            16.000  EA   |     675.00000       10800.00|     250.00000        4000.00|     550.00000        8800.00
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0073 601(A-1)1353           906.000  TON  |      35.00000       31710.00|      35.00000       31710.00|      32.00000       28992.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0074 601(A-2)1355           184.000  TON  |      30.00000        5520.00|      30.00000        5520.00|      38.00000        6992.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0075 613(P)  6204            84.000  LF   |      20.00000        1680.00|      60.00000        5040.00|      22.00000        1848.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0076 613(Q)  6207            54.000  LF   |      10.00000         540.00|      30.00000        1620.00|      20.00000        1080.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $       953,425.60|           $     1,030,633.25|           $     1,059,032.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0077 856(A)  8839         24000.000  LF   |       0.13000        3120.00|       0.10000        2400.00|       0.07000        1680.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0078 859(A)  8006          2000.000  LF   |       0.60000        1200.00|       0.50000        1000.00|       0.26000         520.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0079 880(B)  8818          5400.000  SD   |       0.05000         270.00|       1.00000        5400.00|       0.79000        4266.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0080 880(B)  8821          1080.000  SD   |       2.75000        2970.00|       2.00000        2160.00|       1.05000        1134.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0081 880(B)  8824          5400.000  SD   |       0.80000        4320.00|       2.00000       10800.00|       1.58000        8532.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0082 880(C)  8842          2160.000  SD   |       1.30000        2808.00|       0.50000        1080.00|       0.26000         561.60
  BARRICADES(TYPE III)                    |                             |                             |
0083 880(C)  8848           540.000  SD   |       3.25000        1755.00|       1.00000         540.00|       0.79000         426.60
  WING BARRICADES                         |                             |                             |
0084 880(C)  8850             2.000  EA   |    1300.00000        2600.00|    1000.00000        2000.00|     635.00000        1270.00
  PERMANENT BARRICADE UNIT                |                             |                             |
0085 880(D)  8854         21600.000  SD   |       0.05000        1080.00|       0.05000        1080.00|       0.03000         648.00
  VERTICAL PANELS                         |                             |                             |
0086 880(E)  8860          4860.000  SD   |       0.16000         777.60|       0.75000        3645.00|       0.53000        2575.80
  WARNING LIGHTS(TYPE A)                  |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 202558015           |(   4   ) 752637692          |(   5  ) 730764097A
                                          |C-GAWF CONSTRUCTION, INC.    |EARTH BUILDERS, L.P.         |MANHATTAN ROAD & BRIDGE CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0087 880(E)  8872         43200.000  SD   |       0.02000         864.00|       0.02000         864.00|       0.01000         432.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0088 880(F)  8878         21600.000  SD   |       0.05000        1080.00|       0.02000         432.00|       0.01000         216.00
  DRUMS                                   |                             |                             |
0089 880(H)  8890          2000.000  SD   |       0.05000         100.00|       0.05000         100.00|       0.03000          60.00
  CONES(28" MEDIUM)                       |                             |                             |
     SECTION TOTALS                       |           $        22,944.60|           $        31,501.00|           $        22,322.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   TRAFFIC SIGNING
                                          |                             |                             |
0090 850(A)  8110            12.000  SF   |      36.00000         432.00|      50.00000         600.00|      26.34000         316.08
  SHEET ALUMINUM SIGNS                    |                             |                             |
0091 855(A)  8812         17800.000  LF   |       0.55000        9790.00|       0.50000        8900.00|       0.32000        5696.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
     SECTION TOTALS                       |           $        10,222.00|           $         9,500.00|           $         6,012.08
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   STAKING
                                          |                             |                             |
0092 642     0098             1.000  LSUM |   25000.00000       25000.00|   15000.00000       15000.00|   20000.00000       20000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        25,000.00|           $        15,000.00|           $        20,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   CONSTRUCTION
                                          |                             |                             |
0093 220     2800             1.000  LSUM |    2500.00000        2500.00|    5000.00000        5000.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0094 640     1398             1.000  EA   |   11000.00000       11000.00|   15000.00000       15000.00|   13500.00000       13500.00
  FIELD OFFICE                            |                             |                             |
0095 641     1399             1.000  LSUM |  100000.00000      100000.00|  100000.00000      100000.00|  108000.00000      108000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       113,500.00|           $       120,000.00|           $       126,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,029,436.63|           $     3,257,784.95|           $     3,263,569.15
====================================================================================================================================
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   40713.00000       40713.00|   59000.00000       59000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         16915.000  CY   |       9.75000      164921.25|       9.75000      164921.25|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184         40936.000  CY   |      10.75000      440062.00|      10.40000      425734.40|
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   61000.00000       61000.00|   26000.00000       26000.00|
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 210     0121             7.650  STA  |     500.00000        3825.00|    1600.00000       12240.00|
  OBLITERATING ABANDONED ROAD             |                             |                             |
0006 223     2801          1630.000  LF   |       2.25000        3667.50|       2.20000        3586.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0007 227     0100           649.000  LF   |       8.50000        5516.50|       0.22000         142.78|
  TEMPORARY SILT DIKE                     |                             |                             |
0008 229     4318          1706.000  LF   |       1.97000        3360.82|       2.20000        3753.20|
  DITCH LINER PROTECTION                  |                             |                             |
0009 230(A)  2806         22000.000  SY   |       1.75000       38500.00|       2.00000       44000.00|
  SOLID SLAB SODDING                      |                             |                             |
0010 232(B)  2814            15.000  AC   |     654.50000        9817.50|     457.00000        6855.00|
  SEEDING METHOD B                        |                             |                             |
0011 233(A)  2817            15.000  AC   |     300.00000        4500.00|     457.00000        6855.00|
  VEGETATIVE MULCHING                     |                             |                             |
0012 303     0192          3300.000  CY   |      51.87000      171171.00|      56.00000      184800.00|
  AGGREGATE BASE                          |                             |                             |
0013 325     5271         15450.000  SY   |       0.94000       14523.00|       1.10000       16995.00|
  SEPARATOR FABRIC                        |                             |                             |
0014 327(J)  4290         13901.000  SY   |       6.61000       91885.61|       4.20000       58384.20|
  (SP)MODIFIED SUBGRADE                   |                             |                             |
0015 403(E)  0225          2399.000  TON  |      24.00000       57576.00|      26.00000       62374.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0016 407     0250           938.000  GAL  |       2.00000        1876.00|       4.10000        3845.80|
  TACK COAT                               |                             |                             |
0017 408     5774          6100.000  GAL  |       3.00000       18300.00|       5.60000       34160.00|
  PRIME COAT                              |                             |                             |
0018 411(S3) 5945          3967.000  TON  |      71.00000      281657.00|      70.60000      280070.20|
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 411(S4) 5960          2600.000  TON  |      72.00000      187200.00|      73.00000      189800.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0020 417     5267          1589.000  SY   |       7.19000       11424.91|       4.40000        6991.60|
  COLD MILLING PAVEMENT                   |                             |                             |
0021 509(D)  0325           250.000  CY   |     236.50000       59125.00|     525.00000      131250.00|
  CLASS C CONCRETE                        |                             |                             |
0022 613(B)  0493            60.000  LF   |     132.00000        7920.00|      98.40000        5904.00|
  30" R.C.PIPE CLASS III                  |                             |                             |
0023 613(B)  0494           112.000  LF   |     151.19000       16933.28|     117.00000       13104.00|
  36" R.C.PIPE CLASS III                  |                             |                             |
0024 613(CC) 7187             6.000  EA   |     797.00000        4782.00|    1430.00000        8580.00|
  TYPE B4 CULVERT END TREATMENT           |                             |                             |
0025 613(CC) 7188             2.000  EA   |    1017.00000        2034.00|    2200.00000        4400.00|
  TYPE C4 CULVERT END TREATMENT           |                             |                             |
0026 613(D)  0690           270.000  LF   |      44.31000       11963.70|      37.50000       10125.00|
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0027 613(D)  0691            70.000  LF   |      74.62000        5223.40|      47.40000        3318.00|
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0028 613(D)  0692            50.000  LF   |       9.82000         491.00|      58.50000        2925.00|
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0029 613(D)  4529            54.000  LF   |       9.79000         528.66|      64.60000        3488.40|
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0030 613(M)  5732             2.000  EA   |    1578.00000        3156.00|    1420.00000        2840.00|
  30" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0031 613(M)  5734             2.000  EA   |    1729.00000        3458.00|    1820.00000        3640.00|
  36" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0032 613(O)  1081           120.000  LF   |      34.54000        4144.80|      14.00000        1680.00|
  12" P.V.C. PIPE ROUND                   |                             |                             |
0033 613(P)  1091          1000.000  LF   |       5.00000        5000.00|      15.20000       15200.00|
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0034 613(Q)  1096           250.000  LF   |       5.00000        1250.00|      17.70000        4425.00|
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0035 619(A)  0920             1.000  LSUM |   12000.00000       12000.00|   10500.00000       10500.00|
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0036 619(B)  4728         14026.000  SY   |       2.07000       29033.82|       2.50000       35065.00|
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 619(B)  4780           611.000  LF   |       2.17000        1325.87|       2.10000        1283.10|
  REMOVAL OF GUARD RAIL                   |                             |                             |
0038 619(C)  0924           476.000  LF   |       1.19000         566.44|       2.90000        1380.40|
  SAWING PAVEMENT                         |                             |                             |
0039 623(A)  0932           587.500  LF   |      17.05000       10016.88|      16.30000        9576.25|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0040 623(E)  7114             4.000  EA   |    1320.00000        5280.00|    1260.00000        5040.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0041 623(F)  4446             1.000  EA   |    1100.00000        1100.00|    1050.00000        1050.00|
  GUARD RAIL ANCHOR UNIT (TYPE A)         |                             |                             |
0042 623(H)  8571             3.000  EA   |    2200.00000        6600.00|    2100.00000        6300.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0043 624(C)  4459          4547.000  LF   |       3.85000       17505.95|       3.70000       16823.90|
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0044 653(C)  5946             2.000  EA   |     330.00000         660.00|     800.00000        1600.00|
  OUTLET LATERAL HEADWALL                 |                             |                             |
     SECTION TOTALS                       |           $     1,821,595.89|           $     1,890,006.48|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE "A"
                                          |                             |                             |
0045 202(A)  1301          4408.000  CY   |       6.51000       28696.08|      14.70000       64797.60|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0046 501(A)  1306           260.000  CY   |      13.20000        3432.00|      57.80000       15028.00|
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0047 509(A)  1326           604.000  CY   |     324.50000      195998.00|     494.00000      298376.00|
  CLASS AA CONCRETE                       |                             |                             |
0048 511(A)  1332        105290.000  LB   |       0.85000       89496.50|       0.76000       80020.40|
  REINFORCING STEEL                       |                             |                             |
0049 601(A-1)1353          2000.000  TON  |      32.26000       64520.00|      45.70000       91400.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0050 601(A-2)1355           330.000  TON  |      41.61000       13731.30|      46.20000       15246.00|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0051 619(B)  0291             1.000  EA   |    5751.00000        5751.00|    1280.00000        1280.00|
  REMOVAL OF HEADWALL                     |                             |                             |
     SECTION TOTALS                       |           $       401,624.88|           $       566,148.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE "B"
                                          |                             |                             |
0052 501(B)  1307            90.000  CY   |      66.00000        5940.00|      31.50000        2835.00|
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0053 501(F)  6352           191.000  CY   |      71.50000       13656.50|     142.00000       27122.00|
  GRANULAR BACKFILL                       |                             |                             |
0054 503(A)  1313          1197.000  LF   |     302.00000      361494.00|     205.00000      245385.00|
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0055 504(A)  1304           224.800  SY   |     209.00000       46983.20|      52.50000       11802.00|
  APPROACH SLAB                           |                             |                             |
0056 504(E)  6245           697.000  LF   |      55.00000       38335.00|      63.00000       43911.00|
  CONCRETE RAIL (TR4)                     |                             |                             |
0057 506(A)  1322          1050.000  LB   |       2.20000        2310.00|       3.25000        3412.50|
  STRUCTURAL STEEL                        |                             |                             |
0058 509(A)  1326           395.000  CY   |     456.50000      180317.50|     546.00000      215670.00|
  CLASS AA CONCRETE                       |                             |                             |
0059 509(B)  1328           148.600  CY   |     456.50000       67835.90|     525.00000       78015.00|
  CLASS A CONCRETE                        |                             |                             |
0060 509(D)  1331             3.100  CY   |     775.00000        2402.50|     788.00000        2442.80|
  CLASS C CONCRETE                        |                             |                             |
0061 511(A)  1332           960.000  LB   |       2.20000        2112.00|       0.76000         729.60|
  REINFORCING STEEL                       |                             |                             |
0062 511(B)  6010        111810.000  LB   |       0.94000      105101.40|       0.78000       87211.80|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0063 514     6260           230.000  LF   |      77.00000       17710.00|     121.00000       27830.00|
  (PL)PILOT HOLES                         |                             |                             |
0064 514(A)  6010           520.000  LF   |      28.60000       14872.00|      34.70000       18044.00|
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0065 514(B)  6292           520.000  LF   |      19.80000       10296.00|      14.70000        7644.00|
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0066 515(A)  6013          1299.000  SY   |       3.58000        4650.42|       3.45000        4481.55|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0067 516(A)  6096           116.000  LF   |     951.00000      110316.00|     735.00000       85260.00|
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0068 523(A)  6550           326.000  LF   |       3.30000        1075.80|       3.15000        1026.90|
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0069 523(B)  6560             3.600  GAL  |     110.00000         396.00|     110.00000         396.00|
  (SP) SEALER RESIN                       |                             |                             |
0070 535     6164             8.000  EA   |     770.00000        6160.00|     315.00000        2520.00|
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0071 535     6165            16.000  EA   |    1100.00000       17600.00|     630.00000       10080.00|
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0072 535     6282            16.000  EA   |     825.00000       13200.00|     368.00000        5888.00|
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0073 601(A-1)1353           906.000  TON  |      66.00000       59796.00|      46.20000       41857.20|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0074 601(A-2)1355           184.000  TON  |      79.00000       14536.00|      46.20000        8500.80|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0075 613(P)  6204            84.000  LF   |      33.00000        2772.00|      26.30000        2209.20|
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0076 613(Q)  6207            54.000  LF   |      33.00000        1782.00|      26.30000        1420.20|
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
     SECTION TOTALS                       |           $     1,101,650.22|           $       935,694.55|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   TRAFFIC
                                          |                             |                             |
0077 856(A)  8839         24000.000  LF   |       0.08000        1920.00|       0.07000        1680.00|
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0078 859(A)  8006          2000.000  LF   |       0.28000         560.00|       0.26000         520.00|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0079 880(B)  8818          5400.000  SD   |       0.83000        4482.00|       0.79000        4266.00|
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0080 880(B)  8821          1080.000  SD   |       1.10000        1188.00|       1.05000        1134.00|
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0081 880(B)  8824          5400.000  SD   |       1.65000        8910.00|       1.60000        8640.00|
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0082 880(C)  8842          2160.000  SD   |       0.26000         561.60|       0.26000         561.60|
  BARRICADES(TYPE III)                    |                             |                             |
0083 880(C)  8848           540.000  SD   |       0.83000         448.20|       0.79000         426.60|
  WING BARRICADES                         |                             |                             |
0084 880(C)  8850             2.000  EA   |     660.00000        1320.00|     630.00000        1260.00|
  PERMANENT BARRICADE UNIT                |                             |                             |
0085 880(D)  8854         21600.000  SD   |       0.03000         648.00|       0.03000         648.00|
  VERTICAL PANELS                         |                             |                             |
0086 880(E)  8860          4860.000  SD   |       0.50000        2430.00|       0.53000        2575.80|
  WARNING LIGHTS(TYPE A)                  |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : 100451                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 208746250           |(   7   ) 710272161          |(      )
                                          |GLOVER & ASSOCIATES, INC.    |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0087 880(E)  8872         43200.000  SD   |       0.01000         432.00|       0.01000         432.00|
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0088 880(F)  8878         21600.000  SD   |       0.01000         216.00|       0.01000         216.00|
  DRUMS                                   |                             |                             |
0089 880(H)  8890          2000.000  SD   |       0.03000          60.00|       0.03000          60.00|
  CONES(28" MEDIUM)                       |                             |                             |
     SECTION TOTALS                       |           $        23,175.80|           $        22,420.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   TRAFFIC SIGNING
                                          |                             |                             |
0090 850(A)  8110            12.000  SF   |      27.50000         330.00|      26.30000         315.60|
  SHEET ALUMINUM SIGNS                    |                             |                             |
0091 855(A)  8812         17800.000  LF   |       0.32000        5696.00|       0.32000        5696.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
     SECTION TOTALS                       |           $         6,026.00|           $         6,011.60|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   STAKING
                                          |                             |                             |
0092 642     0098             1.000  LSUM |   19000.00000       19000.00|   14800.00000       14800.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        19,000.00|           $        14,800.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   CONSTRUCTION
                                          |                             |                             |
0093 220     2800             1.000  LSUM |    2000.00000        2000.00|    8030.00000        8030.00|
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0094 640     1398             1.000  EA   |    6000.00000        6000.00|   23700.00000       23700.00|
  FIELD OFFICE                            |                             |                             |
0095 641     1399             1.000  LSUM |   75000.00000       75000.00|  109000.00000      109000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        83,000.00|           $       140,730.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,456,072.79|           $     3,575,810.63|           $
====================================================================================================================================
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     CALL ORDER   : 680                     CONTRACT ID : 100452                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : STP-168C(189)CO
     COUNTY ROAD (INDIAN ROAD): FROM THE SH-10A JUNCTION, EXTEND
     NORTHEAST TO THE CHEROKEE COUNTY LINE.
     PROJECT LENGTH = 2.523 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    921,387.20 166.9843% 100.0000%
  1  208746250 -- GLOVER & ASSOCIATES, INC.                                                  $    551,780.68 100.0000%  59.8859%
  2  731005798 -- JOB CONSTRUCTION CO., INC.                                                 $    574,673.90 104.1490%  62.3705%
  3  731059775 -- MCGUIRE BROTHERS CONST., INC.                                              $    618,306.52 112.0566%  67.1060%
  4  710272161 -- FORSGREN INC.                                                              $    736,984.60 133.5648%  79.9864%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 208746250           |(   2  ) 731005798
                                          |ENGINEER'S ESTIMATE          |GLOVER & ASSOCIATES, INC.    |JOB CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 403(E)  0225           400.000  TON  |      35.00000       14000.00|      19.75000        7900.00|      24.00000        9600.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0002 407     0250          1820.000  GAL  |       4.00000        7280.00|       3.00000        5460.00|       3.65000        6643.00
  TACK COAT                               |                             |                             |
0003 411(S4) 5960          8067.000  TON  |     100.00000      806700.00|      63.00000      508221.00|      64.38000      519353.46
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0004 417     4659           960.000  GAL  |       6.00000        5760.00|       3.00000        2880.00|       5.75000        5520.00
  (PL)FOG SEAL                            |                             |                             |
0005 417     5267           334.000  SY   |       8.00000        2672.00|       8.26000        2758.84|       6.00000        2004.00
  COLD MILLING PAVEMENT                   |                             |                             |
0006 855(A)  8815         53292.000  LF   |       0.60000       31975.20|       0.27000       14388.84|       0.32000       17053.44
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0007 880(J)  8905             1.000  LSUM |   15000.00000       15000.00|    4000.00000        4000.00|    2500.00000        2500.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       883,387.20|           $       545,608.68|           $       562,673.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 680                     CONTRACT ID : 100452                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 208746250          |(   2  ) 731005798
                                          |ENGINEER'S ESTIMATE          |GLOVER & ASSOCIATES, INC.    |JOB CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CONSTRUCTION
                                          |                             |                             |
0008 641     1399             1.000  LSUM |   38000.00000       38000.00|    6172.00000        6172.00|   12000.00000       12000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        38,000.00|           $         6,172.00|           $        12,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       921,387.20|           $       551,780.68|           $       574,673.90
====================================================================================================================================
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     CALL ORDER   : 680                     CONTRACT ID : 100452                       COUNTIES : SEQUOYAH
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01200

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731059775           |(   4   ) 710272161          |(      )
                                          |MCGUIRE BROTHERS CONST., INC |FORSGREN INC.                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 403(E)  0225           400.000  TON  |      55.00000       22000.00|      36.60000       14640.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0002 407     0250          1820.000  GAL  |       3.00000        5460.00|       3.70000        6734.00|
  TACK COAT                               |                             |                             |
0003 411(S4) 5960          8067.000  TON  |      68.00000      548556.00|      81.60000      658267.20|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0004 417     4659           960.000  GAL  |       6.00000        5760.00|       3.85000        3696.00|
  (PL)FOG SEAL                            |                             |                             |
0005 417     5267           334.000  SY   |      15.00000        5010.00|       9.70000        3239.80|
  COLD MILLING PAVEMENT                   |                             |                             |
0006 855(A)  8815         53292.000  LF   |       0.31000       16520.52|       0.30000       15987.60|
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0007 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|   24900.00000       24900.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       608,306.52|           $       727,464.60|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CONSTRUCTION
                                          |                             |                             |
0008 641     1399             1.000  LSUM |   10000.00000       10000.00|    9520.00000        9520.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        10,000.00|           $         9,520.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       618,306.52|           $       736,984.60|           $
====================================================================================================================================
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     CALL ORDER   : 692                     CONTRACT ID : 100468                       COUNTIES : KIOWA           TILLMAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05200
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     SURFACE (UTBWC)                       RURAL                                           PROJECT(S) : CIP-171B(142)IP
     US-183:  FROM 0.2 MILES NORTH OF THE SH-5C JUNCTION, EXTEND                                        CIP-171B(143)IP
     NORTH IN MANITOU.
     PROJECT LENGTH = 9.10 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,050,704.50 127.7041% 100.0000%
  1  470351868 -- DOBSON BROTHERS. CONST. CO.                                                $    822,764.58 100.0000%  78.3060%
  2  581401475 -- APAC-KANSAS, INC.                                                          $  1,098,788.61 133.5484% 104.5764%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 470351868           |(   2  ) 581401475
                                          |ENGINEER'S ESTIMATE          |DOBSON BROTHERS. CONST. CO.  |APAC-KANSAS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY - CIP-171B(142)IP
                                          |                             |                             |
0001 411     4280         65589.000  SY   |       6.50000      426328.50|       5.00000      327945.00|       6.89000      451908.21
  (SP)ULTRATHIN BONDED WEARING COURSE     |                             |                             |
0002 855(A)  8815         49500.000  LF   |       0.40000       19800.00|       0.45000       22275.00|       0.43000       21285.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0003 855(B)  8824             2.000  EA   |     260.00000         520.00|     473.89000         947.78|     450.00000         900.00
  TRAFFIC STRIPE(PLASTIC)(SYMBOLS)        |                             |                             |
0004 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|    2680.11000        2680.11|    5118.00000        5118.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       449,648.50|           $       353,847.89|           $       479,211.21
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ROADWAY - CIP-171B(143)IP
                                          |                             |                             |
0005 411     4280         73216.000  SY   |       6.50000      475904.00|       5.00000      366080.00|       6.89000      504458.24
  (SP)ULTRATHIN BONDED WEARING COURSE     |                             |                             |
0006 855(A)  8815         54600.000  LF   |       0.40000       21840.00|       0.45000       24570.00|       0.43000       23478.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0007 855(B)  8824             2.000  EA   |     260.00000         520.00|     473.89000         947.78|     450.00000         900.00
  TRAFFIC STRIPE(PLASTIC)(SYMBOLS)        |                             |                             |
0008 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|    2990.77000        2990.77|    5413.00000        5413.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       501,264.00|           $       394,588.55|           $       534,249.24
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 692                     CONTRACT ID : 100468                       COUNTIES : KIOWA           TILLMAN
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05200

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 470351868          |(   2  ) 581401475
                                          |ENGINEER'S ESTIMATE          |DOBSON BROTHERS. CONST. CO.  |APAC-KANSAS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ROADWAY - ALT. 1 - CIP-171B(143)IP
                                          |                             |                             |
0009 411     4280          7627.000  SY   |       6.50000       49575.50|       5.00000       38135.00|       5.72000       43626.44
  (SP)ULTRATHIN BONDED WEARING COURSE     |                             |                             |
0010 855(A)  8815          5900.000  LF   |       0.40000        2360.00|       0.45000        2655.00|       0.43000        2537.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0011 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|     310.66000         310.66|     981.00000         981.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        54,935.50|           $        41,100.66|           $        47,144.44
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ROADWAY - ALT. 2 - CIP-171B(143)IP
                                          |                             |                             |
0012 411     4280          6101.000  SY   |       6.50000       39656.50|       5.00000       30505.00|       5.72000       34897.72
  (SP)ULTRATHIN BONDED WEARING COURSE     |                             |                             |
0013 855(A)  8815          5500.000  LF   |       0.40000        2200.00|       0.45000        2475.00|       0.43000        2365.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0014 880(J)  8905             1.000  LSUM |    3000.00000        3000.00|     247.48000         247.48|     921.00000         921.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        44,856.50|           $        33,227.48|           $        38,183.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,050,704.50|           $       822,764.58|           $     1,098,788.61
====================================================================================================================================
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     CALL ORDER   : 700                     CONTRACT ID : 100453                       COUNTIES : CREEK           TULSA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08100                                   OSAGE           OTHERS
     CONTRACT DESCRIPTION :               CONTRACT TIME :   30  CALENDAR DAYS
     BRIDGE WATER PROOF SEAL               RURAL                                           PROJECT(S) : BHFY-172C(501)
     I-240/US-60/US-69B/SH-20/SH-48/SH-66: AT VARIOUS LOCATIONS
     IN DIVISION VIII.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $     56,584.70 115.8834% 100.0000%
  1  731307297 -- GARY A. CRAIN, INC.                                                        $     48,829.00 100.0000%  86.2936%
  2  412017814 -- INTERSTATE IMPROVEMENT, INC.                                               $     91,654.25 187.7045% 161.9771%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731307297           |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE 'A'
                                          |                             |                             |
0001 515(B)  6014          1337.000  SY   |       5.00000        6685.00|       4.00000        5348.00|       6.00000        8022.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0002 523(A)  6550            94.000  LF   |       5.00000         470.00|       2.00000         188.00|       3.75000         352.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0003 523(B)  6560             1.000  GAL  |     150.00000         150.00|      50.00000          50.00|      60.00000          60.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         7,305.00|           $         5,586.00|           $         8,434.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE 'B'
                                          |                             |                             |
0004 515(B)  6014          2364.000  SY   |       5.00000       11820.00|       4.00000        9456.00|       6.00000       14184.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0005 523(A)  6550           166.000  LF   |       5.00000         830.00|       2.00000         332.00|       3.75000         622.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0006 523(B)  6560             1.700  GAL  |     150.00000         255.00|      50.00000          85.00|      60.00000         102.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $        12,905.00|           $         9,873.00|           $        14,908.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE 'C'
                                          |                             |                             |
0007 515(B)  6014          1188.000  SY   |       5.00000        5940.00|       4.00000        4752.00|       6.00000        7128.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : 100453                       COUNTIES : CREEK           TULSA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08100                                   OSAGE           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0008 523(A)  6550            84.000  LF   |       5.00000         420.00|       2.00000         168.00|       3.75000         315.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0009 523(B)  6560             0.900  GAL  |     150.00000         135.00|      50.00000          45.00|      60.00000          54.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         6,495.00|           $         4,965.00|           $         7,497.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'D'
                                          |                             |                             |
0010 515(B)  6014           963.000  SY   |       5.00000        4815.00|       4.00000        3852.00|       6.00000        5778.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0011 523(A)  6550            70.000  LF   |       5.00000         350.00|       2.00000         140.00|       3.75000         262.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0012 523(B)  6560             0.700  GAL  |     150.00000         105.00|      50.00000          35.00|      60.00000          42.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         5,270.00|           $         4,027.00|           $         6,082.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'E'
                                          |                             |                             |
0013 515(B)  6014           780.000  SY   |       5.00000        3900.00|       4.00000        3120.00|       6.00000        4680.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0014 523(A)  6550            55.000  LF   |       5.00000         275.00|       2.00000         110.00|       3.75000         206.25
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0015 523(B)  6560             0.600  GAL  |     150.00000          90.00|      50.00000          30.00|      60.00000          36.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         4,265.00|           $         3,260.00|           $         4,922.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE 'F'
                                          |                             |                             |
0016 515(B)  6014           420.000  SY   |       5.00000        2100.00|       4.00000        1680.00|       6.00000        2520.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0017 523(A)  6550            30.000  LF   |       5.00000         150.00|       2.00000          60.00|       3.75000         112.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0018 523(B)  6560             0.300  GAL  |     150.00000          45.00|      50.00000          15.00|      60.00000          18.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         2,295.00|           $         1,755.00|           $         2,650.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 700                     CONTRACT ID : 100453                       COUNTIES : CREEK           TULSA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08100                                   OSAGE           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   BRIDGE 'G'
                                          |                             |                             |
0019 515(B)  6014          1070.000  SY   |       5.00000        5350.00|       4.00000        4280.00|       6.00000        6420.00
  WATER REPELLENT (PERFORMANCE TESTED)    |                             |                             |
0020 523(A)  6550            75.000  LF   |       5.00000         375.00|       2.00000         150.00|       3.75000         281.25
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0021 523(B)  6560             0.800  GAL  |     150.00000         120.00|      50.00000          40.00|      60.00000          48.00
  (SP) SEALER RESIN                       |                             |                             |
     SECTION TOTALS                       |           $         5,845.00|           $         4,470.00|           $         6,749.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   TRAFFIC
                                          |                             |                             |
0022 855(A)  8812          3400.000  LF   |       0.50000        1700.00|       1.00000        3400.00|       0.85000        2890.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0023 856(C)  8851          3000.000  LF   |       0.55000        1650.00|       0.50000        1500.00|       0.55000        1650.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0024 859(A)  8006          3000.000  LF   |       0.15000         450.00|       0.50000        1500.00|       0.20000         600.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0025 876(C)  8482            30.000  SD   |      25.50000         765.00|      20.00000         600.00|      55.00000        1650.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0026 880(A)  8812            60.000  SD   |       8.75000         525.00|       5.00000         300.00|      25.00000        1500.00
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0027 880(B)  8818           651.000  SD   |       0.45000         292.95|       1.00000         651.00|       1.00000         651.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0028 880(B)  8821           238.000  SD   |       0.50000         119.00|       1.00000         238.00|       3.00000         714.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0029 880(B)  8824            77.000  SD   |       0.95000          73.15|       1.00000          77.00|       5.00000         385.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0030 880(C)  8842            90.000  SD   |       0.85000          76.50|       4.00000         360.00|       3.00000         270.00
  BARRICADES(TYPE III)                    |                             |                             |
0031 880(C)  8848            28.000  SD   |       1.55000          43.40|       4.00000         112.00|       3.00000          84.00
  WING BARRICADES                         |                             |                             |
0032 880(E)  8860           175.000  SD   |       0.12000          21.00|       1.00000         175.00|       0.85000         148.75
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0033 880(E)  8872           510.000  SD   |       0.12000          61.20|       1.00000         510.00|       0.85000         433.50
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0034 880(F)  8878           510.000  SD   |       0.25000         127.50|       2.00000        1020.00|       0.85000         433.50
  DRUMS                                   |                             |                             |
0035 882(B)  8306            30.000  SD   |      20.00000         600.00|      15.00000         450.00|     100.00000        3000.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $         6,504.70|           $        10,893.00|           $        14,409.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 700                     CONTRACT ID : 100453                       COUNTIES : CREEK           TULSA
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 08100                                   OSAGE           OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731307297          |(   2  ) 412017814
                                          |ENGINEER'S ESTIMATE          |GARY A. CRAIN, INC.          |INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   CONSTRUCTION
                                          |                             |                             |
0036 641     1399             1.000  LSUM |    5700.00000        5700.00|    4000.00000        4000.00|   26000.00000       26000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $         5,700.00|           $         4,000.00|           $        26,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        56,584.70|           $        48,829.00|           $        91,654.25
====================================================================================================================================
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     CALL ORDER   : 710                     CONTRACT ID : 100469                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : CIP-173B(067)IP
     SH-51: FROM THE SH-16 JUNCTION, EXTEND EAST.
     PROJECT LENGTH = 5.40 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,531,570.00 114.1088% 100.0000%
  1  208746250 -- GLOVER & ASSOCIATES, INC.                                                  $  1,342,201.00 100.0000%  87.6356%
  2  731316732 -- BECCO CONTRACTORS, INC.                                                    $  1,612,856.00 120.1650% 105.3074%
  3  581401469 -- APAC-CENTRAL, INC.                                                         $  1,741,839.17 129.7748% 113.7290%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 208746250           |(   2  ) 731316732
                                          |ENGINEER'S ESTIMATE          |GLOVER & ASSOCIATES, INC.    |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 402(F)  7047          2300.000  TON  |      28.00000       64400.00|      16.00000       36800.00|      20.00000       46000.00
  TRAFFIC BOUND SURFACE COURSE TYPE F     |                             |                             |
0002 407(B)  0250         10600.000  GAL  |       2.50000       26500.00|       2.00000       21200.00|       2.00000       21200.00
  TACK COAT                               |                             |                             |
0003 411(C)  5950         17700.000  TON  |      72.00000     1274400.00|      67.00000     1185900.00|      78.00000     1380600.00
  SUPERPAVE, TYPE S4(PG 76-28 OK)         |                             |                             |
0004 411(H)  6210           600.000  TON  |      95.00000       57000.00|      64.00000       38400.00|     135.00000       81000.00
  SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)    |                             |                             |
0005 413(A)  4861         57000.000  LF   |       0.40000       22800.00|       0.17000        9690.00|       0.11000        6270.00
  RUMBLE STRIP-METHOD HMA-CON             |                             |                             |
0006 855(A)  8812        109800.000  LF   |       0.40000       43920.00|       0.33000       36234.00|       0.37000       40626.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0007 855(B)  8818            12.000  EA   |     125.00000        1500.00|      86.00000        1032.00|      95.00000        1140.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0008 855(B)  8821             6.000  EA   |     175.00000        1050.00|     157.50000         945.00|     170.00000        1020.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0009 880(J)  8905             1.000  LSUM |   40000.00000       40000.00|   12000.00000       12000.00|   35000.00000       35000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,531,570.00|           $     1,342,201.00|           $     1,612,856.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,531,570.00|           $     1,342,201.00|           $     1,612,856.00
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 710 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 710                     CONTRACT ID : 100469                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 581401469           |(       )                    |(      )
                                          |APAC-CENTRAL, INC.           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 402(F)  7047          2300.000  TON  |      24.58000       56534.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE F     |                             |                             |
0002 407(B)  0250         10600.000  GAL  |       2.31000       24486.00|                             |
  TACK COAT                               |                             |                             |
0003 411(C)  5950         17700.000  TON  |      81.94000     1450338.00|                             |
  SUPERPAVE, TYPE S4(PG 76-28 OK)         |                             |                             |
0004 411(H)  6210           600.000  TON  |     152.89000       91734.00|                             |
  SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)    |                             |                             |
0005 413(A)  4861         57000.000  LF   |       0.38000       21660.00|                             |
  RUMBLE STRIP-METHOD HMA-CON             |                             |                             |
0006 855(A)  8812        109800.000  LF   |       0.36000       39528.00|                             |
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0007 855(B)  8818            12.000  EA   |      92.50000        1110.00|                             |
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                             |                             |
0008 855(B)  8821             6.000  EA   |     163.23000         979.38|                             |
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                             |                             |
0009 880(J)  8905             1.000  LSUM |   55469.79000       55469.79|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $     1,741,839.17|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,741,839.17|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :   90  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRF-173C(093)CO
     COUNTY ROAD (NS-414): OVER SALT CREEK TRIBUTARY, 2.6 MILES
     SOUTH OF THE ROGERS COUNTY LINE.
     PROJECT LENGTH = 0.179 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    309,842.00 126.8117% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    244,332.27 100.0000%  78.8571%
  2  470485715 -- WITTWER CONST. CO., INC.                                                   $    246,943.76 101.0688%  79.6999%
  3  731419591 -- BRIDGECO CONTRACTORS, INC.                                                 $    281,505.30 115.2141%  90.8545%
  4  202558015 -- C-GAWF CONSTRUCTION, INC.                                                  $    284,915.75 116.6100%  91.9552%
  5  201749126 -- PARAGON CONTRACTORS, LLC                                                   $    300,300.00 122.9064%  96.9204%
  6  581401469 -- APAC-CENTRAL, INC.                                                         $    324,449.88 132.7904% 104.7146%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 470485715
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |WITTWER CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   35000.00000       35000.00|   11550.00000       11550.00|   20000.00000       20000.00
  EARTHWORK                               |                             |                             |
0002 223     2801          2100.000  LF   |       3.00000        6300.00|       0.83000        1743.00|       1.05000        2205.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 227     0100           210.000  LF   |       5.00000        1050.00|       5.50000        1155.00|       4.73000         993.30
  TEMPORARY SILT DIKE                     |                             |                             |
0004 230(A)  2806          3300.000  SY   |       2.00000        6600.00|       1.77000        5841.00|       1.69000        5577.00
  SOLID SLAB SODDING                      |                             |                             |
0005 233(A)  2817             4.000  AC   |     400.00000        1600.00|     110.00000         440.00|     420.00000        1680.00
  VEGETATIVE MULCHING                     |                             |                             |
0006 303     0192           424.000  CY   |      40.00000       16960.00|      57.20000       24252.80|      32.00000       13568.00
  AGGREGATE BASE                          |                             |                             |
0007 403(E)  0225           150.000  TON  |      25.00000        3750.00|      34.10000        5115.00|      19.00000        2850.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0008 407     0250           166.000  GAL  |       4.00000         664.00|       2.75000         456.50|       7.35000        1220.10
  TACK COAT                               |                             |                             |
0009 408     5774          1363.000  GAL  |       5.00000        6815.00|       5.50000        7496.50|       4.20000        5724.60
  PRIME COAT                              |                             |                             |
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 470485715
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |WITTWER CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 411(S3) 5945           561.000  TON  |      75.00000       42075.00|      71.50000       40111.50|      65.10000       36521.10
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 411(S4) 5960           369.000  TON  |      85.00000       31365.00|      85.25000       31457.25|      71.30000       26309.70
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0012 509(D)  0325             5.000  CY   |     300.00000        1500.00|     330.00000        1650.00|     300.00000        1500.00
  CLASS C CONCRETE                        |                             |                             |
0013 613(D)  0689            34.000  LF   |      25.00000         850.00|      29.56000        1005.04|      40.00000        1360.00
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0014 613(D)  0692            50.000  LF   |      35.00000        1750.00|      35.53000        1776.50|      50.00000        2500.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0015 613(M)  5726             2.000  EA   |     250.00000         500.00|      11.00000          22.00|     200.00000         400.00
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0016 619(B)  4728          2112.000  SY   |       4.00000        8448.00|       1.65000        3484.80|       3.58000        7560.96
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0017 619(C)  0924            40.000  LF   |       6.00000         240.00|       9.90000         396.00|       8.00000         320.00
  SAWING PAVEMENT                         |                             |                             |
0018 855(A)  8815          4000.000  LF   |       0.60000        2400.00|       0.55000        2200.00|       0.58000        2320.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
     SECTION TOTALS                       |           $       167,867.00|           $       140,152.89|           $       132,609.76
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0019 202(A)  1301           237.000  CY   |      10.00000        2370.00|       3.30000         782.10|       5.00000        1185.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0020 501(A)  1306            83.000  CY   |      15.00000        1245.00|       6.60000         547.80|      25.00000        2075.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0021 509(B)  1328           174.000  CY   |     400.00000       69600.00|     327.42000       56971.08|     339.00000       58986.00
  CLASS A CONCRETE                        |                             |                             |
0022 511(A)  1332         28200.000  LB   |       0.80000       22560.00|       0.77000       21714.00|       0.75000       21150.00
  REINFORCING STEEL                       |                             |                             |
0023 601(A-1)1353           100.000  TON  |      28.00000        2800.00|      30.77000        3077.00|      39.00000        3900.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0024 601(A-2)1355            10.000  TON  |      40.00000         400.00|      24.93000         249.30|      35.00000         350.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 470485715
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |WITTWER CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0025 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    3300.00000        3300.00|    5000.00000        5000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0026 880(J)  8905             1.000  LSUM |    5000.00000        5000.00|    3300.00000        3300.00|    4463.00000        4463.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       108,975.00|           $        89,941.28|           $        97,109.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    4000.00000        4000.00|    4950.00000        4950.00|    4725.00000        4725.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         4,000.00|           $         4,950.00|           $         4,725.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0028 220     2800             1.000  LSUM |    4000.00000        4000.00|    2200.00000        2200.00|    1500.00000        1500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |   25000.00000       25000.00|    7088.10000        7088.10|   11000.00000       11000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        29,000.00|           $         9,288.10|           $        12,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       309,842.00|           $       244,332.27|           $       246,943.76
====================================================================================================================================
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731419591           |(   4   ) 202558015          |(   5  ) 201749126
                                          |BRIDGECO CONTRACTORS, INC.   |C-GAWF CONSTRUCTION, INC.    |PARAGON CONTRACTORS, LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   29500.00000       29500.00|   47500.00000       47500.00|   32000.00000       32000.00
  EARTHWORK                               |                             |                             |
0002 223     2801          2100.000  LF   |       2.00000        4200.00|       2.00000        4200.00|       2.50000        5250.00
  TEMPORARY SILT FENCE                    |                             |                             |
0003 227     0100           210.000  LF   |       5.00000        1050.00|       8.00000        1680.00|       6.00000        1260.00
  TEMPORARY SILT DIKE                     |                             |                             |
0004 230(A)  2806          3300.000  SY   |       2.60000        8580.00|       2.25000        7425.00|       2.20000        7260.00
  SOLID SLAB SODDING                      |                             |                             |
0005 233(A)  2817             4.000  AC   |     400.00000        1600.00|     500.00000        2000.00|     725.00000        2900.00
  VEGETATIVE MULCHING                     |                             |                             |
0006 303     0192           424.000  CY   |      55.20000       23404.80|      40.00000       16960.00|      39.00000       16536.00
  AGGREGATE BASE                          |                             |                             |
0007 403(E)  0225           150.000  TON  |      26.00000        3900.00|      19.00000        2850.00|      25.00000        3750.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0008 407     0250           166.000  GAL  |       8.00000        1328.00|       4.00000         664.00|       3.30000         547.80
  TACK COAT                               |                             |                             |
0009 408     5774          1363.000  GAL  |       5.00000        6815.00|       6.00000        8178.00|       3.30000        4497.90
  PRIME COAT                              |                             |                             |
0010 411(S3) 5945           561.000  TON  |      69.00000       38709.00|      75.00000       42075.00|      73.00000       40953.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 411(S4) 5960           369.000  TON  |      75.00000       27675.00|      80.00000       29520.00|      78.00000       28782.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0012 509(D)  0325             5.000  CY   |     275.00000        1375.00|     250.00000        1250.00|     426.00000        2130.00
  CLASS C CONCRETE                        |                             |                             |
0013 613(D)  0689            34.000  LF   |      21.25000         722.50|      24.00000         816.00|      60.00000        2040.00
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0014 613(D)  0692            50.000  LF   |      30.00000        1500.00|      36.00000        1800.00|      79.00000        3950.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0015 613(M)  5726             2.000  EA   |     200.00000         400.00|     350.00000         700.00|     269.00000         538.00
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0016 619(B)  4728          2112.000  SY   |       4.00000        8448.00|       2.00000        4224.00|       6.00000       12672.00
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0017 619(C)  0924            40.000  LF   |       6.00000         240.00|       5.00000         200.00|       3.25000         130.00
  SAWING PAVEMENT                         |                             |                             |
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731419591           |(   4   ) 202558015          |(   5  ) 201749126
                                          |BRIDGECO CONTRACTORS, INC.   |C-GAWF CONSTRUCTION, INC.    |PARAGON CONTRACTORS, LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 855(A)  8815          4000.000  LF   |       0.75000        3000.00|       0.62000        2480.00|       0.60000        2400.00
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
     SECTION TOTALS                       |           $       162,447.30|           $       174,522.00|           $       167,596.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0019 202(A)  1301           237.000  CY   |       6.00000        1422.00|       6.75000        1599.75|      16.00000        3792.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0020 501(A)  1306            83.000  CY   |      12.00000         996.00|       8.00000         664.00|      36.00000        2988.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0021 509(B)  1328           174.000  CY   |     340.00000       59160.00|     325.00000       56550.00|     390.00000       67860.00
  CLASS A CONCRETE                        |                             |                             |
0022 511(A)  1332         28200.000  LB   |       0.90000       25380.00|       0.65000       18330.00|       0.60000       16920.00
  REINFORCING STEEL                       |                             |                             |
0023 601(A-1)1353           100.000  TON  |      30.00000        3000.00|      35.00000        3500.00|      36.00000        3600.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0024 601(A-2)1355            10.000  TON  |      30.00000         300.00|      35.00000         350.00|      30.00000         300.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0025 619(D)  1397             1.000  LSUM |    5000.00000        5000.00|    2500.00000        2500.00|    9700.00000        9700.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0026 880(J)  8905             1.000  LSUM |    4000.00000        4000.00|    4650.00000        4650.00|    3700.00000        3700.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $        99,258.00|           $        88,143.75|           $       108,860.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    5800.00000        5800.00|    3750.00000        3750.00|    8700.00000        8700.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,800.00|           $         3,750.00|           $         8,700.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0028 220     2800             1.000  LSUM |    2000.00000        2000.00|    2500.00000        2500.00|    3200.00000        3200.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |   12000.00000       12000.00|   16000.00000       16000.00|   11943.30000       11943.30
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        14,000.00|           $        18,500.00|           $        15,143.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       281,505.30|           $       284,915.75|           $       300,300.00
====================================================================================================================================
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 581401469           |(       )                    |(      )
                                          |APAC-CENTRAL, INC.           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 202(G)  0185             1.000  LSUM |   63359.50000       63359.50|                             |
  EARTHWORK                               |                             |                             |
0002 223     2801          2100.000  LF   |       2.39000        5019.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0003 227     0100           210.000  LF   |      14.77000        3101.70|                             |
  TEMPORARY SILT DIKE                     |                             |                             |
0004 230(A)  2806          3300.000  SY   |       2.04000        6732.00|                             |
  SOLID SLAB SODDING                      |                             |                             |
0005 233(A)  2817             4.000  AC   |     678.45000        2713.80|                             |
  VEGETATIVE MULCHING                     |                             |                             |
0006 303     0192           424.000  CY   |      49.25000       20882.00|                             |
  AGGREGATE BASE                          |                             |                             |
0007 403(E)  0225           150.000  TON  |      40.23000        6034.50|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0008 407     0250           166.000  GAL  |       2.41000         400.06|                             |
  TACK COAT                               |                             |                             |
0009 408     5774          1363.000  GAL  |       3.86000        5261.18|                             |
  PRIME COAT                              |                             |                             |
0010 411(S3) 5945           561.000  TON  |      74.53000       41811.33|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0011 411(S4) 5960           369.000  TON  |      91.39000       33722.91|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0012 509(D)  0325             5.000  CY   |     399.08000        1995.40|                             |
  CLASS C CONCRETE                        |                             |                             |
0013 613(D)  0689            34.000  LF   |      52.68000        1791.12|                             |
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0014 613(D)  0692            50.000  LF   |      65.13000        3256.50|                             |
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0015 613(M)  5726             2.000  EA   |     477.96000         955.92|                             |
  18" PREFAB. CULVERT END SECTION, ROUND  |                             |                             |
0016 619(B)  4728          2112.000  SY   |       3.24000        6842.88|                             |
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0017 619(C)  0924            40.000  LF   |       6.73000         269.20|                             |
  SAWING PAVEMENT                         |                             |                             |
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     CALL ORDER   : 720                     CONTRACT ID : 100454                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 581401469           |(       )                    |(      )
                                          |APAC-CENTRAL, INC.           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 855(A)  8815          4000.000  LF   |       0.57000        2280.00|                             |
  TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
     SECTION TOTALS                       |           $       206,429.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0019 202(A)  1301           237.000  CY   |      25.53000        6050.61|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0020 501(A)  1306            83.000  CY   |      34.21000        2839.43|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0021 509(B)  1328           174.000  CY   |     364.88000       63489.12|                             |
  CLASS A CONCRETE                        |                             |                             |
0022 511(A)  1332         28200.000  LB   |       0.54000       15228.00|                             |
  REINFORCING STEEL                       |                             |                             |
0023 601(A-1)1353           100.000  TON  |      49.56000        4956.00|                             |
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0024 601(A-2)1355            10.000  TON  |      93.37000         933.70|                             |
  TYPE I-A FILTER BLANKET                 |                             |                             |
0025 619(D)  1397             1.000  LSUM |    6479.42000        6479.42|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0026 880(J)  8905             1.000  LSUM |    3420.73000        3420.73|                             |
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       103,397.01|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0027 642     0098             1.000  LSUM |    8209.74000        8209.74|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         8,209.74|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   CONSTRUCTION
                                          |                             |                             |
0028 220     2800             1.000  LSUM |     361.91000         361.91|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0029 641     1399             1.000  LSUM |    6052.22000        6052.22|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $         6,414.13|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       324,449.88|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  180  CALENDAR DAYS
     BRIDGE REHABILITATION                 RURAL                                           PROJECT(S) : STPY-173C(138)
     SH-72: OVER CONCHARTY CREEK, 1.8 MILES NORTH OF THE MUSKOGEE
     COUNTY LINE.

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    595,708.90 101.2239% 100.0000%
  1  731576732 -- PARADIGM CONSTRUCTION & ENGINEERING, INC                                   $    588,506.34 100.0000%  98.7909%
  2  731316732 -- BECCO CONTRACTORS, INC.                                                    $    592,692.00 100.7112%  99.4936%
  3  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $    651,660.12 110.7312% 109.3924%
  4  730764097A -- MANHATTAN ROAD & BRIDGE CO.                                               $    655,566.20 111.3949% 110.0481%
  5  731452899 -- PBX CORPORATION                                                            $    739,372.50 125.6354% 124.1164%
  6  760202042 -- SCR CONSTRUCTION CO., INC.                                                 $    748,967.80 127.2659% 125.7271%
  7  480952709 -- WILDCAT CONST. CO., INC. & SUBSIDIARIES                                    $    794,608.20 135.0212% 133.3887%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731576732           |(   2  ) 731316732
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           160.000  TON  |     140.00000       22400.00|     155.00000       24800.00|     175.00000       28000.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 501(G)  6309            24.000  CY   |     240.00000        5760.00|     125.00000        3000.00|     100.00000        2400.00
  CLSM BACKFILL                           |                             |                             |
0003 504(C)  6250           117.500  LF   |     220.00000       25850.00|     225.00000       26437.50|     200.00000       23500.00
  SEALED EXPANSION JOINT                  |                             |                             |
0004 504(E)  6245           584.000  LF   |      80.00000       46720.00|      66.00000       38544.00|      60.00000       35040.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0005 509(A)  1326           276.000  CY   |     475.00000      131100.00|     585.00000      161460.00|     700.00000      193200.00
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     300.00000        1800.00|     250.00000        1500.00|     350.00000        2100.00
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306          1042.000  EA   |      25.00000       26050.00|      15.00000       15630.00|      15.00000       15630.00
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         79102.000  LB   |       0.90000       71191.80|       0.92000       72773.84|       1.00000       79102.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731316732
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0009 515(A)  6013           508.000  SY   |       4.50000        2286.00|       4.00000        2032.00|       4.00000        2032.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0010 520(A)  6058            20.000  LF   |      90.00000        1800.00|      30.00000         600.00|      50.00000        1000.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0011 520(C)  6060             2.000  GAL  |     130.00000         260.00|      40.00000          80.00|      90.00000         180.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0012 521(A)  6210             9.500  SY   |     765.00000        7267.50|     690.00000        6555.00|     750.00000        7125.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0013 619(B)  2500             1.000  LSUM |   75000.00000       75000.00|   78000.00000       78000.00|   55000.00000       55000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0014 619(B)  4780           220.000  LF   |       5.00000        1100.00|       3.00000         660.00|       1.00000         220.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0015 623(A)  0932           800.000  LF   |      21.00000       16800.00|      17.00000       13600.00|      17.00000       13600.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0016 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1400.00000        5600.00|    1200.00000        4800.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0017 623(H)  8571             4.000  EA   |    2700.00000       10800.00|    2000.00000        8000.00|    2000.00000        8000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       454,185.30|           $       459,272.34|           $       470,929.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0018 627(O)  4410          1420.000  LF   |       6.75000        9585.00|       3.00000        4260.00|       3.00000        4260.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0019 627(P)  4425          1420.000  LF   |      28.00000       39760.00|      20.00000       28400.00|      20.00000       28400.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0020 823     8478           180.000  SD   |     150.00000       27000.00|     208.00000       37440.00|     165.00000       29700.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0021 855(A)  8812          6820.000  LF   |       0.50000        3410.00|       0.75000        5115.00|       0.75000        5115.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0022 856(C)  8851          8480.000  LF   |       0.62000        5257.60|       0.20000        1696.00|       0.55000        4664.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0023 870(A)  8485           360.000  SD   |      11.00000        3960.00|       3.30000        1188.00|       5.50000        1980.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0024 876(C)  8482             5.000  SD   |     165.00000         825.00|      55.00000         275.00|     120.00000         600.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731576732          |(   2  ) 731316732
                                          |ENGINEER'S ESTIMATE          |PARADIGM CONSTRUCTION & ENGI |BECCO CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0025 880(B)  8818          1080.000  SD   |       0.50000         540.00|       0.65000         702.00|       1.10000        1188.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0026 880(B)  8821           720.000  SD   |       1.75000        1260.00|       0.65000         468.00|       1.10000         792.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0027 880(B)  8824          2700.000  SD   |       2.30000        6210.00|       2.30000        6210.00|       2.20000        5940.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0028 880(C)  8842          1800.000  SD   |       0.45000         810.00|       0.20000         360.00|       0.30000         540.00
  BARRICADES(TYPE III)                    |                             |                             |
0029 880(E)  8860          3600.000  SD   |       0.17000         612.00|       0.10000         360.00|       0.30000        1080.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0030 880(E)  8872          5400.000  SD   |       0.25000        1350.00|       0.10000         540.00|       0.06000         324.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0031 880(F)  8878          5400.000  SD   |       0.36000        1944.00|       0.30000        1620.00|       0.50000        2700.00
  DRUMS                                   |                             |                             |
0032 882(B)  8306           360.000  SD   |      25.00000        9000.00|      35.00000       12600.00|      18.00000        6480.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       111,523.60|           $       101,234.00|           $        93,763.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0033 641     1399             1.000  LSUM |   30000.00000       30000.00|   28000.00000       28000.00|   28000.00000       28000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        30,000.00|           $        28,000.00|           $        28,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       595,708.90|           $       588,506.34|           $       592,692.00
====================================================================================================================================
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 730764097A         |(   5  ) 731452899
                                          |PLAINS BR. CONT. & TREAS CON |MANHATTAN ROAD & BRIDGE CO.  |PBX CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           160.000  TON  |     251.45000       40232.00|     215.00000       34400.00|     160.00000       25600.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 501(G)  6309            24.000  CY   |     136.96000        3287.04|     100.00000        2400.00|     300.00000        7200.00
  CLSM BACKFILL                           |                             |                             |
0003 504(C)  6250           117.500  LF   |     252.52000       29671.10|     225.00000       26437.50|     300.00000       35250.00
  SEALED EXPANSION JOINT                  |                             |                             |
0004 504(E)  6245           584.000  LF   |      79.18000       46241.12|      60.00000       35040.00|     100.00000       58400.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0005 509(A)  1326           276.000  CY   |     658.05000      181621.80|     750.00000      207000.00|     800.00000      220800.00
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     428.00000        2568.00|     250.00000        1500.00|     300.00000        1800.00
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306          1042.000  EA   |      29.96000       31218.32|      12.50000       13025.00|      20.00000       20840.00
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         79102.000  LB   |       0.96000       75937.92|       0.85000       67236.70|       1.25000       98877.50
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0009 515(A)  6013           508.000  SY   |       3.85000        1955.80|       4.00000        2032.00|       4.00000        2032.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0010 520(A)  6058            20.000  LF   |      42.80000         856.00|      75.00000        1500.00|      30.00000         600.00
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0011 520(C)  6060             2.000  GAL  |      53.50000         107.00|     150.00000         300.00|      80.00000         160.00
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0012 521(A)  6210             9.500  SY   |    1036.94000        9850.93|     800.00000        7600.00|     600.00000        5700.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0013 619(B)  2500             1.000  LSUM |   69229.00000       69229.00|  108325.00000      108325.00|  115000.00000      115000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0014 619(B)  4780           220.000  LF   |       3.75000         825.00|       5.00000        1100.00|       2.00000         440.00
  REMOVAL OF GUARD RAIL                   |                             |                             |
0015 623(A)  0932           800.000  LF   |      14.98000       11984.00|      16.00000       12800.00|      14.00000       11200.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0016 623(E)  7114             4.000  EA   |    1385.65000        5542.60|    1250.00000        5000.00|    1300.00000        5200.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0017 623(H)  8571             4.000  EA   |    2134.65000        8538.60|    2000.00000        8000.00|    2000.00000        8000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       519,666.23|           $       533,696.20|           $       617,099.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731557599A          |(   4   ) 730764097A         |(   5  ) 731452899
                                          |PLAINS BR. CONT. & TREAS CON |MANHATTAN ROAD & BRIDGE CO.  |PBX CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0018 627(O)  4410          1420.000  LF   |       4.28000        6077.60|       3.00000        4260.00|       2.00000        2840.00
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0019 627(P)  4425          1420.000  LF   |      26.75000       37985.00|      20.00000       28400.00|      21.00000       29820.00
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0020 823     8478           180.000  SD   |     160.50000       28890.00|     165.00000       29700.00|     150.00000       27000.00
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0021 855(A)  8812          6820.000  LF   |       0.75000        5115.00|       0.75000        5115.00|       0.70000        4774.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0022 856(C)  8851          8480.000  LF   |       0.54000        4579.20|       0.50000        4240.00|       0.50000        4240.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0023 870(A)  8485           360.000  SD   |       0.54000         194.40|       5.50000        1980.00|       5.00000        1800.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0024 876(C)  8482             5.000  SD   |     117.70000         588.50|     125.00000         625.00|     110.00000         550.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0025 880(B)  8818          1080.000  SD   |       1.07000        1155.60|       1.05000        1134.00|       1.00000        1080.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0026 880(B)  8821           720.000  SD   |       1.07000         770.40|       1.05000         756.00|       1.00000         720.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0027 880(B)  8824          2700.000  SD   |       2.14000        5778.00|       2.10000        5670.00|       2.00000        5400.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0028 880(C)  8842          1800.000  SD   |       0.27000         486.00|       0.25000         450.00|       0.25000         450.00
  BARRICADES(TYPE III)                    |                             |                             |
0029 880(E)  8860          3600.000  SD   |       0.27000         972.00|       0.25000         900.00|       0.25000         900.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0030 880(E)  8872          5400.000  SD   |       0.05000         270.00|       0.05000         270.00|       0.05000         270.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0031 880(F)  8878          5400.000  SD   |       0.48000        2592.00|       0.45000        2430.00|       0.45000        2430.00
  DRUMS                                   |                             |                             |
0032 882(B)  8306           360.000  SD   |      17.12000        6163.20|      16.50000        5940.00|      16.00000        5760.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       101,616.90|           $        91,870.00|           $        88,034.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0033 641     1399             1.000  LSUM |   30376.99000       30376.99|   30000.00000       30000.00|   34239.00000       34239.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        30,376.99|           $        30,000.00|           $        34,239.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       651,660.12|           $       655,566.20|           $       739,372.50
====================================================================================================================================
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 760202042           |(   7   ) 480952709          |(      )
                                          |SCR CONSTRUCTION CO., INC.   |WILDCAT CONST. CO., INC. & S |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE "A"
                                          |                             |                             |
0001 411(S4) 5960           160.000  TON  |     180.00000       28800.00|     210.00000       33600.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0002 501(G)  6309            24.000  CY   |     180.00000        4320.00|     200.00000        4800.00|
  CLSM BACKFILL                           |                             |                             |
0003 504(C)  6250           117.500  LF   |     300.00000       35250.00|     400.00000       47000.00|
  SEALED EXPANSION JOINT                  |                             |                             |
0004 504(E)  6245           584.000  LF   |      83.00000       48472.00|     100.00000       58400.00|
  CONCRETE RAIL (TR4)                     |                             |                             |
0005 509(A)  1326           276.000  CY   |     555.00000      153180.00|     750.00000      207000.00|
  CLASS AA CONCRETE                       |                             |                             |
0006 509(D)  1331             6.000  CY   |     530.00000        3180.00|     350.00000        2100.00|
  CLASS C CONCRETE                        |                             |                             |
0007 511     6306          1042.000  EA   |      14.00000       14588.00|      15.00000       15630.00|
  (PL)MECHANICAL SPLICES                  |                             |                             |
0008 511(B)  6010         79102.000  LB   |       1.00000       79102.00|       1.10000       87012.20|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0009 515(A)  6013           508.000  SY   |      25.00000       12700.00|       4.00000        2032.00|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0010 520(A)  6058            20.000  LF   |      90.00000        1800.00|      50.00000        1000.00|
  PREPARATION OF CRACKS ABOVE WATER       |                             |                             |
0011 520(C)  6060             2.000  GAL  |      40.00000          80.00|      85.00000         170.00|
  EPOXY RESIN ABOVE WATER                 |                             |                             |
0012 521(A)  6210             9.500  SY   |     500.00000        4750.00|     700.00000        6650.00|
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0013 619(B)  2500             1.000  LSUM |  160000.00000      160000.00|  120000.00000      120000.00|
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
0014 619(B)  4780           220.000  LF   |       2.00000         440.00|       2.00000         440.00|
  REMOVAL OF GUARD RAIL                   |                             |                             |
0015 623(A)  0932           800.000  LF   |      12.35000        9880.00|      12.50000       10000.00|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0016 623(E)  7114             4.000  EA   |    1330.00000        5320.00|    1350.00000        5400.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0017 623(H)  8571             4.000  EA   |    2500.00000       10000.00|    2500.00000       10000.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
     SECTION TOTALS                       |           $       571,862.00|           $       611,234.20|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 760                     CONTRACT ID : 100261                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 760202042           |(   7   ) 480952709          |(      )
                                          |SCR CONSTRUCTION CO., INC.   |WILDCAT CONST. CO., INC. & S |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   TRAFFIC
                                          |                             |                             |
0018 627(O)  4410          1420.000  LF   |       5.00000        7100.00|       5.00000        7100.00|
  RELOCATION OF RENTED PORTABLE TYPE      |                             |                             |
  PRECAST CONCRETE MEDIAN BARRIER         |                             |                             |
0019 627(P)  4425          1420.000  LF   |      22.00000       31240.00|      25.00000       35500.00|
  RENTED PORTABLE TYPE PRECAST CONCRETE   |                             |                             |
  MEDIAN BARRIER                          |                             |                             |
0020 823     8478           180.000  SD   |     228.00000       41040.00|     180.00000       32400.00|
  (PL)PORTABLE TRAFFIC SIGNAL SYSTEM      |                             |                             |
0021 855(A)  8812          6820.000  LF   |       0.70000        4774.00|       0.70000        4774.00|
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0022 856(C)  8851          8480.000  LF   |       0.75000        6360.00|       0.50000        4240.00|
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                             |                             |
0023 870(A)  8485           360.000  SD   |      12.08000        4348.80|       5.00000        1800.00|
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
0024 876(C)  8482             5.000  SD   |     175.00000         875.00|     110.00000         550.00|
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0025 880(B)  8818          1080.000  SD   |       0.75000         810.00|       1.00000        1080.00|
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0026 880(B)  8821           720.000  SD   |       1.00000         720.00|       1.00000         720.00|
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0027 880(B)  8824          2700.000  SD   |       2.00000        5400.00|       2.00000        5400.00|
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0028 880(C)  8842          1800.000  SD   |       1.25000        2250.00|       0.25000         450.00|
  BARRICADES(TYPE III)                    |                             |                             |
0029 880(E)  8860          3600.000  SD   |       0.25000         900.00|       0.25000         900.00|
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0030 880(E)  8872          5400.000  SD   |       0.25000        1350.00|       0.05000         270.00|
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0031 880(F)  8878          5400.000  SD   |       0.50000        2700.00|       0.45000        2430.00|
  DRUMS                                   |                             |                             |
0032 882(B)  8306           360.000  SD   |      14.55000        5238.00|      16.00000        5760.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       115,105.80|           $       103,374.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   CONSTRUCTION
                                          |                             |                             |
0033 641     1399             1.000  LSUM |   62000.00000       62000.00|   80000.00000       80000.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        62,000.00|           $        80,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       748,967.80|           $       794,608.20|           $
====================================================================================================================================
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     CALL ORDER   : 770                     CONTRACT ID : 100408                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  120  CALENDAR DAYS
     PAVEMENT REHABILITATION (P.C. CONCRETE)URAL                                           PROJECT(S) : SSR-173A(163)SR
     SH-51: FROM 0.44 MILES EAST OF THE TULSA COUNTY LINE,
     EXTEND EAST.
     PROJECT LENGTH = 0.32 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    154,540.00  87.8053% 100.0000%
  1  731079507 -- KEYSTONE SERVICES, INC.                                                    $    176,003.00 100.0000% 113.8883%
  2  470485715 -- WITTWER CONST. CO., INC.                                                   $    201,740.00 114.6230% 130.5423%
  3  430995985 -- CHESTER BROSS CONST. CO/C.B. EQUIP., INC                                   $    204,556.00 116.2230% 132.3644%
  4  201629230 -- WINDING ROAD CONSTRUCTION                                                  $    218,210.00 123.9808% 141.1997%
  5  581401469 -- APAC-CENTRAL, INC.                                                         $    239,265.50 135.9440% 154.8243%
  6  731316732 -- BECCO CONTRACTORS, INC.                                                    $    247,240.00 140.4749% 159.9845%
  7  411639360 -- DIAMOND SURFACE, INC.                                                      $    310,198.00 176.2459% 200.7234%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731079507           |(   2  ) 470485715
                                          |ENGINEER'S ESTIMATE          |KEYSTONE SERVICES, INC.      |WITTWER CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 411(I)  6310           100.000  TON  |     200.00000       20000.00|     110.00000       11000.00|     174.00000       17400.00
  SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)    |                             |                             |
0002 414(E)  0225          1600.000  SY   |      35.00000       56000.00|      53.25000       85200.00|      74.00000      118400.00
  FULL DEPTH P.C. CONCRETE                |                             |                             |
  PATCHING(PLACEMENT ONLY)                |                             |                             |
0003 414(G)  5275           400.000  CY   |     100.00000       40000.00|     105.00000       42000.00|      93.25000       37300.00
  P.C. CONCRETE FOR PAVEMENT              |                             |                             |
0004 415     6300          4900.000  LF   |       1.00000        4900.00|       1.55000        7595.00|       1.20000        5880.00
  CONCRETE JOINT SEALING                  |                             |                             |
0005 854(A)  8800          2000.000  LF   |       1.00000        2000.00|       0.30000         600.00|       0.20000         400.00
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0006 856(A)  8530          4000.000  LF   |       1.40000        5600.00|       0.65000        2600.00|       0.55000        2200.00
  TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)  |                             |                             |
0007 856(A)  8535          1200.000  LF   |       1.70000        2040.00|       0.59000         708.00|       0.55000         660.00
  TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)    |                             |                             |
0008 876(A)  8482            60.000  SD   |      60.00000        3600.00|      25.00000        1500.00|      15.00000         900.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
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     CALL ORDER   : 770                     CONTRACT ID : 100408                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731079507          |(   2  ) 470485715
                                          |ENGINEER'S ESTIMATE          |KEYSTONE SERVICES, INC.      |WITTWER CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0009 880(J)  8905             1.000  LSUM |   15000.00000       15000.00|   20000.00000       20000.00|   15000.00000       15000.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0010 882(A)  8306           120.000  SD   |      45.00000        5400.00|      40.00000        4800.00|      30.00000        3600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       154,540.00|           $       176,003.00|           $       201,740.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       154,540.00|           $       176,003.00|           $       201,740.00
====================================================================================================================================
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     CALL ORDER   : 770                     CONTRACT ID : 100408                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 430995985           |(   4   ) 201629230          |(   5  ) 581401469
                                          |CHESTER BROSS CONST. CO/C.B. |WINDING ROAD CONSTRUCTION    |APAC-CENTRAL, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 411(I)  6310           100.000  TON  |     172.00000       17200.00|     200.00000       20000.00|     109.94000       10994.00
  SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)    |                             |                             |
0002 414(E)  0225          1600.000  SY   |      62.00000       99200.00|      52.00000       83200.00|      87.95000      140720.00
  FULL DEPTH P.C. CONCRETE                |                             |                             |
  PATCHING(PLACEMENT ONLY)                |                             |                             |
0003 414(G)  5275           400.000  CY   |     130.00000       52000.00|     175.00000       70000.00|     107.82000       43128.00
  P.C. CONCRETE FOR PAVEMENT              |                             |                             |
0004 415     6300          4900.000  LF   |       1.50000        7350.00|       2.50000       12250.00|       1.81000        8869.00
  CONCRETE JOINT SEALING                  |                             |                             |
0005 854(A)  8800          2000.000  LF   |       0.21000         420.00|       0.20000         400.00|       0.33000         660.00
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0006 856(A)  8530          4000.000  LF   |       0.58000        2320.00|       0.55000        2200.00|       0.56000        2240.00
  TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)  |                             |                             |
0007 856(A)  8535          1200.000  LF   |       0.58000         696.00|       0.55000         660.00|       0.57000         684.00
  TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)    |                             |                             |
0008 876(A)  8482            60.000  SD   |      26.50000        1590.00|      15.00000         900.00|      22.32000        1339.20
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0009 880(J)  8905             1.000  LSUM |   20000.00000       20000.00|   25000.00000       25000.00|   25273.30000       25273.30
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0010 882(A)  8306           120.000  SD   |      31.50000        3780.00|      30.00000        3600.00|      44.65000        5358.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       204,556.00|           $       218,210.00|           $       239,265.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       204,556.00|           $       218,210.00|           $       239,265.50
====================================================================================================================================
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     CALL ORDER   : 770                     CONTRACT ID : 100408                       COUNTIES : WAGONER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 01100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 731316732           |(   7   ) 411639360          |(      )
                                          |BECCO CONTRACTORS, INC.      |DIAMOND SURFACE, INC.        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 411(I)  6310           100.000  TON  |     175.00000       17500.00|     255.00000       25500.00|
  SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)    |                             |                             |
0002 414(E)  0225          1600.000  SY   |      90.00000      144000.00|      41.88000       67008.00|
  FULL DEPTH P.C. CONCRETE                |                             |                             |
  PATCHING(PLACEMENT ONLY)                |                             |                             |
0003 414(G)  5275           400.000  CY   |     123.00000       49200.00|     431.15000      172460.00|
  P.C. CONCRETE FOR PAVEMENT              |                             |                             |
0004 415     6300          4900.000  LF   |       1.40000        6860.00|       2.00000        9800.00|
  CONCRETE JOINT SEALING                  |                             |                             |
0005 854(A)  8800          2000.000  LF   |       0.35000         700.00|       1.05000        2100.00|
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                             |                             |
0006 856(A)  8530          4000.000  LF   |       0.55000        2200.00|       2.10000        8400.00|
  TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)  |                             |                             |
0007 856(A)  8535          1200.000  LF   |       0.55000         660.00|       2.65000        3180.00|
  TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)    |                             |                             |
0008 876(A)  8482            60.000  SD   |      22.00000        1320.00|      99.75000        5985.00|
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0009 880(J)  8905             1.000  LSUM |   20000.00000       20000.00|   12615.00000       12615.00|
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
0010 882(A)  8306           120.000  SD   |      40.00000        4800.00|      26.25000        3150.00|
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       247,240.00|           $       310,198.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       247,240.00|           $       310,198.00|           $
====================================================================================================================================
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  150  CALENDAR DAYS
     SAFETY IMPROVEMENT (CABLE BARRIER)    RURAL                                           PROJECT(S) : IMG-0040-2(141)049SS
     I-40:  FROM MILE MARKER 49, EXTEND EAST TO MILE MARKER 61.
     PROJECT LENGTH = 10.899 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,813,643.05  99.8730% 100.0000%
  1  841617208 -- JLT CONTRACTING, LLC                                                       $  1,815,949.15 100.0000% 100.1272%
  2  731213020 -- ACTION SAFETY SUPPLY CO.                                                   $  1,850,811.90 101.9198% 102.0494%
  3  730707928 -- CORNELL CONST. CO., INC.                                                   $  1,882,060.51 103.6406% 103.7724%
  4  731270093 -- FULSOM CONSTRUCTION COMPANY., INC.                                         $  2,030,727.65 111.8273% 111.9695%
  5  431012298 -- COLLINS & HERMANN, INC.                                                    $  2,032,032.03 111.8992% 112.0415%
  6  730960939 -- MIDSTATE TRAFFIC CONTROL, INC.                                             $  2,392,433.65 131.7456% 131.9131%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 841617208           |(   2  ) 731213020
                                          |ENGINEER'S ESTIMATE          |JLT CONTRACTING, LLC         |ACTION SAFETY SUPPLY CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC
                                          |                             |                             |
0001 876(C)  8482           150.000  SD   |       6.75000        1012.50|       4.00000         600.00|       1.00000         150.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0002 880(A)  8812           150.000  SD   |       6.00000         900.00|      11.40000        1710.00|       0.50000          75.00
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0003 880(B)  8818          4650.000  SD   |       0.05000         232.50|       0.24000        1116.00|       0.01000          46.50
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0004 880(B)  8821          3600.000  SD   |       0.10000         360.00|       4.00000       14400.00|       0.01000          36.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0005 880(B)  8824          3300.000  SD   |       0.80000        2640.00|       4.85000       16005.00|       0.01000          33.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0006 880(C)  8842          2250.000  SD   |       0.45000        1012.50|       0.30000         675.00|       0.01000          22.50
  BARRICADES(TYPE III)                    |                             |                             |
0007 880(C)  8848           600.000  SD   |       0.45000         270.00|       3.45000        2070.00|       0.01000           6.00
  WING BARRICADES                         |                             |                             |
0008 880(E)  8860          6150.000  SD   |       0.10000         615.00|       0.10000         615.00|       0.01000          61.50
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0009 880(E)  8872         75750.000  SD   |       0.05000        3787.50|       0.10000        7575.00|       0.01000         757.50
  WARNING LIGHTS(TYPE C)                  |                             |                             |
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 841617208          |(   2  ) 731213020
                                          |ENGINEER'S ESTIMATE          |JLT CONTRACTING, LLC         |ACTION SAFETY SUPPLY CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0010 880(F)  8878          4500.000  SD   |       0.10000         450.00|       1.08000        4860.00|       0.01000          45.00
  DRUMS                                   |                             |                             |
0011 880(G)  8890         71250.000  SD   |       0.10000        7125.00|       0.09000        6412.50|       0.01000         712.50
  CHANNELIZER CONES                       |                             |                             |
0012 880(L)  8911           480.000  HOUR |      50.00000       24000.00|      85.25000       40920.00|      53.24000       25555.20
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0013 882(B)  8306           600.000  SD   |       6.75000        4050.00|       8.00000        4800.00|       1.00000         600.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        46,455.00|           $       101,758.50|           $        28,100.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CABLE BARRIER ITEMS
                                          |                             |                             |
0014 202(A)  0183          9181.000  CY   |       4.00000       36724.00|       3.15000       28920.15|       4.50000       41314.50
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0015 202(C)  0184         17658.000  CY   |       5.25000       92704.50|      12.50000      220725.00|      10.85000      191589.30
  UNCLASSIFIED BORROW                     |                             |                             |
0016 223     2801          1150.000  LF   |       1.70000        1955.00|       1.25000        1437.50|       0.35000         402.50
  TEMPORARY SILT FENCE                    |                             |                             |
0017 224     2803            30.000  EA   |     120.00000        3600.00|     142.00000        4260.00|     120.00000        3600.00
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0018 227     0100          1400.000  LF   |       6.10000        8540.00|       5.70000        7980.00|       4.00000        5600.00
  TEMPORARY SILT DIKE                     |                             |                             |
0019 230(A)  2806        254889.000  SY   |       1.45000      369589.05|       1.50000      382333.50|       1.28000      326257.92
  SOLID SLAB SODDING                      |                             |                             |
0020 241     2832           106.000  AC   |      48.50000        5141.00|      60.00000        6360.00|      60.00000        6360.00
  MOWING                                  |                             |                             |
0021 303     0192          9181.000  CY   |      34.00000      312154.00|      37.00000      339697.00|      43.47000      399098.07
  AGGREGATE BASE                          |                             |                             |
0022 411(S4) 5960          1053.000  TON  |      65.00000       68445.00|      22.00000       23166.00|      65.47000       68939.91
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0023 509(A)  0319           560.000  CY   |     350.00000      196000.00|     200.00000      112000.00|     120.00000       67200.00
  CLASS AA CONCRETE                       |                             |                             |
0024 509(D)  0325             9.000  CY   |     230.00000        2070.00|     313.50000        2821.50|     175.00000        1575.00
  CLASS C CONCRETE                        |                             |                             |
0025 612(E)  0645            20.000  EA   |    1500.00000       30000.00|    1420.00000       28400.00|    1500.00000       30000.00
  INLETS ADJUST TO GRADE                  |                             |                             |
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 841617208          |(   2  ) 731213020
                                          |ENGINEER'S ESTIMATE          |JLT CONTRACTING, LLC         |ACTION SAFETY SUPPLY CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0026 619(C)  0924           100.000  LF   |       2.00000         200.00|       5.65000         565.00|       1.00000         100.00
  SAWING PAVEMENT                         |                             |                             |
0027 628     5110            10.000  EA   |    1500.00000       15000.00|    1412.25000       14122.50|    4000.00000       40000.00
  (PL)CABLE END ANCHOR UNIT               |                             |                             |
0028 628     5125         57830.000  LF   |       9.15000      529144.50|       8.65000      500229.50|       9.60000      555168.00
  HIGH-TENSION CABLE BARRIER(TL-4)        |                             |                             |
0029 628     5175             1.000  EA   |    2500.00000        2500.00|    5290.00000        5290.00|    4165.00000        4165.00
  CABLE BARRIER TENSION METER             |                             |                             |
0030 870(A)  8011            38.000  EA   |     300.00000       11400.00|     278.50000       10583.00|     244.50000        9291.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
     SECTION TOTALS                       |           $     1,685,167.05|           $     1,688,890.65|           $     1,750,661.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0031 642     0098             1.000  LSUM |    7500.00000        7500.00|    6820.00000        6820.00|    5000.00000        5000.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         7,500.00|           $         6,820.00|           $         5,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   MOBILIZATION
                                          |                             |                             |
0032 220     2800             1.000  LSUM |    5000.00000        5000.00|    1480.00000        1480.00|     600.00000         600.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0033 641     1552             1.000  LSUM |   69521.00000       69521.00|   17000.00000       17000.00|   66450.00000       66450.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        74,521.00|           $        18,480.00|           $        67,050.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,813,643.05|           $     1,815,949.15|           $     1,850,811.90
====================================================================================================================================
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730707928           |(   4   ) 731270093          |(   5  ) 431012298
                                          |CORNELL CONST. CO., INC.     |FULSOM CONSTRUCTION COMPANY. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC
                                          |                             |                             |
0001 876(C)  8482           150.000  SD   |       1.00000         150.00|      40.00000        6000.00|      94.50000       14175.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0002 880(A)  8812           150.000  SD   |       0.50000          75.00|      10.00000        1500.00|      10.50000        1575.00
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0003 880(B)  8818          4650.000  SD   |       0.01000          46.50|       0.25000        1162.50|       0.79000        3673.50
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0004 880(B)  8821          3600.000  SD   |       0.01000          36.00|       0.75000        2700.00|       1.05000        3780.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0005 880(B)  8824          3300.000  SD   |       0.01000          33.00|       0.75000        2475.00|       1.05000        3465.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0006 880(C)  8842          2250.000  SD   |       0.01000          22.50|       0.25000         562.50|       1.05000        2362.50
  BARRICADES(TYPE III)                    |                             |                             |
0007 880(C)  8848           600.000  SD   |       0.01000           6.00|       2.00000        1200.00|       1.05000         630.00
  WING BARRICADES                         |                             |                             |
0008 880(E)  8860          6150.000  SD   |       0.01000          61.50|       0.10000         615.00|       0.26000        1599.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0009 880(E)  8872         75750.000  SD   |       0.01000         757.50|       0.01000         757.50|       0.02000        1515.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0010 880(F)  8878          4500.000  SD   |       0.01000          45.00|       0.50000        2250.00|       0.16000         720.00
  DRUMS                                   |                             |                             |
0011 880(G)  8890         71250.000  SD   |       0.01000         712.50|       0.20000       14250.00|       0.16000       11400.00
  CHANNELIZER CONES                       |                             |                             |
0012 880(L)  8911           480.000  HOUR |      25.00000       12000.00|      50.00000       24000.00|      21.00000       10080.00
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0013 882(B)  8306           600.000  SD   |       1.00000         600.00|      20.00000       12000.00|      26.25000       15750.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        14,545.50|           $        69,472.50|           $        70,725.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CABLE BARRIER ITEMS
                                          |                             |                             |
0014 202(A)  0183          9181.000  CY   |       4.88000       44803.28|      10.00000       91810.00|       6.82000       62614.42
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0015 202(C)  0184         17658.000  CY   |      11.00000      194238.00|       5.00000       88290.00|       9.02000      159275.16
  UNCLASSIFIED BORROW                     |                             |                             |
0016 223     2801          1150.000  LF   |       1.45000        1667.50|       1.00000        1150.00|       1.16000        1334.00
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730707928           |(   4   ) 731270093          |(   5  ) 431012298
                                          |CORNELL CONST. CO., INC.     |FULSOM CONSTRUCTION COMPANY. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 224     2803            30.000  EA   |       1.25000          37.50|     100.00000        3000.00|     288.75000        8662.50
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0018 227     0100          1400.000  LF   |       6.10000        8540.00|       2.00000        2800.00|       5.25000        7350.00
  TEMPORARY SILT DIKE                     |                             |                             |
0019 230(A)  2806        254889.000  SY   |       1.30000      331355.70|       1.35000      344100.15|       0.79000      201362.31
  SOLID SLAB SODDING                      |                             |                             |
0020 241     2832           106.000  AC   |      50.00000        5300.00|      30.00000        3180.00|      78.75000        8347.50
  MOWING                                  |                             |                             |
0021 303     0192          9181.000  CY   |      45.86000      421040.66|      40.00000      367240.00|      26.64000      244581.84
  AGGREGATE BASE                          |                             |                             |
0022 411(S4) 5960          1053.000  TON  |      66.59000       70119.27|     100.00000      105300.00|     315.00000      331695.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0023 509(A)  0319           560.000  CY   |     100.25000       56140.00|     430.00000      240800.00|     230.63000      129152.80
  CLASS AA CONCRETE                       |                             |                             |
0024 509(D)  0325             9.000  CY   |     247.00000        2223.00|     400.00000        3600.00|     183.75000        1653.75
  CLASS C CONCRETE                        |                             |                             |
0025 612(E)  0645            20.000  EA   |    1500.00000       30000.00|    1000.00000       20000.00|    1260.00000       25200.00
  INLETS ADJUST TO GRADE                  |                             |                             |
0026 619(C)  0924           100.000  LF   |       1.00000         100.00|       2.00000         200.00|      21.53000        2153.00
  SAWING PAVEMENT                         |                             |                             |
0027 628     5110            10.000  EA   |    4100.00000       41000.00|    2000.00000       20000.00|    2287.23000       22872.30
  (PL)CABLE END ANCHOR UNIT               |                             |                             |
0028 628     5125         57830.000  LF   |       9.77000      564999.10|       9.50000      549385.00|      10.58000      611841.40
  HIGH-TENSION CABLE BARRIER(TL-4)        |                             |                             |
0029 628     5175             1.000  EA   |    4200.00000        4200.00|    3000.00000        3000.00|    9225.00000        9225.00
  CABLE BARRIER TENSION METER             |                             |                             |
0030 870(A)  8011            38.000  EA   |     244.50000        9291.00|     300.00000       11400.00|     367.50000       13965.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
     SECTION TOTALS                       |           $     1,785,055.01|           $     1,855,255.15|           $     1,841,285.98
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0031 642     0098             1.000  LSUM |    5000.00000        5000.00|    3000.00000        3000.00|   10500.00000       10500.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $         5,000.00|           $         3,000.00|           $        10,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730707928           |(   4   ) 731270093          |(   5  ) 431012298
                                          |CORNELL CONST. CO., INC.     |FULSOM CONSTRUCTION COMPANY. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   MOBILIZATION
                                          |                             |                             |
0032 220     2800             1.000  LSUM |   10000.00000       10000.00|    3000.00000        3000.00|    1575.00000        1575.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0033 641     1552             1.000  LSUM |   67460.00000       67460.00|  100000.00000      100000.00|  107946.05000      107946.05
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        77,460.00|           $       103,000.00|           $       109,521.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,882,060.51|           $     2,030,727.65|           $     2,032,032.03
====================================================================================================================================
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730960939           |(       )                    |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC
                                          |                             |                             |
0001 876(C)  8482           150.000  SD   |       1.00000         150.00|                             |
  (PL)TRUCK MOUNTED ATTENUATOR            |                             |                             |
0002 880(A)  8812           150.000  SD   |       1.00000         150.00|                             |
  ARROW DISPLAY(TYPE C)                   |                             |                             |
0003 880(B)  8818          4650.000  SD   |       0.01000          46.50|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0004 880(B)  8821          3600.000  SD   |       1.00000        3600.00|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0005 880(B)  8824          3300.000  SD   |       1.00000        3300.00|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0006 880(C)  8842          2250.000  SD   |       0.01000          22.50|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0007 880(C)  8848           600.000  SD   |       1.00000         600.00|                             |
  WING BARRICADES                         |                             |                             |
0008 880(E)  8860          6150.000  SD   |       0.01000          61.50|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0009 880(E)  8872         75750.000  SD   |       0.01000         757.50|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0010 880(F)  8878          4500.000  SD   |       0.01000          45.00|                             |
  DRUMS                                   |                             |                             |
0011 880(G)  8890         71250.000  SD   |       0.01000         712.50|                             |
  CHANNELIZER CONES                       |                             |                             |
0012 880(L)  8911           480.000  HOUR |      58.00000       27840.00|                             |
  TRAFFIC SURVEILLANCE, POLICE            |                             |                             |
0013 882(B)  8306           600.000  SD   |       1.00000         600.00|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        37,885.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CABLE BARRIER ITEMS
                                          |                             |                             |
0014 202(A)  0183          9181.000  CY   |       7.15000       65644.15|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0015 202(C)  0184         17658.000  CY   |      19.50000      344331.00|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0016 223     2801          1150.000  LF   |       0.50000         575.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730960939           |(       )                    |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 224     2803            30.000  EA   |      75.00000        2250.00|                             |
  TEMPORARY SEDIMENT FILTER               |                             |                             |
0018 227     0100          1400.000  LF   |       3.00000        4200.00|                             |
  TEMPORARY SILT DIKE                     |                             |                             |
0019 230(A)  2806        254889.000  SY   |       1.50000      382333.50|                             |
  SOLID SLAB SODDING                      |                             |                             |
0020 241     2832           106.000  AC   |      60.00000        6360.00|                             |
  MOWING                                  |                             |                             |
0021 303     0192          9181.000  CY   |      57.00000      523317.00|                             |
  AGGREGATE BASE                          |                             |                             |
0022 411(S4) 5960          1053.000  TON  |     162.50000      171112.50|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0023 509(A)  0319           560.000  CY   |     275.00000      154000.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0024 509(D)  0325             9.000  CY   |     225.00000        2025.00|                             |
  CLASS C CONCRETE                        |                             |                             |
0025 612(E)  0645            20.000  EA   |    2000.00000       40000.00|                             |
  INLETS ADJUST TO GRADE                  |                             |                             |
0026 619(C)  0924           100.000  LF   |       2.00000         200.00|                             |
  SAWING PAVEMENT                         |                             |                             |
0027 628     5110            10.000  EA   |    1100.00000       11000.00|                             |
  (PL)CABLE END ANCHOR UNIT               |                             |                             |
0028 628     5125         57830.000  LF   |      10.00000      578300.00|                             |
  HIGH-TENSION CABLE BARRIER(TL-4)        |                             |                             |
0029 628     5175             1.000  EA   |    2000.00000        2000.00|                             |
  CABLE BARRIER TENSION METER             |                             |                             |
0030 870(A)  8011            38.000  EA   |     300.00000       11400.00|                             |
  SAND FILLED IMPACT ATTENUATION MODULE   |                             |                             |
     SECTION TOTALS                       |           $     2,299,048.15|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   STAKING
                                          |                             |                             |
0031 642     0098             1.000  LSUM |   20000.00000       20000.00|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        20,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 780                     CONTRACT ID : 100461                       COUNTIES : WASHITA         CUSTER
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 05100

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  ) 730960939           |(       )                    |(      )
                                          |MIDSTATE TRAFFIC CONTROL, IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   MOBILIZATION
                                          |                             |                             |
0032 220     2800             1.000  LSUM |     500.00000         500.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0033 641     1552             1.000  LSUM |   35000.00000       35000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        35,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,392,433.65|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  380  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-176B(061)SS
     US-281: OVER A SALT FORK OF THE ARKANSAS RIVER AND OVER A
     RAILROAD BRIDGE JUST NORTH OF THE TOWN OF ALVA.
     PROJECT LENGTH = 2.071 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $ 11,860,838.28 102.2730% 100.0000%
  1  480793597 -- VENTURE CORP. DBA V. C. O. PAV.                                            $ 11,597,233.63 100.0000%  97.7775%
  2  480601790 -- DONDLINGER & SONS CONST. CO., INC.                                         $ 11,746,385.31 101.2861%  99.0350%
  3  730764097C -- MANHATTAN RD. & BR. CO. & SHERWOOD CONST                                  $ 12,008,781.31 103.5487% 101.2473%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 480793597           |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   12500.00000       12500.00|  125000.00000      125000.00|   50000.00000       50000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         77865.000  CY   |       3.50000      272527.50|       4.00000      311460.00|       2.50000      194662.50
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184        470615.000  CY   |       4.75000     2235421.25|       4.50000     2117767.50|       4.20000     1976583.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |   92500.00000       92500.00|  375000.00000      375000.00|  110000.00000      110000.00
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          6800.000  LF   |       2.70000       18360.00|       3.00000       20400.00|       1.99000       13532.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100           763.000  LF   |       9.00000        6867.00|       9.00000        6867.00|       9.95000        7591.85
  TEMPORARY SILT DIKE                     |                             |                             |
0007 230(A)  2806         73649.000  SY   |       2.25000      165710.25|       1.50000      110473.50|       1.29000       95007.21
  SOLID SLAB SODDING                      |                             |                             |
0008 230(D)  2810        148289.000  SY   |       0.40000       59315.60|       0.50000       74144.50|       0.44000       65247.16
  BROADCAST SPRIGGING (METHOD A)          |                             |                             |
0009 233(A)  2817            45.900  AC   |     425.00000       19507.50|     450.00000       20655.00|     449.00000       20609.10
  VEGETATIVE MULCHING                     |                             |                             |
0010 234(A)  2824            22.200  TON  |     680.00000       15096.00|     800.00000       17760.00|     595.00000       13209.00
  FERTILIZING (10-20-10)                  |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 234(A)  4406             3.500  TON  |    1200.00000        4200.00|     800.00000        2800.00|     650.00000        2275.00
  FERTILIZING (0-46-0)                    |                             |                             |
0012 241     2832            92.000  AC   |      48.00000        4416.00|      75.00000        6900.00|      49.00000        4508.00
  MOWING                                  |                             |                             |
0013 327(A)  4200          2125.000  TON  |      65.00000      138125.00|      60.00000      127500.00|      55.00000      116875.00
  (SP)FLY ASH                             |                             |                             |
0014 327(E)  4240         49171.000  SY   |       2.55000      125386.05|       2.25000      110634.75|       2.25000      110634.75
  (SP)CEMENTITIOUS STABILIZED SUBGRADE    |                             |                             |
0015 403(A)  0217           790.000  TON  |      42.00000       33180.00|      50.00000       39500.00|      50.00000       39500.00
  TRAFFIC BOUND SURFACE COURSE TYPE A     |                             |                             |
0016 407     0250          8610.000  GAL  |       2.50000       21525.00|       2.00000       17220.00|       3.80000       32718.00
  TACK COAT                               |                             |                             |
0017 408     5774         14680.000  GAL  |       4.00000       58720.00|       3.25000       47710.00|       4.55000       66794.00
  PRIME COAT                              |                             |                             |
0018 411(S2) 5930         16829.000  TON  |      53.00000      891937.00|      63.00000     1060227.00|      66.50000     1119128.50
  (SP)ASPHALT CONCRETE TYPE S2(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0019 411(S3) 5940          4664.000  TON  |      67.00000      312488.00|      73.00000      340472.00|      74.50000      347468.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0020 411(S3) 5945          6280.000  TON  |      63.00000      395640.00|      73.00000      458440.00|      67.25000      422330.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 411(S4) 5955          3110.000  TON  |      70.00000      217700.00|      78.00000      242580.00|      79.75000      248022.50
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0022 411(S4) 5960          3208.000  TON  |      65.00000      208520.00|      81.00000      259848.00|      68.50000      219748.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0023 413(A)  4861         19809.000  LF   |       0.40000        7923.60|       0.50000        9904.50|       0.48000        9508.32
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0024 501(A)  0313           110.380  CY   |     100.00000       11038.00|       3.00000         331.14|      25.00000        2759.50
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0025 509(B)  0321           423.000  CY   |     360.00000      152280.00|     330.00000      139590.00|     400.00000      169200.00
  CLASS A CONCRETE                        |                             |                             |
0026 509(D)  0325            92.840  CY   |     220.00000       20424.80|     235.00000       21817.40|     350.00000       32494.00
  CLASS C CONCRETE                        |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0027 511(A)  0332         76425.000  LB   |       0.90000       68782.50|       0.70000       53497.50|       1.00000       76425.00
  REINFORCING STEEL                       |                             |                             |
0028 601(A)  0297            50.000  TON  |     200.00000       10000.00|     110.00000        5500.00|      60.00000        3000.00
  TYPE I PLAIN RIPRAP                     |                             |                             |
0029 611(E)  6000             1.000  EA   |    2700.00000        2700.00|    1500.00000        1500.00|    2000.00000        2000.00
  INLET (SMD-TYPE 1)                      |                             |                             |
0030 611(L)  7000             2.000  EA   |    2850.00000        5700.00|    1600.00000        3200.00|    1000.00000        2000.00
  DROP INLET GRATE (SMD TYPE 1A)          |                             |                             |
0031 611(L)  7001             1.000  EA   |    2950.00000        2950.00|    1800.00000        1800.00|    1000.00000        1000.00
  DROP INLET GRATE (SMD TYPE 1B)          |                             |                             |
0032 613(B)  0491           264.000  LF   |      50.00000       13200.00|      30.00000        7920.00|      32.00000        8448.00
  18" R.C.PIPE CLASS III                  |                             |                             |
0033 613(B)  0492           104.000  LF   |      68.00000        7072.00|      38.00000        3952.00|      35.00000        3640.00
  24" R.C.PIPE CLASS III                  |                             |                             |
0034 613(B)  0493           104.000  LF   |      95.00000        9880.00|      51.00000        5304.00|      48.00000        4992.00
  30" R.C.PIPE CLASS III                  |                             |                             |
0035 613(B)  0494            97.000  LF   |     120.00000       11640.00|      62.00000        6014.00|      65.00000        6305.00
  36" R.C.PIPE CLASS III                  |                             |                             |
0036 613(B)  4410           106.000  LF   |     100.00000       10600.00|     113.00000       11978.00|      80.00000        8480.00
  28 1/2" X 18" R.C.PIPE ARCH CLASS A-III |                             |                             |
0037 613(CC) 7196            22.000  EA   |    1260.00000       27720.00|     600.00000       13200.00|    1500.00000       33000.00
  TYPE A6 CULVERT END TREATMENT           |                             |                             |
0038 613(CC) 7197            16.000  EA   |    1650.00000       26400.00|     800.00000       12800.00|    2000.00000       32000.00
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0039 613(CC) 7198             1.000  EA   |    1660.00000        1660.00|     950.00000         950.00|    3000.00000        3000.00
  TYPE C6 CULVERT END TREATMENT           |                             |                             |
0040 613(CC) 7199             2.000  EA   |    2200.00000        4400.00|    1350.00000        2700.00|    3500.00000        7000.00
  TYPE D6 CULVERT END TREATMENT           |                             |                             |
0041 613(CC) 7202            16.000  EA   |    3100.00000       49600.00|    1150.00000       18400.00|    3000.00000       48000.00
  TYPE BB6 CULVERT END TREATMENT          |                             |                             |
0042 613(CC) 7203             8.000  EA   |    3250.00000       26000.00|    1400.00000       11200.00|    4500.00000       36000.00
  TYPE CC6 CULVERT END TREATMENT          |                             |                             |
0043 613(D)  0688            11.000  LF   |      55.00000         605.00|      20.00000         220.00|      24.00000         264.00
  12" CORR. GALV. STEEL PIPE              |                             |                             |
0044 613(D)  0689           808.000  LF   |      30.00000       24240.00|      25.00000       20200.00|      28.00000       22624.00
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0045 613(D)  0690           754.000  LF   |      45.00000       33930.00|      30.00000       22620.00|      30.00000       22620.00
  24" CORR. GALV. STEEL PIPE              |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0046 613(D)  0691           158.000  LF   |      48.00000        7584.00|      37.00000        5846.00|      35.00000        5530.00
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0047 613(D)  0692            22.000  LF   |      65.00000        1430.00|      49.00000        1078.00|      40.00000         880.00
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0048 613(D)  4528           840.000  LF   |      40.00000       33600.00|      32.00000       26880.00|      30.00000       25200.00
  28" X 20" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0049 613(D)  4529           188.000  LF   |      68.00000       12784.00|      43.00000        8084.00|      34.00000        6392.00
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0050 613(P)  1091           774.000  LF   |      13.00000       10062.00|      10.00000        7740.00|      15.00000       11610.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0051 613(Q)  1096           258.000  LF   |      15.00000        3870.00|      10.00000        2580.00|      15.00000        3870.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0052 613(R)  1100           300.000  CY   |      38.00000       11400.00|      20.00000        6000.00|      60.00000       18000.00
  PIPE UNDERDRAIN COVER MAT'L.            |                             |                             |
0053 613(S)  1180           545.000  CY   |      15.00000        8175.00|      20.00000       10900.00|       3.50000        1907.50
  TRENCH EXCAVATION                       |                             |                             |
0054 613(T)  1181           293.000  CY   |      33.00000        9669.00|      20.00000        5860.00|      25.00000        7325.00
  STANDARD BEDDING MATERIAL               |                             |                             |
0055 619(A)  0920             1.000  LSUM |   15000.00000       15000.00|   75000.00000       75000.00|    2500.00000        2500.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0056 619(B)  0291             2.000  EA   |    1160.00000        2320.00|    1500.00000        3000.00|    2000.00000        4000.00
  REMOVAL OF HEADWALL                     |                             |                             |
0057 619(B)  4728         36865.000  SY   |       2.60000       95849.00|       5.00000      184325.00|       3.00000      110595.00
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0058 619(B)  4780          3023.000  LF   |       3.25000        9824.75|       1.50000        4534.50|       2.75000        8313.25
  REMOVAL OF GUARD RAIL                   |                             |                             |
0059 619(C)  0924          3290.000  LF   |       5.75000       18917.50|       3.60000       11844.00|       2.15000        7073.50
  SAWING PAVEMENT                         |                             |                             |
0060 623(A)  0932          1500.000  LF   |      18.00000       27000.00|      12.60000       18900.00|      13.85000       20775.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0061 623(E)  7114             8.000  EA   |    1500.00000       12000.00|    1330.00000       10640.00|    1295.00000       10360.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0062 623(H)  8571             8.000  EA   |    2500.00000       20000.00|    2500.00000       20000.00|    1995.00000       15960.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0063 624(C)  4459          3165.000  LF   |       4.00000       12660.00|       5.16000       16331.40|       5.16000       16331.40
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0064 629(A)  4958             4.000  EA   |      95.00000         380.00|      60.00000         240.00|      60.00000         240.00
  MAILBOX INSTALLATION-SINGLE             |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 800 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0065 629(B)  4959             2.000  EA   |     145.00000         290.00|      90.00000         180.00|      90.00000         180.00
  MAILBOX INSTALLATION-MULTIPLE           |                             |                             |
0066 629(C)  4960             9.000  EA   |      72.00000         648.00|      20.00000         180.00|      20.00000         180.00
  MAILBOX                                 |                             |                             |
0067 629(D)  4961             9.000  EA   |      28.00000         252.00|      10.00000          90.00|      10.00000          90.00
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
     SECTION TOTALS                       |           $     6,152,103.30|           $     6,688,190.69|           $     6,088,516.04
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   SANITARY SEWER
                                          |                             |                             |
0068 504     6425            18.000  EA   |     800.00000       14400.00|    2925.00000       52650.00|    2500.00000       45000.00
  (PL)PIER PYLON                          |                             |                             |
0069 611(A)  2659             1.000  EA   |    1400.00000        1400.00|    6000.00000        6000.00|    6000.00000        6000.00
  MANHOLE (6' DIAMETER)                   |                             |                             |
0070 615(C)  6122           878.000  LF   |      45.00000       39510.00|      25.00000       21950.00|      25.00000       21950.00
  10" POLYVINYL CHLORIDE (PVC) PIPE       |                             |                             |
0071 616(A)  5894           510.000  LF   |      95.00000       48450.00|     100.00000       51000.00|     100.00000       51000.00
  16" DUCTILE IRON PIPE                   |                             |                             |
0072 616(I)  5262           750.000  LF   |      90.00000       67500.00|      75.00000       56250.00|      75.00000       56250.00
  (PL)16" STEEL CASING                    |                             |                             |
0073 616(I)  5270           510.000  LF   |     240.00000      122400.00|     350.00000      178500.00|     350.00000      178500.00
  (PL)24" STEEL CASING                    |                             |                             |
     SECTION TOTALS                       |           $       293,660.00|           $       366,350.00|           $       358,700.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   WATERLINE
                                          |                             |                             |
0074 615(C)  6122           807.000  LF   |      30.00000       24210.00|      42.00000       33894.00|      42.00000       33894.00
  10" POLYVINYL CHLORIDE (PVC) PIPE       |                             |                             |
0075 616(D)  1080             3.000  EA   |    2450.00000        7350.00|    1000.00000        3000.00|    1000.00000        3000.00
  8" GATE VALVE                           |                             |                             |
0076 616(I)  5262           185.000  LF   |     252.00000       46620.00|     257.00000       47545.00|     257.00000       47545.00
  (PL)16" STEEL CASING                    |                             |                             |
     SECTION TOTALS                       |           $        78,180.00|           $        84,439.00|           $        84,439.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'A'
                                          |                             |                             |
0077 202(A)  1301           440.000  CY   |      10.00000        4400.00|       3.00000        1320.00|       6.50000        2860.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 501(A)  1306            73.000  CY   |      20.00000        1460.00|       3.00000         219.00|     160.00000       11680.00
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0079 501(G)  6309           137.000  CY   |     200.00000       27400.00|     180.00000       24660.00|     150.00000       20550.00
  CLSM BACKFILL                           |                             |                             |
0080 509(A)  1326           298.400  CY   |     500.00000      149200.00|     350.00000      104440.00|     325.00000       96980.00
  CLASS AA CONCRETE                       |                             |                             |
0081 511(A)  1332         49670.000  LB   |       1.10000       54637.00|       0.75000       37252.50|       1.10000       54637.00
  REINFORCING STEEL                       |                             |                             |
0082 619(B)  2500             1.000  LSUM |    4000.00000        4000.00|    2000.00000        2000.00|    3000.00000        3000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       241,097.00|           $       169,891.50|           $       189,707.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'B'
                                          |                             |                             |
0083 501(B)  1307           190.000  CY   |      10.00000        1900.00|       8.63000        1639.70|       8.50000        1615.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0084 501(G)  6309           154.000  CY   |     200.00000       30800.00|     143.82000       22148.28|     125.00000       19250.00
  CLSM BACKFILL                           |                             |                             |
0085 503(A)  1313          3990.000  LF   |     225.00000      897750.00|     195.00000      778050.00|     200.00000      798000.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0086 504(A)  1304           281.000  SY   |     210.00000       59010.00|     151.89000       42681.09|     160.00000       44960.00
  APPROACH SLAB                           |                             |                             |
0087 504(C)  6250            86.400  LF   |     240.00000       20736.00|     244.42000       21117.89|     275.00000       23760.00
  SEALED EXPANSION JOINT                  |                             |                             |
0088 504(E)  6245          2122.600  LF   |      75.00000      159195.00|      44.36000       94158.54|      85.00000      180421.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0089 506(A)  1322          4500.000  LB   |       5.00000       22500.00|       1.29000        5805.00|       2.00000        9000.00
  STRUCTURAL STEEL                        |                             |                             |
0090 509(A)  1326          1188.600  CY   |     525.00000      624015.00|     479.66000      570123.88|     525.00000      624015.00
  CLASS AA CONCRETE                       |                             |                             |
0091 509(B)  1328           360.900  CY   |     550.00000      198495.00|     449.73000      162307.56|     480.00000      173232.00
  CLASS A CONCRETE                        |                             |                             |
0092 511(A)  1332          1970.000  LB   |       1.00000        1970.00|       0.82000        1615.40|       1.00000        1970.00
  REINFORCING STEEL                       |                             |                             |
0093 511(B)  6010        313370.000  LB   |       1.10000      344707.00|       0.79000      247562.30|       0.90000      282033.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0094 514(A)  6010           122.000  LF   |      45.00000        5490.00|      26.67000        3253.74|      16.09000        1962.98
  PILES, FURNISHED (HP 10X42)             |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0095 514(A)  6011           406.000  LF   |      50.00000       20300.00|      34.32000       13933.92|      20.30000        8241.80
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0096 514(B)  6292           122.000  LF   |      15.00000        1830.00|       5.75000         701.50|      22.00000        2684.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0097 514(B)  6294           406.000  LF   |      20.00000        8120.00|       6.80000        2760.80|      24.00000        9744.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0098 515(A)  6013          4098.000  SY   |       4.00000       16392.00|       3.00000       12294.00|       3.00000       12294.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0099 516(A)  6096           606.000  LF   |     750.00000      454500.00|     646.91000      392027.46|     550.00000      333300.00
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0100 523(A)  6550           285.600  LF   |       4.00000        1142.40|       3.00000         856.80|       3.00000         856.80
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0101 523(B)  6560             3.500  GAL  |     200.00000         700.00|     100.00000         350.00|     100.00000         350.00
  (SP) SEALER RESIN                       |                             |                             |
0102 535     6164            16.000  EA   |     750.00000       12000.00|     896.80000       14348.80|     950.00000       15200.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0103 535     6165            64.000  EA   |     900.00000       57600.00|     896.30000       57363.20|     950.00000       60800.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0104 601(A-1)1353          1080.000  TON  |      60.00000       64800.00|      62.44000       67435.20|      50.00000       54000.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0105 601(A-2)1355           195.000  TON  |      50.00000        9750.00|      50.89000        9923.55|      45.00000        8775.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0106 613(P)  6204            84.000  LF   |      25.00000        2100.00|      25.88000        2173.92|      24.00000        2016.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0107 613(Q)  6207            55.000  LF   |      25.00000        1375.00|      27.03000        1486.65|      24.00000        1320.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0108 619(D)  1397             1.000  LSUM |   70000.00000       70000.00|  100000.00000      100000.00|   90000.00000       90000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     3,087,177.40|           $     2,626,119.18|           $     2,759,800.58
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE 'C'
                                          |                             |                             |
0109 501(B)  1307           195.000  CY   |      10.00000        1950.00|       8.66000        1688.70|       9.00000        1755.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0110 501(G)  6309           142.400  CY   |     200.00000       28480.00|     144.40000       20562.56|     150.00000       21360.00
  CLSM BACKFILL                           |                             |                             |
0111 503(A)  1313           637.330  LF   |     215.00000      137025.95|     202.00000      128740.66|     220.00000      140212.60
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0112 503(A)  6290           673.330  LF   |     300.00000      201999.00|     255.00000      171699.15|     275.00000      185165.75
  PRESTRESSED CONCRETE BEAMS (TYPE J BT)  |                             |                             |
0113 504(A)  1304           281.000  SY   |     210.00000       59010.00|     152.37000       42815.97|     160.00000       44960.00
  APPROACH SLAB                           |                             |                             |
0114 504(C)  6250            43.880  LF   |     280.00000       12286.40|     245.42000       10769.03|     275.00000       12067.00
  SEALED EXPANSION JOINT                  |                             |                             |
0115 504(E)  6245           719.150  LF   |      75.00000       53936.25|      45.11000       32440.86|      85.00000       61127.75
  CONCRETE RAIL (TR4)                     |                             |                             |
0116 506(A)  1322          2330.000  LB   |       5.00000       11650.00|       1.59000        3704.70|       2.35000        5475.50
  STRUCTURAL STEEL                        |                             |                             |
0117 509(A)  1326           349.700  CY   |     560.00000      195832.00|     470.48000      164526.86|     465.00000      162610.50
  CLASS AA CONCRETE                       |                             |                             |
0118 509(B)  1328           224.300  CY   |     550.00000      123365.00|     352.15000       78987.25|     590.00000      132337.00
  CLASS A CONCRETE                        |                             |                             |
0119 510(C)  6138          1160.000  SY   |      75.00000       87000.00|      81.14000       94122.40|      75.00000       87000.00
  SLOPE WALL (5")                         |                             |                             |
0120 511(A)  1332          1108.000  LB   |       1.00000        1108.00|       0.82000         908.56|       1.00000        1108.00
  REINFORCING STEEL                       |                             |                             |
0121 511(B)  6010        116730.000  LB   |       1.10000      128403.00|       0.79000       92216.70|       0.90000      105057.00
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0122 514(A)  6010           280.000  LF   |      45.00000       12600.00|      26.32000        7369.60|      16.09000        4505.20
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0123 514(A)  6011           926.000  LF   |      50.00000       46300.00|      32.03000       29659.78|      20.72000       19186.72
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0124 514(B)  6292           280.000  LF   |      15.00000        4200.00|       5.77000        1615.60|      20.00000        5600.00
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0125 514(B)  6294           926.000  LF   |      20.00000       18520.00|       6.23000        5768.98|      20.00000       18520.00
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0126 515(A)  6013          1781.000  SY   |       4.00000        7124.00|       3.00000        5343.00|       3.00000        5343.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0127 516(A)  6096           186.000  LF   |     700.00000      130200.00|     550.00000      102300.00|     525.00000       97650.00
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0128 523(A)  6550            43.000  LF   |       4.00000         172.00|       3.00000         129.00|       3.00000         129.00
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0129 523(B)  6560             0.600  GAL  |     200.00000         120.00|     100.00000          60.00|     100.00000          60.00
  (SP) SEALER RESIN                       |                             |                             |
0130 535     6164            17.000  EA   |     750.00000       12750.00|     949.91000       16148.47|     950.00000       16150.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0131 535     6165             9.000  EA   |     800.00000        7200.00|    1079.84000        9718.56|     950.00000        8550.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0132 613(P)  6204           230.000  LF   |      25.00000        5750.00|      20.10000        4623.00|      24.00000        5520.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0133 613(Q)  6207           160.000  LF   |      25.00000        4000.00|      20.57000        3291.20|      24.00000        3840.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0134 619(D)  1397             1.000  LSUM |   50000.00000       50000.00|   50000.00000       50000.00|   35000.00000       35000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0135 624(D)  4294           268.000  LF   |      40.00000       10720.00|      20.16000        5402.88|      20.16000        5402.88
  FENCE-STYLE CLF (8'HIGH, CLASS A)       |                             |                             |
     SECTION TOTALS                       |           $     1,351,701.60|           $     1,084,613.47|           $     1,185,692.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   TRAFFIC
                                          |                             |                             |
0136 856(A)  8839         20000.000  LF   |       0.20000        4000.00|       0.35000        7000.00|       0.35000        7000.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0137 856(G)  8890         10000.000  EA   |       0.70000        7000.00|       0.35000        3500.00|       0.35000        3500.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0138 859(A)  8006          3300.000  LF   |       0.45000        1485.00|       0.25000         825.00|       0.25000         825.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0139 880(B)  8818          5786.000  SD   |       0.65000        3760.90|       1.00000        5786.00|       1.00000        5786.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0140 880(B)  8821         19199.000  SD   |       2.40000       46077.60|       0.25000        4799.75|       0.25000        4799.75
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0141 880(B)  8824          4208.000  SD   |       2.45000       10309.60|       2.00000        8416.00|       2.00000        8416.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0142 880(C)  8842         16043.000  SD   |       0.60000        9625.80|       0.20000        3208.60|       0.20000        3208.60
  BARRICADES(TYPE III)                    |                             |                             |
0143 880(C)  8848          1052.000  SD   |       0.70000         736.40|       1.00000        1052.00|       1.00000        1052.00
  WING BARRICADES                         |                             |                             |
0144 880(D)  8854         17095.000  SD   |       0.10000        1709.50|       0.25000        4273.75|       0.25000        4273.75
  VERTICAL PANELS                         |                             |                             |
0145 880(E)  8860         35768.000  SD   |       0.25000        8942.00|       0.02000         715.36|       0.02000         715.36
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0146 880(E)  8872         19199.000  SD   |       0.10000        1919.90|       0.02000         383.98|       0.02000         383.98
  WARNING LIGHTS(TYPE C)                  |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 480793597          |(   2  ) 480601790
                                          |ENGINEER'S ESTIMATE          |VENTURE CORP. DBA V. C. O. P |DONDLINGER & SONS CONST. CO.,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0147 880(F)  8878          4734.000  SD   |       0.20000         946.80|       0.25000        1183.50|       0.25000        1183.50
  DRUMS                                   |                             |                             |
0148 880(G)  8890         12361.000  SD   |       0.20000        2472.20|       0.25000        3090.25|       0.25000        3090.25
  CHANNELIZER CONES                       |                             |                             |
0149 882(B)  8306            30.000  SD   |      63.40000        1902.00|      50.00000        1500.00|      50.00000        1500.00
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $       100,887.70|           $        45,734.19|           $        45,734.19
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   SIGN AND STRIPE
                                          |                             |                             |
0150 804(A)  2915             1.800  CY   |     455.00000         819.00|     350.00000         630.00|     350.00000         630.00
  STRUCTURAL CONCRETE                     |                             |                             |
0151 850(A)  8110           145.900  SF   |      17.75000        2589.73|      14.00000        2042.60|      14.00000        2042.60
  SHEET ALUMINUM SIGNS                    |                             |                             |
0152 851(C)  8321            62.000  LF   |       7.30000         452.60|       6.00000         372.00|       6.00000         372.00
  1 3/4" SQUARE TUBE POST                 |                             |                             |
0153 851(C)  8324            32.000  LF   |       9.40000         300.80|       6.00000         192.00|       6.00000         192.00
  2" SQUARE TUBE POST                     |                             |                             |
0154 851(C)  8327           276.500  LF   |      11.10000        3069.15|       6.00000        1659.00|       6.00000        1659.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0155 855(A)  8820         36000.000  LF   |       0.80000       28800.00|       0.75000       27000.00|       0.75000       27000.00
  (PL)4" RECESSED THERMOPLASTIC STRIPING  |                             |                             |
     SECTION TOTALS                       |           $        36,031.28|           $        31,895.60|           $        31,895.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   STAKING
                                          |                             |                             |
0156 642     0098             1.000  LSUM |  150000.00000      150000.00|   95000.00000       95000.00|   39400.00000       39400.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $       150,000.00|           $        95,000.00|           $        39,400.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   CONSTRUCTION
                                          |                             |                             |
0157 220     2800             1.000  LSUM |    5000.00000        5000.00|   30000.00000       30000.00|    5000.00000        5000.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0158 640     1398             1.000  EA   |   15000.00000       15000.00|   15000.00000       15000.00|    3000.00000        3000.00
  FIELD OFFICE                            |                             |                             |
0159 641     1399             1.000  LSUM |  350000.00000      350000.00|  360000.00000      360000.00|  954500.00000      954500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       370,000.00|           $       405,000.00|           $       962,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    11,860,838.28|           $    11,597,233.63|           $    11,746,385.31
====================================================================================================================================
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |  230000.00000      230000.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183         77865.000  CY   |       2.40000      186876.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184        470615.000  CY   |       5.25000     2470728.75|                             |
  UNCLASSIFIED BORROW                     |                             |                             |
0004 205     4229             1.000  LSUM |  125000.00000      125000.00|                             |
  TYPE A-SALVAGED TOPSOIL                 |                             |                             |
0005 223     2801          6800.000  LF   |       2.50000       17000.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0006 227     0100           763.000  LF   |       8.00000        6104.00|                             |
  TEMPORARY SILT DIKE                     |                             |                             |
0007 230(A)  2806         73649.000  SY   |       1.35000       99426.15|                             |
  SOLID SLAB SODDING                      |                             |                             |
0008 230(D)  2810        148289.000  SY   |       0.47000       69695.83|                             |
  BROADCAST SPRIGGING (METHOD A)          |                             |                             |
0009 233(A)  2817            45.900  AC   |     465.00000       21343.50|                             |
  VEGETATIVE MULCHING                     |                             |                             |
0010 234(A)  2824            22.200  TON  |     825.00000       18315.00|                             |
  FERTILIZING (10-20-10)                  |                             |                             |
0011 234(A)  4406             3.500  TON  |     450.00000        1575.00|                             |
  FERTILIZING (0-46-0)                    |                             |                             |
0012 241     2832            92.000  AC   |      62.50000        5750.00|                             |
  MOWING                                  |                             |                             |
0013 327(A)  4200          2125.000  TON  |      70.00000      148750.00|                             |
  (SP)FLY ASH                             |                             |                             |
0014 327(E)  4240         49171.000  SY   |       2.30000      113093.30|                             |
  (SP)CEMENTITIOUS STABILIZED SUBGRADE    |                             |                             |
0015 403(A)  0217           790.000  TON  |      25.00000       19750.00|                             |
  TRAFFIC BOUND SURFACE COURSE TYPE A     |                             |                             |
0016 407     0250          8610.000  GAL  |       3.95000       34009.50|                             |
  TACK COAT                               |                             |                             |
0017 408     5774         14680.000  GAL  |       4.70000       68996.00|                             |
  PRIME COAT                              |                             |                             |
0018 411(S2) 5930         16829.000  TON  |      68.75000     1156993.75|                             |
  (SP)ASPHALT CONCRETE TYPE S2(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 411(S3) 5940          4664.000  TON  |      77.00000      359128.00|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0020 411(S3) 5945          6280.000  TON  |      69.50000      436460.00|                             |
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0021 411(S4) 5955          3110.000  TON  |      82.45000      256419.50|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 70-28   |                             |                             |
  OK)                                     |                             |                             |
0022 411(S4) 5960          3208.000  TON  |      70.85000      227286.80|                             |
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0023 413(A)  4861         19809.000  LF   |       0.35000        6933.15|                             |
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0024 501(A)  0313           110.380  CY   |       6.50000         717.47|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0025 509(B)  0321           423.000  CY   |     525.00000      222075.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0026 509(D)  0325            92.840  CY   |     600.00000       55704.00|                             |
  CLASS C CONCRETE                        |                             |                             |
0027 511(A)  0332         76425.000  LB   |       0.75000       57318.75|                             |
  REINFORCING STEEL                       |                             |                             |
0028 601(A)  0297            50.000  TON  |      50.00000        2500.00|                             |
  TYPE I PLAIN RIPRAP                     |                             |                             |
0029 611(E)  6000             1.000  EA   |    2200.00000        2200.00|                             |
  INLET (SMD-TYPE 1)                      |                             |                             |
0030 611(L)  7000             2.000  EA   |    1050.00000        2100.00|                             |
  DROP INLET GRATE (SMD TYPE 1A)          |                             |                             |
0031 611(L)  7001             1.000  EA   |    2000.00000        2000.00|                             |
  DROP INLET GRATE (SMD TYPE 1B)          |                             |                             |
0032 613(B)  0491           264.000  LF   |      70.00000       18480.00|                             |
  18" R.C.PIPE CLASS III                  |                             |                             |
0033 613(B)  0492           104.000  LF   |      75.00000        7800.00|                             |
  24" R.C.PIPE CLASS III                  |                             |                             |
0034 613(B)  0493           104.000  LF   |      90.00000        9360.00|                             |
  30" R.C.PIPE CLASS III                  |                             |                             |
0035 613(B)  0494            97.000  LF   |     100.00000        9700.00|                             |
  36" R.C.PIPE CLASS III                  |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0036 613(B)  4410           106.000  LF   |     135.00000       14310.00|                             |
  28 1/2" X 18" R.C.PIPE ARCH CLASS A-III |                             |                             |
0037 613(CC) 7196            22.000  EA   |    3000.00000       66000.00|                             |
  TYPE A6 CULVERT END TREATMENT           |                             |                             |
0038 613(CC) 7197            16.000  EA   |    3000.00000       48000.00|                             |
  TYPE B6 CULVERT END TREATMENT           |                             |                             |
0039 613(CC) 7198             1.000  EA   |    3500.00000        3500.00|                             |
  TYPE C6 CULVERT END TREATMENT           |                             |                             |
0040 613(CC) 7199             2.000  EA   |    3500.00000        7000.00|                             |
  TYPE D6 CULVERT END TREATMENT           |                             |                             |
0041 613(CC) 7202            16.000  EA   |    3500.00000       56000.00|                             |
  TYPE BB6 CULVERT END TREATMENT          |                             |                             |
0042 613(CC) 7203             8.000  EA   |    4000.00000       32000.00|                             |
  TYPE CC6 CULVERT END TREATMENT          |                             |                             |
0043 613(D)  0688            11.000  LF   |      55.00000         605.00|                             |
  12" CORR. GALV. STEEL PIPE              |                             |                             |
0044 613(D)  0689           808.000  LF   |      40.00000       32320.00|                             |
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0045 613(D)  0690           754.000  LF   |      45.00000       33930.00|                             |
  24" CORR. GALV. STEEL PIPE              |                             |                             |
0046 613(D)  0691           158.000  LF   |      75.00000       11850.00|                             |
  30" CORR. GALV. STEEL PIPE              |                             |                             |
0047 613(D)  0692            22.000  LF   |      85.00000        1870.00|                             |
  36" CORR. GALV. STEEL PIPE              |                             |                             |
0048 613(D)  4528           840.000  LF   |      45.00000       37800.00|                             |
  28" X 20" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0049 613(D)  4529           188.000  LF   |      55.00000       10340.00|                             |
  35" X 24" CORR. GALV. STEEL PIPE ARCH   |                             |                             |
0050 613(P)  1091           774.000  LF   |       6.60000        5108.40|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0051 613(Q)  1096           258.000  LF   |      10.00000        2580.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0052 613(R)  1100           300.000  CY   |      35.00000       10500.00|                             |
  PIPE UNDERDRAIN COVER MAT'L.            |                             |                             |
0053 613(S)  1180           545.000  CY   |       6.50000        3542.50|                             |
  TRENCH EXCAVATION                       |                             |                             |
0054 613(T)  1181           293.000  CY   |      50.00000       14650.00|                             |
  STANDARD BEDDING MATERIAL               |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0055 619(A)  0920             1.000  LSUM |   20000.00000       20000.00|                             |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                             |                             |
0056 619(B)  0291             2.000  EA   |    1500.00000        3000.00|                             |
  REMOVAL OF HEADWALL                     |                             |                             |
0057 619(B)  4728         36865.000  SY   |       3.00000      110595.00|                             |
  REMOVAL OF ASPHALT PAVEMENT             |                             |                             |
0058 619(B)  4780          3023.000  LF   |       2.00000        6046.00|                             |
  REMOVAL OF GUARD RAIL                   |                             |                             |
0059 619(C)  0924          3290.000  LF   |       2.50000        8225.00|                             |
  SAWING PAVEMENT                         |                             |                             |
0060 623(A)  0932          1500.000  LF   |      13.25000       19875.00|                             |
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0061 623(E)  7114             8.000  EA   |    1400.00000       11200.00|                             |
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0062 623(H)  8571             8.000  EA   |    2600.00000       20800.00|                             |
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0063 624(C)  4459          3165.000  LF   |       5.50000       17407.50|                             |
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
0064 629(A)  4958             4.000  EA   |      65.00000         260.00|                             |
  MAILBOX INSTALLATION-SINGLE             |                             |                             |
0065 629(B)  4959             2.000  EA   |      95.00000         190.00|                             |
  MAILBOX INSTALLATION-MULTIPLE           |                             |                             |
0066 629(C)  4960             9.000  EA   |      25.00000         225.00|                             |
  MAILBOX                                 |                             |                             |
0067 629(D)  4961             9.000  EA   |      15.00000         135.00|                             |
  REMOVAL OF MAILBOX INSTALLATION         |                             |                             |
     SECTION TOTALS                       |           $     7,079,453.85|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   SANITARY SEWER
                                          |                             |                             |
0068 504     6425            18.000  EA   |    4250.00000       76500.00|                             |
  (PL)PIER PYLON                          |                             |                             |
0069 611(A)  2659             1.000  EA   |    5000.00000        5000.00|                             |
  MANHOLE (6' DIAMETER)                   |                             |                             |
0070 615(C)  6122           878.000  LF   |      75.00000       65850.00|                             |
  10" POLYVINYL CHLORIDE (PVC) PIPE       |                             |                             |
0071 616(A)  5894           510.000  LF   |     150.00000       76500.00|                             |
  16" DUCTILE IRON PIPE                   |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0072 616(I)  5262           750.000  LF   |     130.00000       97500.00|                             |
  (PL)16" STEEL CASING                    |                             |                             |
0073 616(I)  5270           510.000  LF   |     150.00000       76500.00|                             |
  (PL)24" STEEL CASING                    |                             |                             |
     SECTION TOTALS                       |           $       397,850.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   WATERLINE
                                          |                             |                             |
0074 615(C)  6122           807.000  LF   |      65.00000       52455.00|                             |
  10" POLYVINYL CHLORIDE (PVC) PIPE       |                             |                             |
0075 616(D)  1080             3.000  EA   |    2500.00000        7500.00|                             |
  8" GATE VALVE                           |                             |                             |
0076 616(I)  5262           185.000  LF   |      85.00000       15725.00|                             |
  (PL)16" STEEL CASING                    |                             |                             |
     SECTION TOTALS                       |           $        75,680.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE 'A'
                                          |                             |                             |
0077 202(A)  1301           440.000  CY   |       5.20000        2288.00|                             |
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0078 501(A)  1306            73.000  CY   |       6.50000         474.50|                             |
  STRUCTURAL EXCAVATION UNCLASSIFIED      |                             |                             |
0079 501(G)  6309           137.000  CY   |     150.00000       20550.00|                             |
  CLSM BACKFILL                           |                             |                             |
0080 509(A)  1326           298.400  CY   |     350.00000      104440.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0081 511(A)  1332         49670.000  LB   |       0.75000       37252.50|                             |
  REINFORCING STEEL                       |                             |                             |
0082 619(B)  2500             1.000  LSUM |    2000.00000        2000.00|                             |
  (PL)REMOVAL OF BRIDGE ITEMS             |                             |                             |
     SECTION TOTALS                       |           $       167,005.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE 'B'
                                          |                             |                             |
0083 501(B)  1307           190.000  CY   |      15.00000        2850.00|                             |
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0084 501(G)  6309           154.000  CY   |     150.00000       23100.00|                             |
  CLSM BACKFILL                           |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0085 503(A)  1313          3990.000  LF   |     210.00000      837900.00|                             |
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0086 504(A)  1304           281.000  SY   |     170.00000       47770.00|                             |
  APPROACH SLAB                           |                             |                             |
0087 504(C)  6250            86.400  LF   |     235.00000       20304.00|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0088 504(E)  6245          2122.600  LF   |      55.00000      116743.00|                             |
  CONCRETE RAIL (TR4)                     |                             |                             |
0089 506(A)  1322          4500.000  LB   |       4.00000       18000.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0090 509(A)  1326          1188.600  CY   |     375.00000      445725.00|                             |
  CLASS AA CONCRETE                       |                             |                             |
0091 509(B)  1328           360.900  CY   |     500.00000      180450.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0092 511(A)  1332          1970.000  LB   |       1.00000        1970.00|                             |
  REINFORCING STEEL                       |                             |                             |
0093 511(B)  6010        313370.000  LB   |       0.80000      250696.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0094 514(A)  6010           122.000  LF   |      40.00000        4880.00|                             |
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0095 514(A)  6011           406.000  LF   |      45.00000       18270.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0096 514(B)  6292           122.000  LF   |      15.00000        1830.00|                             |
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0097 514(B)  6294           406.000  LF   |      15.00000        6090.00|                             |
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0098 515(A)  6013          4098.000  SY   |       3.10000       12703.80|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0099 516(A)  6096           606.000  LF   |     550.00000      333300.00|                             |
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0100 523(A)  6550           285.600  LF   |       4.00000        1142.40|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0101 523(B)  6560             3.500  GAL  |     200.00000         700.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0102 535     6164            16.000  EA   |    1000.00000       16000.00|                             |
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0103 535     6165            64.000  EA   |    1000.00000       64000.00|                             |
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 601(A-1)1353          1080.000  TON  |      38.50000       41580.00|                             |
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0105 601(A-2)1355           195.000  TON  |      32.50000        6337.50|                             |
  TYPE I-A FILTER BLANKET                 |                             |                             |
0106 613(P)  6204            84.000  LF   |      20.00000        1680.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0107 613(Q)  6207            55.000  LF   |      20.00000        1100.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0108 619(D)  1397             1.000  LSUM |   65000.00000       65000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $     2,520,121.70|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE 'C'
                                          |                             |                             |
0109 501(B)  1307           195.000  CY   |      15.00000        2925.00|                             |
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0110 501(G)  6309           142.400  CY   |     160.00000       22784.00|                             |
  CLSM BACKFILL                           |                             |                             |
0111 503(A)  1313           637.330  LF   |     225.00000      143399.25|                             |
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                             |                             |
0112 503(A)  6290           673.330  LF   |     291.15000      196040.03|                             |
  PRESTRESSED CONCRETE BEAMS (TYPE J BT)  |                             |                             |
0113 504(A)  1304           281.000  SY   |     170.00000       47770.00|                             |
  APPROACH SLAB                           |                             |                             |
0114 504(C)  6250            43.880  LF   |     235.00000       10311.80|                             |
  SEALED EXPANSION JOINT                  |                             |                             |
0115 504(E)  6245           719.150  LF   |      60.00000       43149.00|                             |
  CONCRETE RAIL (TR4)                     |                             |                             |
0116 506(A)  1322          2330.000  LB   |       3.00000        6990.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0117 509(A)  1326           349.700  CY   |     425.00000      148622.50|                             |
  CLASS AA CONCRETE                       |                             |                             |
0118 509(B)  1328           224.300  CY   |     500.00000      112150.00|                             |
  CLASS A CONCRETE                        |                             |                             |
0119 510(C)  6138          1160.000  SY   |      85.00000       98600.00|                             |
  SLOPE WALL (5")                         |                             |                             |
0120 511(A)  1332          1108.000  LB   |       2.00000        2216.00|                             |
  REINFORCING STEEL                       |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0121 511(B)  6010        116730.000  LB   |       0.80000       93384.00|                             |
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0122 514(A)  6010           280.000  LF   |      40.00000       11200.00|                             |
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0123 514(A)  6011           926.000  LF   |      45.00000       41670.00|                             |
  PILES, FURNISHED (HP 12X53)             |                             |                             |
0124 514(B)  6292           280.000  LF   |      12.50000        3500.00|                             |
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0125 514(B)  6294           926.000  LF   |      12.50000       11575.00|                             |
  PILES, DRIVEN (HP 12X53)                |                             |                             |
0126 515(A)  6013          1781.000  SY   |       3.10000        5521.10|                             |
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0127 516(A)  6096           186.000  LF   |     600.00000      111600.00|                             |
  DRILLED SHAFTS 60" DIAMETER             |                             |                             |
0128 523(A)  6550            43.000  LF   |       4.00000         172.00|                             |
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0129 523(B)  6560             0.600  GAL  |     200.00000         120.00|                             |
  (SP) SEALER RESIN                       |                             |                             |
0130 535     6164            17.000  EA   |    1000.00000       17000.00|                             |
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0131 535     6165             9.000  EA   |    1000.00000        9000.00|                             |
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0132 613(P)  6204           230.000  LF   |      20.00000        4600.00|                             |
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0133 613(Q)  6207           160.000  LF   |      20.00000        3200.00|                             |
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0134 619(D)  1397             1.000  LSUM |   45000.00000       45000.00|                             |
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
0135 624(D)  4294           268.000  LF   |      40.00000       10720.00|                             |
  FENCE-STYLE CLF (8'HIGH, CLASS A)       |                             |                             |
     SECTION TOTALS                       |           $     1,203,219.68|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   TRAFFIC
                                          |                             |                             |
0136 856(A)  8839         20000.000  LF   |       0.36000        7200.00|                             |
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 856(G)  8890         10000.000  EA   |       0.36000        3600.00|                             |
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0138 859(A)  8006          3300.000  LF   |       0.26000         858.00|                             |
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0139 880(B)  8818          5786.000  SD   |       1.03000        5959.58|                             |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0140 880(B)  8821         19199.000  SD   |       0.26000        4991.74|                             |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0141 880(B)  8824          4208.000  SD   |       2.07000        8710.56|                             |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0142 880(C)  8842         16043.000  SD   |       0.21000        3369.03|                             |
  BARRICADES(TYPE III)                    |                             |                             |
0143 880(C)  8848          1052.000  SD   |       1.03000        1083.56|                             |
  WING BARRICADES                         |                             |                             |
0144 880(D)  8854         17095.000  SD   |       0.26000        4444.70|                             |
  VERTICAL PANELS                         |                             |                             |
0145 880(E)  8860         35768.000  SD   |       0.02000         715.36|                             |
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0146 880(E)  8872         19199.000  SD   |       0.02000         383.98|                             |
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0147 880(F)  8878          4734.000  SD   |       0.26000        1230.84|                             |
  DRUMS                                   |                             |                             |
0148 880(G)  8890         12361.000  SD   |       0.26000        3213.86|                             |
  CHANNELIZER CONES                       |                             |                             |
0149 882(B)  8306            30.000  SD   |      51.68000        1550.40|                             |
  PORT.CHANGEABLE MESSAGE SIGN            |                             |                             |
     SECTION TOTALS                       |           $        47,311.61|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0008   SIGN AND STRIPE
                                          |                             |                             |
0150 804(A)  2915             1.800  CY   |     361.78000         651.20|                             |
  STRUCTURAL CONCRETE                     |                             |                             |
0151 850(A)  8110           145.900  SF   |      14.47000        2111.17|                             |
  SHEET ALUMINUM SIGNS                    |                             |                             |
0152 851(C)  8321            62.000  LF   |       6.20000         384.40|                             |
  1 3/4" SQUARE TUBE POST                 |                             |                             |
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     CALL ORDER   : 800                     CONTRACT ID : 100409                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097C          |(       )                    |(      )
                                          |MANHATTAN RD. & BR. CO. & SH |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0153 851(C)  8324            32.000  LF   |       6.20000         198.40|                             |
  2" SQUARE TUBE POST                     |                             |                             |
0154 851(C)  8327           276.500  LF   |       6.20000        1714.30|                             |
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0155 855(A)  8820         36000.000  LF   |       0.78000       28080.00|                             |
  (PL)4" RECESSED THERMOPLASTIC STRIPING  |                             |                             |
     SECTION TOTALS                       |           $        33,139.47|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0009   STAKING
                                          |                             |                             |
0156 642     0098             1.000  LSUM |   50000.00000       50000.00|                             |
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        50,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0010   CONSTRUCTION
                                          |                             |                             |
0157 220     2800             1.000  LSUM |    7500.00000        7500.00|                             |
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0158 640     1398             1.000  EA   |   45000.00000       45000.00|                             |
  FIELD OFFICE                            |                             |                             |
0159 641     1399             1.000  LSUM |  382500.00000      382500.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       435,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    12,008,781.31|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100
     CONTRACT DESCRIPTION :               CONTRACT TIME :  200  CALENDAR DAYS
     BRIDGE AND APPROACHES                 RURAL                                           PROJECT(S) : BRFY-176C(117)
     SH-50: OVER HOUSTON CREEK, 0.10 MILES SOUTH OF THE US-64
     JUNCTION.
     PROJECT LENGTH = 0.19 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $  1,822,300.02 139.7254% 100.0000%
  1  731557599A -- PLAINS BR. CONT. & TREAS CONST.(JV)                                       $  1,304,200.77 100.0000%  71.5689%
  2  480531159 -- BEACHNER CONSTRUCTION CO., INC.                                            $  1,325,729.89 101.6508%  72.7504%
  3  480823590 -- L & M CONTRACTORS, INC.                                                    $  1,499,853.75 115.0018%  82.3055%
  4  731427175 -- K & R BUILDERS, INC.                                                       $  1,557,032.36 119.3859%  85.4432%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 731557599A          |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   15000.00000       15000.00|   10500.00000       10500.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          3104.000  CY   |      15.00000       46560.00|       6.30000       19555.20|       6.00000       18624.00
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          6102.000  CY   |      18.00000      109836.00|       8.40000       51256.80|       8.00000       48816.00
  UNCLASSIFIED BORROW                     |                             |                             |
0004 210     0121             9.000  STA  |     600.00000        5400.00|    1890.00000       17010.00|    1800.00000       16200.00
  OBLITERATING ABANDONED ROAD             |                             |                             |
0005 223     2801           650.000  LF   |       3.00000        1950.00|       3.15000        2047.50|       3.00000        1950.00
  TEMPORARY SILT FENCE                    |                             |                             |
0006 226     2805            50.000  CY   |      25.00000        1250.00|      25.20000        1260.00|      24.00000        1200.00
  TEMPORARY SEDIMENT REMOVAL              |                             |                             |
0007 227     0100           100.000  LF   |      10.00000        1000.00|      10.50000        1050.00|      10.00000        1000.00
  TEMPORARY SILT DIKE                     |                             |                             |
0008 230(A)  2806         13506.000  SY   |       5.00000       67530.00|       1.46000       19718.76|       1.39000       18773.34
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           541.000  MGAL |      30.00000       16230.00|      10.50000        5680.50|      10.00000        5410.00
  WATERING                                |                             |                             |
0010 233(A)  2817             1.000  AC   |     734.85000         734.85|     577.50000         577.50|     550.00000         550.00
  VEGETATIVE MULCHING                     |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0011 234(A)  2824             1.350  TON  |     820.00000        1107.00|     840.00000        1134.00|     800.00000        1080.00
  FERTILIZING (10-20-10)                  |                             |                             |
0012 241     2832             3.660  AC   |     130.00000         475.80|      73.50000         269.01|      70.00000         256.20
  MOWING                                  |                             |                             |
0013 310(B)  0149          9374.000  SY   |      10.00000       93740.00|       1.58000       14810.92|       1.50000       14061.00
  SUBGRADE, METHOD B                      |                             |                             |
0014 403(E)  0225            12.000  TON  |      55.00000         660.00|      34.35000         412.20|      32.50000         390.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0015 407     0250           573.000  GAL  |       3.50000        2005.50|       3.89000        2228.97|       3.70000        2120.10
  TACK COAT                               |                             |                             |
0016 408     5774          2096.000  GAL  |       7.50000       15720.00|       6.62000       13875.52|       6.30000       13204.80
  PRIME COAT                              |                             |                             |
0017 411(S2) 5930           851.000  TON  |     100.00000       85100.00|      84.53000       71935.03|      80.50000       68505.50
  (SP)ASPHALT CONCRETE TYPE S2(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0018 411(S3) 5945          1868.000  TON  |     110.00000      205480.00|      94.50000      176526.00|      90.00000      168120.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0019 411(S4) 5960          1041.000  TON  |     120.00000      124920.00|      97.86000      101872.26|      93.20000       97021.20
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0020 413(A)  4861           973.000  LF   |       0.95000         924.35|       3.68000        3580.64|       3.50000        3405.50
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0021 417     5267          4305.000  SY   |       7.50000       32287.50|       3.61000       15541.05|       4.50000       19372.50
  COLD MILLING PAVEMENT                   |                             |                             |
0022 509(B)  0321             2.000  CY   |     475.00000         950.00|     454.56000         909.12|     600.00000        1200.00
  CLASS A CONCRETE                        |                             |                             |
0023 609(B)  1513           325.000  LF   |      50.00000       16250.00|      26.25000        8531.25|      50.00000       16250.00
  1'-8" COMB. CURB & GUTTER (6" BARRIER)  |                             |                             |
0024 613(CC) 7196             2.000  EA   |    1114.69000        2229.38|     892.50000        1785.00|    1500.00000        3000.00
  TYPE A6 CULVERT END TREATMENT           |                             |                             |
0025 613(D)  0689            48.000  LF   |      50.00000        2400.00|      22.54000        1081.92|      21.50000        1032.00
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0026 613(D)  0696           400.000  LF   |     120.00000       48000.00|      64.90000       25960.00|      60.00000       24000.00
  60" CORR. GALV. STEEL PIPE              |                             |                             |
0027 619(B)  4725          2270.000  LF   |       0.56000        1271.20|       0.21000         476.70|       0.20000         454.00
  REMOVAL OF FENCE                        |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0028 623(A)  0932           650.000  LF   |      30.00000       19500.00|      14.70000        9555.00|      13.60000        8840.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0029 623(E)  7114             4.000  EA   |    2000.00000        8000.00|    1365.00000        5460.00|    1890.00000        7560.00
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0030 623(H)  8571             4.000  EA   |    2700.00000       10800.00|    2100.00000        8400.00|    2500.00000       10000.00
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0031 624(A)  4281           282.000  LF   |       5.00000        1410.00|       4.55000        1283.10|       5.00000        1410.00
  FENCE-STYLE WWF                         |                             |                             |
0032 624(C)  4459          2132.000  LF   |       4.00000        8528.00|       3.57000        7611.24|       3.20000        6822.40
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       947,249.58|           $       601,895.19|           $       590,628.54
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0033 501(B)  1307            80.000  CY   |      15.00000        1200.00|      12.60000        1008.00|      42.50000        3400.00
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
0034 501(G)  6309            98.000  CY   |     167.00000       16366.00|     146.00000       14308.00|     150.00000       14700.00
  CLSM BACKFILL                           |                             |                             |
0035 503(A)  1311           457.000  LF   |     200.00000       91400.00|     166.33000       76012.81|     200.00000       91400.00
  PRESTRESSED CONCRETE BEAMS (TYPE II)    |                             |                             |
0036 504(A)  1304           187.400  SY   |     175.00000       32795.00|     151.84000       28454.82|     225.00000       42165.00
  APPROACH SLAB                           |                             |                             |
0037 504(E)  6245           311.000  LF   |      80.00000       24880.00|      61.17000       19023.87|      60.00000       18660.00
  CONCRETE RAIL (TR4)                     |                             |                             |
0038 506(A)  1322          4290.000  LB   |       5.00000       21450.00|       1.94000        8322.60|       1.50000        6435.00
  STRUCTURAL STEEL                        |                             |                             |
0039 509(A)  1326           162.300  CY   |     575.00000       93322.50|     457.98000       74330.15|     480.00000       77904.00
  CLASS AA CONCRETE                       |                             |                             |
0040 509(B)  1328            97.270  CY   |     575.00000       55930.25|     454.56000       44215.05|     480.00000       46689.60
  CLASS A CONCRETE                        |                             |                             |
0041 509(D)  1331            20.000  CY   |     600.00000       12000.00|     341.25000        6825.00|     500.00000       10000.00
  CLASS C CONCRETE                        |                             |                             |
0042 511(B)  6010         51330.800  LB   |       1.50000       76996.20|       0.95000       48764.26|       0.90000       46197.72
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0043 514(A)  6010           413.800  LF   |      43.00000       17793.40|      24.10000        9972.58|      27.75000       11482.95
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0044 514(B)  6292           413.800  LF   |      15.00000        6207.00|      10.50000        4344.90|      16.00000        6620.80
  PILES, DRIVEN (HP 10X42)                |                             |                             |



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 08/10/10
                                                                                                                   PAGE : 820 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 514(F)  6354            10.000  EA   |     710.00000        7100.00|     509.25000        5092.50|     400.00000        4000.00
  PILE LOAD TEST (DYNAMIC)                |                             |                             |
0046 515(A)  6013           553.340  SY   |       5.00000        2766.70|       3.57000        1975.42|       3.25000        1798.36
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0047 516(A)  6093           200.000  LF   |     635.00000      127000.00|     576.98000      115396.00|     485.00000       97000.00
  DRILLED SHAFTS 42" DIAMETER             |                             |                             |
0048 523(A)  6550           244.500  LF   |      20.00000        4890.00|       5.04000        1232.28|       3.00000         733.50
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0049 523(B)  6560             2.700  GAL  |    1000.00000        2700.00|     210.00000         567.00|     100.00000         270.00
  (SP) SEALER RESIN                       |                             |                             |
0050 535     6164             8.000  EA   |    1400.00000       11200.00|     370.94000        2967.52|     835.00000        6680.00
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0051 535     6165            16.000  EA   |    1100.00000       17600.00|     689.93000       11038.88|    1100.00000       17600.00
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0052 535     6282            16.000  EA   |     500.00000        8000.00|     344.74000        5515.84|     260.00000        4160.00
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
0053 601(A-1)1353          1440.000  TON  |      50.00000       72000.00|      49.54000       71337.60|      48.00000       69120.00
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0054 601(A-2)1355           360.000  TON  |      40.00000       14400.00|      42.05000       15138.00|      45.00000       16200.00
  TYPE I-A FILTER BLANKET                 |                             |                             |
0055 613(P)  6204            84.000  LF   |      35.00000        2940.00|      36.75000        3087.00|      30.00000        2520.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0056 613(Q)  6207            64.000  LF   |      50.00000        3200.00|      36.75000        2352.00|      30.00000        1920.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0057 619(D)  1397             1.000  LSUM |   22595.87000       22595.87|   35700.00000       35700.00|   20000.00000       20000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       746,732.92|           $       606,982.08|           $       617,656.93
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0058 850(A)  8110            19.460  SF   |      18.44000         358.84|      15.75000         306.50|      15.00000         291.90
  SHEET ALUMINUM SIGNS                    |                             |                             |
0059 851(C)  8324            28.000  LF   |       8.90000         249.20|      12.60000         352.80|      12.00000         336.00
  2" SQUARE TUBE POST                     |                             |                             |
0060 851(C)  8327            14.000  LF   |       7.46000         104.44|      12.60000         176.40|      12.00000         168.00
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0061 854(C)  8520          4058.000  LF   |       0.75000        3043.50|       2.00000        8116.00|       1.90000        7710.20
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)       |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 856(A)  8839          6951.000  LF   |       0.40000        2780.40|       0.23000        1598.73|       0.22000        1529.22
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0063 856(G)  8890          7564.000  EA   |       0.55000        4160.20|       0.16000        1210.24|       0.15000        1134.60
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0064 859(A)  8006           759.000  LF   |       0.66000         500.94|       0.53000         402.27|       0.50000         379.50
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0065 880(B)  8818         11200.000  SD   |       1.00000       11200.00|       0.37000        4144.00|       0.35000        3920.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0066 880(B)  8821          1000.000  SD   |       2.90000        2900.00|       2.10000        2100.00|       2.00000        2000.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0067 880(B)  8824          2400.000  SD   |       2.25000        5400.00|       2.10000        5040.00|       2.00000        4800.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0068 880(C)  8842          1600.000  SD   |       1.50000        2400.00|       1.42000        2272.00|       1.35000        2160.00
  BARRICADES(TYPE III)                    |                             |                             |
0069 880(E)  8860          5200.000  SD   |       0.40000        2080.00|       0.26000        1352.00|       0.25000        1300.00
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0070 880(E)  8872          2200.000  SD   |       0.40000         880.00|       0.26000         572.00|       0.25000         550.00
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0071 880(F)  8878          2200.000  SD   |       0.30000         660.00|       0.47000        1034.00|       0.45000         990.00
  DRUMS                                   |                             |                             |
0072 890A/B  8756             5.000  EA   |     220.00000        1100.00|      89.25000         446.25|      85.00000         425.00
  (PL)REMOVE & RESET EXISTING SIGNS       |                             |                             |
     SECTION TOTALS                       |           $        37,817.52|           $        29,123.19|           $        27,694.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0073 642     0098             1.000  LSUM |   15000.00000       15000.00|    6825.00000        6825.00|   11250.00000       11250.00
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        15,000.00|           $         6,825.00|           $        11,250.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 731557599A         |(   2  ) 480531159
                                          |ENGINEER'S ESTIMATE          |PLAINS BR. CONT. & TREAS CON |BEACHNER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0074 220     2800             1.000  LSUM |    9000.00000        9000.00|    2625.00000        2625.00|    6500.00000        6500.00
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0075 640     1426             1.000  EA   |   10000.00000       10000.00|    5775.00000        5775.00|    7500.00000        7500.00
  FIELD OFFICE                            |                             |                             |
0076 641     1552             1.000  LSUM |   55000.00000       55000.00|   49190.31000       49190.31|   61000.00000       61000.00
  MOBILIZATION                            |                             |                             |
0077 643     0087             1.000  LSUM |    1500.00000        1500.00|    1785.00000        1785.00|    3500.00000        3500.00
  (SP)CONTRACTORS QUALITY CONTROL         |                             |                             |
     SECTION TOTALS                       |           $        75,500.00|           $        59,375.31|           $        78,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,822,300.02|           $     1,304,200.77|           $     1,325,729.89
====================================================================================================================================
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480823590           |(   4   ) 731427175          |(      )
                                          |L & M CONTRACTORS, INC.      |K & R BUILDERS, INC.         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 201     0102             1.000  LSUM |   10000.00000       10000.00|   15000.00000       15000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0002 202(A)  0183          3104.000  CY   |       6.00000       18624.00|       8.15000       25297.60|
  UNCLASSIFIED EXCAVATION                 |                             |                             |
0003 202(C)  0184          6102.000  CY   |       8.00000       48816.00|      12.95000       79020.90|
  UNCLASSIFIED BORROW                     |                             |                             |
0004 210     0121             9.000  STA  |    1800.00000       16200.00|    3400.00000       30600.00|
  OBLITERATING ABANDONED ROAD             |                             |                             |
0005 223     2801           650.000  LF   |       3.00000        1950.00|       1.50000         975.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0006 226     2805            50.000  CY   |      40.00000        2000.00|      12.00000         600.00|
  TEMPORARY SEDIMENT REMOVAL              |                             |                             |
0007 227     0100           100.000  LF   |       8.00000         800.00|       7.00000         700.00|
  TEMPORARY SILT DIKE                     |                             |                             |
0008 230(A)  2806         13506.000  SY   |       1.40000       18908.40|       1.75000       23635.50|
  SOLID SLAB SODDING                      |                             |                             |
0009 230(F)  2812           541.000  MGAL |       9.00000        4869.00|      10.00000        5410.00|
  WATERING                                |                             |                             |
0010 233(A)  2817             1.000  AC   |     900.00000         900.00|    1200.00000        1200.00|
  VEGETATIVE MULCHING                     |                             |                             |
0011 234(A)  2824             1.350  TON  |     800.00000        1080.00|     800.00000        1080.00|
  FERTILIZING (10-20-10)                  |                             |                             |
0012 241     2832             3.660  AC   |     100.00000         366.00|     100.00000         366.00|
  MOWING                                  |                             |                             |
0013 310(B)  0149          9374.000  SY   |       1.50000       14061.00|       3.50000       32809.00|
  SUBGRADE, METHOD B                      |                             |                             |
0014 403(E)  0225            12.000  TON  |      60.00000         720.00|      91.00000        1092.00|
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                             |                             |
0015 407     0250           573.000  GAL  |       3.70000        2120.10|       4.00000        2292.00|
  TACK COAT                               |                             |                             |
0016 408     5774          2096.000  GAL  |       6.30000       13204.80|       7.50000       15720.00|
  PRIME COAT                              |                             |                             |
0017 411(S2) 5930           851.000  TON  |      80.50000       68505.50|      95.00000       80845.00|
  (SP)ASPHALT CONCRETE TYPE S2(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480823590           |(   4   ) 731427175          |(      )
                                          |L & M CONTRACTORS, INC.      |K & R BUILDERS, INC.         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 411(S3) 5945          1868.000  TON  |      90.00000      168120.00|     110.00000      205480.00|
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0019 411(S4) 5960          1041.000  TON  |      93.20000       97021.20|     115.00000      119715.00|
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0020 413(A)  4861           973.000  LF   |       5.00000        4865.00|       2.40000        2335.20|
  RUMBLE STRIP-METHOD AC-CON              |                             |                             |
0021 417     5267          4305.000  SY   |       5.00000       21525.00|       4.50000       19372.50|
  COLD MILLING PAVEMENT                   |                             |                             |
0022 509(B)  0321             2.000  CY   |    1000.00000        2000.00|     750.00000        1500.00|
  CLASS A CONCRETE                        |                             |                             |
0023 609(B)  1513           325.000  LF   |      45.00000       14625.00|      35.00000       11375.00|
  1'-8" COMB. CURB & GUTTER (6" BARRIER)  |                             |                             |
0024 613(CC) 7196             2.000  EA   |    1900.00000        3800.00|    1950.00000        3900.00|
  TYPE A6 CULVERT END TREATMENT           |                             |                             |
0025 613(D)  0689            48.000  LF   |      25.00000        1200.00|      50.00000        2400.00|
  18" CORR. GALV. STEEL PIPE              |                             |                             |
0026 613(D)  0696           400.000  LF   |      65.00000       26000.00|      60.00000       24000.00|
  60" CORR. GALV. STEEL PIPE              |                             |                             |
0027 619(B)  4725          2270.000  LF   |       0.20000         454.00|       2.50000        5675.00|
  REMOVAL OF FENCE                        |                             |                             |
0028 623(A)  0932           650.000  LF   |      16.00000       10400.00|      17.00000       11050.00|
  BEAM GUARD RAIL-W-BEAM-SINGLE           |                             |                             |
0029 623(E)  7114             4.000  EA   |    1500.00000        6000.00|    2200.00000        8800.00|
  THRIE BEAM BRIDGE CONNECTION-TYPE A     |                             |                             |
0030 623(H)  8571             4.000  EA   |    2000.00000        8000.00|    3000.00000       12000.00|
  (SP)G.E.T. GUARD RAIL END SECTION       |                             |                             |
0031 624(A)  4281           282.000  LF   |       5.50000        1551.00|       6.00000        1692.00|
  FENCE-STYLE WWF                         |                             |                             |
0032 624(C)  4459          2132.000  LF   |       4.00000        8528.00|       5.00000       10660.00|
  (SP)FENCE-STYLE SWF (5 BARBED WIRE)     |                             |                             |
     SECTION TOTALS                       |           $       597,214.00|           $       756,597.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE
                                          |                             |                             |
0033 501(B)  1307            80.000  CY   |      30.00000        2400.00|      10.00000         800.00|
  SUBSTRUCTURE EXCAVATION COMMON          |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480823590           |(   4   ) 731427175          |(      )
                                          |L & M CONTRACTORS, INC.      |K & R BUILDERS, INC.         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 501(G)  6309            98.000  CY   |     220.00000       21560.00|     185.00000       18130.00|
  CLSM BACKFILL                           |                             |                             |
0035 503(A)  1311           457.000  LF   |     210.00000       95970.00|     200.00000       91400.00|
  PRESTRESSED CONCRETE BEAMS (TYPE II)    |                             |                             |
0036 504(A)  1304           187.400  SY   |     180.00000       33732.00|     190.00000       35606.00|
  APPROACH SLAB                           |                             |                             |
0037 504(E)  6245           311.000  LF   |      80.00000       24880.00|      75.00000       23325.00|
  CONCRETE RAIL (TR4)                     |                             |                             |
0038 506(A)  1322          4290.000  LB   |       0.90000        3861.00|       2.65000       11368.50|
  STRUCTURAL STEEL                        |                             |                             |
0039 509(A)  1326           162.300  CY   |     670.00000      108741.00|     485.00000       78715.50|
  CLASS AA CONCRETE                       |                             |                             |
0040 509(B)  1328            97.270  CY   |     670.00000       65170.90|     505.00000       49121.35|
  CLASS A CONCRETE                        |                             |                             |
0041 509(D)  1331            20.000  CY   |     300.00000        6000.00|     325.00000        6500.00|
  CLASS C CONCRETE                        |                             |                             |
0042 511(B)  6010         51330.800  LB   |       0.89000       45684.41|       0.86000       44144.49|
  EPOXY COATED REINFORCING STEEL          |                             |                             |
0043 514(A)  6010           413.800  LF   |      32.00000       13241.60|      35.00000       14483.00|
  PILES, FURNISHED (HP 10X42)             |                             |                             |
0044 514(B)  6292           413.800  LF   |      11.00000        4551.80|      14.00000        5793.20|
  PILES, DRIVEN (HP 10X42)                |                             |                             |
0045 514(F)  6354            10.000  EA   |     700.00000        7000.00|     800.00000        8000.00|
  PILE LOAD TEST (DYNAMIC)                |                             |                             |
0046 515(A)  6013           553.340  SY   |       5.50000        3043.37|       4.10000        2268.69|
  WATER REPELLENT (VISUALLY INSPECTED)    |                             |                             |
0047 516(A)  6093           200.000  LF   |     680.00000      136000.00|     594.00000      118800.00|
  DRILLED SHAFTS 42" DIAMETER             |                             |                             |
0048 523(A)  6550           244.500  LF   |       6.50000        1589.25|       5.80000        1418.10|
  (SP) SEALER CRACK PREPARATION           |                             |                             |
0049 523(B)  6560             2.700  GAL  |     400.00000        1080.00|     250.00000         675.00|
  (SP) SEALER RESIN                       |                             |                             |
0050 535     6164             8.000  EA   |     550.00000        4400.00|     400.00000        3200.00|
  (PL)FIXED BEARING ASSEMBLY              |                             |                             |
0051 535     6165            16.000  EA   |     650.00000       10400.00|     600.00000        9600.00|
  (PL)EXPANSION BEARING ASSEMBLY          |                             |                             |
0052 535     6282            16.000  EA   |     850.00000       13600.00|     600.00000        9600.00|
  (PL)ELASTOMERIC BEARING PADS            |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480823590           |(   4   ) 731427175          |(      )
                                          |L & M CONTRACTORS, INC.      |K & R BUILDERS, INC.         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0053 601(A-1)1353          1440.000  TON  |      52.00000       74880.00|      47.00000       67680.00|
  TYPE I-A PLAIN RIPRAP                   |                             |                             |
0054 601(A-2)1355           360.000  TON  |      45.00000       16200.00|      40.00000       14400.00|
  TYPE I-A FILTER BLANKET                 |                             |                             |
0055 613(P)  6204            84.000  LF   |      20.00000        1680.00|      40.00000        3360.00|
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                             |                             |
0056 613(Q)  6207            64.000  LF   |      20.00000        1280.00|      40.00000        2560.00|
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                             |                             |
0057 619(D)  1397             1.000  LSUM |   30000.00000       30000.00|   40000.00000       40000.00|
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                             |                             |
     SECTION TOTALS                       |           $       726,945.33|           $       660,948.83|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   TRAFFIC
                                          |                             |                             |
0058 850(A)  8110            19.460  SF   |      15.00000         291.90|      10.75000         209.20|
  SHEET ALUMINUM SIGNS                    |                             |                             |
0059 851(C)  8324            28.000  LF   |      12.00000         336.00|      30.00000         840.00|
  2" SQUARE TUBE POST                     |                             |                             |
0060 851(C)  8327            14.000  LF   |      12.00000         168.00|      30.00000         420.00|
  2 1/4" SQUARE TUBE POST                 |                             |                             |
0061 854(C)  8520          4058.000  LF   |       1.90000        7710.20|       1.85000        7507.30|
  (SP)TRAFFIC STRIPE(MULTI-POLYMER)       |                             |                             |
0062 856(A)  8839          6951.000  LF   |       0.22000        1529.22|       0.27000        1876.77|
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                             |                             |
  WIDE)                                   |                             |                             |
0063 856(G)  8890          7564.000  EA   |       0.15000        1134.60|       0.85000        6429.40|
  (PL)CONSTRUCTION ZONE PAVEMENT          |                             |                             |
  MARKERS(FLEX TAB)TYPE 2-2               |                             |                             |
0064 859(A)  8006           759.000  LF   |       0.50000         379.50|       0.24000         182.16|
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                             |                             |
0065 880(B)  8818         11200.000  SD   |       0.35000        3920.00|       0.03000         336.00|
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                             |                             |
0066 880(B)  8821          1000.000  SD   |       2.00000        2000.00|       3.60000        3600.00|
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                             |                             |
0067 880(B)  8824          2400.000  SD   |       2.00000        4800.00|       0.60000        1440.00|
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                             |                             |
0068 880(C)  8842          1600.000  SD   |       1.35000        2160.00|       3.60000        5760.00|
  BARRICADES(TYPE III)                    |                             |                             |
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     CALL ORDER   : 820                     CONTRACT ID : 100462                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 480823590           |(   4   ) 731427175          |(      )
                                          |L & M CONTRACTORS, INC.      |K & R BUILDERS, INC.         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0069 880(E)  8860          5200.000  SD   |       0.25000        1300.00|       0.60000        3120.00|
  WARNING LIGHTS(TYPE A)                  |                             |                             |
0070 880(E)  8872          2200.000  SD   |       0.25000         550.00|       0.60000        1320.00|
  WARNING LIGHTS(TYPE C)                  |                             |                             |
0071 880(F)  8878          2200.000  SD   |       0.45000         990.00|       0.60000        1320.00|
  DRUMS                                   |                             |                             |
0072 890A/B  8756             5.000  EA   |      85.00000         425.00|     325.00000        1625.00|
  (PL)REMOVE & RESET EXISTING SIGNS       |                             |                             |
     SECTION TOTALS                       |           $        27,694.42|           $        35,985.83|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   STAKING
                                          |                             |                             |
0073 642     0098             1.000  LSUM |   10000.00000       10000.00|   11000.00000       11000.00|
  STAKING                                 |                             |                             |
     SECTION TOTALS                       |           $        10,000.00|           $        11,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   CONSTRUCTION
                                          |                             |                             |
0074 220     2800             1.000  LSUM |    5500.00000        5500.00|    7500.00000        7500.00|
  (SP)SWPPP DOCUMENTATION AND MANAGEMENT  |                             |                             |
0075 640     1426             1.000  EA   |    3000.00000        3000.00|   12500.00000       12500.00|
  FIELD OFFICE                            |                             |                             |
0076 641     1552             1.000  LSUM |  118000.00000      118000.00|   67500.00000       67500.00|
  MOBILIZATION                            |                             |                             |
0077 643     0087             1.000  LSUM |   11500.00000       11500.00|    5000.00000        5000.00|
  (SP)CONTRACTORS QUALITY CONTROL         |                             |                             |
     SECTION TOTALS                       |           $       138,000.00|           $        92,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,499,853.75|           $     1,557,032.36|           $
====================================================================================================================================
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     CALL ORDER   : 840                     CONTRACT ID : 100463                       COUNTIES : WOODS
     LETTING DATE : 07/22/10  10:30 A.M.    DISTRICT    : 06100
     CONTRACT DESCRIPTION :               CONTRACT TIME : 10/31/10  COMPLETION DATE
     RESURFACE (ASPHALT)                   RURAL                                           PROJECT(S) : SSR-176C(172)SR
     SH-14: FROM BROADWAY STREET IN THE CITY OF WAYNOKA, EXTEND
     NORTH.
     PROJECT LENGTH - 7.0 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    672,287.60  85.0850% 100.0000%
  1  730626847 -- THE CUMMINS CONSTRUCTION CO., INC.                                         $    790,136.00 100.0000% 117.5295%
  2  480664815 -- J & R SAND COMPANY, INC.                                                   $    790,953.20 100.1034% 117.6510%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 730626847           |(   2  ) 480664815
                                          |ENGINEER'S ESTIMATE          |THE CUMMINS CONSTRUCTION CO. |J & R SAND COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADWAY
                                          |                             |                             |
0001 407     0250          5950.000  GAL  |       3.00000       17850.00|       2.60000       15470.00|       2.20000       13090.00
  TACK COAT                               |                             |                             |
0002 411(S4) 5960          8400.000  TON  |      66.00000      554400.00|      83.50000      701400.00|      82.50000      693000.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                             |                             |
  OK)                                     |                             |                             |
0003 855(A)  8812        129360.000  LF   |       0.41000       53037.60|       0.35000       45276.00|       0.37000       47863.20
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                             |                             |
0004 880(J)  8905             1.000  LSUM |    7000.00000        7000.00|    6600.00000        6600.00|    2500.00000        2500.00
  CONSTRUCTION TRAFFIC CONTROL            |                             |                             |
     SECTION TOTALS                       |           $       632,287.60|           $       768,746.00|           $       756,453.20
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   CONSTRUCTION
                                          |                             |                             |
0005 641     1552             1.000  LSUM |   40000.00000       40000.00|   21390.00000       21390.00|   34500.00000       34500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        40,000.00|           $        21,390.00|           $        34,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       672,287.60|           $       790,136.00|           $       790,953.20
====================================================================================================================================


	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42
	Page 43
	Page 44
	Page 45
	Page 46
	Page 47
	Page 48
	Page 49
	Page 50
	Page 51
	Page 52
	Page 53
	Page 54
	Page 55
	Page 56
	Page 57
	Page 58
	Page 59
	Page 60
	Page 61
	Page 62
	Page 63
	Page 64
	Page 65
	Page 66
	Page 67
	Page 68
	Page 69
	Page 70
	Page 71
	Page 72
	Page 73
	Page 74
	Page 75
	Page 76
	Page 77
	Page 78
	Page 79
	Page 80
	Page 81
	Page 82
	Page 83
	Page 84
	Page 85
	Page 86
	Page 87
	Page 88
	Page 89
	Page 90
	Page 91
	Page 92
	Page 93
	Page 94
	Page 95
	Page 96
	Page 97
	Page 98
	Page 99
	Page 100
	Page 101
	Page 102
	Page 103
	Page 104
	Page 105
	Page 106
	Page 107
	Page 108
	Page 109
	Page 110
	Page 111
	Page 112
	Page 113
	Page 114
	Page 115
	Page 116
	Page 117
	Page 118
	Page 119
	Page 120
	Page 121
	Page 122
	Page 123
	Page 124
	Page 125
	Page 126
	Page 127
	Page 128
	Page 129
	Page 130
	Page 131
	Page 132
	Page 133
	Page 134
	Page 135
	Page 136
	Page 137
	Page 138
	Page 139
	Page 140
	Page 141
	Page 142
	Page 143
	Page 144
	Page 145
	Page 146
	Page 147
	Page 148
	Page 149
	Page 150
	Page 151
	Page 152
	Page 153
	Page 154
	Page 155
	Page 156
	Page 157
	Page 158
	Page 159
	Page 160
	Page 161
	Page 162
	Page 163
	Page 164
	Page 165
	Page 166
	Page 167
	Page 168
	Page 169
	Page 170
	Page 171
	Page 172
	Page 173
	Page 174
	Page 175
	Page 176
	Page 177
	Page 178
	Page 179
	Page 180
	Page 181
	Page 182
	Page 183
	Page 184
	Page 185
	Page 186
	Page 187
	Page 188
	Page 189
	Page 190
	Page 191
	Page 192
	Page 193
	Page 194
	Page 195
	Page 196
	Page 197
	Page 198
	Page 199
	Page 200
	Page 201
	Page 202
	Page 203
	Page 204
	Page 205
	Page 206
	Page 207
	Page 208
	Page 209
	Page 210
	Page 211
	Page 212
	Page 213
	Page 214
	Page 215
	Page 216
	Page 217
	Page 218
	Page 219
	Page 220
	Page 221
	Page 222
	Page 223
	Page 224
	Page 225
	Page 226
	Page 227
	Page 228
	Page 229
	Page 230
	Page 231
	Page 232
	Page 233
	Page 234
	Page 235
	Page 236
	Page 237
	Page 238
	Page 239
	Page 240
	Page 241
	Page 242
	Page 243
	Page 244
	Page 245
	Page 246
	Page 247
	Page 248
	Page 249
	Page 250
	Page 251
	Page 252
	Page 253
	Page 254
	Page 255
	Page 256
	Page 257
	Page 258
	Page 259
	Page 260
	Page 261
	Page 262
	Page 263
	Page 264
	Page 265
	Page 266
	Page 267
	Page 268
	Page 269
	Page 270
	Page 271
	Page 272
	Page 273
	Page 274
	Page 275
	Page 276
	Page 277
	Page 278
	Page 279
	Page 280
	Page 281
	Page 282
	Page 283
	Page 284
	Page 285
	Page 286
	Page 287
	Page 288
	Page 289
	Page 290
	Page 291
	Page 292
	Page 293
	Page 294
	Page 295
	Page 296
	Page 297
	Page 298
	Page 299
	Page 300
	Page 301
	Page 302
	Page 303
	Page 304
	Page 305
	Page 306
	Page 307
	Page 308
	Page 309
	Page 310
	Page 311
	Page 312
	Page 313
	Page 314
	Page 315
	Page 316
	Page 317
	Page 318
	Page 319
	Page 320
	Page 321
	Page 322
	Page 323
	Page 324
	Page 325
	Page 326
	Page 327
	Page 328
	Page 329
	Page 330
	Page 331
	Page 332
	Page 333
	Page 334
	Page 335
	Page 336
	Page 337
	Page 338
	Page 339
	Page 340
	Page 341

