

### NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

### REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT

(352) 381-4888, OR [WWW.BIDX.COM](http://WWW.BIDX.COM)

## Notice

Electronic bid packages are available for the [February 25, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [January 28, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [February 5, 2010](#), concerning this [February 25<sup>th</sup>](#) Bid Opening immediately after the Pre-Bid conference for the [February 18<sup>th</sup>](#) Letting at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

*On this Letting, Bidders do not need to be pre-qualified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH.*

*Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.*

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

**<http://www.okladot.state.ok.us/contracts/index.htm>**

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

**[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)**

Please include words ***“Pre-bid question(s) and the Call Order and the Letting date of the project in question”*** in the subject line.

Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

#### CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:  
<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>**

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

***Only written, Email, Fax and in-person orders will be accepted.***

The **Order Form** included in this Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[mhenry@odot.org](mailto:mhenry@odot.org)**

OKLAHOMA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS -- FEBRUARY 25, 2010 LETTING

SEALED PROPOSALS SENT BY REGISTERED MAIL WILL BE RECEIVED THROUGH THE ODOT PRINT SERVICES BRANCH UNTIL 30 MINUTES PRIOR TO THE SCHEDULED BID OPENING. FROM 30 MINUTES PRIOR TO THE BID OPENING UNTIL THE TIME OF THE BID OPENING, BID PROPOSALS MUST BE TURNED IN DIRECTLY TO THE ODOT COMMISSION ROOM LOCATED ON THE EAST SIDE OF THE LOBBY. THE SCHEDULED BID OPENING IS 10:30 A.M. February 25, 2010 , FOR THE WORK LISTED BELOW.

NO PROPOSAL FOR CONSTRUCTION OR MAINTENANCE WORK OF THE DEPARTMENT WILL BE ISSUED TO ANY CONTRACTOR AFTER 10:30 A.M. ON THE WORKING DAY PRECEDING OPENING OF BIDS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOMPANIED BY A CERTIFIED OR CASHIER'S CHECK OR BID BOND EQUAL TO 5% OF THE BID MADE PAYABLE TO THE STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WILL BE HELD OR RETURNED BY THE DEPARTMENT AS PER SECTION 103.04 OF THE STATE STANDARD SPECIFICATIONS.

THE MINIMUM WAGE TO BE PAID LABORERS AND MECHANICS EMPLOYED ON THIS PROJECT SHALL BE INCLUDED IN THE PROPOSAL.

PROPOSALS MUST BE PREPARED AS DIRECTED BY THE STATE STANDARD SPECIFICATIONS.

PLANS, FORMS OF PROPOSALS, CONTRACTS AND SPECIFICATIONS MAY BE EXAMINED AT THE DIVISION HEADQUARTERS IN THE DIVISION THE WORK IS TO BE PERFORMED OR AT THE OKLAHOMA DEPARTMENT OF TRANSPORTATION OFFICE ENGINEER'S DIVISION IN OKLAHOMA CITY, OKLAHOMA. THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AS DEPICTED ON THE LOWER LEFT CORNER OF THE PLAN'S TITLE SHEET.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM THE OFFICE ENGINEER DIVISION, OKLAHOMA DEPARTMENT OF TRANSPORTATION BUILDING, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105.

COST OF BIDDING DOCUMENTS ARE \$50.00 + tax FOR EACH BIDDING PROPOSAL. STATE STANDARD SPECIFICATIONS MAY BE PURCHASED FOR \$55.00 + tax. (Oklahoma tax is 8.375%).

MAKE CHECKS PAYABLE TO OKLAHOMA DEPARTMENT OF TRANSPORTATION.

NO REFUNDS WILL BE MADE FOR BIDDING DOCUMENTS OR SPECIFICATION BOOKS PURCHASED.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BIDDER, THE CONTRACT WILL BE COMPLETELY AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT WITHIN TEN (10) WORKING DAYS FROM THE DATE OF AWARD. THE DEPARTMENT WILL HAVE FOURTEEN (14) WORKING DAYS FROM THE DATE OF AWARD TO COMPLETE ITS EXECUTION OF THE CONTRACT.

THE OKLAHOMA DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY ENSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS ADVERTISEMENT, DISADVANTAGED BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, RELIGION, NATIONAL ORIGIN, OR DISABILITY IN CONSIDERATION FOR AN AWARD.

BIDDERS ARE HEREBY NOTIFIED THAT ALL BIDS ARE LIKELY TO BE REJECTED IF THE LOWEST RESPONSIVE BID RECEIVED EXCEEDS THE ENGINEER'S ESTIMATE BY MORE THAN SEVEN (7) PERCENT. IN THE EVENT ALL BIDS ARE REJECTED FOR THIS REASON, THIS PROJECT MAY BE DEFERRED FOR READVERTISING FOR BIDS UNTIL A MORE COMPETITIVE SITUATION EXISTS.

DESCRIPTION OF WORK AND LOCATION OF PROJECT:

" BIDDERS DO NOT NEED TO BE PREQUALIFIED IN ORDER TO BID THE STIMULUS PEDESTRIAN IMPROVEMENT PROJECTS. THESE PROJECTS HAVE NUMBERS WHICH CONTAIN STIM AND THE SUFFIX EH."

CALL ORDER : 045  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ALFALFA

CONTRACT ID : 100057  
 PCN : 2720604  
 PROJECTS : STP-STIM(467)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 60  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-45: FROM MCCLURE AVENUE, EXTEND  
 EAST IN THE TOWN OF GOLTRY. PROJECT LENGTH = 0.413 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 563.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 239.000   | SY    |
| 303 0192                      | AGGREGATE BASE                        | 476.000   | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A   | 25.000    | TON   |
| 501(A) 0313                   | STRUCTURAL EXCAVATION UNCLASSIFIED    | 30.000    | CY    |
| 504(G) 6006                   | HANDRAILING                           | 44.000    | LF    |
| 509(B) 0321                   | CLASS A CONCRETE                      | 33.500    | CY    |
| 509(C) 0322                   | CLASS A CONCRETE FOR SMALL STRUCTURES | 18.000    | CY    |
| 511(A) 0332                   | REINFORCING STEEL                     | 3,375.000 | LB    |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)    | 1,744.000 | LF    |
| 610(A) 0604                   | 5" CONCRETE SIDEWALK                  | 2,114.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 353.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 64.000    | SF    |
| 612(G) 0647                   | VALVE BOXES ADJUST TO GRADE           | 3.000     | EA    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE           | 9.000     | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 1,472.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 220.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY          | 353.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 1,925.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 2,011.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST               | 48.000    | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 105  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : BLAINE

CONTRACT ID : 100063  
 PCN : 2720004  
 PROJECTS : STP-STIM(461)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 60  
 RES. ENG.: RANDY GREER, CLINTON

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS SH-51/SH-58: SH-51 FROM GRANT ST  
 EXTEND EAST, AND SH-58 FROM PARK ST EXTEND NORTH IN THE  
 TOWN OF CANTON. PROJECT LENGTH = 0.4112 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 916.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 50.000    | SY    |
| 303 0192                      | AGGREGATE BASE                        | 670.000   | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A   | 25.500    | TON   |
| 509(C) 0322                   | CLASS A CONCRETE FOR SMALL STRUCTURES | 30.000    | CY    |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)    | 2,472.000 | LF    |
| 610(A) 0604                   | 5" CONCRETE SIDEWALK                  | 3,064.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 409.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 160.000   | SF    |
| 612(G) 0647                   | VALVE BOXES ADJUST TO GRADE           | 1.000     | EA    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE           | 19.000    | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 1,631.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 284.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY          | 403.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 2,212.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 2,655.000 | LF    |
| 625(D) 1254                   | REMOVE AND RECONSTRUCT GUARD RAIL     | 89.000    | LF    |
| 629(E) 5048                   | REMOVE AND RESET MAILBOX              | 1.000     | EA    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST               | 160.000   | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 115  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CADD0

CONTRACT ID : 100157  
 PCN : 2721304  
 PROJECTS : STP-STIM(474)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 60  
 RES. ENG.: REESE KNIGHT, ANADARKO

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS US-277: FROM F AVENUE WEST TO ONE  
 BLOCK WEST OF MAIN STREET IN THE TOWN OF CEMENT.  
 PROJECT LENGTH = 0.0023 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION | QUANTITY                               | UNITS      |
|-------------------------------|-------------|----------------------------------------|------------|
| SECTION NO. 0001 ROADWAY      |             |                                        |            |
| 223                           | 2801        | TEMPORARY SILT FENCE                   | 120.000 LF |
| 230(A)                        | 2806        | SOLID SLAB SODDING                     | 336.000 SY |
| 310(A)                        | 0147        | SUBGRADE, METHOD A                     | 400.000 SY |
| 403(E)                        | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E    | 23.000 TON |
| 407                           | 0250        | TACK COAT                              | 26.000 GAL |
| 411(S3)                       | 5945        | (SP)ASPH.CONC., TYPE S3(PG 64-22 OK)   | 68.000 TON |
| 411(S4)                       | 5955        | (SP)ASPH.CONC., TYPE S4(PG 70-28 OK)   | 45.000 TON |
| 609(A)                        | 0300        | CONC.CURB(6" BARRIER-INTEGRAL)         | 311.000 LF |
| 610(A)                        | 0602        | 4" CONCRETE SIDEWALK                   | 91.000 SY  |
| 610(B)                        | 0399        | 6" CONCRETE DRIVEWAY (H.E.S.)          | 10.000 SY  |
| 610(I)                        | 4610        | (PL)TACTILE WARNING DEVICE-NEW         | 64.000 SF  |
| 619(B)                        | 4728        | REMOVAL OF ASPHALT PAVEMENT            | 510.000 SY |
| 619(B)                        | 4766        | REMOVAL OF CONCRETE DRIVEWAY           | 30.000 SY  |
| 619(B)                        | 4791        | REMOVAL OF CURB                        | 7.000 LF   |
| 619(B)                        | 4792        | REMOVAL OF SIDEWALK                    | 39.000 SY  |
| 619(C)                        | 0924        | SAWING PAVEMENT                        | 464.000 LF |
| SECTION NO. 0002 TRAFFIC      |             |                                        |            |
| 880(J)                        | 8905        | CONSTRUCTION TRAFFIC CONTROL           | 1.000 LSUM |
| 890A/B                        | 8760        | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 4.000 EA   |
| SECTION NO. 0003 STAKING      |             |                                        |            |
| 642                           | 0098        | STAKING                                | 1.000 LSUM |
| SECTION NO. 0004 CONSTRUCTION |             |                                        |            |
| 641                           | 1552        | MOBILIZATION                           | 1.000 LSUM |

CALL ORDER : 145  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CHEROKEE

CONTRACT ID : 100155  
 PCN : 2717204  
 PROJECTS : STP-STIM(434)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 20.05  
 CALENDAR DAYS : 60  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-51: FROM MAPLE STREET, EXT EAST  
 IN THE TOWN OF HULBERT. PROJECT LENGTH = 0.283 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                                   | QUANTITY  | UNITS |
|-------------------------------|-----------------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                               |           |       |
| 104                           | 0300 CONSTRUCTION MISCELLANEOUS               | 231.000   | LF    |
| 104                           | 0600 CONSTRUCTION MISCELLANEOUS               | 3.000     | EA    |
| 222                           | 2801 TEMPORARY BALE BARRIER                   | 150.000   | LF    |
| 223                           | 2801 TEMPORARY SILT FENCE                     | 350.000   | LF    |
| 230(A)                        | 2806 SOLID SLAB SODDING                       | 2,150.000 | SY    |
| 403(E)                        | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E      | 80.000    | TON   |
| 411(S4)                       | 6310 (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 200.000   | TON   |
| 609(B)                        | 0383 COMBINED CURB & GUTTER(6" BARRIER)       | 535.000   | LF    |
| 610(A)                        | 0602 4" CONCRETE SIDEWALK                     | 1,915.000 | SY    |
| 610(A)                        | 0605 6" CONCRETE SIDEWALK                     | 92.000    | SY    |
| 610(B)                        | 0399 6" CONCRETE DRIVEWAY (H.E.S.)            | 1,025.000 | SY    |
| 610(I)                        | 4610 (PL)TACTILE WARNING DEVICE-NEW           | 214.000   | SF    |
| 612(G)                        | 0647 VALVE BOXES ADJUST TO GRADE              | 1.000     | EA    |
| 613(CC)                       | 7186 TYPE A4 CULVERT END TREATMENT            | 2.000     | EA    |
| 613(D)                        | 5717 15" CORR. GALV. STEEL PIPE               | 24.000    | LF    |
| 619(A)                        | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000     | LSUM  |
| 619(C)                        | 0924 SAWING PAVEMENT                          | 2,140.000 | LF    |
| 622(A)                        | 4743 1 1/2" PIPE RAILING                      | 153.000   | LF    |
| SECTION NO. 0002 TRAFFIC      |                                               |           |       |
| 804(A)                        | 2915 STRUCTURAL CONCRETE                      | 1.000     | CY    |
| 850(A)                        | 8110 SHEET ALUMINUM SIGNS                     | 3.000     | SF    |
| 851(B)                        | 3216 2"@3.65 GALV.STL.PIPE POST               | 18.000    | LF    |
| 855(A)                        | 8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 500.000   | LF    |
| 855(A)                        | 8825 TRAFFIC STRIPE(PLASTIC)(24" WIDE)        | 120.000   | LF    |
| 855(B)                        | 8824 TRAFFIC STRIPE(PLASTIC)(SYMBOLS)         | 2.000     | EA    |
| 880(J)                        | 8905 CONSTRUCTION TRAFFIC CONTROL             | 1.000     | LSUM  |
| 890A/B                        | 8760 (PL)REMOVE & RESET GROUND MOUNTED SIGN   | 9.000     | EA    |
| SECTION NO. 0003 STAKING      |                                               |           |       |
| 642                           | 0098 STAKING                                  | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                               |           |       |
| 641                           | 1552 MOBILIZATION                             | 1.000     | LSUM  |

CALL ORDER : 155  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CLEVELAND

CONTRACT ID : 100027  
 PCN : 2724104  
 PROJECTS : STP-STIM(483)AG  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 COMPLETION DATE : 08/31/10  
 RES. ENG.: BRUCE VALLEY, PURCELL

## CONTRACT DESCRIPTION:

RESURFACE (ASPHALT) CITY STREETS (BRYANT AVE): BEGIN AT SE  
 27TH STREET IN THE CITY OF MOORE, EXTEND NORTH.  
 PROJECT LENGTH = 1.58 MILES

| ITEM NO.                         | DESCRIPTION | QUANTITY                                 | UNITS         |
|----------------------------------|-------------|------------------------------------------|---------------|
| SECTION NO. 0001 ROADWAY         |             |                                          |               |
| 209                              | 0120        | MACHINE GRADING                          | 84.000 STA    |
| 327(K)                           | 4300        | (SP)STABILIZED SUBGRADE                  | 22,983.000 SY |
| 403(A)                           | 0217        | TRAFFIC BOUND SURFACE COURSE TYPE A      | 262.000 TON   |
| 407                              | 0250        | TACK COAT                                | 1,098.000 GAL |
| 411(S3)                          | 5945        | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)      | 2,948.000 TON |
| 411(S4)                          | 5960        | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 3,336.000 TON |
| 417                              | 4267        | COLD MILLING BITUMINOUS PAVEMENT         | 21,205.000 SY |
| 610(A)                           | 0602        | 4" CONCRETE SIDEWALK                     | 150.000 SY    |
| 610(I)                           | 4610        | (PL)TACTILE WARNING DEVICE-NEW           | 80.000 SF     |
| 612(A)                           | 0641        | MANHOLES ADJUST TO GRADE                 | 1.000 EA      |
| 855(A)                           | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 35,214.000 LF |
| 856(G)                           | 8890        | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 3,346.000 EA  |
| 880(J)                           | 8905        | CONSTRUCTION TRAFFIC CONTROL             | 1.000 LSUM    |
| SECTION NO. 0002 ADD ALTERNATE 1 |             |                                          |               |
| 209                              | 0120        | MACHINE GRADING                          | 44.000 STA    |
| 327(K)                           | 4300        | (SP)STABILIZED SUBGRADE                  | 12,710.000 SY |
| 403(A)                           | 0217        | TRAFFIC BOUND SURFACE COURSE TYPE A      | 135.000 TON   |
| 407                              | 0250        | TACK COAT                                | 603.000 GAL   |
| 411(S4)                          | 5960        | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 2,665.000 TON |
| 417                              | 4267        | COLD MILLING BITUMINOUS PAVEMENT         | 11,733.000 SY |
| 855(A)                           | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 18,080.000 LF |
| 856(G)                           | 8890        | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 1,760.000 EA  |
| 880(J)                           | 8905        | CONSTRUCTION TRAFFIC CONTROL             | 1.000 LSUM    |
| SECTION NO. 0003 ADD ALTERNATE 2 |             |                                          |               |
| 407                              | 0250        | TACK COAT                                | 665.000 GAL   |
| 411(S4)                          | 5960        | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 3,040.000 TON |
| 855(A)                           | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 21,666.000 LF |
| 856(G)                           | 8890        | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 2,112.000 EA  |
| 880(J)                           | 8905        | CONSTRUCTION TRAFFIC CONTROL             | 1.000 LSUM    |

CALL ORDER : 155  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : CLEVELAND

CONTRACT ID : 100027  
PCN : 2724104  
PROJECTS : STP-STIM(483)AG  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 18.42  
COMPLETION DATE : 08/31/10  
RES. ENG.: BRUCE VALLEY, PURCELL

SECTION NO. 0004 STAKING

|     |      |         |       |      |
|-----|------|---------|-------|------|
| 642 | 0098 | STAKING | 1.000 | LSUM |
|-----|------|---------|-------|------|

SECTION NO. 0005 CONSTRUCTION

|     |      |              |       |      |
|-----|------|--------------|-------|------|
| 641 | 1552 | MOBILIZATION | 1.000 | LSUM |
|-----|------|--------------|-------|------|

CALL ORDER : 165  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COTTON

CONTRACT ID : 100072  
 PCN : 2721004  
 PROJECTS : STP-STIM(471)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 CALENDAR DAYS : 60  
 RES. ENG.: JERRY HARWELL, DUNCAN

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-65: FROM OREGON STREET SOUTH TO  
 OKLAHOMA STREET IN THE CITY OF TEMPLE.  
 PROJECT LENGTH = 0.359 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                 | DESCRIPTION | QUANTITY                               | UNITS        |
|--------------------------|-------------|----------------------------------------|--------------|
| SECTION NO. 0001 ROADWAY |             |                                        |              |
| 223                      | 2801        | TEMPORARY SILT FENCE                   | 1,407.000 LF |
| 227                      | 0100        | TEMPORARY SILT DIKE                    | 200.000 LF   |
| 230(A)                   | 2806        | SOLID SLAB SODDING                     | 541.000 SY   |
| 403(E)                   | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E    | 60.000 TON   |
| 504(G)                   | 6006        | HANDRAILING                            | 113.000 LF   |
| 509(B)                   | 0321        | CLASS A CONCRETE                       | 6.000 CY     |
| 511(A)                   | 0332        | REINFORCING STEEL                      | 483.000 LB   |
| 535                      | 6785        | PREFABRICATED PEDESTRIAN BRIDGE        | 7.000 EA     |
| 609(A)                   | 0300        | CONC.CURB(6" BARRIER-INTEGRAL)         | 1,164.000 LF |
| 610(A)                   | 0602        | 4" CONCRETE SIDEWALK                   | 2,480.000 SY |
| 610(B)                   | 0399        | 6" CONCRETE DRIVEWAY (H.E.S.)          | 54.000 SY    |
| 610(B)                   | 0400        | 8" CONCRETE DRIVEWAY (H.E.S.)          | 327.000 SY   |
| 610(I)                   | 4610        | (PL)TACTILE WARNING DEVICE-NEW         | 296.000 SF   |
| 612(G)                   | 0647        | VALVE BOXES ADJUST TO GRADE            | 1.000 EA     |
| 612(H)                   | 0648        | METER BOXES ADJUST TO GRADE            | 2.000 EA     |
| 619(A)                   | 0920        | REMOVAL OF STRUCTURES & OBSTRUCTIONS   | 1.000 LSUM   |
| 619(B)                   | 0291        | REMOVAL OF HEADWALL                    | 1.000 EA     |
| 619(B)                   | 4727        | REMOVAL OF CONCRETE PAVEMENT           | 72.000 SY    |
| 619(B)                   | 4728        | REMOVAL OF ASPHALT PAVEMENT            | 115.000 SY   |
| 619(B)                   | 4766        | REMOVAL OF CONCRETE DRIVEWAY           | 104.000 SY   |
| 619(B)                   | 4791        | REMOVAL OF CURB                        | 784.000 LF   |
| 619(B)                   | 4792        | REMOVAL OF SIDEWALK                    | 2,066.000 SY |
| 619(C)                   | 0924        | SAWING PAVEMENT                        | 2,946.000 LF |
| 629(E)                   | 5048        | REMOVE AND RESET MAILBOX               | 2.000 EA     |
| SECTION NO. 0002 TRAFFIC |             |                                        |              |
| 855(A)                   | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 129.000 LF   |
| 859(A)                   | 8006        | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)      | 129.000 LF   |
| 880(J)                   | 8905        | CONSTRUCTION TRAFFIC CONTROL           | 1.000 LSUM   |
| 890(A)                   | 8720        | (PL)REMOVAL OF GROUND MOUNTED SIGNS    | 1.000 LSUM   |
| 890A/B                   | 8760        | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 12.000 EA    |

CALL ORDER : 165  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : COTTON

CONTRACT ID : 100072  
PCN : 2721004  
PROJECTS : STP-STIM(471)EH  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 18.42  
CALENDAR DAYS : 60  
RES. ENG.: JERRY HARWELL, DUNCAN

| ITEM NO.         |      | DESCRIPTION  | QUANTITY | UNITS |
|------------------|------|--------------|----------|-------|
| SECTION NO. 0003 |      | STAKING      |          |       |
| 642              | 0098 | STAKING      | 1.000    | LSUM  |
| SECTION NO. 0004 |      | CONSTRUCTION |          |       |
| 641              | 1552 | MOBILIZATION | 1.000    | LSUM  |

CALL ORDER : 175  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CREEK

CONTRACT ID : 100073  
 PCN : 2721504  
 PROJECTS : STP-STIM(476)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS US-75A: FROM 9TH STREET, EXTEND  
 NORTH IN THE CITY OF MOUNDS. PROJECT LENGTH = 0.284 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                          | QUANTITY  | UNITS |
|-------------------------------|--------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                      |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION              | 100.000   | CY    |
| 504(G) 6006                   | HANDRAILING                          | 30.000    | LF    |
| 609(B) 1525                   | 2'-8" COMB.CRB.& GUT.(6" BARRIER)    | 369.000   | LF    |
| 610(A) 0602                   | 4" CONCRETE SIDEWALK                 | 1,704.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)        | 510.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW       | 572.000   | SF    |
| 619(A) 0920                   | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000     | LSUM  |
| 619(B) 4791                   | REMOVAL OF CURB                      | 22.000    | LF    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                  | 1,530.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                      | 1,191.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                      |           |       |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)     | 1,123.000 | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL         | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                      |           |       |
| 642 0098                      | STAKING                              | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                      |           |       |
| 641 1552                      | MOBILIZATION                         | 1.000     | LSUM  |

CALL ORDER : 195  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ELLIS

CONTRACT ID : 100030  
 PCN : 2720404  
 PROJECTS : STP-STIM(465)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 CALENDAR DAYS : 60  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS US-283: FROM GRAND AVE EXTEND NORTH  
 IN THE TOWN OF SHATTUCK. PROJECT LENGTH = 0.673 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 1,363.000 | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 244.000   | SY    |
| 303 0192                      | AGGREGATE BASE                        | 1,088.000 | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A   | 52.000    | TON   |
| 509(C) 0322                   | CLASS A CONCRETE FOR SMALL STRUCTURES | 25.000    | CY    |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)    | 4,957.000 | LF    |
| 610(A) 0604                   | 5" CONCRETE SIDEWALK                  | 4,768.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 658.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 256.000   | SF    |
| 611(E) 4012                   | (PL)SPECIAL INLET DRAIN               | 1.000     | EA    |
| 611(E) 5100                   | INLET CICI DES. 1 (STD)               | 4.000     | EA    |
| 611(G) 4488                   | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 4.000     | EA    |
| 611(K) 4488                   | CAST IRON CURB INLETS                 | 4.000     | EA    |
| 612(G) 0647                   | VALVE BOXES ADJUST TO GRADE           | 20.000    | EA    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE           | 67.000    | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 4,977.500 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 579.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY          | 658.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 4,546.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 5,795.000 | LF    |
| 629(E) 5048                   | REMOVE AND RESET MAILBOX              | 8.000     | EA    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                  | 44.000    | SF    |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST               | 304.000   | LF    |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)      | 864.000   | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 245  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ELLIS

CONTRACT ID : 100031  
 PCN : 2720504  
 PROJECTS : STP-STIM(466)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 17.34  
 CALENDAR DAYS : 60  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-46: FROM NORTH OF SH-46/SH-15  
 JCT EXTEND NORTH IN THE CITY OF GAGE.  
 PROJECT LENGTH = 0.229 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 197.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 16.000    | SY    |
| 303 0192                      | AGGREGATE BASE                        | 150.000   | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A   | 13.000    | TON   |
| 509(C) 0322                   | CLASS A CONCRETE FOR SMALL STRUCTURES | 10.500    | CY    |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)    | 1,187.000 | LF    |
| 610(A) 0604                   | 5" CONCRETE SIDEWALK                  | 514.000   | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 121.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 56.000    | SF    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 1,070.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 137.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY          | 121.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 402.000   | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 1,112.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                  | 130.000   | SF    |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST               | 64.000    | LF    |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)      | 318.000   | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 295  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GARVIN

CONTRACT ID : 100075  
 PCN : 2718804  
 PROJECTS : STP-STIM(449)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 60  
 RES. ENG.: BRUCE VALLEY, PURCELL

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-19: FROM EAST OF SH-19/SH-74  
 JCT EXTEND EAST IN THE CITY OF MAYSVILLE.  
 PROJECT LENGTH =0.178 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202 (A) 0183                  | UNCLASSIFIED EXCAVATION               | 324.000   | CY    |
| 230 (A) 2806                  | SOLID SLAB SODDING                    | 58.000    | SY    |
| 303 0192                      | AGGREGATE BASE                        | 80.000    | CY    |
| 403 (A) 0217                  | TRAFFIC BOUND SURFACE COURSE TYPE A   | 18.000    | TON   |
| 417 4267                      | COLD MILLING BITUMINOUS PAVEMENT      | 100.000   | SY    |
| 509 (C) 0322                  | CLASS A CONCRETE FOR SMALL STRUCTURES | 13.000    | CY    |
| 510 (A) 6333                  | RETAINING WALL                        | 78.000    | SY    |
| 609 (B) 0384                  | COMBINED CURB & GUTTER(8" BARRIER)    | 944.000   | LF    |
| 610 (A) 0602                  | 4" CONCRETE SIDEWALK                  | 438.000   | SY    |
| 610 (B) 0399                  | 6" CONCRETE DRIVEWAY (H.E.S.)         | 43.000    | SY    |
| 610 (I) 4610                  | (PL)TACTILE WARNING DEVICE-NEW        | 80.000    | SF    |
| 619 (B) 4726                  | REMOVAL OF CURB AND GUTTER            | 1,162.000 | LF    |
| 619 (B) 4728                  | REMOVAL OF ASPHALT PAVEMENT           | 160.000   | SY    |
| 619 (B) 4766                  | REMOVAL OF CONCRETE DRIVEWAY          | 18.000    | SY    |
| 619 (B) 4792                  | REMOVAL OF SIDEWALK                   | 464.000   | SY    |
| 619 (B) 6068                  | REMOVAL OF EXISTING RETAINING WALL    | 92.000    | LF    |
| 619 (C) 0924                  | SAWING PAVEMENT                       | 814.000   | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 851 (C) 8327                  | 2 1/4" SQUARE TUBE POST               | 64.000    | LF    |
| 880 (J) 8905                  | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 345  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : HARMON

CONTRACT ID : 100077  
 PCN : 2719704  
 PROJECTS : STP-STIM(458)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 60  
 RES. ENG.: JERRY D. CLEMENT, ALTUS

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS US-62: FROM NORTH FIRST STREET,  
 EXTEND EAST IN THE TOWN OF HOLLIS.  
 PROJECT LENGTH = 0.143 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.         | DESCRIPTION                           | QUANTITY  | UNITS |
|------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 | ROADWAY                               |           |       |
| 202(A) 0183      | UNCLASSIFIED EXCAVATION               | 477.000   | CY    |
| 303 0192         | AGGREGATE BASE                        | 499.000   | CY    |
| 403(A) 0217      | TRAFFIC BOUND SURFACE COURSE TYPE A   | 15.000    | TON   |
| 509(C) 0322      | CLASS A CONCRETE FOR SMALL STRUCTURES | 18.000    | CY    |
| 609(B) 0384      | COMBINED CURB & GUTTER(8" BARRIER)    | 1,505.000 | LF    |
| 610(A) 0602      | 4" CONCRETE SIDEWALK                  | 2,302.000 | SY    |
| 610(I) 4610      | (PL)TACTILE WARNING DEVICE-NEW        | 81.000    | SF    |
| 612(G) 0647      | VALVE BOXES ADJUST TO GRADE           | 2.000     | EA    |
| 612(H) 0648      | METER BOXES ADJUST TO GRADE           | 44.000    | EA    |
| 612(J) 0650      | FIRE HYDRANT RESET                    | 2.000     | EA    |
| 612(P) 0674      | (PL)RESET LIGHT POLES                 | 11.000    | EA    |
| 619(B) 4726      | REMOVAL OF CURB AND GUTTER            | 1,479.000 | LF    |
| 619(B) 4728      | REMOVAL OF ASPHALT PAVEMENT           | 165.000   | SY    |
| 619(B) 4792      | REMOVAL OF SIDEWALK                   | 2,291.000 | SY    |
| 619(C) 0924      | SAWING PAVEMENT                       | 1,479.000 | LF    |
| SECTION NO. 0002 | TRAFFIC                               |           |       |
| 851(C) 8327      | 2 1/4" SQUARE TUBE POST               | 96.000    | LF    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 | STAKING                               |           |       |
| 642 0098         | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                          |           |       |
| 641 1552         | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 365  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON

CONTRACT ID : 100079  
 PCN : 2721204  
 PROJECTS : STP-STIM(473)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: JERRY HARWELL, DUNCAN

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-5: FROM COMMERCIAL AVENUE TO  
 4TH STREET, IN THE CITY OF HASTINGS.  
 PROJECT LENGTH = 0.192 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                 | DESCRIPTION | QUANTITY                                   | UNITS        |
|--------------------------|-------------|--------------------------------------------|--------------|
| SECTION NO. 0001 ROADWAY |             |                                            |              |
| 223                      | 2801        | TEMPORARY SILT FENCE                       | 1,600.000 LF |
| 227                      | 0100        | TEMPORARY SILT DIKE                        | 800.000 LF   |
| 230(A)                   | 2806        | SOLID SLAB SODDING                         | 1,178.000 SY |
| 310(B)                   | 0149        | SUBGRADE, METHOD B                         | 375.000 SY   |
| 403(E)                   | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E        | 23.000 TON   |
| 407                      | 0250        | TACK COAT                                  | 13.000 GAL   |
| 411(S3)                  | 5945        | (SP)ASPH.CONC., TYPE S3(PG 64-22 OK)       | 47.000 TON   |
| 411(S4)                  | 5955        | (SP)ASPH.CONC., TYPE S4(PG 70-28 OK)       | 29.000 TON   |
| 411(S4)                  | 6310        | (SP)ASPH.CONC., TYPE S4(PATCH) (PG64-22OK) | 26.000 TON   |
| 504(G)                   | 6006        | HANDRAILING                                | 44.000 LF    |
| 509(B)                   | 0321        | CLASS A CONCRETE                           | 3.000 CY     |
| 511(A)                   | 0332        | REINFORCING STEEL                          | 161.000 LB   |
| 609(A)                   | 5864        | CONC.CURB(6" BARRIER-DOWELLED)             | 526.000 LF   |
| 609(B)                   | 0383        | COMBINED CURB & GUTTER(6" BARRIER)         | 1,901.000 LF |
| 609(B)                   | 1523        | 2'-8" COMB.CRB.& GUT.(4" MNTBLE)           | 476.000 LF   |
| 610(A)                   | 0602        | 4" CONCRETE SIDEWALK                       | 1,113.000 SY |
| 610(A)                   | 0605        | 6" CONCRETE SIDEWALK                       | 9.000 SY     |
| 610(B)                   | 0399        | 6" CONCRETE DRIVEWAY (H.E.S.)              | 45.000 SY    |
| 610(B)                   | 0400        | 8" CONCRETE DRIVEWAY (H.E.S.)              | 38.000 SY    |
| 610(I)                   | 4610        | (PL)TACTILE WARNING DEVICE-NEW             | 168.000 SF   |
| 612(G)                   | 0647        | VALVE BOXES ADJUST TO GRADE                | 1.000 EA     |
| 613(P)                   | 1089        | 4" PERFORATED PIPE UNDERDRAIN ROUND        | 6.000 LF     |
| 613(R)                   | 1100        | PIPE UNDERDRAIN COVER MAT'L.               | 3.000 CY     |
| 619(A)                   | 0920        | REMOVAL OF STRUCTURES & OBSTRUCTIONS       | 1.000 LSUM   |
| 619(B)                   | 4725        | REMOVAL OF FENCE                           | 48.000 LF    |
| 619(B)                   | 4727        | REMOVAL OF CONCRETE PAVEMENT               | 1.000 SY     |
| 619(B)                   | 4728        | REMOVAL OF ASPHALT PAVEMENT                | 1,405.000 SY |
| 619(B)                   | 4741        | REMOVAL OF DRAINAGE INLETS                 | 2.000 EA     |
| 619(B)                   | 4791        | REMOVAL OF CURB                            | 63.000 LF    |
| 619(B)                   | 4792        | REMOVAL OF SIDEWALK                        | 851.000 SY   |
| 619(C)                   | 0924        | SAWING PAVEMENT                            | 2,018.000 LF |
| SECTION NO. 0002 TRAFFIC |             |                                            |              |
| 880(J)                   | 8905        | CONSTRUCTION TRAFFIC CONTROL               | 1.000 LSUM   |
| 890A/B                   | 8744        | (PL)REMOVE & RESET LIGHT POLE              | 4.000 EA     |
| 890A/B                   | 8760        | (PL)REMOVE & RESET GROUND MOUNTED SIGN     | 14.000 EA    |

CALL ORDER : 365  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : JEFFERSON

CONTRACT ID : 100079  
PCN : 2721204  
PROJECTS : STP-STIM(473)EH  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 14.09  
CALENDAR DAYS : 60  
RES. ENG.: JERRY HARWELL, DUNCAN

| ITEM NO.         |      | DESCRIPTION  | QUANTITY | UNITS |
|------------------|------|--------------|----------|-------|
| SECTION NO. 0003 |      | STAKING      |          |       |
| 642              | 0098 | STAKING      | 1.000    | LSUM  |
| SECTION NO. 0004 |      | CONSTRUCTION |          |       |
| 641              | 1552 | MOBILIZATION | 1.000    | LSUM  |

CALL ORDER : 405  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : KAY

CONTRACT ID : 100035  
 PCN : 2719104  
 PROJECTS : STP-STIM(452)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 60  
 RES. ENG.: TED ZACHARY, PERRY

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS US-60BUS/US-77: ON US-60 BUS RD,  
 FROM MAIN ST EXT EAST. ON US-77, FROM GRAND AVE EXT SOUTH  
 IN THE TOWN OF TONKAWA. PROJECT LENGTH = 0.748 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202 (A) 0183                  | UNCLASSIFIED EXCAVATION               | 100.000   | CY    |
| 223 2801                      | TEMPORARY SILT FENCE                  | 1,075.000 | LF    |
| 224 2803                      | TEMPORARY SEDIMENT FILTER             | 1.000     | EA    |
| 230 (A) 2806                  | SOLID SLAB SODDING                    | 580.000   | SY    |
| 303 0192                      | AGGREGATE BASE                        | 263.000   | CY    |
| 414 (B) 5913                  | H.E.S. CONCRETE (FULL DEPTH PATCHING) | 253.000   | SY    |
| 501 (G) 6309                  | CLSM BACKFILL                         | 60.000    | CY    |
| 504 (G) 6006                  | HANDRAILING                           | 76.000    | LF    |
| 601 (D) 1390                  | TYPE IV GROUTED RIPRAP                | 70.000    | SY    |
| 609 (B) 1523                  | 2'-8" COMB.CRB.& GUT.(4" MNTBLE)      | 512.000   | LF    |
| 609 (B) 1524                  | 2'-8" COMB.CRB.& GUT.(6" MNTBLE)      | 528.000   | LF    |
| 609 (E) 0150                  | (PL)SPECIALTY CURB                    | 155.000   | LF    |
| 610 (A) 0602                  | 4" CONCRETE SIDEWALK                  | 2,603.000 | SY    |
| 610 (B) 0399                  | 6" CONCRETE DRIVEWAY (H.E.S.)         | 1,327.000 | SY    |
| 610 (I) 4610                  | (PL)TACTILE WARNING DEVICE-NEW        | 376.000   | SF    |
| 611 (E) 5336                  | INLET GPI TYPE 2 (DES. 10)            | 1.000     | EA    |
| 613 (B) 0494                  | 36" R.C.PIPE CLASS III                | 10.000    | LF    |
| 613 (S) 1180                  | TRENCH EXCAVATION                     | 10.000    | CY    |
| 613 (T) 1181                  | STANDARD BEDDING MATERIAL             | 5.000     | CY    |
| 619 (A) 0920                  | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000     | LSUM  |
| 619 (B) 4766                  | REMOVAL OF CONCRETE DRIVEWAY          | 1,327.000 | SY    |
| 619 (B) 4791                  | REMOVAL OF CURB                       | 900.000   | LF    |
| 619 (B) 4792                  | REMOVAL OF SIDEWALK                   | 2,074.000 | SY    |
| 619 (C) 0924                  | SAWING PAVEMENT                       | 100.000   | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 855 (A) 8812                  | TRAFFIC STRIPE(PLASTIC) (4" WIDE)     | 888.000   | LF    |
| 880 (D) 8017                  | SIGNS 0 TO 6.25 SF                    | 2.000     | EA    |
| 880 (J) 8905                  | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 445  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : KIOWA

CONTRACT ID : 100082  
 PCN : 2720204  
 PROJECTS : STP-STIM(463)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: JERRY D. CLEMENT, ALTUS

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS US-183: FROM 5TH STREET, EXTEND  
 NORTH IN THE TOWN OF HOBART. PROJECT LENGTH = 0.42 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                         | QUANTITY  | UNITS |
|-------------------------------|-------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                     |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION             | 720.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                  | 77.000    | SY    |
| 303 0192                      | AGGREGATE BASE                      | 693.000   | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A | 40.500    | TON   |
| 609(B) 0383                   | COMBINED CURB & GUTTER(6" BARRIER)  | 1,937.500 | LF    |
| 610(A) 0602                   | 4" CONCRETE SIDEWALK                | 2,199.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)       | 790.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW      | 208.000   | SF    |
| 612(A) 0641                   | MANHOLES ADJUST TO GRADE            | 1.000     | EA    |
| 612(G) 0647                   | VALVE BOXES ADJUST TO GRADE         | 11.000    | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER          | 1,898.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT         | 716.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY        | 789.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                 | 1,240.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                     | 2,281.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                     |           |       |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST             | 176.000   | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL        | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                     |           |       |
| 642 0098                      | STAKING                             | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                     |           |       |
| 641 1552                      | MOBILIZATION                        | 1.000     | LSUM  |

CALL ORDER : 495  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LINCOLN

CONTRACT ID : 100038  
 PCN : 2718604  
 PROJECTS : STP-STIM(447)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 90  
 RES. ENG.: TERRY SWAYZE, WEWOKA

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-105: FROM OKLAHOMA STREET,  
 EXTEND EAST IN THE TOWN OF TRYON.  
 PROJECT LENGTH = 0.172 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.         |      | DESCRIPTION                              | QUANTITY  | UNITS |
|------------------|------|------------------------------------------|-----------|-------|
| SECTION NO. 0001 |      | ROADWAY                                  |           |       |
| 201              | 0102 | CLEARING AND GRUBBING                    | 1.000     | LSUM  |
| 202(A)           | 0183 | UNCLASSIFIED EXCAVATION                  | 289.000   | CY    |
| 202(C)           | 0184 | UNCLASSIFIED BORROW                      | 423.000   | CY    |
| 205              | 4229 | TYPE A-SALVAGED TOPSOIL                  | 1.000     | LSUM  |
| 223              | 2801 | TEMPORARY SILT FENCE                     | 1,004.000 | LF    |
| 224              | 2803 | TEMPORARY SEDIMENT FILTER                | 13.000    | EA    |
| 226              | 2805 | TEMPORARY SEDIMENT REMOVAL               | 27.000    | CY    |
| 230(A)           | 2806 | SOLID SLAB SODDING                       | 2,037.000 | SY    |
| 230(F)           | 2812 | WATERING                                 | 102.000   | MGAL  |
| 241              | 2832 | MOWING                                   | 1.000     | AC    |
| 403(E)           | 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E      | 50.000    | TON   |
| 407              | 0250 | TACK COAT                                | 33.000    | GAL   |
| 408              | 5774 | PRIME COAT                               | 98.000    | GAL   |
| 411(S3)          | 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)      | 68.000    | TON   |
| 411(S3)          | 6210 | (SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK) | 31.000    | TON   |
| 411(S4)          | 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 45.000    | TON   |
| 411(S4)          | 6310 | (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 21.000    | TON   |
| 509(D)           | 0325 | CLASS C CONCRETE                         | 13.000    | CY    |
| 609(B)           | 1526 | 2'-8" COMB.CRB.& GUT.(8" BARRIER)        | 1,547.000 | LF    |
| 610(A)           | 0602 | 4" CONCRETE SIDEWALK                     | 746.000   | SY    |
| 610(B)           | 0604 | 6" CONCRETE DRIVEWAY                     | 275.000   | SY    |
| 610(I)           | 4610 | (PL)TACTILE WARNING DEVICE-NEW           | 112.000   | SF    |
| 611(A)           | 2657 | MANHOLE (4' DIA.)                        | 1.000     | EA    |
| 611(B)           | 2680 | ADD'L.DEPTH IN MANHOLE (4' DIA.)         | 1.000     | VF    |
| 611(D)           | 4215 | MANHOLE FRAME & COVER                    | 1.000     | EA    |
| 611(E)           | 6000 | INLET (SMD-TYPE 1)                       | 10.000    | EA    |
| 613(B)           | 0491 | 18" R.C.PIPE CLASS III                   | 188.000   | LF    |
| 613(B)           | 0492 | 24" R.C.PIPE CLASS III                   | 72.000    | LF    |
| 613(B)           | 0493 | 30" R.C.PIPE CLASS III                   | 72.000    | LF    |
| 613(B)           | 4495 | 22" X 13" R.C.PIPE ARCH CLASS A-III      | 298.000   | LF    |
| 613(C)           | 4800 | SP. END SECTION OF 22" X 13" RCP ARCH    | 14.000    | EA    |
| 613(D)           | 0688 | 12" CORR. GALV. STEEL PIPE               | 22.000    | LF    |
| 613(M)           | 5726 | 18" PREFAB. CULVERT END SEC., ROUND      | 1.000     | EA    |
| 613(M)           | 5730 | 24" PREFAB. CULVERT END SEC., ROUND      | 1.000     | EA    |
| 613(M)           | 5732 | 30" PREFAB. CULVERT END SEC., ROUND      | 1.000     | EA    |
| 613(S)           | 1180 | TRENCH EXCAVATION                        | 496.000   | CY    |
| 613(T)           | 1181 | STANDARD BEDDING MATERIAL                | 316.000   | CY    |
| 619(A)           | 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000     | LSUM  |
| 619(B)           | 4728 | REMOVAL OF ASPHALT PAVEMENT              | 599.000   | SY    |

CALL ORDER : 495  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : LINCOLN

CONTRACT ID : 100038  
PCN : 2718604  
PROJECTS : STP-STIM(447)EH  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 13.01  
CALENDAR DAYS : 90  
RES. ENG.: TERRY SWAYZE, WEWOKA

| ITEM NO.         | DESCRIPTION                            | QUANTITY  | UNITS |
|------------------|----------------------------------------|-----------|-------|
| SECTION NO. 0001 | ROADWAY                                |           |       |
| 619(B) 4766      | REMOVAL OF CONCRETE DRIVEWAY           | 347.000   | SY    |
| 619(B) 4792      | REMOVAL OF SIDEWALK                    | 140.000   | SY    |
| 619(B) 5918      | REMOVAL OF EXISTING PIPE               | 414.000   | LF    |
| 619(C) 0924      | SAWING PAVEMENT                        | 1,915.000 | LF    |
| 855(A) 8812      | TRAFFIC STRIPE(PLASTIC) (4" WIDE)      | 2,650.000 | LF    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL           | 1.000     | LSUM  |
| 890A/B 8756      | (PL)REMOVE & RESET EXISTING SIGNS      | 7.000     | EA    |
| SECTION NO. 0002 | STAKING                                |           |       |
| 642 0098         | STAKING                                | 1.000     | LSUM  |
| SECTION NO. 0003 | CONSTRUCTION                           |           |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000     | LSUM  |
| 640 1426         | FIELD OFFICE                           | 1.000     | EA    |
| 641 1552         | MOBILIZATION                           | 1.000     | LSUM  |

CALL ORDER : 545  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOGAN

CONTRACT ID : 100085  
 PCN : 2719404  
 PROJECTS : STP-STIM(455)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: TOM HUBBARD, EDMOND

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-74: FROM NORTH LOCUST STREET  
 SOUTH TO WEST ADAMS STREET IN THE CITY OF CRESCENT.  
 PROJECT LENGTH = 0.258 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 104 0400                      | CONSTRUCTION MISCELLANEOUS            | 193.000   | SF    |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 579.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 10.000    | SY    |
| 303 0192                      | AGGREGATE BASE                        | 529.000   | CY    |
| 403(A) 0217                   | TRAFFIC BOUND SURFACE COURSE TYPE A   | 12.500    | TON   |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)    | 1,574.000 | LF    |
| 610(A) 0602                   | 4" CONCRETE SIDEWALK                  | 2,303.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 520.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 184.000   | SF    |
| 612(A) 0641                   | MANHOLES ADJUST TO GRADE              | 1.000     | EA    |
| 612(G) 0647                   | VALVE BOXES ADJUST TO GRADE           | 1.000     | EA    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE           | 5.000     | EA    |
| 612(J) 0650                   | FIRE HYDRANT RESET                    | 1.000     | EA    |
| 612(P) 0674                   | (PL)RESET LIGHT POLES                 | 10.000    | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 1,767.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 108.000   | SY    |
| 619(B) 4766                   | REMOVAL OF CONCRETE DRIVEWAY          | 520.000   | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 2,162.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 2,011.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST               | 64.000    | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| 890A/B 8758                   | (PL)REMOVE & RESET OVERHEAD SIGN STR. | 4.000     | EA    |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 595  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOGAN

CONTRACT ID : 100086  
 PCN : 2719504  
 PROJECTS : STP-STIM(456)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 35.76  
 CALENDAR DAYS : 60  
 RES. ENG.: JOE ECHELLE (ACTING),  
 STILLWATER

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS SH-33: FROM CHOCTAW ROAD, EXTEND  
 EAST IN THE TOWN OF LANGSTON. PROJECT LENGTH = 0.893 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.         |      | DESCRIPTION                           | QUANTITY   | UNITS |
|------------------|------|---------------------------------------|------------|-------|
| SECTION NO. 0001 |      | ROADWAY                               |            |       |
| 201              | 0102 | CLEARING AND GRUBBING                 | 1.000      | LSUM  |
| 202 (A)          | 0183 | UNCLASSIFIED EXCAVATION               | 82.400     | CY    |
| 202 (C)          | 0184 | UNCLASSIFIED BORROW                   | 2,896.500  | CY    |
| 222              | 2801 | TEMPORARY BALE BARRIER                | 238.000    | LF    |
| 223              | 2801 | TEMPORARY SILT FENCE                  | 8,279.000  | LF    |
| 230 (A)          | 2806 | SOLID SLAB SODDING                    | 6,880.000  | SY    |
| 232 (B)          | 2814 | SEEDING METHOD B                      | 1.420      | AC    |
| 303              | 0192 | AGGREGATE BASE                        | 1,128.900  | CY    |
| 407              | 0250 | TACK COAT                             | 524.000    | GAL   |
| 411 (S4)         | 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 2,892.000  | TON   |
| 414 (B)          | 5913 | H.E.S. CONCRETE (FULL DEPTH PATCHING) | 236.400    | SY    |
| 417              | 5267 | COLD MILLING PAVEMENT                 | 11,526.000 | SY    |
| 420 (A)          | 4242 | FABRIC REINFORCEMENT                  | 23,052.000 | SY    |
| 501 (A)          | 0313 | STRUCTURAL EXCAVATION UNCLASSIFIED    | 3.600      | CY    |
| 509 (B)          | 0321 | CLASS A CONCRETE                      | 40.700     | CY    |
| 509 (D)          | 0325 | CLASS C CONCRETE                      | 21.400     | CY    |
| 511 (A)          | 0332 | REINFORCING STEEL                     | 3,039.600  | LB    |
| 609 (B)          | 1525 | 2'-8" COMB.CRB.& GUT.(6" BARRIER)     | 7,011.400  | LF    |
| 610 (A)          | 0602 | 4" CONCRETE SIDEWALK                  | 5,398.700  | SY    |
| 610 (B)          | 0400 | 8" CONCRETE DRIVEWAY (H.E.S.)         | 3,377.000  | SY    |
| 610 (I)          | 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 730.800    | SF    |
| 611 (A)          | 2657 | MANHOLE (4' DIA.)                     | 1.000      | EA    |
| 611 (D)          | 4215 | MANHOLE FRAME & COVER                 | 1.000      | EA    |
| 611 (E)          | 5112 | INLET CICI DES. 2 (STD)               | 2.000      | EA    |
| 611 (E)          | 6002 | INLET (SMD-TYPE 2)                    | 1.000      | EA    |
| 611 (G)          | 4488 | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 4.000      | EA    |
| 611 (K)          | 4488 | CAST IRON CURB INLETS                 | 4.000      | EA    |
| 613 (B)          | 0491 | 18" R.C.PIPE CLASS III                | 457.000    | LF    |
| 613 (B)          | 0492 | 24" R.C.PIPE CLASS III                | 16.000     | LF    |
| 613 (B)          | 0493 | 30" R.C.PIPE CLASS III                | 6.000      | LF    |
| 613 (S)          | 1180 | TRENCH EXCAVATION                     | 212.900    | CY    |
| 613 (T)          | 1181 | STANDARD BEDDING MATERIAL             | 135.900    | CY    |
| 619 (A)          | 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000      | LSUM  |
| 619 (B)          | 0291 | REMOVAL OF HEADWALL                   | 4.000      | EA    |
| 619 (B)          | 4726 | REMOVAL OF CURB AND GUTTER            | 200.000    | LF    |
| 619 (B)          | 4727 | REMOVAL OF CONCRETE PAVEMENT          | 100.000    | SY    |
| 619 (B)          | 4728 | REMOVAL OF ASPHALT PAVEMENT           | 5,575.900  | SY    |
| 619 (B)          | 4766 | REMOVAL OF CONCRETE DRIVEWAY          | 662.100    | SY    |
| 619 (B)          | 4792 | REMOVAL OF SIDEWALK                   | 17.400     | SY    |
| 619 (B)          | 5918 | REMOVAL OF EXISTING PIPE              | 111.000    | LF    |

CALL ORDER : 595  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : LOGAN

CONTRACT ID : 100086  
PCN : 2719504  
PROJECTS : STP-STIM(456)EH  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 35.76  
CALENDAR DAYS : 60  
RES. ENG.: JOE ECHELLE (ACTING),  
STILLWATER

| ITEM NO.         |      | DESCRIPTION                            | QUANTITY  | UNITS |
|------------------|------|----------------------------------------|-----------|-------|
| SECTION NO. 0001 |      | ROADWAY                                |           |       |
| 619(C)           | 0924 | SAWING PAVEMENT                        | 414.000   | LF    |
| 802(B)           | 8350 | 4" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 1,393.000 | LF    |
| 854(A)           | 8800 | TRAFFIC STRIPE (PAINT) (4" WIDE)       | 9,430.000 | LF    |
| 880(J)           | 8905 | CONSTRUCTION TRAFFIC CONTROL           | 1.000     | LSUM  |
| 890A/B           | 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 29.000    | EA    |
| SECTION NO. 0002 |      | STAKING                                |           |       |
| 642              | 0098 | STAKING                                | 1.000     | LSUM  |
| SECTION NO. 0003 |      | CONSTRUCTION                           |           |       |
| 220              | 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000     | LSUM  |
| 641              | 1552 | MOBILIZATION                           | 1.000     | LSUM  |

CALL ORDER : 645  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : MURRAY

CONTRACT ID : 100165  
 PCN : 2740504  
 PROJECTS : STP-STIM(516)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 33.60  
 CALENDAR DAYS : 60  
 RES. ENG.: MARK ZISHKA, ARDMORE

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS SH-7: FROM 9TH STREET, EXTEND EAST  
 IN THE CITY OF SULPHUR. PROJECT LENGTH = 0.404 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                           | QUANTITY  | UNITS |
|-------------------------------|---------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION               | 334.000   | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 1,068.000 | SY    |
| 303 0192                      | AGGREGATE BASE                        | 330.000   | CY    |
| 411(S4) 5960                  | (SP)ASPH.CONC., TYPE S4(PG 64-22 OK)  | 168.000   | TON   |
| 504(C) 6250                   | SEALED EXPANSION JOINT                | 1,358.000 | LF    |
| 509(C) 0322                   | CLASS A CONCRETE FOR SMALL STRUCTURES | 55.000    | CY    |
| 510(A) 6333                   | RETAINING WALL                        | 62.000    | SY    |
| 511(A) 0332                   | REINFORCING STEEL                     | 1,270.000 | LB    |
| 609(B) 0383                   | COMBINED CURB & GUTTER(6" BARRIER)    | 1,759.000 | LF    |
| 610(A) 0604                   | 5" CONCRETE SIDEWALK                  | 1,447.000 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)         | 324.000   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW        | 64.000    | SF    |
| 611(E) 5102                   | INLET CICI DES. 1 (B)                 | 5.000     | EA    |
| 611(E) 5112                   | INLET CICI DES. 2 (STD)               | 2.000     | EA    |
| 611(G) 4488                   | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 9.000     | EA    |
| 611(K) 4488                   | CAST IRON CURB INLETS                 | 19.000    | EA    |
| 612(E) 0645                   | INLETS ADJUST TO GRADE                | 7.000     | EA    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE           | 1.000     | EA    |
| 612(P) 0674                   | (PL)RESET LIGHT POLES                 | 3.000     | EA    |
| 619(B) 4726                   | REMOVAL OF CURB AND GUTTER            | 1,712.000 | LF    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT           | 1,460.000 | SY    |
| 619(B) 4792                   | REMOVAL OF SIDEWALK                   | 1,159.000 | SY    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 2,863.000 | LF    |
| SECTION NO. 0002 TRAFFIC      |                                       |           |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                  | 4.000     | SF    |
| 851(C) 8321                   | 1 3/4" SQUARE TUBE POST               | 32.000    | LF    |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)      | 1,254.000 | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                       |           |       |
| 642 0098                      | STAKING                               | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                       |           |       |
| 641 1552                      | MOBILIZATION                          | 1.000     | LSUM  |

CALL ORDER : 665  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : MUSKOGEE

CONTRACT ID : 100166  
 PCN : 2717404  
 PROJECTS : STP-STIM(436)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 20.05  
 CALENDAR DAYS : 60  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS SH-2: FROM 1/2 BLOCK NORTH OF  
 OSAGE TO CHEROKEE AVENUE IN THE CITY OF PORUM.  
 PROJECT LENGTH = 0.336 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION | QUANTITY                                    | UNITS        |
|-------------------------------|-------------|---------------------------------------------|--------------|
| SECTION NO. 0001 ROADWAY      |             |                                             |              |
| 222                           | 2801        | TEMPORARY BALE BARRIER                      | 200.000 LF   |
| 223                           | 2801        | TEMPORARY SILT FENCE                        | 250.000 LF   |
| 230(A)                        | 2806        | SOLID SLAB SODDING                          | 1,250.000 SY |
| 403(E)                        | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E         | 75.000 TON   |
| 411(S4)                       | 6310        | (SP)ASPH.CONC., TYPE S4 (PATCH) (PG64-22OK) | 150.000 TON  |
| 609(B)                        | 0383        | COMBINED CURB & GUTTER(6" BARRIER)          | 392.000 LF   |
| 610(A)                        | 0602        | 4" CONCRETE SIDEWALK                        | 1,965.000 SY |
| 610(A)                        | 0605        | 6" CONCRETE SIDEWALK                        | 244.000 SY   |
| 610(B)                        | 0399        | 6" CONCRETE DRIVEWAY (H.E.S.)               | 516.000 SY   |
| 610(I)                        | 4610        | (PL)TACTILE WARNING DEVICE-NEW              | 294.000 SF   |
| 612(A)                        | 0641        | MANHOLES ADJUST TO GRADE                    | 1.000 EA     |
| 619(A)                        | 0920        | REMOVAL OF STRUCTURES & OBSTRUCTIONS        | 1.000 LSUM   |
| 619(C)                        | 0924        | SAWING PAVEMENT                             | 1,150.000 LF |
| 622(A)                        | 4743        | 1 1/2" PIPE RAILING                         | 130.000 LF   |
| SECTION NO. 0002 TRAFFIC      |             |                                             |              |
| 804(A)                        | 2915        | STRUCTURAL CONCRETE                         | 2.000 CY     |
| 850(A)                        | 8110        | SHEET ALUMINUM SIGNS                        | 11.000 SF    |
| 851(B)                        | 3216        | 2"@3.65 GALV.STL.PIPE POST                  | 63.000 LF    |
| 855(A)                        | 8812        | TRAFFIC STRIPE(PLASTIC) (4" WIDE)           | 795.000 LF   |
| 855(A)                        | 8825        | TRAFFIC STRIPE(PLASTIC) (24" WIDE)          | 344.000 LF   |
| 855(B)                        | 8824        | TRAFFIC STRIPE(PLASTIC) (SYMBOLS)           | 7.000 EA     |
| 880(J)                        | 8905        | CONSTRUCTION TRAFFIC CONTROL                | 1.000 LSUM   |
| 890A/B                        | 8760        | (PL)REMOVE & RESET GROUND MOUNTED SIGN      | 4.000 EA     |
| SECTION NO. 0003 STAKING      |             |                                             |              |
| 642                           | 0098        | STAKING                                     | 1.000 LSUM   |
| SECTION NO. 0004 CONSTRUCTION |             |                                             |              |
| 641                           | 1552        | MOBILIZATION                                | 1.000 LSUM   |

CALL ORDER : 675  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOWATA

CONTRACT ID : 100167  
 PCN : 2721604  
 PROJECTS : STP-STIM(477)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 60  
 RES. ENG.: TIMOTHY BRAY, CLAREMORE

CONTRACT DESCRIPTION:  
 PEDESTRIAN IMPROVEMENTS US-60: FROM DELAWARE AVENUE,  
 EXTEND SOUTH THEN EAST IN THE CITY OF NOWATA.  
 PROJECT LENGTH = 0.747 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                              | QUANTITY  | UNITS |
|-------------------------------|------------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                          |           |       |
| 202 (A) 0183                  | UNCLASSIFIED EXCAVATION                  | 100.000   | CY    |
| 223 2801                      | TEMPORARY SILT FENCE                     | 100.000   | LF    |
| 224 2803                      | TEMPORARY SEDIMENT FILTER                | 1.000     | EA    |
| 230 (A) 2806                  | SOLID SLAB SODDING                       | 17.000    | SY    |
| 303 0192                      | AGGREGATE BASE                           | 386.000   | CY    |
| 411 4275                      | (PL) ASPHALT CONCRETE                    | 11.000    | SY    |
| 414 (A) 0225                  | FULL DEPTH P.C.C. PATCH (PLACEMENT ONLY) | 221.000   | SY    |
| 414 (I) 5275                  | P.C. CONCRETE FOR PAVEMENT               | 50.000    | CY    |
| 501 (G) 6309                  | CLSM BACKFILL                            | 22.000    | CY    |
| 609 (B) 1524                  | 2'-8" COMB.CRB.& GUT.(6" MNTBLE)         | 64.000    | LF    |
| 609 (B) 1525                  | 2'-8" COMB.CRB.& GUT.(6" BARRIER)        | 496.000   | LF    |
| 610 (A) 0602                  | 4" CONCRETE SIDEWALK                     | 1,418.000 | SY    |
| 610 (B) 0399                  | 6" CONCRETE DRIVEWAY (H.E.S.)            | 14.000    | SY    |
| 610 (I) 4610                  | (PL) TACTILE WARNING DEVICE-NEW          | 2,048.000 | SF    |
| 611 (E) 5100                  | INLET CICI DES. 1 (STD)                  | 1.000     | EA    |
| 613 (V) 4646                  | 8" CAST IRON PIPE                        | 76.000    | LF    |
| 619 (B) 4741                  | REMOVAL OF DRAINAGE INLETS               | 1.000     | EA    |
| 619 (B) 4791                  | REMOVAL OF CURB                          | 494.000   | LF    |
| 619 (B) 4792                  | REMOVAL OF SIDEWALK                      | 1,224.000 | SY    |
| 619 (B) 8660                  | PLUGGING ABANDONED SEWER                 | 2.000     | EA    |
| 619 (C) 0924                  | SAWING PAVEMENT                          | 2,479.000 | LF    |
| 622 (A) 4746                  | PIPE RAILING                             | 30.000    | LF    |
| SECTION NO. 0002 TRAFFIC      |                                          |           |       |
| 855 (A) 8812                  | TRAFFIC STRIPE (PLASTIC) (4" WIDE)       | 393.000   | LF    |
| 880 (J) 8905                  | CONSTRUCTION TRAFFIC CONTROL             | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                          |           |       |
| 642 0098                      | STAKING                                  | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                          |           |       |
| 641 1552                      | MOBILIZATION                             | 1.000     | LSUM  |

CALL ORDER : 685  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : OKLAHOMA

CONTRACT ID : 090675  
PCN : 2684504  
PROJECTS : STP-STIM(427)AG  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 9.76  
CALENDAR DAYS : 30  
RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

## CONTRACT DESCRIPTION:

RESURFACE (ASPHALT) CITY STREET (SE 15TH STREET): BETWEEN  
DOUGLAS BOULEVARD AND POST ROAD IN THE CITY OF MIDWEST CITY.  
PROJECT LENGTH = 0.92 MILES

| ITEM NO.         | DESCRIPTION                              | QUANTITY   | UNITS |
|------------------|------------------------------------------|------------|-------|
| SECTION NO. 0001 | ROADWAY                                  |            |       |
| 411(S4) 5955     | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 2,675.000  | TON   |
| 417 4267         | COLD MILLING BITUMINOUS PAVEMENT         | 28,659.000 | SY    |
| 420(A) 4242      | FABRIC REINFORCEMENT                     | 28,659.000 | SY    |
| 610(A) 0602      | 4" CONCRETE SIDEWALK                     | 79.000     | SY    |
| 610(I) 4610      | (PL)TACTILE WARNING DEVICE-NEW           | 132.000    | SF    |
| 619(B) 4792      | REMOVAL OF SIDEWALK                      | 70.000     | SY    |
| 828(B) 8138      | LOOP DETECTOR WIRE                       | 612.000    | LF    |
| 855(A) 8815      | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 20,500.000 | LF    |
| 855(B) 8818      | TRAFFIC STRIPE(PLASTIC)(ARROWS)          | 1.000      | EA    |
| 855(B) 8821      | TRAFFIC STRIPE(PLASTIC)(WORDS)           | 1.000      | EA    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL             | 1.000      | LSUM  |
| SECTION NO. 0002 | CONSTRUCTION                             |            |       |
| 641 1552         | MOBILIZATION                             | 1.000      | LSUM  |

CALL ORDER : 695  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OSAGE

CONTRACT ID : 100168  
 PCN : 2721704  
 PROJECTS : STP-STIM(478)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 21.68  
 CALENDAR DAYS : 60  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENTS SH-18: FROM WALNUT STREET, EXTEND  
 SOUTH IN THE CITY OF FAIRFAX. PROJECT LENGTH = 0.246 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                      | DESCRIPTION                            | QUANTITY  | UNITS |
|-------------------------------|----------------------------------------|-----------|-------|
| SECTION NO. 0001 ROADWAY      |                                        |           |       |
| 202(A) 0183                   | UNCLASSIFIED EXCAVATION                | 5.330     | CY    |
| 230(A) 2806                   | SOLID SLAB SODDING                     | 15.000    | SY    |
| 303 0192                      | AGGREGATE BASE                         | 100.000   | CY    |
| 411(A) 4263                   | ASPHALT CONCRETE TYPE A                | 1.220     | TON   |
| 414(B) 5071                   | 8" H.E.S. CONCRETE (PATCHING)          | 10.000    | SY    |
| 417 5267                      | COLD MILLING PAVEMENT                  | 50.000    | SY    |
| 420(A) 4242                   | FABRIC REINFORCEMENT                   | 21.770    | SY    |
| 609(B) 0384                   | COMBINED CURB & GUTTER(8" BARRIER)     | 575.000   | LF    |
| 610(A) 0602                   | 4" CONCRETE SIDEWALK                   | 1,697.300 | SY    |
| 610(B) 0399                   | 6" CONCRETE DRIVEWAY (H.E.S.)          | 159.200   | SY    |
| 610(I) 4610                   | (PL)TACTILE WARNING DEVICE-NEW         | 212.000   | SF    |
| 612(H) 0648                   | METER BOXES ADJUST TO GRADE            | 17.000    | EA    |
| 612(L) 0652                   | WATER METERS RESET                     | 1.000     | EA    |
| 619(A) 0920                   | REMOVAL OF STRUCTURES & OBSTRUCTIONS   | 1.000     | LSUM  |
| 619(B) 4727                   | REMOVAL OF CONCRETE PAVEMENT           | 2,121.200 | SY    |
| 619(B) 4728                   | REMOVAL OF ASPHALT PAVEMENT            | 129.000   | SY    |
| 619(B) 4791                   | REMOVAL OF CURB                        | 419.000   | LF    |
| 619(C) 0924                   | SAWING PAVEMENT                        | 286.000   | LF    |
| 622(A) 4746                   | PIPE RAILING                           | 492.000   | LF    |
| SECTION NO. 0002 TRAFFIC      |                                        |           |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                   | 12.000    | SF    |
| 851(B) 3216                   | 2"@3.65 GALV.STL.PIPE POST             | 48.000    | LF    |
| 854(A) 8800                   | TRAFFIC STRIPE(PAINT)(4" WIDE)         | 4,000.000 | LF    |
| 854(B) 8809                   | TRAFFIC STRIPE(PAINT)(SYMBOLS)         | 6.000     | EA    |
| 855(A) 3320                   | TRAFFIC STRIPE(THERMOPLASTIC)(4" WIDE) | 9,936.000 | LF    |
| 859(A) 8006                   | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)      | 2,000.000 | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL           | 1.000     | LSUM  |
| 890A/B 8756                   | (PL)REMOVE & RESET EXISTING SIGNS      | 6.000     | EA    |
| SECTION NO. 0003 STAKING      |                                        |           |       |
| 642 0098                      | STAKING                                | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                        |           |       |
| 641 1399                      | MOBILIZATION                           | 1.000     | LSUM  |

CALL ORDER : 745  
 LETTING DATE : February 25, 2010  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : SEMINOLE

CONTRACT ID : 100045  
 PCN : 2718704  
 PROJECTS : STP-STIM(448)EH  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 120  
 RES. ENG.: TERRY SWAYZE, WEWOKA

## CONTRACT DESCRIPTION:

PEDESTRIAN IMPROVEMENT SH-56: FROM CHESTNUT STREET, EXTEND  
 EAST IN THE TOWN OF SASAKWA. PROJECT LENGTH = 0.22 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED

| ITEM NO.                 | DESCRIPTION | QUANTITY                              | UNITS     |      |
|--------------------------|-------------|---------------------------------------|-----------|------|
| SECTION NO. 0001 ROADWAY |             |                                       |           |      |
| 201                      | 0102        | CLEARING AND GRUBBING                 | 1.000     | LSUM |
| 202 (A)                  | 0183        | UNCLASSIFIED EXCAVATION               | 260.000   | CY   |
| 202 (C)                  | 0184        | UNCLASSIFIED BORROW                   | 128.000   | CY   |
| 205                      | 4229        | TYPE A-SALVAGED TOPSOIL               | 1.000     | LSUM |
| 223                      | 2801        | TEMPORARY SILT FENCE                  | 991.000   | LF   |
| 224                      | 2803        | TEMPORARY SEDIMENT FILTER             | 3.000     | EA   |
| 226                      | 2805        | TEMPORARY SEDIMENT REMOVAL            | 25.000    | CY   |
| 230 (A)                  | 2806        | SOLID SLAB SODDING                    | 1,870.000 | SY   |
| 230 (F)                  | 2812        | WATERING                              | 94.000    | MGAL |
| 241                      | 2832        | MOWING                                | 1.000     | AC   |
| 403 (E)                  | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E   | 50.000    | TON  |
| 407                      | 0250        | TACK COAT                             | 24.000    | GAL  |
| 408                      | 5774        | PRIME COAT                            | 73.000    | GAL  |
| 411 (S3)                 | 5945        | (SP)ASPH.CONC.,TYPE S3 (PG 64-22 OK)  | 81.000    | TON  |
| 411 (S4)                 | 5960        | (SP)ASPH.CONC.,TYPE S4 (PG 64-22 OK)  | 54.000    | TON  |
| 509 (D)                  | 0325        | CLASS C CONCRETE                      | 4.000     | CY   |
| 609 (B)                  | 1526        | 2'-8" COMB.CRB.& GUT.(8" BARRIER)     | 996.000   | LF   |
| 610 (A)                  | 0602        | 4" CONCRETE SIDEWALK                  | 553.000   | SY   |
| 610 (I)                  | 4610        | (PL)TACTILE WARNING DEVICE-NEW        | 90.000    | SF   |
| 613 (B)                  | 4495        | 22" X 13" R.C.PIPE ARCH CLASS A-III   | 132.000   | LF   |
| 613 (C)                  | 4800        | SP. END SECTION OF 22" X 13" RCP ARCH | 8.000     | EA   |
| 619 (A)                  | 0920        | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000     | LSUM |
| 619 (B)                  | 4727        | REMOVAL OF CONCRETE PAVEMENT          | 374.000   | SY   |
| 619 (B)                  | 4728        | REMOVAL OF ASPHALT PAVEMENT           | 838.000   | SY   |
| 619 (B)                  | 4792        | REMOVAL OF SIDEWALK                   | 62.000    | SY   |
| 619 (B)                  | 5918        | REMOVAL OF EXISTING PIPE              | 164.000   | LF   |
| 619 (C)                  | 0924        | SAWING PAVEMENT                       | 1,656.000 | LF   |
| SECTION NO. 0002 TRAFFIC |             |                                       |           |      |
| 855 (A)                  | 8812        | TRAFFIC STRIPE (PLASTIC) (4" WIDE)    | 3,330.000 | LF   |
| 880 (J)                  | 8905        | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM |
| 890A/B                   | 8756        | (PL)REMOVE & RESET EXISTING SIGNS     | 4.000     | EA   |

CALL ORDER : 745  
LETTING DATE : February 25, 2010  
LETTING TIME : 10:30 A.M.  
COUNTIES : SEMINOLE

CONTRACT ID : 100045  
PCN : 2718704  
PROJECTS : STP-STIM(448)EH  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 13.01  
CALENDAR DAYS : 120  
RES. ENG.: TERRY SWAYZE, WEWOKA

| ITEM NO.         |      | DESCRIPTION                            | QUANTITY | UNITS |
|------------------|------|----------------------------------------|----------|-------|
| SECTION NO. 0003 |      | STAKING                                |          |       |
| 642              | 0098 | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 |      | CONSTRUCTION                           |          |       |
| 220              | 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 640              | 1426 | FIELD OFFICE                           | 1.000    | EA    |
| 641              | 1552 | MOBILIZATION                           | 1.000    | LSUM  |



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual                                                                                                                                            | Suspended                                     | Debarred                   |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------|----------------------------|
| <b>J &amp; N INTERNATIONAL COATINGS, INC.</b><br>Ms. Nikoleta M. Tiliakos<br>Mr. John D. Tiliakos<br>Mr. Drossos J. Tiliakos<br>17130 Groeschke Road<br>Houston, TX 77084 |                                               | X                          |
| <b>KERRVILLE PAINTING COMPANY, INC.</b><br>Mr. Nickolas Mouzakis<br>203 "G" Street, South<br>Kerrville, TX 78028                                                          |                                               | X                          |
| <b>MBE, INC.</b><br>Ms. Fani Gialousis<br>Mr. Tony Gialousis<br>Mr. Manuel Gialousis<br>426 South Florida Ave.<br>P.O. Box 1292<br>Tarpon Springs, FL 34689               | X                                             |                            |
| <b>GLOVER CONSTRUCTION COMPANY, INC.</b><br><b>Mr. George Paul Glover</b><br>P.O. Box 489<br>Muskogee, OK 74402                                                           |                                               | X<br>(pending appeal)      |
| <b>PATTON CONSTRUCTION</b><br>Mr. Alan Patton<br>Rt. 2, Box 303<br>Tahlequah, OK 74464                                                                                    |                                               | X<br>(Voluntary Exclusion) |
| <b>SHANKS EXCAVATING COMPANY</b><br>Jimmy "Dale" Shanks<br>204 North 4th Street<br>P.O. Box 510<br>Webbers Falls, OK 74470                                                |                                               | X<br>(Voluntary Exclusion) |
| <b>Mr. Gary Wayne Carr</b><br>318 Dog Wood<br>Tahlequah, OK 74464                                                                                                         |                                               | X                          |
| <b>Mr. Jerod Neil Smith</b><br>1309 Southwest 7 <sup>th</sup> Street<br>Stigler, OK 74462                                                                                 |                                               | X                          |
| <b>HORIZON CONSTRUCTION CO., INC.</b><br>Mr. Max Elliot Wolf<br>P.O. Box 690<br>Owasso, OK 74055                                                                          | X<br>(suspended by FHWA<br>pending debarment) |                            |

And those federally debarred and/or suspended contractors which are listed on  
[www.epis.gov](http://www.epis.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual                                                                                                                                                             | Suspended                                     | Debarred |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------|----------|
| <b>YOCHAM ENTERPRISES</b><br>Mr. Harlen Eugene Yocham<br>12350 S. Mesa Road<br>Sapulpa, OK                                                                                                 | X<br>(suspended by FHWA<br>pending debarment) |          |
| <b>HECKERT CONSTRUCTION COMPANY, INC.</b><br>Mr. Charles Heckert<br>Mr. Roger A. Heckert<br>Mr. Michael Lehman<br>Ms. Dietra Cowan<br>746 E. 526 <sup>th</sup> Ave.<br>Pittsburg, KS 66762 | X<br>(suspended by FHWA<br>pending debarment) |          |

**BID OPENING OF – February 25, 2010 AM**

|                      |                                                                                                                                                                                                       |
|----------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Date:                | Order Taken by:                                                                                                                                                                                       |
| Contractor's Id No.: | No. Of Proposal(s):                                                                                                                                                                                   |
| Person Ordering:     | <input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight<br><input type="checkbox"/> UPS <input type="checkbox"/> Mail<br><input type="checkbox"/> Fed Ex   #: |
| Contractor's Name:   |                                                                                                                                                                                                       |
| Telephone No:        |                                                                                                                                                                                                       |
| Physical Address:    |                                                                                                                                                                                                       |

Specification Book Ordered:

| #  | County    | Call No. | Project Number  | JP        | Sample Proposal | Bid Proposal | Plan Cost    | X-sec |
|----|-----------|----------|-----------------|-----------|-----------------|--------------|--------------|-------|
| 37 | ALFALFA   | 045      | STP-STIM(467)EH | 27206(04) |                 | \$50.00      | 14.00 + 1.17 | 0     |
| 38 | BLAINE    | 105      | STP-STIM(461)EH | 27200(04) |                 | \$50.00      | 14.00 + 1.17 | 0     |
| 39 | CADD0     | 115      | STP-STIM(474)EH | 27213(04) |                 | \$50.00      | 10.00 + 0.84 | 0     |
| 40 | CHEROKEE  | 145      | STP-STIM(434)EH | 27172(04) |                 | \$50.00      | 18.50 + 1.55 | 0     |
| 41 | CLEVELAND | 155      | STP-STIM(483)AG | 27241(04) |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 42 | COTTON    | 165      | STP-STIM(471)EH | 27210(04) |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 43 | CREEK     | 175      | STP-STIM(476)EH | 27215(04) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 44 | ELLIS     | 195      | STP-STIM(465)EH | 27204(04) |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 45 | ELLIS     | 245      | STP-STIM(466)EH | 27205(04) |                 | \$50.00      | 16.00 + 1.34 | 0     |
| 46 | GARVIN    | 295      | STP-STIM(449)EH | 27188(04) |                 | \$50.00      | 12.00 + 1.01 | 0     |
| 47 | HARMON    | 345      | STP-STIM(458)EH | 27197(04) |                 | \$50.00      | 10.00 + 0.84 | 0     |
| 48 | JEFFERSON | 365      | STP-STIM(473)EH | 27212(04) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 49 | KAY       | 405      | STP-STIM(452)EH | 27191(04) |                 | \$50.00      | 26.00 + 2.18 | 0     |
| 50 | KIOWA     | 445      | STP-STIM(463)EH | 27202(04) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 51 | LINCOLN   | 495      | STP-STIM(447)EH | 27186(04) |                 | \$50.00      | 12.00 + 1.01 | 6     |
| 52 | LOGAN     | 545      | STP-STIM(455)EH | 27194(04) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 53 | LOGAN     | 595      | STP-STIM(456)EH | 27195(04) |                 | \$50.00      | 33.00 + 2.76 | 36    |
| 54 | MURRAY    | 645      | STP-STIM(516)EH | 27405(04) |                 | \$50.00      | 31.00 + 2.60 | 0     |
| 55 | MUSKOGEE  | 665      | STP-STIM(436)EH | 27174(04) |                 | \$50.00      | 18.50 + 1.55 | 0     |
| 56 | NOWATA    | 675      | STP-STIM(477)EH | 27216(04) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 57 | OKLAHOMA  | 685      | STP-STIM(427)AG | 26845(04) |                 | \$50.00      | 9.00 + 0.76  | 0     |
| 58 | OSAGE     | 695      | STP-STIM(478)EH | 27217(04) |                 | \$50.00      | 20.00 + 1.68 | 0     |
| 59 | SEMINOLE  | 745      | STP-STIM(448)EH | 27187(04) |                 | \$50.00      | 12.00 + 1.01 | 2     |