

## **NOTICE TO ALL CONTRACTORS**

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)



## **REMINDER**

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR

<http://www.BIDX.com>



## Notice

Electronic bid packages are available for the April 15, 2010 10:30 A.M. Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on March 25, 2010.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on April 02, 2010. concerning this April 15 Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

***On this Letting, Bidders do not need to be pre-qualified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH.***

***Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.***

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Website

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:  
Office Engineer Division at 405-522-0972

or emailed to:

[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)

Please include words "Pre-bid question(s) and the Call Order and the Let

***Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>***

## **CERTIFIED PAYROLL – FEDERAL RULE CHANGE**

---

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

***Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.***

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

***Reminder***

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

**Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:  
<http://www.okladot.state.ok.us/regserv/dbeinfo/def2005.htm>

***Reminder***

**Please be sure that bid bonds are stapled to the back of the proposal as instructed on the cover sheet of all proposals.**

**Do not disassemble the bidding proposal in any way.**

***Note***

***Only written, Email, Fax and in-person orders will be accepted.***

The Order Form included in this Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

***[mhenry@odot.org](mailto:mhenry@odot.org)***

## **OKLAHOMA DEPARTMENT OF TRANSPORTATION**

Sealed Proposals sent by Registered Mail will be recieved through the ODOT Print Services Branch until 30 MINUTES PRIOR to the scheduled BID OPENING. From 30 MINUTES PRIOR to the BID OPENING until the Time of the BID OPENING, Bid Proposals must be turned in DIRECTLY to the ODOT COMMISSION Room located on the East side of the Lobby. The Scheduled BID OPENING is 10:30 A.M. April 15, 2010 , for the work listed below.

Each separate Proposal shall be accompanied by a CERTIFIED or CASHIER`S CHECK or BID BOND equal to 5% of the BID mad payable to the STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, as a Proposal Guaranty. Proposal Checks will be held or returned by the DEPARTMENT as per Section 103.04of the State Standard Specifications.

The MINIMUM wage to be paid laborers and mechanics employed on this project shall be included in the Proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, Forms of Proposals, Contracts and Specifications may be examined at the DIVISION Headquarters in the DIVISION the work is to be performed or at the OKLAHOMA DEPARTMENT OF TRANSPORTATION Office Engineer`s Division in Oklahoma City, Oklahoma. This work will be dome under the Oklahoma DEPARTMENT OF TRANSPORTATION Commission`s applicable Specifications for Highway Construction as depicted on the lower left corner of the Plan`s Title Sheet.

Plans and Proposal forms may be ordered from the Office Engineer Division, OKLAHOMA DEPARTMENT OF TRANSPORTATION Building, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105.

Cost of Bidding Documents are \$50.00 + tax for each Bidding Proposal. State Standard Specifications \$55.00 + tax. (Oklahoma tax is 8.375%). Make Checks Payable to OKLAHOMA DEPARTMENT OF TRANSPORTATION.

No Refunds will be made for Bidding Documents or Specification Books purchased.

Upon AWARD of Contract to a successful bidder, The Contract will be completely and correctly executed by the Contractor and returned to the DEPARTMENT within ten (10) WORKING days from the date of AWARD. The DEPARTMENT will have fourteen (14) WORKING days from the date of AWARD to complete its execution of the Contract.

The OKLAHOMA DEPARTMENT OF TRANSPORTATION hereby notifies ALL Bidders that it will AFFIRMATIVELY ensure that in any Contract entered into pursuant to this advertisement, Disadvantaged Business Enterprises will be afforded full opportunity to submit Bids in response to this invitation and will not be discriminated against on the grounds of Race, Color, Sex, Religion, National Origin, OR Disability in consideration for an AWARD.

Bidders are hereby notified that ALL Bids are likely to be REJECTED if the lowest RESPONSIVE BID received exceeds the Engineer`s Estimate by more than seven (7) percent. In the event ALL Bids are REJECTED for this reason, this Project may be deferred for readvertising for Bids until a more competitive situation exists.

Description of work and location of Project:

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100057

CALL ORDER: 010  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: ALFALFA

PROJECT(S) : PCN  
 STP-STIM(467)EH 2720604  
 STP-STIM(467) PART 3 2720606  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$15.17  
 90 CALENDAR DAYS  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-45: FROM MCCLURE AVENUE, EXTEND EAST IN THE TOWN  
 OF GOLTRY.  
 PROJECT LENGTH = 0.863 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY STP-STIM(467)EH**

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 201 0181    | SELECTIVE CLEARING                    | 1.000    | LSUM  |
| 202(A) 0183 | UNCLASSIFIED EXCAVATION               | 563.000  | CY    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 239.000  | SY    |
| 303 0192    | AGGREGATE BASE                        | 476.000  | CY    |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A   | 25.000   | TON   |
| 501(A) 0313 | STRUCTURAL EXCAVATION UNCLASSIFIED    | 30.000   | CY    |
| 504(G) 6006 | HANDRAILING                           | 44.000   | LF    |
| 509(B) 0321 | CLASS A CONCRETE                      | 18.000   | CY    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 22.000   | CY    |
| 509(D) 1331 | CLASS C CONCRETE                      | 13.000   | CY    |
| 511(A) 0332 | REINFORCING STEEL                     | 1700.000 | LB    |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)    | 1744.000 | LF    |
| 610(A) 0604 | 5" CONCRETE SIDEWALK                  | 2114.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)         | 353.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 64.000   | SF    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE           | 3.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE           | 9.000    | EA    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 1472.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 220.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY          | 353.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                   | 1925.000 | SY    |
| 619(B) 6068 | REMOVAL OF EXISTING RETAINING WALL    | 54.000   | LF    |
| 619(C) 0924 | SAWING PAVEMENT                       | 2011.000 | LF    |

**SECTION 0002 - TRAFFIC STP-STIM(467)EH**

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST      | 48.000   | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100057****SECTION 0003 - STAKING STP-STIM(467)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION STP-STIM(467)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY STP-STIM(467)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 230(A) 2806     | SOLID SLAB SODDING                       | 1000.000        | SY           |
| 407 0250        | TACK COAT                                | 710.000         | GAL          |
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 1350.000        | TON          |
| 417 5267        | COLD MILLING PAVEMENT                    | 11805.000       | SY           |
| 854(C) 8530     | (SP)TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE) | 6560.000        | LF           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100280

CALL ORDER: 020  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: ATOKA  
LATIMER  
PITTSBURG  
MARSHALL  
LEFLORE  
CHOCTAW

PROJECT(S) : PCN  
BHFY-103C(126) 2314407  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$31.43  
45 CALENDAR DAYS  
RES. ENG.: LARRY PLYMATE, MCALESTER

CONTRACT DESCRIPTION  
BRIDGE WATERPROOF SEAL (SILANE)  
US-70/SH-2/SH-3/SH-7/SH-31/SH-144/SH-147: AT VARIOUS  
LOCATIONS IN DIVISION II.

**SECTION 0001 - SILANE TREATMENT**

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|-------------|--------------------------------------|-----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 16881.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 4987.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 34.100    | GAL   |
| 523(C) 6570 | (SP) DECK AREA SEALED (FLOODCOATS)   | 5586.000  | SY    |

**SECTION 0002 - TRAFFIC CONTROL**

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 45.000   | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000    | LSUM  |
| 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 90.000   | SD    |

**SECTION 0003 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100285

CALL ORDER: 030  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: KIOWA  
BECKHAM

PROJECT(S) : PCN  
HSIPG-105C(185)TR 2732604  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$11.92  
90 CALENDAR DAYS  
RES. ENG.: JERRY D. CLEMENT, ALTUS

**CONTRACT DESCRIPTION**

SAFETY IMPROVEMENT (GUARDRAIL)  
US-62/US-62B/US-183/SH-30/SH-44/SH-44A/SH-152:  
MULTIPLE LOCATIONS IN BECKHAM AND KIOWA COUNTIES.

**SECTION 0001 - TRAFFIC**

| ITEM NO.     | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|--------------|---------------------------------------|----------|-------|
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 45.000   | TON   |
| 509(A) 1326  | CLASS AA CONCRETE                     | 38.600   | CY    |
| 511(A) 1332  | REINFORCING STEEL                     | 2050.000 | LB    |
| 511(B) 6010  | EPOXY COATED REINFORCING STEEL        | 7080.000 | LB    |
| 623(A) 0932  | BEAM GUARD RAIL-W-BEAM-SINGLE         | 850.000  | LF    |
| 623(F) 4447  | GUARD RAIL ANCHOR UNIT (TYPE B)       | 1.000    | EA    |
| 623(F) 5686  | GUARD RAIL ANCHOR UNIT (TYPE D-BF)    | 20.000   | EA    |
| 623(H) 8571  | (SP)G.E.T. GUARD RAIL END SECTION     | 19.000   | EA    |
| 853 9066     | GUARDRAIL DELINEATORS(TYPE 1, CODE 1) | 79.000   | EA    |
| 880(J) 8905  | CONSTRUCTION TRAFFIC CONTROL          | 1.000    | LSUM  |
| 884(B) 8421  | (PL)CONC.BRIDGE PARAPET RETROFIT      | 185.000  | LF    |
| 884(C) 8424  | REMOVE BRIDGE RAIL & POSTS(CONC.)     | 578.000  | LF    |

**SECTION 0002 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100063

CALL ORDER: 040  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: BLAINE

PROJECT(S) : PCN  
 STP-STIM(461)EH 2720004  
 STP-STIM(461) PART 3 2720006  
 EH

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : \$15.17

90 CALENDAR DAYS

RES. ENG.: RANDY GREER, CLINTON

**CONTRACT DESCRIPTION**

PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-51/SH-58: SH-51 FROM GRANT ST EXTEND EAST, AND SH-58 FROM  
 PARK ST EXTEND NORTH, IN THE TOWN OF CANTON.  
 PROJECT LENGTH = 0.8224 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY STP-STIM(461)EH**

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 223 2801    | TEMPORARY SILT FENCE                  | 200.000  | LF    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 50.000   | SY    |
| 303 0192    | AGGREGATE BASE                        | 670.000  | CY    |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A   | 25.500   | TON   |
| 504(G) 6006 | HANDRAILING                           | 201.000  | LF    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 30.000   | CY    |
| 510(A) 6333 | RETAINING WALL                        | 71.000   | SY    |
| 511(A) 0332 | REINFORCING STEEL                     | 9335.000 | LB    |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)    | 2472.000 | LF    |
| 610(A) 0604 | 5" CONCRETE SIDEWALK                  | 3064.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)         | 409.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 160.000  | SF    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE           | 1.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE           | 19.000   | EA    |
| 616(G) 1192 | FIRE HYDRANTS                         | 1.000    | EA    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 1631.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 284.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY          | 403.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                   | 2212.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                       | 2655.000 | LF    |
| 629(E) 5048 | REMOVE AND RESET MAILBOX              | 1.000    | EA    |

**SECTION 0002 - TRAFFIC STP-STIM(461)EH**

| ITEM NO.       | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|----------------|-----------------------------------|----------|-------|
| 851(C) 8327    | 2 1/4" SQUARE TUBE POST           | 160.000  | LF    |
| 880(J) 8905    | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |
| 890A/B<br>8756 | (PL)REMOVE & RESET EXISTING SIGNS | 3.000    | EA    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100063****SECTION 0003 - STAKING STP-STIM(461)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION STP-STIM(461)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY STP-STIM(461)PART 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>             | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------------------|-----------------|--------------|
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK) | 1316.000        | TON          |
| 417 5267        | COLD MILLING PAVEMENT               | 12760.000       | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 12200.000       | LF           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100286

CALL ORDER: 050  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: BRYAN

PROJECT(S) : PCN  
 STP-107N(161)TR 1089904  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$18.42  
 120 CALENDAR DAYS  
 RES. ENG.: JERRY ELDRIDGE, MADILL

CONTRACT DESCRIPTION  
 INTERSECTION MODIFICATIONS AND TRAFFIC SIGNALS  
 US-69/US-75/MCKINLEY ST/MAIN ST: AT VARIOUS INTERSECTIONS IN  
 THE TOWN OF CALERA.

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY | UNITS |
|--------------|-------------------------------------|----------|-------|
| 202(C) 0184  | UNCLASSIFIED BORROW                 | 500.000  | CY    |
| 230(A) 2806  | SOLID SLAB SODDING                  | 3500.000 | SY    |
| 303 0192     | AGGREGATE BASE                      | 8.570    | CY    |
| 411(S3) 5935 | (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK) | 28.780   | TON   |
| 411(S4) 5950 | (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK) | 18.920   | TON   |
| 509(D) 0325  | CLASS C CONCRETE                    | 13.890   | CY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT         | 2833.700 | SY    |
| 619(C) 0924  | SAWING PAVEMENT                     | 993.000  | LF    |

## SECTION 0002 - TRAFFIC SIGNALS

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 802(B) 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 173.000  | LF    |
| 802(B) 8344 | 3" PVC SCH.40 PLASTIC CONDUIT BORED    | 366.000  | LF    |
| 802(B) 8346 | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 432.000  | LF    |
| 803 8065    | PULL BOX(SIZE I)                       | 9.000    | EA    |
| 803 8066    | PULL BOX(SIZE II)                      | 2.000    | EA    |
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 20.700   | CY    |
| 804(B) 2916 | REINFORCING STEEL                      | 3140.000 | LB    |
| 806(A) 8724 | POLE & 20' TS MST.ARM(G.STL.)          | 2.000    | EA    |
| 806(A) 8734 | POLE & 45' TS MST.ARM(G.STL.)          | 3.000    | EA    |
| 806(A) 8736 | POLE & 50' TS MST.ARM(G.STL.)          | 1.000    | EA    |
| 806(A) 8738 | POLE & 55'T.S.MST.ARM(G.STL.)          | 1.000    | EA    |
| 810(A) 3118 | SERVICE POLE                           | 2.000    | EA    |
| 825 8550    | VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM        | 2.000    | EA    |
| 828 8132    | (PL)DETECTION SYSTEM (VIDEO)           | 1.000    | LSUM  |
| 831 8231    | 1WAY3SEC.ADJ.SIG.HD.S-6                | 17.000   | EA    |
| 831 8252    | 1WAY3SEC.ADJ.SIG.HD.S-9                | 3.000    | EA    |
| 833 3030    | BACKPLATE                              | 20.000   | EA    |
| 834(A) 8207 | 5/C TRAF.SIG.EL.CABLE                  | 760.000  | LF    |
| 834(A) 8209 | 9/C TRAF.SIG.EL.CABLE                  | 946.000  | LF    |
| 840(A) 8592 | (PL)E.P.S. OPTICAL EMITTER             | 7.000    | EA    |
| 850(C) 8118 | MAST ARM MOUNTED SIGNS(ALUM.)          | 88.750   | SF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100286****SECTION 0002 - TRAFFIC SIGNALS**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>               | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|---------------------------------------|-----------------|--------------|
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)      | 2688.000        | LF           |
| 855(A) 8825     | TRAFFIC STRIPE(PLASTIC)(24" WIDE)     | 274.000         | LF           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL          | 1.000           | LSUM         |
| 882(B) 8306     | PORT.CHANGEABLE MESSAGE SIGN          | 180.000         | SD           |
| 890(A) 8700     | (PL)REMOVAL OF SIGN FOOTING           | 1.000           | EA           |
| 890(A) 8724     | (PL)REMOVAL OF EXISTING SIGNS         | 1.000           | EA           |
| 890A/B<br>8742  | (PL)REMOVE & RESET TRAF.SIG.EQUIPMENT | 1.000           | LSUM         |
| 890A/B<br>8756  | (PL)REMOVE & RESET EXISTING SIGNS     | 1.000           | EA           |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100282

CALL ORDER: 060  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: BRYAN

PROJECT(S) : PCN  
HSIPG-107N(167)TR 2732504

GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$8.68  
90 CALENDAR DAYS  
RES. ENG.: BRENT FRANK, ANTLERS

CONTRACT DESCRIPTION  
SAFETY IMPROVEMENT (GUARDRAIL)  
US-70: AT ROOSEVELT BRIDGE OVER LAKE TEXOMA.

**SECTION 0001 - TRAFFIC**

| ITEM NO.     | ITEM DESCRIPTION                      | QUANTITY  | UNITS |
|--------------|---------------------------------------|-----------|-------|
| 202(C) 0184  | UNCLASSIFIED BORROW                   | 500.000   | CY    |
| 230(A) 2806  | SOLID SLAB SODDING                    | 200.000   | SY    |
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 2125.000  | TON   |
| 619(B) 4780  | REMOVAL OF GUARD RAIL                 | 11756.000 | LF    |
| 623(A) 0932  | BEAM GUARD RAIL-W-BEAM-SINGLE         | 17016.000 | LF    |
| 623(F) 4448  | GUARD RAIL ANCHOR UNIT (TYPE C)       | 4.000     | EA    |
| 623(H) 8571  | (SP)G.E.T. GUARD RAIL END SECTION     | 4.000     | EA    |
| 853 9066     | GUARDRAIL DELINEATORS(TYPE 1, CODE 1) | 550.000   | EA    |
| 876(C) 8482  | (PL)TRUCK MOUNTED ATTENUATOR          | 180.000   | SD    |
| 880(J) 8905  | CONSTRUCTION TRAFFIC CONTROL          | 1.000     | LSUM  |
| 882(B) 8306  | PORT.CHANGEABLE MESSAGE SIGN          | 180.000   | SD    |

**SECTION 0002 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100155

CALL ORDER: 070  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: CHEROKEE

PROJECT(S) : PCN  
 STP-STIM(434)EH 2717204  
 STP-STIM(434)PART 3 2717206  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$20.05  
 90 CALENDAR DAYS  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-51: FROM MAPLE STREET, EXT EAST IN THE TOWN OF HULBERT.  
 PROJECT LENGTH = 0.613 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY - STP-STIM(434)EH

| ITEM NO.     | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|--------------|------------------------------------------|----------|-------|
| 104 0300     | CONSTRUCTION MISCELLANEOUS               | 231.000  | LF    |
| 104 0600     | CONSTRUCTION MISCELLANEOUS               | 3.000    | EA    |
| 222 2801     | TEMPORARY BALE BARRIER                   | 150.000  | LF    |
| 223 2801     | TEMPORARY SILT FENCE                     | 350.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                       | 2150.000 | SY    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E      | 80.000   | TON   |
| 411(S4) 6310 | (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 200.000  | TON   |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)       | 535.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                     | 1915.000 | SY    |
| 610(A) 0605  | 6" CONCRETE SIDEWALK                     | 92.000   | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)            | 1025.000 | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW           | 214.000  | SF    |
| 612(G) 0647  | VALVE BOXES ADJUST TO GRADE              | 1.000    | EA    |
| 613(CC) 7186 | TYPE A4 CULVERT END TREATMENT            | 2.000    | EA    |
| 613(D) 5717  | 15" CORR. GALV. STEEL PIPE               | 24.000   | LF    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000    | LSUM  |
| 619(C) 0924  | SAWING PAVEMENT                          | 2140.000 | LF    |
| 622(A) 4743  | 1 1/2" PIPE RAILING                      | 153.000  | LF    |

## SECTION 0002 - TRAFFIC - STP-STIM(434)EH

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 1.000    | CY    |
| 850(A) 8110 | SHEET ALUMINUM SIGNS                   | 3.000    | SF    |
| 851(B) 3216 | 2"@3.65 GALV.STL.PIPE POST             | 18.000   | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 500.000  | LF    |
| 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE)      | 120.000  | LF    |
| 855(B) 8824 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)       | 2.000    | EA    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL           | 1.000    | LSUM  |
| 890A/B 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 9.000    | EA    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100155****SECTION 0003 - STAKING - STP-STIM(434)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION - STP-STIM(434)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY - STP-STIM(434)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>             | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------------------|-----------------|--------------|
| 407 0250        | TACK COAT                           | 550.000         | GAL          |
| 411(S4) 5955    | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1200.000        | TON          |
| 417 4267        | COLD MILLING BITUMINOUS PAVEMENT    | 10300.000       | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 7000.000        | LF           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****STATE PROJECT**

CONTRACT ID: 100287

CALL ORDER: 080  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: COMANCHE

PROJECT(S) : PCN  
SAP-116N(192) 2742704

GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$7.59  
7 CALENDAR DAYS  
RES. ENG.: JERRY HARWELL, DUNCAN

CONTRACT DESCRIPTION  
BRIDGE REPAIR  
I-44: VEHICLE IMPACT ON SOUTHBOUND I-44  
OVER BISHOP RD (EW-168).

**SECTION 0001 - BRIDGE 'A'**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>         | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|---------------------------------|-----------------|--------------|
| 540 4510        | (PL)REPAIR BRIDGE ITEM (TYPE A) | 1.000           | LSUM         |

**SECTION 0002 - TRAFFIC CONTROL**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>      | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|------------------------------|-----------------|--------------|
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL | 1.000           | LSUM         |

**SECTION 0003 - CONSTRUCTION**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1399        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100072

CALL ORDER: 090  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: COTTON

PROJECT(S) : PCN  
 STP-STIM(471)EH 2721004  
 STP-STIM(471) PART 3 2721006  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$18.42  
 90 CALENDAR DAYS  
 RES. ENG.: JERRY HARWELL, DUNCAN

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-65: FROM OREGON STREET, EXTEND SOUTH TO OKLAHOMA  
 STREET IN THE CITY OF TEMPLE.  
 PROJECT LENGTH = 0.719 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

### SECTION 0001 - ROADWAY - STP-STIM(471) EH

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 223 2801    | TEMPORARY SILT FENCE                 | 1407.000 | LF    |
| 227 0100    | TEMPORARY SILT DIKE                  | 200.000  | LF    |
| 230(A) 2806 | SOLID SLAB SODDING                   | 541.000  | SY    |
| 403(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E  | 60.000   | TON   |
| 504(G) 6006 | HANDRAILING                          | 113.000  | LF    |
| 509(B) 0321 | CLASS A CONCRETE                     | 6.000    | CY    |
| 511(A) 0332 | REINFORCING STEEL                    | 483.000  | LB    |
| 535 6785    | PREFABRICATED PEDESTRIAN BRIDGE      | 7.000    | EA    |
| 609(A) 0300 | CONC.CURB(6" BARRIER-INTEGRAL)       | 1164.000 | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                 | 2480.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)        | 54.000   | SY    |
| 610(B) 0400 | 8" CONCRETE DRIVEWAY (H.E.S.)        | 327.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW       | 296.000  | SF    |
| 610(I) 4615 | (PL)TACTILE WARNING DEVICE-RETROFIT  | 8.000    | SF    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE          | 1.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE          | 2.000    | EA    |
| 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 0291 | REMOVAL OF HEADWALL                  | 1.000    | EA    |
| 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT         | 72.000   | SY    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT          | 115.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY         | 104.000  | SY    |
| 619(B) 4791 | REMOVAL OF CURB                      | 784.000  | LF    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                  | 2066.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                      | 2946.000 | LF    |
| 629(E) 5048 | REMOVE AND RESET MAILBOX             | 2.000    | EA    |

### SECTION 0002 - TRAFFIC - STP-STIM(471) EH

| ITEM NO.    | ITEM DESCRIPTION                 | QUANTITY | UNITS |
|-------------|----------------------------------|----------|-------|
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 129.000  | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100072

**SECTION 0002 - TRAFFIC - STP-STIM(471) EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>                | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|----------------------------------------|-----------------|--------------|
| 859(A) 8006     | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)      | 129.000         | LF           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL           | 1.000           | LSUM         |
| 890(A) 8720     | (PL)REMOVAL OF GROUND MOUNTED SIGNS    | 1.000           | LSUM         |
| 890A/B 8760     | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 12.000          | EA           |

**SECTION 0003 - STAKING - STP-STIM(471) EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION - STP-STIM(471) EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY - STP-STIM(471)PT 3 EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>                  | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|------------------------------------------|-----------------|--------------|
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 1600.000        | TON          |
| 411(S4) 6310    | (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 50.000          | TON          |
| 414(B) 5913     | H.E.S. CONCRETE (FULL DEPTH PATCHING)    | 100.000         | SY           |
| 417 4267        | COLD MILLING BITUMINOUS PAVEMENT         | 11212.000       | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 5214.000        | LF           |
| 855(B) 8824     | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)         | 1.000           | EA           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100028

CALL ORDER: 100  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: CREEK

PROJECT(S) : PCN  
 STP-STIM(275)IG 2235004

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$23.84  
 180 CALENDAR DAYS  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION  
 GRADE, DRAIN, AND SURFACE  
 COUNTY ROAD (W. 81ST STREET): FROM FRANKHOMA ROAD, EXTEND EAST.  
 PROJECT LENGTH = 0.862 MILES

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                      | QUANTITY  | UNITS |
|--------------|---------------------------------------|-----------|-------|
| 201 0102     | CLEARING AND GRUBBING                 | 1.000     | LSUM  |
| 202(A) 0183  | UNCLASSIFIED EXCAVATION               | 9500.000  | CY    |
| 202(C) 0184  | UNCLASSIFIED BORROW                   | 1000.000  | CY    |
| 205 4229     | TYPE A-SALVAGED TOPSOIL               | 1.000     | LSUM  |
| 210 0121     | OBLITERATING ABANDONED ROAD           | 21.000    | STA   |
| 223 2801     | TEMPORARY SILT FENCE                  | 2100.000  | LF    |
| 224 2803     | TEMPORARY SEDIMENT FILTER             | 35.000    | EA    |
| 227 0100     | TEMPORARY SILT DIKE                   | 110.000   | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                    | 17000.000 | SY    |
| 232(A) 2813  | SEEDING METHOD A                      | 4.000     | AC    |
| 233(A) 2817  | VEGETATIVE MULCHING                   | 4.000     | AC    |
| 235(A) 0100  | (PL)ROCK FILTER DAM, TYPE 1           | 55.000    | CY    |
| 303 0192     | AGGREGATE BASE                        | 4000.000  | CY    |
| 327(A) 4200  | (SP)FLY ASH                           | 400.000   | TON   |
| 327(E) 4240  | (SP)CEMENTITIOUS STABILIZED SUBGRADE  | 21000.000 | SY    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E   | 700.000   | TON   |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 4000.000  | TON   |
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 2700.000  | TON   |
| 414(A) 0258  | 6" P.C. CONCRETE PAVEMENT             | 850.000   | SY    |
| 417 5267     | COLD MILLING PAVEMENT                 | 6000.000  | SY    |
| 501(A) 0313  | STRUCTURAL EXCAVATION UNCLASSIFIED    | 200.000   | CY    |
| 508(B) 1008  | (SP)PRECAST RCB 4' X 4'               | 68.000    | LF    |
| 508(B) 1036  | (SP)PRECAST RCB 8' X 5'               | 67.000    | LF    |
| 508(B) 1053  | (SP)PRECAST RCB 10' X 4'              | 123.000   | LF    |
| 509(C) 0322  | CLASS A CONCRETE FOR SMALL STRUCTURES | 35.000    | CY    |
| 509(D) 0325  | CLASS C CONCRETE                      | 30.000    | CY    |
| 511(A) 0332  | REINFORCING STEEL                     | 2380.000  | LB    |
| 601(A-1)1353 | TYPE I-A PLAIN RIPRAP                 | 60.000    | TON   |
| 601(A-2)1355 | TYPE I-A FILTER BLANKET               | 20.000    | TON   |
| 601(E) 6312  | FILTER FABRIC (RIPRAP)                | 60.000    | SY    |
| 609(B) 1513  | 1'-8" COMB.CRB.& GUT.(6" BARRIER)     | 8000.000  | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100028

**SECTION 0001 - ROADWAY**

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 610(B) 0604 | 6" CONCRETE DRIVEWAY                  | 550.000  | SY    |
| 610(G) 4475 | BITUMINOUS DRIVEWAY (6")              | 1600.000 | SY    |
| 611(A) 2657 | MANHOLE (4' DIA.)                     | 17.000   | EA    |
| 611(D) 4215 | MANHOLE FRAME & COVER                 | 17.000   | EA    |
| 611(E) 5112 | INLET CICI DES. 2 (STD)               | 3.000    | EA    |
| 611(E) 5113 | INLET CICI DES. 2 (B)                 | 10.000   | EA    |
| 611(E) 5115 | INLET CICI DES. 2 (D)                 | 11.000   | EA    |
| 611(E) 5121 | INLET CICI DES. 3 (B)                 | 4.000    | EA    |
| 611(E) 5394 | INLET CDI RCB DES. 8                  | 2.000    | EA    |
| 611(E) 5506 | INLET CDI RCB(45SK) DES. 16           | 1.000    | EA    |
| 611(E) 6000 | INLET (SMD-TYPE 1)                    | 3.000    | EA    |
| 611(G) 4488 | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 64.000   | EA    |
| 611(K) 4488 | CAST IRON CURB INLETS                 | 136.000  | EA    |
| 613(B) 0491 | 18" R.C.PIPES CLASS III               | 2567.500 | LF    |
| 613(B) 0492 | 24" R.C.PIPES CLASS III               | 650.000  | LF    |
| 613(B) 0493 | 30" R.C.PIPES CLASS III               | 40.000   | LF    |
| 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000    | LSUM  |
| 619(C) 0924 | SAWING PAVEMENT                       | 7900.000 | LF    |
| 629(E) 5048 | REMOVE AND RESET MAILBOX              | 6.000    | EA    |

**SECTION 0002 - BRIDGE**

| ITEM NO.     | ITEM DESCRIPTION                   | QUANTITY  | UNITS |
|--------------|------------------------------------|-----------|-------|
| 202(A) 1301  | UNCLASSIFIED EXCAVATION            | 410.000   | CY    |
| 501(A) 1306  | STRUCTURAL EXCAVATION UNCLASSIFIED | 260.000   | CY    |
| 509(A) 1326  | CLASS AA CONCRETE                  | 270.000   | CY    |
| 511(A) 1332  | REINFORCING STEEL                  | 37700.000 | LB    |
| 601(A-1)1353 | TYPE I-A PLAIN RIPRAP              | 300.000   | TON   |
| 601(A-2)1355 | TYPE I-A FILTER BLANKET            | 75.000    | TON   |
| 601(E) 6312  | FILTER FABRIC (RIPRAP)             | 250.000   | SY    |

**SECTION 0003 - TRAFFIC**

| ITEM NO.    | ITEM DESCRIPTION                 | QUANTITY  | UNITS |
|-------------|----------------------------------|-----------|-------|
| 850(A) 8110 | SHEET ALUMINUM SIGNS             | 83.270    | SF    |
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST          | 170.000   | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 15300.000 | LF    |
| 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS)  | 36.000    | EA    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL     | 1.000     | LSUM  |

**SECTION 0004 - STAKING**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**SECTION 0005 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|----------|----------------------------------------|----------|-------|
| 220 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

**CONTRACT ID: 100028**

**SECTION 0005 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 640 1426        | FIELD OFFICE            | 1.000           | EA           |
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100058

CALL ORDER: 110  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: CREEK

PROJECT(S) : PCN  
 STPY-119A(201)TR 2292704

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$10.84  
 120 CALENDAR DAYS  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION  
 INTERSECTION MODIFICATION AND TRAFFIC SIGNALS  
 SH-97: AT THE TURNER TURNPIKE RAMPS.

## SECTION 0001 - ROADWAY

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 202(A) 0183 | UNCLASSIFIED EXCAVATION               | 180.000  | CY    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 3500.000 | SY    |
| 303 5912    | AGGREGATE BASE                        | 106.000  | TON   |
| 319 5190    | OPEN GRADED BITUMINOUS BASE           | 47.000   | TON   |
| 414(B) 0302 | 10" H.E.S. CONCRETE PAVEMENT          | 205.000  | SY    |
| 501(E) 6354 | SELECT BACKFILL                       | 40.000   | CY    |
| 609(A) 0380 | CONC.CURB(8" BARRIER-INTEGRAL)        | 208.000  | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                  | 90.000   | SY    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 186.000  | LF    |
| 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT          | 55.000   | SY    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 1760.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                       | 235.000  | LF    |
| 627(P) 4425 | RENTED PORT.TYPE PREC.CONC.MED. BARR. | 250.000  | LF    |
| 871 8705    | (PL)CONST.ZONE IMPACT ATTEN.          | 20.000   | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL          | 1.000    | LSUM  |

## SECTION 0002 - TRAFFIC SIGNALS

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 802(B) 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 55.000   | LF    |
| 802(B) 8344 | 3" PVC SCH.40 PLASTIC CONDUIT BORED    | 100.000  | LF    |
| 802(B) 8346 | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 195.000  | LF    |
| 802(B) 8350 | 4" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 50.000   | LF    |
| 803 8065    | PULL BOX(SIZE I)                       | 3.000    | EA    |
| 803 8066    | PULL BOX(SIZE II)                      | 1.000    | EA    |
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 8.600    | CY    |
| 804(B) 2916 | REINFORCING STEEL                      | 1270.900 | LB    |
| 806(A) 8312 | 32'MH POLE 40'TS & 10'LMA(G.STL.)      | 1.000    | EA    |
| 806(A) 8726 | POLE & 25' TS MST.ARM(G.STL.)          | 1.000    | EA    |
| 806(A) 8732 | POLE & 40' TS MST.ARM(G.STL.)          | 1.000    | EA    |
| 806(B) 8894 | 10' MTG.HT.TS PED.POLE(G.STL.)         | 1.000    | EA    |
| 809(A) 8090 | (PL)ROADWAY LUMINAIRE                  | 1.000    | EA    |
| 810(A) 3118 | SERVICE POLE                           | 1.000    | EA    |
| 811 8040    | 1/C NO.6 ELECT.COND.                   | 200.000  | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100058

**SECTION 0002 - TRAFFIC SIGNALS**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 811 8044        | 1/C NO.10 ELECT.COND.                    | 570.000         | LF           |
| 825 8550        | VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM          | 1.000           | EA           |
| 828 8132        | (PL)DETECTION SYSTEM (VIDEO)             | 1.000           | LSUM         |
| 830 8000        | PEDESTRIAN PUSH BUTTON                   | 4.000           | EA           |
| 831 8231        | 1WAY3SEC.ADJ.SIG.HD.S-6                  | 5.000           | EA           |
| 831 8286        | 1WAY5SEC.ADJ.SIG.HD.S-19                 | 2.000           | EA           |
| 831 8295        | 1WAY2SEC.ADJ.PED.SIG.HD.S-20             | 4.000           | EA           |
| 833 3030        | BACKPLATE                                | 7.000           | EA           |
| 834(A) 8207     | 5/C TRAF.SIG.EL.CABLE                    | 760.000         | LF           |
| 834(A) 8208     | 7/C TRAF.SIG.EL.CABLE                    | 105.000         | LF           |
| 834(A) 8213     | 21/C TRAF.SIG.EL.CABLE                   | 590.000         | LF           |
| 834(B) 8220     | 2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE | 25.000          | LF           |
| 850(A) 8110     | SHEET ALUMINUM SIGNS                     | 9.000           | SF           |
| 850(C) 8118     | MAST ARM MOUNTED SIGNS(ALUM.)            | 30.750          | SF           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 1290.000        | LF           |
| 855(A) 8814     | TRAFFIC STRIPE(PLASTIC)(8" WIDE)         | 60.000          | LF           |
| 855(A) 8825     | TRAFFIC STRIPE(PLASTIC)(24" WIDE)        | 345.000         | LF           |
| 855(B) 8818     | TRAFFIC STRIPE(PLASTIC)(ARROWS)          | 4.000           | EA           |
| 859(A) 8006     | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 700.000         | LF           |
| 890(A) 8704     | (PL)REMOVAL OF PULL BOX                  | 3.000           | EA           |
| 890(A) 8724     | (PL)REMOVAL OF EXISTING SIGNS            | 2.000           | EA           |
| 890A/B 8760     | (PL)REMOVE & RESET GROUND MOUNTED SIGN   | 1.000           | EA           |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - MOBILIZATION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100073

CALL ORDER: 120  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: CREEK

PROJECT(S) : PCN  
 STP-STIM(476)EH 2721504  
 STP-STIM(476) PART 3 2721506  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$14.09  
 90 CALENDAR DAYS  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-75A: FROM 9TH STREET, EXTEND NORTH IN THE CITY OF MOUNDS.  
 PROJECT LENGTH = 0.544 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

### SECTION 0001 - ROADWAY STP-STIM(476)EH

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 202(A) 0183 | UNCLASSIFIED EXCAVATION              | 100.000  | CY    |
| 504(G) 6006 | HANDRAILING                          | 30.000   | LF    |
| 609(B) 1525 | 2'-8" COMB.CRB.& GUT.(6" BARRIER)    | 369.000  | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                 | 1704.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)        | 510.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW       | 572.000  | SF    |
| 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 4791 | REMOVAL OF CURB                      | 22.000   | LF    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                  | 1530.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                      | 1191.000 | LF    |

### SECTION 0002 - TRAFFIC STP-STIM(476)EH

| ITEM NO.    | ITEM DESCRIPTION                 | QUANTITY | UNITS |
|-------------|----------------------------------|----------|-------|
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 1123.000 | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL     | 1.000    | LSUM  |

### SECTION 0003 - STAKING STP-STIM(476)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

### SECTION 0004 - CONSTRUCTION STP-STIM(476)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

### SECTION 0005 - ROADWAY STP-STIM(476)PT. 3 EH

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY | UNITS |
|--------------|-------------------------------------|----------|-------|
| 411(S4) 5950 | (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK) | 775.000  | TON   |
| 417 5267     | COLD MILLING PAVEMENT               | 5000.000 | SY    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100288

CALL ORDER: 130  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: CREEK

PROJECT(S) : PCN  
 STP-STIM(508)IG 2738404

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : \$16.26

75 CALENDAR DAYS

RES. ENG.: MARK WILLIAMS, SAND SPRINGS

**CONTRACT DESCRIPTION**

GRADE, DRAIN, AND SURFACE  
 CITY STREET (71ST ST): FROM JUST WEST OF RIVA RIDGE ROAD,  
 EXTEND EAST IN THE CITY OF SAPULPA.  
 PROJECT LENGTH = 0.187 MILES

**SECTION 0001 - ROADWAY**

| ITEM NO.     | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|--------------|--------------------------------------|----------|-------|
| 201 0102     | CLEARING AND GRUBBING                | 1.000    | LSUM  |
| 202(A) 0183  | UNCLASSIFIED EXCAVATION              | 1190.000 | CY    |
| 205 4230     | TYPE A-SALVAGED TOPSOIL              | 185.000  | CY    |
| 223 2801     | TEMPORARY SILT FENCE                 | 445.000  | LF    |
| 224 2803     | TEMPORARY SEDIMENT FILTER            | 3.000    | EA    |
| 227 0100     | TEMPORARY SILT DIKE                  | 160.000  | LF    |
| 229 4318     | DITCH LINER PROTECTION               | 126.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                   | 1489.000 | SY    |
| 303 0192     | AGGREGATE BASE                       | 706.000  | CY    |
| 310(B) 0149  | SUBGRADE, METHOD B                   | 2822.000 | SY    |
| 325 5271     | SEPARATOR FABRIC                     | 2822.000 | SY    |
| 407 0250     | TACK COAT                            | 130.000  | GAL   |
| 408 5774     | PRIME COAT                           | 1016.000 | GAL   |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 437.000  | TON   |
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)  | 583.000  | TON   |
| 509(D) 0325  | CLASS C CONCRETE                     | 19.000   | CY    |
| 601(A-1)1353 | TYPE I-A PLAIN RIPRAP                | 15.000   | TON   |
| 601(A-2)1355 | TYPE I-A FILTER BLANKET              | 9.000    | TON   |
| 613(B) 0494  | 36" R.C.PIPES CLASS III              | 64.000   | LF    |
| 613(B) 0497  | 54" R.C.PIPES CLASS III              | 9.000    | LF    |
| 613(C) 4379  | SP. END SECTION OF 36" RCP ROUND     | 1.000    | EA    |
| 613(C) 4385  | SP. END SECTION OF 54" RCP ROUND     | 1.000    | EA    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT          | 2602.000 | SY    |

**SECTION 0002 - TRAFFIC CONTROL**

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 6862.000 | LF    |
| 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF        | 4200.000 | SD    |
| 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 150.000  | SD    |
| 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 120.000  | SD    |
| 880(C) 8842 | BARRICADES(TYPE III)                   | 420.000  | SD    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100288

**SECTION 0002 - TRAFFIC CONTROL**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 880(E) 8860     | WARNING LIGHTS(TYPE A)  | 960.000         | SD           |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 640 1426        | FIELD OFFICE                           | 1.000           | EA           |
| 641 1552        | MOBILIZATION                           | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100289

CALL ORDER: 140  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: DEWEY  
CUSTER  
ROGER MILLS  
BECKHAM

PROJECT(S) : PCN  
BRFY-120C(138) 2422204  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$16.26  
90 CALENDAR DAYS  
RES. ENG.: RANDY GREER, CLINTON

CONTRACT DESCRIPTION  
BRIDGE WATERPROOF SEAL (SILANE)  
SH-6/SH-33/US-183/US-270/I-40: AT VARIOUS LOCATIONS IN  
DIVISION V.

**SECTION 0001 - BRIDGE A, B, C, D, E, F, G, H & I**

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|-------------|--------------------------------------|-----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 12090.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 1150.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 13.200    | GAL   |

**SECTION 0002 - TRAFFIC CONTROL**

| ITEM NO.    | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|-------------|------------------------------------------|----------|-------|
| 855(A) 8815 | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 5000.000 | LF    |
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR             | 110.000  | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL             | 1.000    | LSUM  |
| 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE             | 180.000  | HOURL |
| 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN             | 45.000   | SD    |

**SECTION 0003 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100290

CALL ORDER: 150  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: ELLIS

PROJECT(S) : PCN  
 BHF-123C(073)CO 2654404  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$7.59  
 90 CALENDAR DAYS  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION  
 BRIDGE & APPROACHES  
 COUNTY ROAD (EW-49): OVER IVANHOE CREEK, 2.0 MILES NORTH  
 AND 4.6 MILES WEST OF SHATTUCK.  
 PROJECT LENGTH = 0.103 MILES

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                        | QUANTITY | UNITS |
|--------------|-----------------------------------------|----------|-------|
| 202(G) 0185  | EARTHWORK                               | 1.000    | LSUM  |
| 205 4229     | TYPE A-SALVAGED TOPSOIL                 | 1.000    | LSUM  |
| 223 2801     | TEMPORARY SILT FENCE                    | 400.000  | LF    |
| 227 0100     | TEMPORARY SILT DIKE                     | 100.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                      | 2444.440 | SY    |
| 310(B) 0149  | SUBGRADE, METHOD B                      | 1040.000 | SY    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E     | 47.000   | TON   |
| 414(A1) 5753 | 8" P.C. DOWEL JOINTED CONCRETE PAVEMENT | 1040.000 | SY    |
| 414(C) 0309  | APPROACH SLABS                          | 118.000  | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT             | 978.000  | SY    |
| 854(A) 8800  | TRAFFIC STRIPE(PAINT)(4" WIDE)          | 1100.000 | LF    |

## SECTION 0002 - BRIDGE

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|-------------|--------------------------------------|-----------|-------|
| 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON       | 2.000     | CY    |
| 501(D) 6353 | UNCLASSIFIED BACKFILL                | 4.000     | CY    |
| 504(C) 6250 | SEALED EXPANSION JOINT               | 58.330    | LF    |
| 504(E) 1380 | CONCRETE RAIL (TR1)                  | 300.000   | LF    |
| 506(A) 1322 | STRUCTURAL STEEL                     | 76410.000 | LB    |
| 509(A) 1326 | CLASS AA CONCRETE                    | 106.520   | CY    |
| 511(A) 1332 | REINFORCING STEEL                    | 26100.000 | LB    |
| 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000     | LSUM  |
| 623(F) 6033 | GUARD RAIL ANCHOR UNIT (TYPE II)     | 4.000     | EA    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL         | 1.000     | LSUM  |

## SECTION 0003 - STAKING

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

## SECTION 0004 - CONSTRUCTION

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100031

CALL ORDER: 160  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: ELLIS

PROJECT(S) : PCN  
 STP-STIM(466)EH 2720504

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$17.34  
 60 CALENDAR DAYS  
 RES. ENG.: DAVID BURKE, BUFFALO

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS  
 SH-46: FROM NORTH OF SH-46/SH-15 JCT EXTEND NORTH  
 IN THE CITY OF GAGE.  
 PROJECT LENGTH = 0.229 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY**

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 202(A) 0183 | UNCLASSIFIED EXCAVATION               | 197.000  | CY    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 16.000   | SY    |
| 303 0192    | AGGREGATE BASE                        | 150.000  | CY    |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A   | 13.000   | TON   |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 10.500   | CY    |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)    | 1187.000 | LF    |
| 610(A) 0604 | 5" CONCRETE SIDEWALK                  | 514.000  | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)         | 121.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 56.000   | SF    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 1070.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 137.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY          | 121.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                   | 402.000  | SY    |
| 619(C) 0924 | SAWING PAVEMENT                       | 1112.000 | LF    |

**SECTION 0002 - TRAFFIC**

| ITEM NO.    | ITEM DESCRIPTION                 | QUANTITY | UNITS |
|-------------|----------------------------------|----------|-------|
| 850(A) 8110 | SHEET ALUMINUM SIGNS             | 130.000  | SF    |
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST          | 64.000   | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 318.000  | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL     | 1.000    | LSUM  |

**SECTION 0003 - STAKING**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**SECTION 0004 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100075

CALL ORDER: 170  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: GARVIN

PROJECT(S) : PCN  
 STP-STIM(449)EH 2718804

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$13.01  
 60 CALENDAR DAYS  
 RES. ENG.: BRUCE VALLEY, PURCELL

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS  
 SH-19: FROM EAST OF SH-19/SH-74 JCT EXTEND EAST  
 IN THE CITY OF MAYSVILLE.  
 PROJECT LENGTH = 0.178 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY**

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 202(A) 0183 | UNCLASSIFIED EXCAVATION               | 324.000  | CY    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 58.000   | SY    |
| 303 0192    | AGGREGATE BASE                        | 80.000   | CY    |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A   | 18.000   | TON   |
| 417 4267    | COLD MILLING BITUMINOUS PAVEMENT      | 100.000  | SY    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 13.000   | CY    |
| 510(A) 6333 | RETAINING WALL                        | 78.000   | SY    |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)    | 944.000  | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                  | 438.000  | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)         | 43.000   | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 80.000   | SF    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 1162.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 160.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY          | 18.000   | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                   | 464.000  | SY    |
| 619(B) 6068 | REMOVAL OF EXISTING RETAINING WALL    | 92.000   | LF    |
| 619(C) 0924 | SAWING PAVEMENT                       | 814.000  | LF    |

**SECTION 0002 - TRAFFIC**

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST      | 64.000   | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000    | LSUM  |

**SECTION 0003 - STAKING**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**SECTION 0004 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100077

CALL ORDER: 180  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: HARMON

PROJECT(S) : PCN  
 STP-STIM(458)EH 2719704  
 STP-STIM(458) PART 3 2719706  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$10.84  
 90 CALENDAR DAYS  
 RES. ENG.: JERRY D. CLEMENT, ALTUS

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-62: FROM NORTH FIRST STREET, EXTEND EAST  
 IN THE TOWN OF HOLLIS.  
 PROJECT LENGTH = 0.298 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY - STP-STIM(458)EH

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 223 2801    | TEMPORARY SILT FENCE                  | 200.000  | LF    |
| 303 5912    | AGGREGATE BASE                        | 1011.000 | TON   |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A   | 15.000   | TON   |
| 504(G) 6006 | HANDRAILING                           | 117.000  | LF    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 19.000   | CY    |
| 511(A) 0332 | REINFORCING STEEL                     | 33.400   | LB    |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)    | 1505.000 | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                  | 2302.000 | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW        | 81.000   | SF    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE           | 2.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE           | 44.000   | EA    |
| 612(J) 0650 | FIRE HYDRANT RESET                    | 2.000    | EA    |
| 612(P) 0674 | (PL)RESET LIGHT POLES                 | 11.000   | EA    |
| 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000    | LSUM  |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER            | 1479.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 165.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                   | 2291.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                       | 2968.000 | LF    |

## SECTION 0002 - TRAFFIC - STP-STIM(458)EH

| ITEM NO.    | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|-------------|-----------------------------------|----------|-------|
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST           | 66.000   | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |
| 890A/B 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 6.000    | EA    |

## SECTION 0003 - STAKING - STP-STIM(458)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100077

**SECTION 0004 - CONSTRUCTION - STP-STIM(458)EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY - STP-STIM(458)PT. 3EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>                 | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-----------------------------------------|-----------------|--------------|
| 411(S3) 5945    | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)     | 1150.000        | TON          |
| 417 4267        | COLD MILLING BITUMINOUS PAVEMENT        | 6750.000        | SY           |
| 854(C) 8525     | (SP)TRAF.STR.(MULTI-POLY.)(SYM,WRD,ETC) | 8.000           | EA           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)        | 4150.000        | LF           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100293

CALL ORDER: 190  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: POTTAWATOMIE  
 HUGHES

PROJECT(S) : PCN  
 BRFY-132C(142) 2297308  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$15.17  
 30 CALENDAR DAYS  
 RES. ENG.: DIVISION 3 (ADA)

CONTRACT DESCRIPTION  
 BRIDGE WATERPROOF SEAL (SILANE)  
 SH-9/SH-48/US-75/I-35: AT VARIOUS LOCATIONS IN DIVISION III.

## SECTION 0001 - BRIDGE "A"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1622.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 391.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 4.000    | GAL   |

## SECTION 0002 - BRIDGE "B"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1622.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 391.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 4.000    | GAL   |

## SECTION 0003 - BRIDGE "C"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1122.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 340.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 3.400    | GAL   |

## SECTION 0004 - BRIDGE "D"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1079.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 342.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 3.500    | GAL   |

## SECTION 0005 - BRIDGE "E"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 534.000  | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 220.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 2.200    | GAL   |

## SECTION 0006 - BRIDGE "F"

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 480.000  | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 242.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 2.500    | GAL   |

## SECTION 0007 - TRAFFIC CONTROL

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 30.000   | SD    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100293****SECTION 0007 - TRAFFIC CONTROL**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>      | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------|-----------------|--------------|
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL | 1.000           | LSUM         |
| 882(B) 8306     | PORT.CHANGEABLE MESSAGE SIGN | 60.000          | SD           |

**SECTION 0008 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1399        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100162

CALL ORDER: 220  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: KINGFISHER

PROJECT(S) : PCN  
 STP-STIM(454)EH 2719304  
 STP-STIM(454) PART 3 2719306  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$21.68  
 90 CALENDAR DAYS  
 RES. ENG.: KEN CROWL (ACTING), ENID

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-81: FROM 7TH STREET, EXTEND NORTH IN THE CITY OF HENNESSEY.  
 PROJECT LENGTH = 1.433 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY STP-STIM(454)EH

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 201 0181    | SELECTIVE CLEARING                     | 1.000    | LSUM  |
| 202(A) 0183 | UNCLASSIFIED EXCAVATION                | 30.000   | CY    |
| 202(C) 0184 | UNCLASSIFIED BORROW                    | 250.000  | CY    |
| 227 0100    | TEMPORARY SILT DIKE                    | 106.000  | LF    |
| 230(A) 2806 | SOLID SLAB SODDING                     | 2950.000 | SY    |
| 303 0192    | AGGREGATE BASE                         | 23.000   | CY    |
| 414(B) 0290 | 8" H.E.S. CONCRETE PAVEMENT            | 94.000   | SY    |
| 504(G) 6006 | HANDRAILING                            | 37.000   | LF    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES  | 2.000    | CY    |
| 511(A) 0332 | REINFORCING STEEL                      | 28.000   | LB    |
| 609(B) 1525 | 2'-8" COMB.CRB.& GUT.(6" BARRIER)      | 1470.000 | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                   | 4418.000 | SY    |
| 610(B) 0400 | 8" CONCRETE DRIVEWAY (H.E.S.)          | 2137.000 | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW         | 585.000  | SF    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE            | 7.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE            | 51.000   | EA    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER             | 674.000  | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT            | 114.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY           | 2020.000 | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                    | 3749.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                        | 2287.000 | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 576.000  | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL           | 1.000    | LSUM  |
| 890A/B 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 17.000   | EA    |

## SECTION 0002 - STAKING STP-STIM(454)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100162

**SECTION 0003 - CONSTRUCTION STP-STIM(454)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 641 1552        | MOBILIZATION                           | 1.000           | LSUM         |

**SECTION 0004 - ROADWAY STP-STIM(454)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 303 0192        | AGGREGATE BASE                           | 50.000          | CY           |
| 411(S3) 6210    | (SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK) | 50.000          | TON          |
| 411(S4) 5955    | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 2700.000        | TON          |
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 300.000         | TON          |
| 417 5267        | COLD MILLING PAVEMENT                    | 25000.000       | SY           |
| 611(M) 2667     | SPECIAL INLET CURB                       | 42.000          | LF           |
| 612(A) 0641     | MANHOLES ADJUST TO GRADE                 | 1.000           | EA           |
| 612(G) 0647     | VALVE BOXES ADJUST TO GRADE              | 1.000           | EA           |

**SECTION 0005 - TRAFFIC STP-STIM(454)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>          | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------|-----------------|--------------|
| 828(B) 8138     | LOOP DETECTOR WIRE               | 2000.000        | LF           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 23000.000       | LF           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100082

CALL ORDER: 230  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: KIOWA

PROJECT(S) : PCN  
 STP-STIM(463)EH 2720204  
 STP-STIM(463) PART 3 2720206  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$14.09  
 90 CALENDAR DAYS  
 RES. ENG.: JERRY D. CLEMENT, ALTUS

### CONTRACT DESCRIPTION

PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-183: FROM 5TH STREET, EXTEND NORTH IN THE TOWN OF HOBART.  
 PROJECT LENGTH = 1.38 MILES  
 PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

### SECTION 0001 - ROADWAY STP-STIM(463)EH

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|-------------|--------------------------------------|----------|-------|
| 223 2801    | TEMPORARY SILT FENCE                 | 200.000  | LF    |
| 303 5912    | AGGREGATE BASE                       | 1854.000 | TON   |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A  | 40.500   | TON   |
| 609(B) 0383 | COMBINED CURB & GUTTER(6" BARRIER)   | 1937.500 | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                 | 2199.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)        | 2128.500 | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW       | 208.000  | SF    |
| 612(A) 0641 | MANHOLES ADJUST TO GRADE             | 1.000    | EA    |
| 612(E) 0645 | INLETS ADJUST TO GRADE               | 5.000    | EA    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE          | 11.000   | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE          | 13.000   | EA    |
| 612(P) 0674 | (PL)RESET LIGHT POLES                | 1.000    | EA    |
| 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER           | 1898.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT          | 716.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY         | 789.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                  | 1240.000 | SY    |
| 619(B) 4822 | REMOVAL OF RAILROAD                  | 30.000   | LF    |
| 619(C) 0924 | SAWING PAVEMENT                      | 2281.000 | LF    |

### SECTION 0002 - TRAFFIC STP-STIM(463)EH

| ITEM NO.    | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|-------------|-----------------------------------|----------|-------|
| 851(C) 8327 | 2 1/4" SQUARE TUBE POST           | 176.000  | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |
| 890A/B 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 14.000   | EA    |

### SECTION 0003 - STAKING STP-STIM(463)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100082

**SECTION 0004 - CONSTRUCTION STP-STIM(463)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY STP-STIM(463)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>             | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------------------|-----------------|--------------|
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK) | 1487.000        | TON          |
| 417 5267        | COLD MILLING PAVEMENT               | 16205.000       | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 6936.000        | LF           |
| 855(B) 8818     | TRAFFIC STRIPE(PLASTIC)(ARROWS)     | 8.000           | EA           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100085

CALL ORDER: 240  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: LOGAN

PROJECT(S) : PCN  
 STP-STIM(455)EH 2719404  
 STP-STIM(455) PART 3 2719406  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$14.09  
 90 CALENDAR DAYS  
 RES. ENG.: JOE ECHELLE (ACTING),  
 STILLWATER

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-74: FROM NORTH LOCUST STREET SOUTH TO WEST ADAMS STREET  
 IN THE CITY OF CRESCENT.  
 PROJECT LENGTH = 0.518 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY STP-STIM(455)EH

| ITEM NO.    | ITEM DESCRIPTION                    | QUANTITY | UNITS |
|-------------|-------------------------------------|----------|-------|
| 104 0400    | CONSTRUCTION MISCELLANEOUS          | 193.000  | SF    |
| 202(A) 0183 | UNCLASSIFIED EXCAVATION             | 579.000  | CY    |
| 230(A) 2806 | SOLID SLAB SODDING                  | 10.000   | SY    |
| 303 0192    | AGGREGATE BASE                      | 529.000  | CY    |
| 403(A) 0217 | TRAFFIC BOUND SURFACE COURSE TYPE A | 12.500   | TON   |
| 609(B) 0384 | COMBINED CURB & GUTTER(8" BARRIER)  | 1574.000 | LF    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                | 2303.000 | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)       | 520.000  | SY    |
| 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW      | 184.000  | SF    |
| 612(A) 0641 | MANHOLES ADJUST TO GRADE            | 1.000    | EA    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE         | 1.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE         | 5.000    | EA    |
| 612(J) 0650 | FIRE HYDRANT RESET                  | 1.000    | EA    |
| 612(P) 0674 | (PL)RESET LIGHT POLES               | 10.000   | EA    |
| 619(B) 4726 | REMOVAL OF CURB AND GUTTER          | 1767.000 | LF    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT         | 108.000  | SY    |
| 619(B) 4766 | REMOVAL OF CONCRETE DRIVEWAY        | 520.000  | SY    |
| 619(B) 4792 | REMOVAL OF SIDEWALK                 | 2162.000 | SY    |
| 619(C) 0924 | SAWING PAVEMENT                     | 2011.000 | LF    |

## SECTION 0002 - TRAFFIC STP-STIM(455)EH

| ITEM NO.       | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|----------------|-----------------------------------|----------|-------|
| 851(C) 8327    | 2 1/4" SQUARE TUBE POST           | 124.000  | LF    |
| 880(J) 8905    | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |
| 890A/B<br>8756 | (PL)REMOVE & RESET EXISTING SIGNS | 13.000   | EA    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100085

**SECTION 0003 - STAKING STP-STIM(455)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION STP-STIM(455)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY STP-STIM(455)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 303 0192        | AGGREGATE BASE                           | 50.000          | CY           |
| 411(S3) 6210    | (SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK) | 50.000          | TON          |
| 411(S4) 5955    | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 1300.000        | TON          |
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 150.000         | TON          |
| 417 5267        | COLD MILLING PAVEMENT                    | 12000.000       | SY           |

**SECTION 0006 - TRAFFIC STP-STIM(455)PT. 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>          | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------|-----------------|--------------|
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 19000.000       | LF           |
| 855(B) 8818     | TRAFFIC STRIPE(PLASTIC)(ARROWS)  | 1.000           | EA           |
| 855(B) 8821     | TRAFFIC STRIPE(PLASTIC)(WORDS)   | 1.000           | EA           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100092

CALL ORDER: 250  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: MAYES

PROJECT(S) : PCN  
 STP-STIM(480)EH 2721904  
 STP-STIM(480) PART 3 2721906  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$18.42  
 90 CALENDAR DAYS  
 RES. ENG.: TIMOTHY BRAY, CLAREMORE

**CONTRACT DESCRIPTION**

PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-412A: FROM BROADWAY STREET, EXTEND EAST IN THE CITY OF LOCUST GROVE.  
 PROJECT LENGTH = 0.344 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY STP-STIM(480)EH**

| ITEM NO.     | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|--------------|--------------------------------------|----------|-------|
| 202(A) 0183  | UNCLASSIFIED EXCAVATION              | 3.860    | CY    |
| 230(A) 2806  | SOLID SLAB SODDING                   | 17.000   | SY    |
| 303 0192     | AGGREGATE BASE                       | 100.000  | CY    |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 2.000    | TON   |
| 414(B) 5071  | 8" H.E.S. CONCRETE (PATCHING)        | 20.000   | SY    |
| 417 5267     | COLD MILLING PAVEMENT                | 50.000   | SY    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)   | 37.000   | LF    |
| 609(C) 4810  | CONCRETE HEADER CURB (8"X 18")       | 612.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                 | 447.400  | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)        | 469.300  | SY    |
| 610(C) 5824  | DECORATIVE MEDIAN CONCRETE           | 105.600  | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW       | 195.600  | SF    |
| 612(H) 0648  | METER BOXES ADJUST TO GRADE          | 7.000    | EA    |
| 612(J) 0650  | FIRE HYDRANT RESET                   | 3.000    | EA    |
| 612(L) 0652  | WATER METERS RESET                   | 1.000    | EA    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 4726  | REMOVAL OF CURB AND GUTTER           | 8.000    | LF    |
| 619(B) 4727  | REMOVAL OF CONCRETE PAVEMENT         | 386.900  | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT          | 197.800  | SY    |
| 619(B) 4791  | REMOVAL OF CURB                      | 10.000   | LF    |
| 619(B) 4792  | REMOVAL OF SIDEWALK                  | 448.000  | SY    |
| 629(E) 5048  | REMOVE AND RESET MAILBOX             | 1.000    | EA    |

**SECTION 0002 - TRAFFIC STP-STIM(480)EH**

| ITEM NO.    | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|-------------|-----------------------------------|----------|-------|
| 851(B) 3216 | 2"@3.65 GALV.STL.PIPE POST        | 80.000   | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)  | 3220.000 | LF    |
| 859(A) 8006 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 100.000  | LF    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

FEDERAL PROJECT

CONTRACT ID: 100092

## SECTION 0002 - TRAFFIC STP-STIM(480)EH

| ITEM NO.       | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|----------------|-----------------------------------|----------|-------|
| 890A/B<br>8756 | (PL)REMOVE & RESET EXISTING SIGNS | 6.000    | EA    |

## SECTION 0003 - STAKING STP-STIM(480)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

## SECTION 0004 - CONSTRUCTION STP-STIM(480)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

## SECTION 0005 - ROADWAY STP-STIM(480)PT.3 EH

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY | UNITS |
|--------------|-------------------------------------|----------|-------|
| 411(S4) 5950 | (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK) | 760.000  | TON   |
| 417 5267     | COLD MILLING PAVEMENT               | 5300.000 | SY    |
| 855(A) 8812  | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 800.000  | LF    |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100165

CALL ORDER: 260  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: MURRAY

PROJECT(S) : PCN  
 STP-STIM(516)EH 2740504  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$33.60  
 60 CALENDAR DAYS  
 RES. ENG.: MARK ZISHKA, ARDMORE

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS  
 SH-7: FROM 9TH STREET, EXTEND EAST IN THE CITY OF SULPHUR.  
 PROJECT LENGTH = 0.404 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|--------------|---------------------------------------|----------|-------|
| 202(A) 0183  | UNCLASSIFIED EXCAVATION               | 334.000  | CY    |
| 223 2801     | TEMPORARY SILT FENCE                  | 1000.000 | LF    |
| 224 2803     | TEMPORARY SEDIMENT FILTER             | 3.000    | EA    |
| 227 0100     | TEMPORARY SILT DIKE                   | 200.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                    | 1068.000 | SY    |
| 303 0192     | AGGREGATE BASE                        | 330.000  | CY    |
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 168.000  | TON   |
| 510(A) 6333  | RETAINING WALL                        | 654.000  | SY    |
| 511(A) 0332  | REINFORCING STEEL                     | 2016.000 | LB    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)    | 1759.000 | LF    |
| 610(A) 0604  | 5" CONCRETE SIDEWALK                  | 1447.000 | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)         | 324.000  | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW        | 64.000   | SF    |
| 611(E) 4012  | (PL)SPECIAL INLET DRAIN               | 2.000    | EA    |
| 611(G) 4488  | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 9.000    | EA    |
| 611(K) 4488  | CAST IRON CURB INLETS                 | 19.000   | EA    |
| 612(E) 0645  | INLETS ADJUST TO GRADE                | 7.000    | EA    |
| 612(H) 0648  | METER BOXES ADJUST TO GRADE           | 1.000    | EA    |
| 612(J) 0650  | FIRE HYDRANT RESET                    | 1.000    | EA    |
| 612(P) 0674  | (PL)RESET LIGHT POLES                 | 3.000    | EA    |
| 619(B) 4726  | REMOVAL OF CURB AND GUTTER            | 1712.000 | LF    |
| 619(B) 4727  | REMOVAL OF CONCRETE PAVEMENT          | 18.000   | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT           | 1460.000 | SY    |
| 619(B) 4763  | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY    | 82.000   | SY    |
| 619(B) 4766  | REMOVAL OF CONCRETE DRIVEWAY          | 33.000   | SY    |
| 619(B) 4792  | REMOVAL OF SIDEWALK                   | 1058.000 | SY    |
| 619(C) 0924  | SAWING PAVEMENT                       | 2863.000 | LF    |

## SECTION 0002 - TRAFFIC

| ITEM NO.    | ITEM DESCRIPTION     | QUANTITY | UNITS |
|-------------|----------------------|----------|-------|
| 850(A) 8110 | SHEET ALUMINUM SIGNS | 4.000    | SF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100165****SECTION 0002 - TRAFFIC**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>          | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------|-----------------|--------------|
| 851(C) 8321     | 1 3/4" SQUARE TUBE POST          | 32.000          | LF           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 1254.000        | LF           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL     | 1.000           | LSUM         |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

STATE PROJECT

CONTRACT ID: 100297

CALL ORDER: 270  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: MUSKOGEE

PROJECT(S) : PCN  
 CIRB-151D(148)RB 2253304  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$9.75  
 150 CALENDAR DAYS  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION  
 BRIDGE AND APPROACHES  
 COUNTY ROAD (NS-439): OVER DIRTY CREEK, 0.2 MILES SOUTH AND  
 4.3 MILES WEST OF WEBBERS FALLS.  
 PROJECT LENGTH = 0.416 MILES

## SECTION 0001 - ROADWAY

| ITEM NO.    | ITEM DESCRIPTION                    | QUANTITY  | UNITS |
|-------------|-------------------------------------|-----------|-------|
| 201 0102    | CLEARING AND GRUBBING               | 1.000     | LSUM  |
| 202(G) 0185 | EARTHWORK                           | 1.000     | LSUM  |
| 223 2801    | TEMPORARY SILT FENCE                | 1000.000  | LF    |
| 227 0100    | TEMPORARY SILT DIKE                 | 250.000   | LF    |
| 230(A) 2806 | SOLID SLAB SODDING                  | 12250.000 | SY    |
| 233(A) 2817 | VEGETATIVE MULCHING                 | 2.500     | AC    |
| 403(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 1350.000  | TON   |
| 509(D) 0325 | CLASS C CONCRETE                    | 10.000    | CY    |
| 613(D) 0689 | 18" CORR. GALV. STEEL PIPE          | 30.000    | LF    |
| 613(D) 0690 | 24" CORR. GALV. STEEL PIPE          | 64.000    | LF    |
| 613(D) 0692 | 36" CORR. GALV. STEEL PIPE          | 40.000    | LF    |
| 613(M) 5726 | 18" PREFAB. CULVERT END SEC., ROUND | 2.000     | EA    |
| 613(M) 5730 | 24" PREFAB. CULVERT END SEC., ROUND | 4.000     | EA    |
| 613(M) 5734 | 36" PREFAB. CULVERT END SEC., ROUND | 2.000     | EA    |

## SECTION 0002 - BRIDGE 'A'

| ITEM NO.     | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|--------------|--------------------------------------|-----------|-------|
| 501(B) 1307  | SUBSTRUCTURE EXCAVATION COMMON       | 84.000    | CY    |
| 501(D) 6353  | UNCLASSIFIED BACKFILL                | 82.000    | CY    |
| 503(A) 1313  | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 1190.010  | LF    |
| 504(C) 6250  | SEALED EXPANSION JOINT               | 29.400    | LF    |
| 504(E) 1380  | CONCRETE RAIL (TR1)                  | 665.000   | LF    |
| 506(A) 1322  | STRUCTURAL STEEL                     | 4990.000  | LB    |
| 509(A) 1326  | CLASS AA CONCRETE                    | 225.700   | CY    |
| 509(B) 1328  | CLASS A CONCRETE                     | 88.900    | CY    |
| 511(A) 1332  | REINFORCING STEEL                    | 61692.000 | LB    |
| 514(A) 6010  | PILES, FURNISHED (HP 10X42)          | 822.000   | LF    |
| 514(B) 6292  | PILES, DRIVEN (HP 10X42)             | 822.000   | LF    |
| 516(A) 6094  | DRILLED SHAFTS 48" DIAMETER          | 160.000   | LF    |
| 601(A-1)1353 | TYPE I-A PLAIN RIPRAP                | 1470.000  | TON   |
| 601(A-2)1355 | TYPE I-A FILTER BLANKET              | 371.000   | TON   |
| 619(D) 1397  | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000     | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****STATE PROJECT****CONTRACT ID: 100297****SECTION 0002 - BRIDGE 'A'**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>          | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------|-----------------|--------------|
| 623(F) 6033     | GUARD RAIL ANCHOR UNIT (TYPE II) | 4.000           | EA           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL     | 1.000           | LSUM         |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 641 1399        | MOBILIZATION                           | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****STATE PROJECT**

CONTRACT ID: 100298

CALL ORDER: 280  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: ADAIR  
MUSKOGEE  
OKMULGEE  
SEQUOYAH

PROJECT(S) : PCN  
SSP-151C(164)SS 2310507  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$20.59  
16 CALENDAR DAYS  
RES. ENG.: DIVISION 1 (MUSKOGEE)

**CONTRACT DESCRIPTION**

BRIDGE WATER PROOF SEAL (SILANE)  
US-62/US-64/US-266/SH-2/SH-101: AT VARIOUS LOCATION IN  
DIVISION I.

**SECTION 0001 - BRIDGE 'A','B','C','D','E','F','G','H'**

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|-------------|--------------------------------------|-----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 12817.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 3302.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 22.100    | GAL   |

**SECTION 0002 - TRAFFIC CONTROL**

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 16.000   | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000    | LSUM  |
| 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 30.000   | SD    |

**SECTION 0003 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100166

CALL ORDER: 290  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: MUSKOGEE

PROJECT(S) : PCN  
 STP-STIM(436)EH 2717404  
 STP-STIM(436) PART 3 2717406  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$20.05  
 90 CALENDAR DAYS  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 SH-2: FROM JUST SOUTH OF MUSKOGEE AVENUE, EXTEND  
 NORTH IN THE CITY OF PORUM.  
 PROJECT LENGTH = 0.696 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

## SECTION 0001 - ROADWAY - STP-STIM(436)EH

| ITEM NO.     | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|--------------|------------------------------------------|----------|-------|
| 222 2801     | TEMPORARY BALE BARRIER                   | 200.000  | LF    |
| 223 2801     | TEMPORARY SILT FENCE                     | 250.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                       | 1250.000 | SY    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E      | 75.000   | TON   |
| 411(S4) 6310 | (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 150.000  | TON   |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)       | 392.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                     | 1965.000 | SY    |
| 610(A) 0605  | 6" CONCRETE SIDEWALK                     | 244.000  | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)            | 516.000  | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW           | 294.000  | SF    |
| 612(A) 0641  | MANHOLES ADJUST TO GRADE                 | 1.000    | EA    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000    | LSUM  |
| 619(C) 0924  | SAWING PAVEMENT                          | 1150.000 | LF    |
| 622(A) 4743  | 1 1/2" PIPE RAILING                      | 130.000  | LF    |

## SECTION 0002 - TRAFFIC - STP-STIM(436)EH

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 2.000    | CY    |
| 850(A) 8110 | SHEET ALUMINUM SIGNS                   | 11.000   | SF    |
| 851(B) 3216 | 2"@3.65 GALV.STL.PIPE POST             | 63.000   | LF    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 795.000  | LF    |
| 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE)      | 344.000  | LF    |
| 855(B) 8824 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)       | 7.000    | EA    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL           | 1.000    | LSUM  |
| 890A/B 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 4.000    | EA    |

## SECTION 0003 - STAKING - STP-STIM(436)EH

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100166

**SECTION 0004 - CONSTRUCTION - STP-STIM(436)EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY - STP-STIM(436) PT 3 EH**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>             | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------------------|-----------------|--------------|
| 407 0250        | TACK COAT                           | 550.000         | GAL          |
| 411(S4) 5955    | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1400.000        | TON          |
| 417 4267        | COLD MILLING BITUMINOUS PAVEMENT    | 11000.000       | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 8100.000        | LF           |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100299

CALL ORDER: 300  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: NOBLE

PROJECT(S) : PCN  
 BRO-152D(165)CO 2556004  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$13.01  
 90 CALENDAR DAYS  
 RES. ENG.: TED ZACHARY, PERRY

CONTRACT DESCRIPTION  
 BRIDGE AND APPROACHES  
 COUNTY ROAD (NS-319): OVER COW CREEK, 1.5 MILES SOUTH  
 AND 0.5 MILES EAST OF THE I-35/US-77 JUNCTION.  
 PROJECT LENGTH = 0.274 MILES

### SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY | UNITS |
|--------------|-------------------------------------|----------|-------|
| 201 0102     | CLEARING AND GRUBBING               | 1.000    | LSUM  |
| 202(G) 0185  | EARTHWORK                           | 1.000    | LSUM  |
| 205 4229     | TYPE A-SALVAGED TOPSOIL             | 1.000    | LSUM  |
| 223 2801     | TEMPORARY SILT FENCE                | 960.000  | LF    |
| 227 0100     | TEMPORARY SILT DIKE                 | 150.000  | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                  | 4500.000 | SY    |
| 233(A) 2817  | VEGETATIVE MULCHING                 | 1.420    | AC    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E | 710.000  | TON   |
| 509(D) 0325  | CLASS C CONCRETE                    | 20.000   | CY    |
| 601(A) 0297  | TYPE I PLAIN RIPRAP                 | 5527.000 | TON   |
| 613(B) 0496  | 48" R.C.PIPES CLASS III             | 70.000   | LF    |
| 613(B) 0500  | 72" R.C.PIPES CLASS III             | 74.000   | LF    |
| 613(CC) 7187 | TYPE B4 CULVERT END TREATMENT       | 4.000    | EA    |
| 613(D) 0690  | 24" CORR. GALV. STEEL PIPE          | 92.000   | LF    |
| 613(M) 5746  | 72" PREFAB. CULVERT END SEC., ROUND | 2.000    | EA    |
| 613(MM) 7505 | TYPE F4 SLOPED CONCRETE END SECTION | 2.000    | EA    |

### SECTION 0002 - BRIDGE

| ITEM NO.     | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|--------------|--------------------------------------|-----------|-------|
| 501(B) 1307  | SUBSTRUCTURE EXCAVATION COMMON       | 84.000    | CY    |
| 501(D) 6353  | UNCLASSIFIED BACKFILL                | 82.000    | CY    |
| 503(A) 1313  | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 356.670   | LF    |
| 504(E) 1380  | CONCRETE RAIL (TR1)                  | 242.000   | LF    |
| 506(A) 1322  | STRUCTURAL STEEL                     | 1810.000  | LB    |
| 509(A) 1326  | CLASS AA CONCRETE                    | 140.000   | CY    |
| 509(B) 1328  | CLASS A CONCRETE                     | 54.000    | CY    |
| 511(A) 1332  | REINFORCING STEEL                    | 15042.000 | LB    |
| 514(A) 6010  | PILES, FURNISHED (HP 10X42)          | 403.000   | LF    |
| 514(B) 6292  | PILES, DRIVEN (HP 10X42)             | 403.000   | LF    |
| 601(A-1)1353 | TYPE I-A PLAIN RIPRAP                | 1747.000  | TON   |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100299

**SECTION 0002 - BRIDGE**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>              | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|--------------------------------------|-----------------|--------------|
| 601(A-2)1355    | TYPE I-A FILTER BLANKET              | 320.000         | TON          |
| 619(D) 1397     | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000           | LSUM         |
| 623(F) 6033     | GUARD RAIL ANCHOR UNIT (TYPE II)     | 4.000           | EA           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL         | 1.000           | LSUM         |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 641 1399        | MOBILIZATION                           | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100301

CALL ORDER: 310  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OKLAHOMA

PROJECT(S) : PCN  
 SEC115-0H17(011)SG 2292404  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$83.45  
 180 CALENDAR DAYS  
 RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

CONTRACT DESCRIPTION  
 GRADE, DRAIN, AND SURFACE  
 COUNTY ROAD (HOGBACK ROAD): AT THE I-44 (TURNER TURNPIKE)  
 INTERCHANGE.  
 PROJECT LENGTH = 0.512 MILES

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY   | UNITS |
|--------------|-------------------------------------|------------|-------|
| 201 0102     | CLEARING AND GRUBBING               | 1.000      | LSUM  |
| 202(A) 0183  | UNCLASSIFIED EXCAVATION             | 78714.000  | CY    |
| 205 4229     | TYPE A-SALVAGED TOPSOIL             | 1.000      | LSUM  |
| 223 2801     | TEMPORARY SILT FENCE                | 3684.000   | LF    |
| 224 2803     | TEMPORARY SEDIMENT FILTER           | 2.000      | EA    |
| 226 2805     | TEMPORARY SEDIMENT REMOVAL          | 30.000     | CY    |
| 227 0100     | TEMPORARY SILT DIKE                 | 750.000    | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                  | 103055.000 | SY    |
| 232(A) 2813  | SEEDING METHOD A                    | 21.300     | AC    |
| 233(A) 2817  | VEGETATIVE MULCHING                 | 21.300     | AC    |
| 327(J) 4290  | (SP)MODIFIED SUBGRADE               | 29550.000  | SY    |
| 403(E) 0225  | TRAFFIC BOUND SURFACE COURSE TYPE E | 200.000    | TON   |
| 407 0250     | TACK COAT                           | 2745.000   | GAL   |
| 411(S3) 5940 | (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK) | 1762.000   | TON   |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK) | 9136.000   | TON   |
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1175.000   | TON   |
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK) | 1863.000   | TON   |
| 501(A) 0313  | STRUCTURAL EXCAVATION UNCLASSIFIED  | 33.000     | CY    |
| 509(B) 0321  | CLASS A CONCRETE                    | 99.000     | CY    |
| 509(D) 0325  | CLASS C CONCRETE                    | 364.000    | CY    |
| 511(A) 0332  | REINFORCING STEEL                   | 14851.000  | LB    |
| 601(A) 0297  | TYPE I PLAIN RIPRAP                 | 225.000    | TON   |
| 610(G) 4475  | BITUMINOUS DRIVEWAY (6")            | 1965.000   | SY    |
| 611(E) 5337  | INLET GPI TYPE 2 (DES. 11)          | 1.000      | EA    |
| 611(E) 5402  | INLET CDI RCB DES. 16               | 1.000      | EA    |
| 613(B) 0492  | 24" R.C.PIPES CLASS III             | 284.000    | LF    |
| 613(B) 0495  | 42" R.C.PIPES CLASS III             | 132.000    | LF    |
| 613(M) 5730  | 24" PREFAB. CULVERT END SEC., ROUND | 6.000      | EA    |
| 613(M) 5736  | 42" PREFAB. CULVERT END SEC., ROUND | 1.000      | EA    |
| 613(P) 1092  | 8" PERFORATED PIPE UNDERDRAIN ROUND | 500.000    | LF    |
| 613(Q) 1097  | 8" NON-PERF.PIPES UNDERDRAIN RND.   | 50.000     | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100301

**SECTION 0001 - ROADWAY**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                 | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-----------------------------------------|-----------------|--------------|
| 619(A) 0920     | REMOVAL OF STRUCTURES & OBSTRUCTIONS    | 1.000           | LSUM         |
| 619(B) 4725     | REMOVAL OF FENCE                        | 6817.000        | LF           |
| 619(B) 4728     | REMOVAL OF ASPHALT PAVEMENT             | 16312.000       | SY           |
| 619(B) 4780     | REMOVAL OF GUARD RAIL                   | 415.000         | LF           |
| 619(C) 0924     | SAWING PAVEMENT                         | 117.000         | LF           |
| 623(A) 0932     | BEAM GUARD RAIL-W-BEAM-SINGLE           | 400.000         | LF           |
| 623(H) 8571     | (SP)G.E.T. GUARD RAIL END SECTION       | 4.000           | EA           |
| 623(I) 8675     | (PL)BRIDGE GUARD RAIL CONNECTION-TYPE A | 4.000           | EA           |
| 624(A) 4281     | FENCE-STYLE WWF                         | 6708.000        | LF           |
| 624(D) 4291     | FENCE-STYLE CLF (5'HIGH, CLASS B)       | 677.000         | LF           |

**SECTION 0002 - SIGNING AND STRIPING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>           | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-----------------------------------|-----------------|--------------|
| 804(A) 2915     | STRUCTURAL CONCRETE               | 7.420           | CY           |
| 804(B) 2916     | REINFORCING STEEL                 | 1716.000        | LB           |
| 850(A) 8110     | SHEET ALUMINUM SIGNS              | 97.810          | SF           |
| 850(B) 8112     | EXTRUDED ALUMINUM PANEL SIGNS     | 603.000         | SF           |
| 851(A) 3206     | 4"@13 GALV.STL.WD.FLANGE BM.POST  | 70.000          | LF           |
| 851(A) 3210     | 8"@31 GALV.STL.WD.FLANGE BM.POST  | 113.000         | LF           |
| 851(B) 3216     | 2"@3.65 GALV.STL.PIPE POST        | 83.500          | LF           |
| 851(B) 3217     | 2 1/2"@5.79 GALV.STL.PIPE POST    | 102.000         | LF           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)  | 35042.000       | LF           |
| 855(A) 8814     | TRAFFIC STRIPE(PLASTIC)(8" WIDE)  | 1510.000        | LF           |
| 855(A) 8825     | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 50.000          | LF           |
| 855(B) 8818     | TRAFFIC STRIPE(PLASTIC)(ARROWS)   | 4.000           | EA           |
| 880(C) 8850     | PERMANENT BARRICADE UNIT          | 1.000           | EA           |

**SECTION 0003 - TRAFFIC CONTROL**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 880(B) 8818     | CONSTRUCTION SIGNS 0 TO 6.25 SF        | 6270.000        | SD           |
| 880(B) 8821     | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 3420.000        | SD           |
| 880(B) 8824     | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 3420.000        | SD           |
| 880(C) 8842     | BARRICADES(TYPE III)                   | 3420.000        | SD           |
| 880(C) 8848     | WING BARRICADES                        | 1710.000        | SD           |
| 880(E) 8860     | WARNING LIGHTS(TYPE A)                 | 10260.000       | SD           |

**SECTION 0004 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0005 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 640 1426        | FIELD OFFICE                           | 1.000           | EA           |
| 641 1552        | MOBILIZATION                           | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100301

**SECTION 0006 - ROADWAY (NON-PARTICIPATING)**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>             | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------------------|-----------------|--------------|
| 202(A) 0183     | UNCLASSIFIED EXCAVATION             | 117657.000      | CY           |
| 223 2801        | TEMPORARY SILT FENCE                | 2162.000        | LF           |
| 224 2803        | TEMPORARY SEDIMENT FILTER           | 3.000           | EA           |
| 226 2805        | TEMPORARY SEDIMENT REMOVAL          | 20.000          | CY           |
| 227 0100        | TEMPORARY SILT DIKE                 | 525.000         | LF           |
| 230(A) 2806     | SOLID SLAB SODDING                  | 105157.000      | SY           |
| 232(A) 2813     | SEEDING METHOD A                    | 22.000          | AC           |
| 233(A) 2817     | VEGETATIVE MULCHING                 | 22.000          | AC           |
| 327(J) 4290     | (SP)MODIFIED SUBGRADE               | 23588.000       | SY           |
| 403(E) 0225     | TRAFFIC BOUND SURFACE COURSE TYPE E | 25.000          | TON          |
| 407 0250        | TACK COAT                           | 2189.000        | GAL          |
| 411(S3) 5940    | (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK) | 2605.000        | TON          |
| 411(S3) 5945    | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK) | 6059.000        | TON          |
| 411(S4) 5955    | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1710.000        | TON          |
| 411(S4) 5960    | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK) | 745.000         | TON          |
| 501(A) 0313     | STRUCTURAL EXCAVATION UNCLASSIFIED  | 51.000          | CY           |
| 509(B) 0321     | CLASS A CONCRETE                    | 139.000         | CY           |
| 509(D) 0325     | CLASS C CONCRETE                    | 809.000         | CY           |
| 511(A) 0332     | REINFORCING STEEL                   | 22131.000       | LB           |
| 601(A) 0297     | TYPE I PLAIN RIPRAP                 | 340.000         | TON          |
| 609(A) 0300     | CONC.CURB(6" BARRIER-INTEGRAL)      | 84.000          | LF           |
| 610(B) 0604     | 6" CONCRETE DRIVEWAY                | 97.000          | SY           |
| 611(E) 5334     | INLET GPI TYPE 2 (DES. 8)           | 1.000           | EA           |
| 611(E) 5337     | INLET GPI TYPE 2 (DES. 11)          | 1.000           | EA           |
| 611(E) 5706     | INLET CDI 30" RCP                   | 1.000           | EA           |
| 611(F) 5791     | INLET CDI 30" RCP,(ADD'L DEPTH)     | 4.230           | VF           |
| 613(B) 0492     | 24" R.C.PIPE CLASS III              | 262.000         | LF           |
| 613(B) 0493     | 30" R.C.PIPE CLASS III              | 20.000          | LF           |
| 613(B) 0495     | 42" R.C.PIPE CLASS III              | 380.000         | LF           |
| 613(M) 5730     | 24" PREFAB. CULVERT END SEC., ROUND | 3.000           | EA           |
| 613(M) 5736     | 42" PREFAB. CULVERT END SEC., ROUND | 2.000           | EA           |
| 613(P) 1092     | 8" PERFORATED PIPE UNDERDRAIN ROUND | 250.000         | LF           |
| 613(Q) 1097     | 8" NON-PERF.PIPE UNDERDRAIN RND.    | 25.000          | LF           |
| 619(B) 0291     | REMOVAL OF HEADWALL                 | 1.000           | EA           |
| 619(B) 4725     | REMOVAL OF FENCE                    | 3807.000        | LF           |
| 619(B) 4728     | REMOVAL OF ASPHALT PAVEMENT         | 4232.000        | SY           |
| 619(B) 4780     | REMOVAL OF GUARD RAIL               | 210.000         | LF           |
| 619(C) 0924     | SAWING PAVEMENT                     | 3262.000        | LF           |
| 623(A) 0932     | BEAM GUARD RAIL-W-BEAM-SINGLE       | 175.000         | LF           |
| 623(F) 4447     | GUARD RAIL ANCHOR UNIT (TYPE B)     | 1.000           | EA           |
| 624(A) 4281     | FENCE-STYLE WWF                     | 12045.000       | LF           |
| 624(D) 4291     | FENCE-STYLE CLF (5'HIGH, CLASS B)   | 1732.000        | LF           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100301

**SECTION 0007 - SIGNING AND STRIPING (NON-PARTICIPATING)**

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY  | UNITS |
|-------------|----------------------------------------|-----------|-------|
| 802(B) 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 150.000   | LF    |
| 802(C) 8360 | 0.75" ALUMINUM CONDUIT (EXPOSED)       | 50.000    | LF    |
| 802(D) 8370 | JUNCTION BOX(6" X 6" X 4")             | 2.000     | EA    |
| 803 8065    | PULL BOX(SIZE I)                       | 4.000     | EA    |
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 70.940    | CY    |
| 804(B) 2916 | REINFORCING STEEL                      | 5073.200  | LB    |
| 806(B) 8896 | 12' MTG.HT.TS PED.POLE(G.STL.)         | 4.000     | EA    |
| 809(D) 8453 | OVERHEAD SIGN LUMINAIRE                | 6.000     | EA    |
| 850(A) 8110 | SHEET ALUMINUM SIGNS                   | 321.580   | SF    |
| 850(B) 8112 | EXTRUDED ALUMINUM PANEL SIGNS          | 639.250   | SF    |
| 850(B) 8114 | EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)        | 703.000   | SF    |
| 851(A) 3206 | 4"@13 GALV.STL.WD.FLANGE BM.POST       | 324.500   | LF    |
| 851(A) 3208 | 6"@20 GALV.STL.WD.FLANGE BM.POST       | 185.000   | LF    |
| 851(B) 3216 | 2"@3.65 GALV.STL.PIPE POST             | 34.000    | LF    |
| 851(B) 3217 | 2 1/2"@5.79 GALV.STL.PIPE POST         | 98.000    | LF    |
| 852(I) 8754 | OVERHEAD SIGN STRUCTURE(ALUMINUM)      | 110.000   | LF    |
| 852A/B 9015 | OVHD.SN.STR.TYPE E-1 ALUM./G.STL.      | 2.000     | EA    |
| 853 9042    | DELINEATORS(TYPE 1, CODE 1, FLEXIBLE)  | 30.000    | EA    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)       | 10750.000 | LF    |
| 855(A) 8813 | TRAFFIC STRIPE(PLASTIC)(6" WIDE)       | 441.000   | LF    |
| 855(A) 8814 | TRAFFIC STRIPE(PLASTIC)(8" WIDE)       | 4058.000  | LF    |
| 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE)      | 15.000    | LF    |
| 855(B) 8824 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)       | 5.000     | EA    |

**SECTION 0008 - LIGHTING (NON-PARTICIPATING)**

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY  | UNITS |
|-------------|----------------------------------------|-----------|-------|
| 802(B) 8340 | 2" PVC SCH.40 PLASTIC CONDUIT BORED    | 175.000   | LF    |
| 802(B) 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 5935.000  | LF    |
| 803 8065    | PULL BOX(SIZE I)                       | 2.000     | EA    |
| 804(A) 2915 | STRUCTURAL CONCRETE                    | 21.000    | CY    |
| 804(B) 2916 | REINFORCING STEEL                      | 1203.000  | LB    |
| 806(C) 8928 | 40'MHP & 15' H.L.MST.ARM(G.STL.)       | 36.000    | EA    |
| 807 8092    | BREAKAWAY BASE (DES. B)                | 36.000    | EA    |
| 809(A) 8090 | (PL)ROADWAY LUMINAIRE                  | 36.000    | EA    |
| 810(A) 3118 | SERVICE POLE                           | 2.000     | EA    |
| 811 8038    | 1/C NO.4 ELECT.COND.                   | 13445.000 | LF    |
| 811 8046    | 1/C NO.12 ELECT.COND.                  | 4500.000  | LF    |

**SECTION 0009 - TRAFFIC CONTROL (NON-PARTICIPATING)**

| ITEM NO.    | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|-------------|------------------------------------------|----------|-------|
| 856(G) 8890 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 2500.000 | EA    |
| 880(A) 8800 | ARROW DISPLAY(TYPE A)                    | 180.000  | SD    |
| 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 450.000  | SD    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100301

**SECTION 0009 - TRAFFIC CONTROL (NON-PARTICIPATING)**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 880(B) 8821     | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 540.000         | SD           |
| 880(B) 8824     | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1620.000        | SD           |
| 880(C) 8842     | BARRICADES(TYPE III)                   | 450.000         | SD           |
| 880(C) 8848     | WING BARRICADES                        | 90.000          | SD           |
| 880(E) 8860     | WARNING LIGHTS(TYPE A)                 | 2520.000        | SD           |
| 880(E) 8872     | WARNING LIGHTS(TYPE C)                 | 7830.000        | SD           |
| 880(F) 8878     | DRUMS                                  | 7830.000        | SD           |
| 880(L) 8911     | TRAFFIC SURVEILLANCE, POLICE           | 1080.000        | HOURL        |
| 882(B) 8306     | PORT.CHANGEABLE MESSAGE SIGN           | 90.000          | SD           |

**SECTION 0010 - TOLL PLAZAS (NON-PARTICIPATING)**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 319 5190        | OPEN GRADED BITUMINOUS BASE              | 243.000         | TON          |
| 325 5271        | SEPARATOR FABRIC                         | 1400.000        | SY           |
| 327(J) 4290     | (SP)MODIFIED SUBGRADE                    | 1212.000        | SY           |
| 414(D) 4368     | 10" P.C. CONCRETE PAVEMENT (CONT.REINF.) | 1031.000        | SY           |
| 609(A) 0300     | CONC.CURB(6" BARRIER-INTEGRAL)           | 664.000         | LF           |
| 871 8325        | (PL)IMPACT ATTENUATOR                    | 2.000           | EA           |
| 895 6500        | TOLL PLAZA ISLAND COIN MACHINE           | 2.000           | EA           |
| 895 6510        | ELECTRICAL TOLL EQUIPMENT                | 2.000           | EA           |
| 895 6540        | TOLL EQUI.PAD RET.WALL & SCR.N.WALL      | 2.000           | EA           |
| 895 6590        | ADP CAVITY DOORS & FRAME                 | 4.000           | EA           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100011

CALL ORDER: 330  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OKLAHOMA

PROJECT(S) : PCN  
 STP-STIM(400)AG 2673804

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : \$0.00

140 CALENDAR DAYS

RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

**CONTRACT DESCRIPTION**

INTERSECTION MODIFICATION

CITY STREETS (NE 10TH/SE 29TH/DOUGLAS BLVD/MIDWEST BLVD):

AT VARIOUS INTERSECTIONS IN THE CITY OF MIDWEST CITY.

**SECTION 0001 - ROADWAY**

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY  | UNITS |
|--------------|-------------------------------------|-----------|-------|
| 230(A) 2806  | SOLID SLAB SODDING                  | 3500.000  | SY    |
| 407 0250     | TACK COAT                           | 770.000   | GAL   |
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1720.000  | TON   |
| 417 4267     | COLD MILLING BITUMINOUS PAVEMENT    | 15240.000 | SY    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)  | 1140.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                | 42.000    | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW      | 60.000    | SF    |
| 619(B) 4726  | REMOVAL OF CURB AND GUTTER          | 785.000   | LF    |
| 619(B) 4727  | REMOVAL OF CONCRETE PAVEMENT        | 940.000   | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT         | 2560.000  | SY    |
| 828(B) 8138  | LOOP DETECTOR WIRE                  | 2016.000  | LF    |
| 855(A) 8812  | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 15120.000 | LF    |
| 855(B) 8818  | TRAFFIC STRIPE(PLASTIC)(ARROWS)     | 29.000    | EA    |
| 855(B) 8821  | TRAFFIC STRIPE(PLASTIC)(WORDS)      | 21.000    | EA    |
| 855(B) 8824  | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)    | 2.000     | EA    |
| 880(J) 8905  | CONSTRUCTION TRAFFIC CONTROL        | 1.000     | LSUM  |

**SECTION 0002 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100136

CALL ORDER: 340  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OKLAHOMA

PROJECT(S) : PCN  
 STP-STIM(496)AG 2728004

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : \$5.42

30 CALENDAR DAYS

RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

### CONTRACT DESCRIPTION

PEDESTRIAN IMPROVEMENTS

CITY STREET (PENNSYLVANIA AVE.): FROM GLADSTONE TERRACE TO  
 FINLEY ROAD.

PROJECT LENGTH = 0.123 MILES

### SECTION 0001 - ROADWAY

| ITEM NO.    | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|-------------|---------------------------------------|----------|-------|
| 202(D) 0186 | SELECT BORROW                         | 50.000   | CY    |
| 202(G) 0185 | EARTHWORK                             | 1.000    | LSUM  |
| 205 4230    | TYPE A-SALVAGED TOPSOIL               | 150.000  | CY    |
| 223 2801    | TEMPORARY SILT FENCE                  | 653.000  | LF    |
| 230(A) 2806 | SOLID SLAB SODDING                    | 1200.000 | SY    |
| 504(G) 6006 | HANDRAILING                           | 28.000   | LF    |
| 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 1.440    | CY    |
| 511(A) 0332 | REINFORCING STEEL                     | 103.000  | LB    |
| 610(A) 0602 | 4" CONCRETE SIDEWALK                  | 251.870  | SY    |
| 610(A) 0605 | 6" CONCRETE SIDEWALK                  | 19.590   | SY    |
| 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.)         | 13.780   | SY    |
| 612(A) 0641 | MANHOLES ADJUST TO GRADE              | 1.000    | EA    |
| 612(G) 0647 | VALVE BOXES ADJUST TO GRADE           | 1.000    | EA    |
| 612(H) 0648 | METER BOXES ADJUST TO GRADE           | 1.000    | EA    |
| 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT           | 12.500   | SY    |
| 619(C) 0924 | SAWING PAVEMENT                       | 56.000   | LF    |

### SECTION 0002 - TRAFFIC

| ITEM NO.    | ITEM DESCRIPTION                       | QUANTITY | UNITS |
|-------------|----------------------------------------|----------|-------|
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL           | 1.000    | LSUM  |
| 890A/B 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN | 1.000    | EA    |

### SECTION 0003 - STAKING

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 642 0098 | STAKING          | 1.000    | LSUM  |

### SECTION 0004 - CONSTRUCTION

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100137

CALL ORDER: 350  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OKLAHOMA

PROJECT(S) : PCN  
 STP-STIM(497)AG 2728504

GUARANTY : 5% OF BID TOTAL

PLAN PRICE : \$8.67

45 CALENDAR DAYS

RES. ENG.: TERRY HOWELL, OKLAHOMA CITY

**CONTRACT DESCRIPTION**

RESURFACE (ASPHALT)

CITY STREET(SPENCER RD): FROM S OF NE 36TH ST, EXT N 0.41

MILES, SIDEWALKS AND ADA RAMPS FROM NE 23RD ST TO NE 36 ST.

PROJECT LENGTH = 1.41 MILES

**SECTION 0001 - ROADWAY**

| ITEM NO.     | ITEM DESCRIPTION                         | QUANTITY  | UNITS |
|--------------|------------------------------------------|-----------|-------|
| 230(A) 2806  | SOLID SLAB SODDING                       | 250.000   | SY    |
| 303 5912     | AGGREGATE BASE                           | 100.000   | TON   |
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 950.000   | TON   |
| 417 4267     | COLD MILLING BITUMINOUS PAVEMENT         | 8400.000  | SY    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                     | 160.000   | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW           | 72.000    | SF    |
| 619(B) 4791  | REMOVAL OF CURB                          | 150.000   | LF    |
| 619(C) 0924  | SAWING PAVEMENT                          | 150.000   | LF    |
| 855(A) 8815  | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 12200.000 | LF    |
| 880(J) 8905  | CONSTRUCTION TRAFFIC CONTROL             | 1.000     | LSUM  |

**SECTION 0002 - ROADWAY - ADD ALT 1**

| ITEM NO.     | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|--------------|------------------------------------------|----------|-------|
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 290.000  | TON   |
| 417 4267     | COLD MILLING BITUMINOUS PAVEMENT         | 2667.000 | SY    |
| 855(A) 8815  | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 4400.000 | LF    |

**SECTION 0003 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100168

CALL ORDER: 360  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OSAGE

PROJECT(S) : PCN  
 STP-STIM(478)EH 2721704

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$21.68  
 60 CALENDAR DAYS  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION  
 PEDESTRIAN IMPROVEMENTS  
 SH-18: FROM WALNUT STREET, EXTEND SOUTH IN THE CITY OF FAIRFAX.  
 PROJECT LENGTH = 0.246 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

### SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                     | QUANTITY | UNITS |
|--------------|--------------------------------------|----------|-------|
| 202(A) 0183  | UNCLASSIFIED EXCAVATION              | 5.330    | CY    |
| 230(A) 2806  | SOLID SLAB SODDING                   | 30.600   | SY    |
| 303 0192     | AGGREGATE BASE                       | 100.000  | CY    |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 1.220    | TON   |
| 414(B) 5071  | 8" H.E.S. CONCRETE (PATCHING)        | 10.000   | SY    |
| 417 5267     | COLD MILLING PAVEMENT                | 50.000   | SY    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)   | 174.000  | LF    |
| 609(C) 4810  | CONCRETE HEADER CURB (8"X 18")       | 537.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                 | 1202.000 | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)        | 661.600  | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW       | 208.000  | SF    |
| 612(H) 0648  | METER BOXES ADJUST TO GRADE          | 35.000   | EA    |
| 612(L) 0652  | WATER METERS RESET                   | 1.000    | EA    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000    | LSUM  |
| 619(B) 4727  | REMOVAL OF CONCRETE PAVEMENT         | 271.700  | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT          | 129.000  | SY    |
| 619(B) 4791  | REMOVAL OF CURB                      | 430.000  | LF    |
| 619(B) 4792  | REMOVAL OF SIDEWALK                  | 1296.200 | SY    |
| 622(A) 4746  | PIPE RAILING                         | 544.000  | LF    |

### SECTION 0002 - TRAFFIC

| ITEM NO.       | ITEM DESCRIPTION                  | QUANTITY  | UNITS |
|----------------|-----------------------------------|-----------|-------|
| 850(A) 8110    | SHEET ALUMINUM SIGNS              | 11.000    | SF    |
| 851(B) 3216    | 2"@3.65 GALV.STL.PIPE POST        | 122.000   | LF    |
| 855(A) 8812    | TRAFFIC STRIPE(PLASTIC)(4" WIDE)  | 14336.000 | LF    |
| 859(A) 8006    | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 2000.000  | LF    |
| 880(J) 8905    | CONSTRUCTION TRAFFIC CONTROL      | 1.000     | LSUM  |
| 890A/B<br>8756 | (PL)REMOVE & RESET EXISTING SIGNS | 5.000     | EA    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100168****SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100098

CALL ORDER: 370  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: OTTAWA

PROJECT(S) : PCN  
 STP-STIM(479)EH 2721804  
 STP-STIM(479)PART 3 2721806  
 EH

GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$23.84  
 90 CALENDAR DAYS  
 RES. ENG.: TIMOTHY BRAY, CLAREMORE

**CONTRACT DESCRIPTION**

PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT)  
 US-69A: FROM 4TH STREET, EXTEND NORTH IN THE TOWN OF QUAPAW.  
 PROJECT LENGTH = 0.563 MILES  
 PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**SECTION 0001 - ROADWAY - STP-STIM(479)EH**

| ITEM NO.     | ITEM DESCRIPTION                      | QUANTITY | UNITS |
|--------------|---------------------------------------|----------|-------|
| 202(A) 0183  | UNCLASSIFIED EXCAVATION               | 250.000  | CY    |
| 202(C) 0184  | UNCLASSIFIED BORROW                   | 250.000  | CY    |
| 230(A) 2806  | SOLID SLAB SODDING                    | 250.000  | SY    |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 64.000   | TON   |
| 509(B) 0295  | H.E.S. CONCRETE CLASS A               | 25.000   | CY    |
| 509(C) 0322  | CLASS A CONCRETE FOR SMALL STRUCTURES | 1.200    | CY    |
| 609(A) 5864  | CONC.CURB(6" BARRIER-DOWELLED)        | 1488.000 | LF    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)    | 2770.000 | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                  | 1222.000 | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)         | 726.000  | SY    |
| 610(C) 5824  | DECORATIVE MEDIAN CONCRETE            | 672.000  | SY    |
| 610(I) 4610  | (PL)TACTILE WARNING DEVICE-NEW        | 317.000  | SF    |
| 611(D) 4215  | MANHOLE FRAME & COVER                 | 1.000    | EA    |
| 611(E) 5970  | INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2 | 1.000    | EA    |
| 611(G) 4488  | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 2.000    | EA    |
| 611(K) 4488  | CAST IRON CURB INLETS                 | 2.000    | EA    |
| 612(G) 0647  | VALVE BOXES ADJUST TO GRADE           | 4.000    | EA    |
| 612(J) 0650  | FIRE HYDRANT RESET                    | 2.000    | EA    |
| 613(B) 0491  | 18" R.C.PPIPE CLASS III               | 28.000   | LF    |
| 613(M) 5726  | 18" PREFAB. CULVERT END SEC., ROUND   | 2.000    | EA    |
| 619(A) 0920  | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000    | LSUM  |
| 619(B) 4725  | REMOVAL OF FENCE                      | 34.000   | LF    |
| 619(B) 4727  | REMOVAL OF CONCRETE PAVEMENT          | 973.000  | SY    |
| 619(B) 4728  | REMOVAL OF ASPHALT PAVEMENT           | 1032.000 | SY    |
| 619(B) 4791  | REMOVAL OF CURB                       | 323.000  | LF    |
| 619(C) 0924  | SAWING PAVEMENT                       | 3421.000 | LF    |
| 629(E) 5048  | REMOVE AND RESET MAILBOX              | 4.000    | EA    |

**SECTION 0002 - TRAFFIC - STP-STIM(479)EH**

| ITEM NO.    | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|-------------|-----------------------------------|----------|-------|
| 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 939.000  | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100098

**SECTION 0002 - TRAFFIC - STP-STIM(479)EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>           | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-----------------------------------|-----------------|--------------|
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL      | 1.000           | LSUM         |
| 890A/B<br>8756  | (PL)REMOVE & RESET EXISTING SIGNS | 21.000          | EA           |

**SECTION 0003 - STAKING - STP-STIM(479)EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION - STP-STIM(479)EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1552        | MOBILIZATION            | 1.000           | LSUM         |

**SECTION 0005 - ROADWAY - STP-STIM(479)PART 3 EH**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>             | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------------------|-----------------|--------------|
| 411(S4) 5950    | (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK) | 500.000         | TON          |
| 417 5267        | COLD MILLING PAVEMENT               | 4800.000        | SY           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 6000.000        | LF           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100303

CALL ORDER: 390  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: PONTOTOC  
HUGHES

PROJECT(S) : PCN  
BRFY-NBIP(424) 2098104  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$8.67  
60 CALENDAR DAYS  
RES. ENG.: DIVISION 3 (ADA)

**CONTRACT DESCRIPTION**

BRIDGE PAINTING  
SH-48/OAK STREET: SH-48, OVER LONG GEORGE CREEK 8.9 MILES N  
OF US-270. OAK STREET, OVER SH-1, IN THE CITY OF ADA.

**SECTION 0001 - BRIDGE 'A'**

| ITEM NO.    | ITEM DESCRIPTION                        | QUANTITY | UNITS |
|-------------|-----------------------------------------|----------|-------|
| 512 6280    | CLEANING AND PAINTING BRIDGE METAL RAIL | 331.330  | LF    |
| 512(A) 1323 | PAINTING EXISTING STRUCTURES            | 1.000    | LSUM  |
| 512(B) 6303 | COLLECTION & HANDLING OF WASTE          | 1.000    | LSUM  |

**SECTION 0002 - BRIDGE 'B'**

| ITEM NO.    | ITEM DESCRIPTION               | QUANTITY | UNITS |
|-------------|--------------------------------|----------|-------|
| 512(A) 1323 | PAINTING EXISTING STRUCTURES   | 1.000    | LSUM  |
| 512(B) 6303 | COLLECTION & HANDLING OF WASTE | 1.000    | LSUM  |

**SECTION 0003 - TRAFFIC CONTROL**

| ITEM NO.    | ITEM DESCRIPTION             | QUANTITY | UNITS |
|-------------|------------------------------|----------|-------|
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 30.000   | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000    | LSUM  |
| 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 60.000   | SD    |

**SECTION 0004 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

## FEDERAL PROJECT

CONTRACT ID: 100304

CALL ORDER: 400  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: PONTOTOC  
 POTTAWATOMIE  
 OKFUSKEE  
 HUGHES

PROJECT(S) : PCN  
 BRFY-162C(206) 2099104  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$20.59  
 120 CALENDAR DAYS  
 RES. ENG.: TERRY SWAYZE, WEWOKA

CONTRACT DESCRIPTION  
 JOINT SEAL/REPAIR  
 SH-3E/SH-48/US-177: AT VARIOUS LOCATIONS IN DIVISION III.

### SECTION 0001 - BRIDGE 'A'

| ITEM NO. | ITEM DESCRIPTION                | QUANTITY | UNITS |
|----------|---------------------------------|----------|-------|
| 502 6116 | (PL)FALSEWORK JACKING           | 1.000    | LSUM  |
| 540 4515 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 4.000    | EA    |
| 540 4525 | (PL)REPAIR BRIDGE ITEM (TYPE B) | 9.000    | EA    |
| 540 4535 | (PL)REPAIR BRIDGE ITEM (TYPE C) | 4.000    | EA    |
| 545 4805 | (PL)REPLACE BRIDGE ITEMS        | 1.000    | EA    |

### SECTION 0002 - BRIDGE 'B'

| ITEM NO.    | ITEM DESCRIPTION                  | QUANTITY | UNITS |
|-------------|-----------------------------------|----------|-------|
| 504(H) 6390 | RAPID CURE JOINT SEALANT          | 526.000  | LF    |
| 504(I) 6389 | ELASTOMERIC MORTAR                | 118.000  | CF    |
| 520(A) 6058 | PREPARATION OF CRACKS ABOVE WATER | 160.000  | LF    |
| 520(C) 6060 | EPOXY RESIN ABOVE WATER           | 3.200    | GAL   |
| 521(A) 6210 | PNEUMATICALLY PLACED MORTAR       | 120.000  | SY    |

### SECTION 0003 - BRIDGE 'C'

| ITEM NO.    | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|-------------|------------------------------------------|----------|-------|
| 201 6215    | (PL)REMOVE DRIFT AND SILT                | 1.000    | LSUM  |
| 504(H) 6390 | RAPID CURE JOINT SEALANT                 | 260.000  | LF    |
| 504(I) 6389 | ELASTOMERIC MORTAR                       | 45.000   | CF    |
| 505(B) 6019 | CLASS B BRIDGE DECK REPAIR               | 270.000  | SY    |
| 520(A) 6058 | PREPARATION OF CRACKS ABOVE WATER        | 30.000   | LF    |
| 520(C) 6060 | EPOXY RESIN ABOVE WATER                  | 0.500    | GAL   |
| 521(A) 6210 | PNEUMATICALLY PLACED MORTAR              | 90.000   | SY    |
| 523(C) 6570 | (SP) DECK AREA SEALED (FLOODCOATS)       | 2100.000 | SY    |
| 524 6410    | (SP)FIBER-REINFORCED EPOXY COMPOSITE MTL | 100.000  | SF    |

### SECTION 0004 - BRIDGE 'D'

| ITEM NO.    | ITEM DESCRIPTION            | QUANTITY | UNITS |
|-------------|-----------------------------|----------|-------|
| 501(G) 6309 | CLSM BACKFILL               | 25.000   | CY    |
| 504(H) 6390 | RAPID CURE JOINT SEALANT    | 984.000  | LF    |
| 504(I) 6389 | ELASTOMERIC MORTAR          | 126.000  | CF    |
| 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 260.000  | SY    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT****CONTRACT ID: 100304****SECTION 0005 - TRAFFIC CONTROL**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u>      | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|------------------------------|-----------------|--------------|
| 876(C) 8482     | (PL)TRUCK MOUNTED ATTENUATOR | 60.000          | SD           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL | 1.000           | LSUM         |
| 882(B) 8306     | PORT.CHANGEABLE MESSAGE SIGN | 120.000         | SD           |

**SECTION 0006 - CONSTRUCTION**

| <u>ITEM NO.</u> | <u>ITEM DESCRIPTION</u> | <u>QUANTITY</u> | <u>UNITS</u> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1399        | MOBILIZATION            | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100308

CALL ORDER: 430  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: LOVE  
COMANCHE  
CADDO  
STEPHENS  
CARTER  
JEFFERSON  
MURRAY

PROJECT(S) : PCN  
BRFY-169C(173) 2312507  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$20.59  
125 CALENDAR DAYS  
RES. ENG.: JERRY HARWELL, DUNCAN

**CONTRACT DESCRIPTION**

BRIDGE WATERPROOF SEAL

I-35/I-44/US-62/US-77/US-177/SH-5/SH-7/SH-32/SH-53:

MULTIPLE LOCATIONS IN DIVISION VII.

**SECTION 0001 - BRIDGE A, B, C, D, E, F, G, H, I, J, K, L, M, N & O**

| ITEM NO.    | ITEM DESCRIPTION                     | QUANTITY  | UNITS |
|-------------|--------------------------------------|-----------|-------|
| 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 14686.000 | SY    |
| 523(A) 6550 | (SP) SEALER CRACK PREPARATION        | 4295.000  | LF    |
| 523(B) 6560 | (SP) SEALER RESIN                    | 48.400    | GAL   |
| 523(C) 6570 | (SP) DECK AREA SEALED (FLOODCOATS)   | 2056.000  | SY    |

**SECTION 0002 - TRAFFIC**

| ITEM NO.    | ITEM DESCRIPTION                 | QUANTITY | UNITS |
|-------------|----------------------------------|----------|-------|
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 1440.000 | LF    |
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR     | 134.000  | SD    |
| 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL     | 1.000    | LSUM  |
| 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE     | 250.000  | HOURL |
| 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN     | 45.000   | SD    |

**SECTION 0003 - CONSTRUCTION**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1399 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

**FEDERAL PROJECT**

CONTRACT ID: 100310

CALL ORDER: 450  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: TULSA

PROJECT(S) : PCN  
 STP-STIM(263)IG 2668304  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$34.68  
 270 CALENDAR DAYS  
 RES. ENG.: BRUCE ARNOLD, TULSA

CONTRACT DESCRIPTION  
 GRADE, DRAIN, AND SURFACE  
 CITY STREET (E. 131ST STREET): BEGIN 0.15 MILE WEST OF  
 MEMORIAL DR., EXTEND EAST.  
 PROJECT LENGTH = 0.404 MILES

## SECTION 0001 - ROADWAY

| ITEM NO.     | ITEM DESCRIPTION                        | QUANTITY  | UNITS |
|--------------|-----------------------------------------|-----------|-------|
| 202(A) 0183  | UNCLASSIFIED EXCAVATION                 | 6445.000  | CY    |
| 222 2801     | TEMPORARY BALE BARRIER                  | 228.000   | LF    |
| 223 2801     | TEMPORARY SILT FENCE                    | 473.000   | LF    |
| 230(A) 2806  | SOLID SLAB SODDING                      | 6072.000  | SY    |
| 303 0192     | AGGREGATE BASE                          | 1765.000  | CY    |
| 325 5271     | SEPARATOR FABRIC                        | 10637.000 | SY    |
| 327(A) 4200  | (SP)FLY ASH                             | 548.000   | TON   |
| 327(E) 4240  | (SP)CEMENTITIOUS STABILIZED SUBGRADE    | 9523.000  | SY    |
| 411(S3) 5945 | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)     | 1578.000  | TON   |
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)     | 946.000   | TON   |
| 414(B) 0301  | 9" H.E.S. CONCRETE PAVEMENT             | 3360.000  | SY    |
| 509(C) 0322  | CLASS A CONCRETE FOR SMALL STRUCTURES   | 2.800     | CY    |
| 511(B) 4269  | EPOXY COATED REINFORCING STEEL          | 292.000   | LB    |
| 609(A) 0300  | CONC.CURB(6" BARRIER-INTEGRAL)          | 800.000   | LF    |
| 609(B) 0383  | COMBINED CURB & GUTTER(6" BARRIER)      | 2377.000  | LF    |
| 610(A) 0602  | 4" CONCRETE SIDEWALK                    | 68.000    | SY    |
| 610(B) 0399  | 6" CONCRETE DRIVEWAY (H.E.S.)           | 1072.000  | SY    |
| 611(A) 2659  | MANHOLE (6' DIA.)                       | 1.000     | EA    |
| 611(D) 4215  | MANHOLE FRAME & COVER                   | 4.000     | EA    |
| 611(E) 5113  | INLET CICI DES. 2 (B)                   | 2.000     | EA    |
| 611(E) 5116  | INLET CICI DES. 2 (2C)                  | 1.000     | EA    |
| 611(E) 5872  | INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(B)  | 1.000     | EA    |
| 611(E) 5874  | INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(D)  | 1.000     | EA    |
| 611(E) 5880  | INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(2D) | 1.000     | EA    |
| 611(E) 6000  | INLET (SMD-TYPE 1)                      | 2.000     | EA    |
| 611(E) 6004  | INLET (SMD-TYPE 2A)                     | 1.000     | EA    |
| 612(A) 0641  | MANHOLES ADJUST TO GRADE                | 1.000     | EA    |
| 612(G) 0647  | VALVE BOXES ADJUST TO GRADE             | 1.000     | EA    |
| 612(H) 0648  | METER BOXES ADJUST TO GRADE             | 1.000     | EA    |
| 613(B) 0403  | 15" R.C.PEPE CLASS III                  | 92.000    | LF    |
| 613(B) 0491  | 18" R.C.PEPE CLASS III                  | 40.000    | LF    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100310

**SECTION 0001 - ROADWAY**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>               | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|---------------------------------------|-----------------|--------------|
| 613(B) 0492     | 24" R.C.PIPES CLASS III               | 63.000          | LF           |
| 613(B) 0493     | 30" R.C.PIPES CLASS III               | 428.000         | LF           |
| 613(B) 0494     | 36" R.C.PIPES CLASS III               | 91.000          | LF           |
| 613(B) 4503     | 14" X 23" R.C.PIPES ELL. CLASS HE-III | 54.000          | LF           |
| 613(C) 5099     | SP. END SECTION OF 14" X 23" RCP ELL. | 1.000           | EA           |
| 619(A) 0920     | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000           | LSUM         |
| 619(B) 4725     | REMOVAL OF FENCE                      | 40.000          | LF           |
| 619(B) 4726     | REMOVAL OF CURB AND GUTTER            | 333.000         | LF           |
| 619(B) 4727     | REMOVAL OF CONCRETE PAVEMENT          | 801.000         | SY           |
| 619(B) 4728     | REMOVAL OF ASPHALT PAVEMENT           | 4123.000        | SY           |
| 619(B) 4766     | REMOVAL OF CONCRETE DRIVEWAY          | 1485.000        | SY           |
| 629(E) 5048     | REMOVE AND RESET MAILBOX              | 7.000           | EA           |

**SECTION 0002 - TRAFFIC SIGNALIZATION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                  | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------------------|-----------------|--------------|
| 802(B) 8342     | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED   | 24.000          | LF           |
| 802(B) 8344     | 3" PVC SCH.40 PLASTIC CONDUIT BORED      | 312.000         | LF           |
| 802(B) 8346     | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED   | 13.000          | LF           |
| 803 8065        | PULL BOX(SIZE I)                         | 3.000           | EA           |
| 803 8066        | PULL BOX(SIZE II)                        | 1.000           | EA           |
| 804(A) 2915     | STRUCTURAL CONCRETE                      | 12.600          | CY           |
| 804(B) 2916     | REINFORCING STEEL                        | 1929.000        | LB           |
| 806(A) 8324     | 32'MH POLE 45'TS & 15'LMA(G.STL.)        | 1.000           | EA           |
| 806(A) 8354     | 32'MH POLE,55'TS & 15'LMA(G.STL.)        | 1.000           | EA           |
| 806(A) 8734     | POLE & 45' TS MST.ARM(G.STL.)            | 2.000           | EA           |
| 809(A) 8090     | (PL)ROADWAY LUMINAIRE                    | 2.000           | EA           |
| 811 8040        | 1/C NO.6 ELECT.COND.                     | 150.000         | LF           |
| 811 8044        | 1/C NO.10 ELECT.COND.                    | 1246.000        | LF           |
| 825 8550        | VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM          | 1.000           | EA           |
| 828 8132        | (PL)DETECTION SYSTEM (VIDEO)             | 1.000           | LSUM         |
| 830 8000        | PEDESTRIAN PUSH BUTTON                   | 8.000           | EA           |
| 831 8231        | 1WAY3SEC.ADJ.SIG.HD.S-6                  | 8.000           | EA           |
| 831 8252        | 1WAY3SEC.ADJ.SIG.HD.S-9                  | 2.000           | EA           |
| 831 8286        | 1WAY5SEC.ADJ.SIG.HD.S-19                 | 2.000           | EA           |
| 831 8295        | 1WAY2SEC.ADJ.PED.SIG.HD.S-20             | 8.000           | EA           |
| 833 3030        | BACKPLATE                                | 12.000          | EA           |
| 834(A) 8207     | 5/C TRAF.SIG.EL.CABLE                    | 852.000         | LF           |
| 834(A) 8208     | 7/C TRAF.SIG.EL.CABLE                    | 276.000         | LF           |
| 834(A) 8211     | 15/C TRAF.SIG.EL.CABLE                   | 463.000         | LF           |
| 834(B) 8220     | 2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE | 32.000          | LF           |
| 850(A) 8110     | SHEET ALUMINUM SIGNS                     | 12.500          | SF           |
| 850(C) 8118     | MAST ARM MOUNTED SIGNS(ALUM.)            | 10.000          | SF           |
| 855(A) 8812     | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 5823.000        | LF           |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION**

**FEDERAL PROJECT**

CONTRACT ID: 100310

**SECTION 0002 - TRAFFIC SIGNALIZATION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                 | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-----------------------------------------|-----------------|--------------|
| 855(A) 8814     | TRAFFIC STRIPE(PLASTIC)(8" WIDE)        | 727.000         | LF           |
| 855(A) 8825     | TRAFFIC STRIPE(PLASTIC)(24" WIDE)       | 1280.000        | LF           |
| 855(B) 8818     | TRAFFIC STRIPE(PLASTIC)(ARROWS)         | 8.000           | EA           |
| 855(B) 8821     | TRAFFIC STRIPE(PLASTIC)(WORDS)          | 4.000           | EA           |
| 859(A) 8006     | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)       | 120.000         | LF           |
| 880(J) 8905     | CONSTRUCTION TRAFFIC CONTROL            | 1.000           | LSUM         |
| 890 7700        | (PL)TRAFFIC ITEMS                       | 1.000           | LSUM         |
| 890(A) 8726     | (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | 1.000           | LSUM         |
| 890A/B 8756     | (PL)REMOVE & RESET EXISTING SIGNS       | 3.000           | EA           |

**SECTION 0003 - STAKING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 642 0098        | STAKING                 | 1.000           | LSUM         |

**SECTION 0004 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>                | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|----------------------------------------|-----------------|--------------|
| 220 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000           | LSUM         |
| 641 1552        | MOBILIZATION                           | 1.000           | LSUM         |

**SECTION 0005 - WATERLINE RELOCATION NON-PARTICIPATING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>   | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|---------------------------|-----------------|--------------|
| 612(M) 4475     | 12" WATER LINE RELOCATION | 1.000           | LSUM         |

**SECTION 0006 - PRIVATE WATERLINE RELOCATION NON-PARTICIPATING**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>   | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|---------------------------|-----------------|--------------|
| 612(M) 4475     | 12" WATER LINE RELOCATION | 1.000           | LSUM         |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****FEDERAL PROJECT**

CONTRACT ID: 100311

CALL ORDER: 460  
LETTING DATE: April 15, 2010  
LETTING TIME: 10:30 A.M.  
COUNTIES: TULSA

PROJECT(S) : PCN  
STP-STIM(506)IG 2738204

GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : \$0.00  
90 CALENDAR DAYS  
RES. ENG.: BRUCE ARNOLD, TULSA

**CONTRACT DESCRIPTION**

RESURFACE (ASPHALT)  
CITY STREET (MAIN STREET): BEGIN AT 4TH STREET,  
EXTEND WEST IN THE CITY OF JENKS.  
PROJECT LENGTH = 0.259 MILES

**SECTION 0001 - ROADWAY - STP-STIM(506)IG**

| ITEM NO.     | ITEM DESCRIPTION                    | QUANTITY  | UNITS |
|--------------|-------------------------------------|-----------|-------|
| 104 0600     | CONSTRUCTION MISCELLANEOUS          | 13.000    | EA    |
| 202(A) 0183  | UNCLASSIFIED EXCAVATION             | 70.000    | CY    |
| 202(C) 0184  | UNCLASSIFIED BORROW                 | 40.000    | CY    |
| 310(B) 0149  | SUBGRADE, METHOD B                  | 175.000   | SY    |
| 407 0250     | TACK COAT                           | 475.000   | GAL   |
| 411(S4) 5955 | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK) | 1200.000  | TON   |
| 414(B) 0288  | 6" H.E.S. CONCRETE PAVEMENT         | 20.000    | SY    |
| 414(B) 0290  | 8" H.E.S. CONCRETE PAVEMENT         | 160.000   | SY    |
| 417 4267     | COLD MILLING BITUMINOUS PAVEMENT    | 9700.000  | SY    |
| 612(A) 0641  | MANHOLES ADJUST TO GRADE            | 1.000     | EA    |
| 612(E) 0645  | INLETS ADJUST TO GRADE              | 5.000     | EA    |
| 612(G) 0647  | VALVE BOXES ADJUST TO GRADE         | 7.000     | EA    |
| 855(A) 8812  | TRAFFIC STRIPE(PLASTIC)(4" WIDE)    | 19400.000 | LF    |
| 855(B) 8824  | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)    | 12.000    | EA    |
| 857(A) 8950  | PAVE.MARKERS CLASS C TYPE 2-D       | 30.000    | EA    |
| 880(J) 8905  | CONSTRUCTION TRAFFIC CONTROL        | 1.000     | LSUM  |

**SECTION 0002 - CONSTRUCTION - STP-STIM(506)IG**

| ITEM NO. | ITEM DESCRIPTION | QUANTITY | UNITS |
|----------|------------------|----------|-------|
| 641 1552 | MOBILIZATION     | 1.000    | LSUM  |

# OKLAHOMA DEPARTMENT OF TRANSPORTATION

STATE PROJECT

CONTRACT ID: 100051

CALL ORDER: 480  
 LETTING DATE: April 15, 2010  
 LETTING TIME: 10:30 A.M.  
 COUNTIES: WAGONER

PROJECT(S) : PCN  
 SBR-173C(139)SB 2479704  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : \$11.92  
 150 CALENDAR DAYS  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

CONTRACT DESCRIPTION  
 BRIDGE REHABILITATION  
 SH-16: OVER THE VERDIGRIS RIVER, 1.9 MILES NORTH OF THE  
 MUSKOGEE COUNTY LINE.

## SECTION 0001 - BRIDGE 'A'

| ITEM NO.     | ITEM DESCRIPTION                         | QUANTITY | UNITS |
|--------------|------------------------------------------|----------|-------|
| 411(S4) 5960 | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 175.000  | TON   |
| 504(C) 6322  | (PL)FINGER TYPE EXPANSION DEVICE         | 61.000   | LF    |
| 505(B) 6019  | CLASS B BRIDGE DECK REPAIR               | 430.000  | SY    |
| 505(C) 6020  | CLASS C BRIDGE DECK REPAIR               | 67.000   | SY    |
| 505(D) 6087  | LATEX MODIFIED BRIDGE DECK OVERLAY       | 2866.000 | SY    |
| 505(G) 1000  | HYDRODEMOLITION                          | 2866.000 | SY    |
| 506(A) 1322  | STRUCTURAL STEEL                         | 200.000  | LB    |
| 509 6386     | (PL)SILICONE CONSTRUCTION JOINT          | 1282.000 | LF    |
| 509(D) 1331  | CLASS C CONCRETE                         | 30.000   | CY    |
| 515(A) 6013  | WATER REPELLENT (VISUALLY INSPECTED)     | 2076.000 | SY    |
| 520(A) 6058  | PREPARATION OF CRACKS ABOVE WATER        | 45.000   | LF    |
| 520(C) 6060  | EPOXY RESIN ABOVE WATER                  | 5.000    | GAL   |
| 521(A) 6210  | PNEUMATICALLY PLACED MORTAR              | 74.000   | SY    |
| 524 6410     | (SP)FIBER-REINFORCED EPOXY COMPOSITE MTL | 375.000  | SF    |
| 542 4600     | (PL)INSTALLATION OF BRIDGE ITEMS         | 1.000    | LSUM  |

## SECTION 0002 - TRAFFIC

| ITEM NO.    | ITEM DESCRIPTION                         | QUANTITY  | UNITS |
|-------------|------------------------------------------|-----------|-------|
| 627(O) 4410 | REL.OF RENTED PORT.PREC.CONC.MED.BARRIER | 2364.000  | LF    |
| 627(P) 4425 | RENTED PORT.TYPE PREC.CONC.MED. BARR.    | 2364.000  | LF    |
| 823 8478    | (PL)PORTABLE TRAFFIC SIGNAL SYSTEM       | 120.000   | SD    |
| 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 19040.000 | LF    |
| 856(C) 8851 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 8336.000  | LF    |
| 870(A) 8485 | SAND FILLED IMPACT ATTEN.MODULE          | 3600.000  | SD    |
| 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR             | 5.000     | SD    |
| 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 960.000   | SD    |
| 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 480.000   | SD    |
| 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 3600.000  | SD    |
| 880(C) 8842 | BARRICADES(TYPE III)                     | 1440.000  | SD    |
| 880(E) 8860 | WARNING LIGHTS(TYPE A)                   | 2880.000  | SD    |
| 880(E) 8872 | WARNING LIGHTS(TYPE C)                   | 6480.000  | SD    |
| 880(F) 8878 | DRUMS                                    | 6480.000  | SD    |

**OKLAHOMA DEPARTMENT OF TRANSPORTATION****STATE PROJECT****CONTRACT ID: 100051****SECTION 0002 - TRAFFIC**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b>      | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|------------------------------|-----------------|--------------|
| 882(B) 8306     | PORT.CHANGEABLE MESSAGE SIGN | 240.000         | SD           |

**SECTION 0003 - CONSTRUCTION**

| <b>ITEM NO.</b> | <b>ITEM DESCRIPTION</b> | <b>QUANTITY</b> | <b>UNITS</b> |
|-----------------|-------------------------|-----------------|--------------|
| 641 1399        | MOBILIZATION            | 1.000           | LSUM         |



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual                                                                                                                                            | Suspended                                     | Debarred                   |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------|----------------------------|
| <b>J &amp; N INTERNATIONAL COATINGS, INC.</b><br>Ms. Nikoleta M. Tiliakos<br>Mr. John D. Tiliakos<br>Mr. Drossos J. Tiliakos<br>17130 Groeschke Road<br>Houston, TX 77084 |                                               | X                          |
| <b>KERRVILLE PAINTING COMPANY, INC.</b><br>Mr. Nickolas Mouzakis<br>203 "G" Street, South<br>Kerrville, TX 78028                                                          |                                               | X                          |
| <b>MBE, INC.</b><br>Ms. Fani Gialousis<br>Mr. Tony Gialousis<br>Mr. Manuel Gialousis<br>426 South Florida Ave.<br>P.O. Box 1292<br>Tarpon Springs, FL 34689               | X                                             |                            |
| <b>GLOVER CONSTRUCTION COMPANY, INC.</b><br><b>Mr. George Paul Glover</b><br>P.O. Box 489<br>Muskogee, OK 74402                                                           |                                               | X<br>(pending appeal)      |
| <b>PATTON CONSTRUCTION</b><br>Mr. Alan Patton<br>Rt. 2, Box 303<br>Tahlequah, OK 74464                                                                                    |                                               | X<br>(Voluntary Exclusion) |
| <b>SHANKS EXCAVATING COMPANY</b><br>Jimmy "Dale" Shanks<br>204 North 4th Street<br>P.O. Box 510<br>Webbers Falls, OK 74470                                                |                                               | X<br>(Voluntary Exclusion) |
| <b>Mr. Gary Wayne Carr</b><br>318 Dog Wood<br>Tahlequah, OK 74464                                                                                                         |                                               | X                          |
| <b>Mr. Jerod Neil Smith</b><br>1309 Southwest 7 <sup>th</sup> Street<br>Stigler, OK 74462                                                                                 |                                               | X                          |
| <b>HORIZON CONSTRUCTION CO., INC.</b><br>Mr. Max Elliot Wolf<br>P.O. Box 690<br>Owasso, OK 74055                                                                          | X<br>(suspended by FHWA<br>pending debarment) |                            |

And those federally debarred and/or suspended contractors which are listed on  
[www.epls.gov](http://www.epls.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual                                                                                                                                                             | Suspended                                     | Debarred |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------|----------|
| <b>YOCHAM ENTERPRISES</b><br>Mr. Harlen Eugene Yocham<br>12350 S. Mesa Road<br>Sapulpa, OK                                                                                                 | X<br>(suspended by FHWA<br>pending debarment) |          |
| <b>HECKERT CONSTRUCTION COMPANY, INC.</b><br>Mr. Charles Heckert<br>Mr. Roger A. Heckert<br>Mr. Michael Lehman<br>Ms. Dietra Cowan<br>746 E. 526 <sup>th</sup> Ave.<br>Pittsburg, KS 66762 | X<br>(suspended by FHWA<br>pending debarment) |          |

**BID OPENING OF – April 15, 2010 AM**

|                      |                                                                                                                                                                                                       |
|----------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Date:                | Order Taken by:                                                                                                                                                                                       |
| Contractor's Id No.: | No. Of Proposal(s):                                                                                                                                                                                   |
| Person Ordering:     | <input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight<br><input type="checkbox"/> UPS <input type="checkbox"/> Mail<br><input type="checkbox"/> Fed Ex   #: |
| Contractor's Name:   |                                                                                                                                                                                                       |
| Telephone No:        |                                                                                                                                                                                                       |
| Physical Address:    |                                                                                                                                                                                                       |

Specification Book Ordered:

| #  | County                                                       | Call No. | Project Number                          | JP                     | Sample Proposal | Bid Proposal | Plan Cost    | X-sec |
|----|--------------------------------------------------------------|----------|-----------------------------------------|------------------------|-----------------|--------------|--------------|-------|
| 1  | ALFALFA                                                      | 010      | STP-STIM(467)EH<br>STP-STIM(467)PART3EH | 27206(04)<br>27206(06) |                 | \$50.00      | 14.00 + 1.17 | 0     |
| 2  | ATOKA / CHOCTAW<br>LATIMER / LEFLORE<br>MARSHALL / PITTSBURG | 020      | BHFY-103C(126)                          | 23144(07)              |                 | \$50.00      | 29.00 + 2.43 | 0     |
| 3  | BECKHAM / KIOWA                                              | 030      | HSIPG-105C(185)TR                       | 27326(04)              |                 | \$50.00      | 11.00 + 0.92 | 0     |
| 4  | BLAINE                                                       | 040      | STP-STIM(461)EH<br>STP-STIM(461)PART3EH | 27200(04)<br>27200(06) |                 | \$50.00      | 14.00 + 1.17 | 0     |
| 5  | BRYAN                                                        | 050      | STP-107N(161)TR                         | 10899(04)              |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 6  | BRYAN                                                        | 060      | HSIPG-107N(167)TR                       | 27325(04)              |                 | \$50.00      | 8.00 + 0.68  | 0     |
| 7  | CHEROKEE                                                     | 070      | STP-STIM(434)EH<br>STP-STIM(434)PART3EH | 27172(04)<br>27172(06) |                 | \$50.00      | 18.50 + 1.55 | 0     |
| 8  | COMANCHE                                                     | 080      | SAP-116N(192)                           | 27427(04)              |                 | \$50.00      | 7.00 + 0.59  | 0     |
| 9  | COTTON                                                       | 090      | STP-STIM(471)EH<br>STP-STIM(471)PART3EH | 27210(04)<br>27210(06) |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 10 | CREEK                                                        | 100      | STP-STIM(275)IG                         | 22350(04)              |                 | \$50.00      | 22.00 + 1.84 | 10    |
| 11 | CREEK                                                        | 110      | STPY-119A(201)TR                        | 22927(04)              |                 | \$50.00      | 10.00 + 0.84 | 0     |
| 12 | CREEK                                                        | 120      | STP-STIM(476)EH<br>STP-STIM(476)PART3EH | 27215(04)<br>27215(06) |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 13 | CREEK                                                        | 130      | STP-STIM(508)IG                         | 27384(04)              |                 | \$50.00      | 15.00 + 1.26 | 6     |
| 14 | BECKHAM / CUSTER<br>DEWEY / ROGER MILLS                      | 140      | BRFY-120C(138)                          | 24222(04)              |                 | \$50.00      | 15.00 + 1.26 | 0     |
| 15 | ELLIS                                                        | 150      | BHF-123C(073)CO                         | 26544(04)              |                 | \$50.00      | 7.00 + 0.59  | 0     |
| 16 | ELLIS                                                        | 160      | STP-STIM(466)EH                         | 27205(04)              |                 | \$50.00      | 16.00 + 1.34 | 0     |
| 17 | GARVIN                                                       | 170      | STP-STIM(449)EH                         | 27188(04)              |                 | \$50.00      | 12.00 + 1.01 | 0     |
| 18 | HARMON                                                       | 180      | STP-STIM(458)EH<br>STP-STIM(458)PART3EH | 27197(04)<br>27197(06) |                 | \$50.00      | 10.00 + 0.84 | 0     |
| 19 | HUGHES /<br>POTTAWATOMIE                                     | 190      | BRFY-132C(142)                          | 22973(08)              |                 | \$50.00      | 14.00 + 1.17 | 0     |
| 20 | KINGFISHER                                                   | 220      | STP-STIM(454)EH<br>STP-STIM(454)PART3EH | 27193(04)<br>27193(06) |                 | \$50.00      | 20.00 + 1.68 | 0     |
| 21 | KIOWA                                                        | 230      | STP-STIM(463)EH<br>STP-STIM(463)PART3EH | 27202(04)<br>27202(06) |                 | \$50.00      | 13.00 + 1.09 | 0     |

**BID OPENING OF – April 15, 2010 AM**

| Date:                       |                                                                     |          |                                         | Order Taken by:                                                                                                                                                                                       |                 |              |              |       |
|-----------------------------|---------------------------------------------------------------------|----------|-----------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------|--------------|--------------|-------|
| Contractor's Id No.:        |                                                                     |          |                                         | No. Of Proposal(s):                                                                                                                                                                                   |                 |              |              |       |
| Person Ordering:            |                                                                     |          |                                         | <input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight<br><input type="checkbox"/> UPS <input type="checkbox"/> Mail<br><input type="checkbox"/> Fed Ex   #: |                 |              |              |       |
| Contractor's Name:          |                                                                     |          |                                         |                                                                                                                                                                                                       |                 |              |              |       |
| Telephone No:               |                                                                     |          |                                         |                                                                                                                                                                                                       |                 |              |              |       |
| Physical Address:           |                                                                     |          |                                         |                                                                                                                                                                                                       |                 |              |              |       |
| Specification Book Ordered: |                                                                     |          |                                         |                                                                                                                                                                                                       |                 |              |              |       |
| #                           | County                                                              | Call No. | Project Number                          | JP                                                                                                                                                                                                    | Sample Proposal | Bid Proposal | Plan Cost    | X-sec |
| 22                          | LOGAN                                                               | 240      | STP-STIM(455)EH<br>STP-STIM(455)PART3EH | 27194(04)<br>27194(06)                                                                                                                                                                                |                 | \$50.00      | 13.00 + 1.09 | 0     |
| 23                          | MAYES                                                               | 250      | STP-STIM(480)EH<br>STP-STIM(480)PART3EH | 27219(04)<br>27219(06)                                                                                                                                                                                |                 | \$50.00      | 17.00 + 1.42 | 0     |
| 24                          | MURRAY                                                              | 260      | STP-STIM(516)EH                         | 27405(04)                                                                                                                                                                                             |                 | \$50.00      | 31.00 + 2.60 | 0     |
| 25                          | MUSKOGEE                                                            | 270      | CIRB-151D(148)RB                        | 22533(04)                                                                                                                                                                                             |                 | \$50.00      | 9.00 + 0.75  | 7     |
| 26                          | ADAIR / MUSKOGEE /<br>OKMULGEE / SEQUOYAH                           | 280      | SSP-151C(164)SS                         | 23105(07)                                                                                                                                                                                             |                 | \$50.00      | 19.00 + 1.59 | 0     |
| 27                          | MUSKOGEE                                                            | 290      | STP-STIM(436)EH<br>STP-STIM(436)PART3EH | 27174(04)<br>27174(06)                                                                                                                                                                                |                 | \$50.00      | 18.50 + 1.55 | 0     |
| 28                          | NOBLE                                                               | 300      | BRO-152D(165)CO                         | 25560(04)                                                                                                                                                                                             |                 | \$50.00      | 12.00 + 1.01 | 6     |
| 29                          | OKLAHOMA                                                            | 310      | SEC115-0H17(011)SG                      | 22924(04)                                                                                                                                                                                             |                 | \$50.00      | 77.00 + 6.45 | 62    |
| 30                          | OKLAHOMA                                                            | 330      | STP-STIM(400)AG                         | 26738(04)                                                                                                                                                                                             |                 | \$50.00      | No Charge    | 0     |
| 31                          | OKLAHOMA                                                            | 340      | STP-STIM(496)AG                         | 27280(04)                                                                                                                                                                                             |                 | \$50.00      | 5.00 + 0.42  | 0     |
| 32                          | OKLAHOMA                                                            | 350      | STP-STIM(497)AG                         | 27285(04)                                                                                                                                                                                             |                 | \$50.00      | 8.00 + 0.67  | 0     |
| 33                          | OSAGE                                                               | 360      | STP-STIM(478)EH                         | 27217(04)                                                                                                                                                                                             |                 | \$50.00      | 20.00 + 1.68 | 0     |
| 34                          | OTTAWA                                                              | 370      | STP-STIM(479)EH<br>STP-STIM(479)PART3EH | 27218(04)<br>27218(06)                                                                                                                                                                                |                 | \$50.00      | 22.00 + 1.84 | 0     |
| 35                          | HUGHES / PONTOTOC                                                   | 390      | BRFY-NBIP(424)                          | 20981(04)                                                                                                                                                                                             |                 | \$50.00      | 8.00 + 0.67  | 0     |
| 36                          | HUGHES / OKFUSKEE /<br>PONTOTOC /<br>POTTAWATOMIE                   | 400      | BRFY-162C(206)                          | 20991(04)                                                                                                                                                                                             |                 | \$50.00      | 19.00 + 1.59 | 0     |
| 37                          | CADDO / CARTER<br>COMANCHE / JEFFERSON<br>LOVE / MURRAY<br>STEPHENS | 430      | BRFY-169C(173)                          | 23125(07)                                                                                                                                                                                             |                 | \$50.00      | 19.00 + 1.59 | 0     |
| 38                          | TULSA                                                               | 450      | STP-STIM(263)IG                         | 26683(04)                                                                                                                                                                                             |                 | \$50.00      | 32.00 + 2.68 | 13    |
| 39                          | TULSA                                                               | 460      | STP-STIM(506)IG                         | 27382(04)                                                                                                                                                                                             |                 | \$50.00      | No Charge    | 0     |
| 40                          | WAGONER                                                             | 480      | SBR-173C(139)SB                         | 24797(04)                                                                                                                                                                                             |                 | \$50.00      | 11.00 + 0.92 | 0     |



## OKLAHOMA DEPARTMENT OF TRANSPORTATION

200 N.E. 21<sup>st</sup> Street  
Oklahoma City, OK 73105-3204

Date \_\_\_\_\_

### **RE: REQUEST FOR JOINT VENTURE**

Dear Contractor:

This form needs to be filled out prior to bidding a project as a joint venture. Each individual firm which is party to the joint venture must be prequalified with the Oklahoma Department of Transportation. Please indicate below the letting and project information, as well denoting the firm to which ODOT should direct all correspondence and payments.

Letting Date \_\_\_\_\_

Call Order # \_\_\_\_\_

County \_\_\_\_\_

J/P Number \_\_\_\_\_

#### **Firms involved with the Joint Venture**

Lead Firm \_\_\_\_\_

Other Firms \_\_\_\_\_

Address \_\_\_\_\_

Address \_\_\_\_\_

FEI No. \_\_\_\_\_

FEI No. \_\_\_\_\_

Signature \_\_\_\_\_

Signature \_\_\_\_\_

You may get any information regarding the bidding of projects, including this joint venture form, in our office or go to our website: [www.okladot.state.ok.us](http://www.okladot.state.ok.us)

Should you have any questions concerning bidding as a joint venture with the Oklahoma Department of Transportation, please call me at (405)521-2625. To order the current letting's plans and proposals please call (405) 522-3474.

Sincerely,

A handwritten signature in black ink, appearing to read "Brian E. Schmitt".

Brian E. Schmitt, P.E.  
Division Engineer  
Office Engineer Division

BES:mh