

NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR WWW.BIDX.COM

Notice

Electronic bid packages are available for the [January 28, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [January 7, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [January 15, 2010](#), concerning this [January 28th](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

On this Letting, Bidders do not need to be pre-qualified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH.

Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

mhenry@odot.org

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. January 28, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

" Bidders do not need to be prequalified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH."

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 015
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: ADAIR

Contract ID: 100025
PCN: 21255(04)
Projects: BRF-101C(061)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$4.34
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER TYNER CREEK 1.3 MILES WEST AND 0.5 MILES NORTH OF CHANCE. PROJECT LENGTH = 0.150 MILES

Call Order: 040
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: BEAVER

Contract ID: 100156
PCN: 27207(04)
Projects: STP-STIM(468)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-270: FROM MISSISSIPPI STREET, EXTEND EAST TO TEXAS AVENUE IN THE TOWN OF FORGAN. PROJECT LENGTH = 0.366 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 045
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 100001
PCN: 23059(04)
Projects: BRO-105D(121)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-181): OVER TURKEY CREEK, 1.5 MILES SOUTH OF I-40 PROJECT LENGTH = 0.227 MILES

Call Order: 053
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CADDO

Contract ID: 100157
PCN: 27213(04)
Projects: STP-STIM(474)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-277: FROM F AVENUE WEST TO ONE BLOCK WEST OF MAIN STREET. PROJECT LENGTH = 0.0023 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order:	055	Contract ID:	100054
Letting Date:	January 28, 2010	PCN:	27228(04), 27228(05)
Letting Time:	10:30 A.M.		
Counties:	CADDO CANADIAN	Projects:	MC-108C(281)PT.1, MC-108C(280)PT.2
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$0.00
		Completion Date:	07/31/10
Contract Description:	RESURFACE (ASPHALT) — SH-37: BEGIN JUST EAST OF US-281 JCT, AND EXTEND EAST. PROJECT LENGTH = 7.09 MILES		

Call Order:	075	Contract ID:	100026
Letting Date:	January 28, 2010	PCN:	27214(04)
Letting Time:	10:30 A.M.		
Counties:	CARTER	Projects:	STP-STIM(475)EH
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$14.09
		Calendar Days:	60
Contract Description:	PEDESTRIAN IMPROVEMENTS — SH-53A: FROM GRAND STREET, EXTEND NORTH IN THE TOWN OF GENE AUTRY. PROJECT LENGTH = 0.251 MILES		
	PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.		

Call Order:	090	Contract ID:	100052
Letting Date:	January 28, 2010	PCN:	25819(04)
Letting Time:	10:30 A.M.		
Counties:	CLEVELAND	Projects:	STPG-114A(225)AG
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$3.25
		Calendar Days:	45
Contract Description:	BRIDGE REPAIR AND GUARDRAIL — CITY STREET (MAIN STREET): OVER I-35 IN THE CITY OF NORMAN.		

Call Order:	105	Contract ID:	100002
Letting Date:	January 28, 2010	PCN:	25922(04)
Letting Time:	10:30 A.M.		
Counties:	CLEVELAND	Projects:	IM-0035-2(307)111MS
		DBE/WBE Goals:	7.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$79.11
		Calendar Days:	385
Contract Description:	GRADE, DRAIN, SURFACE AND BRIDGE — CITY STREET (ROCK CREEK ROAD): FROM 36 TH AVENUE, EXTEND EAST IN THE CITY OF NORMAN. PROJECT LENGTH = 0.706 MILES		

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 120
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 090632
PCN: 26744(04)
Projects: STP-STIM(406)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 30

Contract Description: RESURFACE (ASPHALT) — CITY STREET (ETOWAH RD.): BEGIN AT 8TH STREET IN THE CITY OF OF NOBLE EXTEND EAST. PROJECT LENGTH = 1.00 MILE

Call Order: 135
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 100027
PCN: 27241(04)
Projects: STP-STIM(483)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Completion Date: 06/30/10

Contract Description: RESURFACE (ASPHALT) — CITY STREETS (BRYANT AVE): BEGIN AT SE 27TH STREET IN THE CITY OF MOORE, EXTEND NORTH. PROJECT LENGTH = 1.58 MILES

Call Order: 140
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: COTTON

Contract ID: 100072
PCN: 27210(04)
Projects: STP-STIM(471)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-65: FROM OREGON STREET SOUTH TO OKLAHOMA STREET IN THE CITY OF TEMPLE. PROJECT LENGTH = 0.359 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 165
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 100003
PCN: 23477(04)
Projects: BRO-119D(136)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 60

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-75): OVER CHILDERS CREEK, 1.00 MILE SOUTH OF AND 0.70 MILES EAST OF KIEFER. PROJECT LENGTH = 0.178 MILES

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 180
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 100004
PCN: 23932(04)
Projects: CR-119D(042)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 20

Contract Description: SAFETY IMPROVEMENT (GUARDRAIL) — COUNTY ROAD (W. 71ST STREET): FROM 49TH AVENUE, EXTEND EAST. PROJECT LENGTH = 0.0118 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 185
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 100073
PCN: 27215(04)
Projects: STP-STIM(476)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-75A: FROM 9TH STREET, EXTEND NORTH IN THE CITY OF MOUNDS. PROJECT LENGTH = 0.284 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 195
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 100005
PCN: 23057(04)
Projects: BRF-120C(116)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-88): OVER EAST BARNITZ CREEK 7.1 MILES NORTH AND 6.5 MILES EAST OF BUTLER. PROJECT LENGTH = 0.189 MILES

Call Order: 210
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: DEWEY

Contract ID: 100029
PCN: 27199(04)
Projects: STP-STIM(460)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-51: FROM SPECK STREET, EXTEND EAST IN THE TOWN OF VICI. PROJECT LENGTH = 0.356 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 255
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GARFIELD

Contract ID: 100006
PCN: 20979(04)
Projects: SSP-124C(048)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$30.35
Calendar Days: 80
Time 'B' Bid: \$2,500/DAY

Contract Description: GRADE, DRAIN AND SURFACE — SH-74: BEGIN 2.4 MILES SOUTH OF US-64 JCT, EXTEND NORTH. PROJECT LENGTH = 0.056 MILES

Call Order: 270
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GARVIN

Contract ID: 100007
PCN: 22926(04)
Projects: STPG-125C(179)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT (GUARDRAIL) — SH-76: BEGIN AT THE SH-29 JCT, EXTEND SOUTH TO THE CARTER COUNTY LINE.

Call Order: 285
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GARVIN

Contract ID: 100032
PCN: 24762(04)
Projects: BHFY-125B(158)
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 90

Contract Description: BRIDGE REDECKING AND REHABILITATION — SH-29: OVER WEST ROCK CREEK, 8.9 MILES EAST OF THE STEPHENS COUNTY LINE. PROJECT LENGTH = 0.053 MILES

Call Order: 300
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 100033
PCN: 27209(04)
Projects: STP-STIM(470)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-81: FROM 5TH STREET EXTEND NORTH IN THE TOWN OF POCASSET. PROJECT LENGTH = 0.243 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 305
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 100158
PCN: 27211(04)
Projects: STP-STIM(472)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-17: FROM COMANCHE AVENUE, EXTEND EAST IN THE TOWN OF RUSH SPRINGS. PROJECT LENGTH = 0.380 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 315
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GRANT

Contract ID: 100008
PCN: 23658(04)
Projects: BRO-STIM(503)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-11): OVER POND CREEK 3.0 MILES NORTH OF SH-11 AND 5.0 MILES EAST OF SH-11A. PROJECT LENGTH = 0.371 MILES

Call Order: 330
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: GREER

Contract ID: 100034
PCN: 27201(04)
Projects: STP-STIM(462)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$29.26
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-34: FROM SOUTH STREET, EXT NORTH IN THE CITY OF MANGUM. PROJECT LENGTH = 1.262

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 337
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: HASKELL

Contract ID: 100159
PCN: 27177(04)
Projects: STP-STIM(439)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$19.59
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-2/SH-31: SH-2 FROM 4TH STREET TO NORTH OF 2ND STREET, AND SH-31 FROM HOYT TO MAIN IN THE CITY OF KINTA. PROJECT LENGTH = 0.253 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 342
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: JEFFERSON

Contract ID: 100079
PCN: 27212(04)
Projects: STP-STIM(473)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-5: FROM COMMERCIAL AVENUE TO 4TH STREET, IN THE CITY OF HASTINGS. PROJECT LENGTH = 0.192 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 350
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: KINGFISHER

Contract ID: 100161
PCN: 27192(04)
Projects: STP-STIM(453)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-81: FROM IOWA STREET, EXT. NORTH IN THE CITY OF OKARCHE. PROJECT LENGTH = 0.454 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 355
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: KINGFISHER

Contract ID: 100162
PCN: 27193(04)
Projects: STP-STIM(454)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$21.68
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-81: FROM 7TH STREET, EXTEND NORTH IN THE CITY OF HENNESSEY. PROJECT LENGTH = 0.173 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 360
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: KINGFISHER

Contract ID: 100036
PCN: 27196(04)
Projects: STP-STIM(457)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$32.51
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-81: FROM JUST SOUTH OF SH-33, EXTEND NORTH IN THE CITY OF KINGFISHER. PROJECT LENGTH = 0.2205 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 370
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 100083
PCN: 27179(04)
Projects: STP-STIM(441)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$15.17
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-271: FROM CHURCH STREET, EXTEND SOUTHEAST IN THE TOWN OF TALIHINA. PROJECT LENGTH = 0.103 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 380
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: LINCOLN

Contract ID: 100084
PCN: 27185(04)
Projects: STP-STIM(446)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-18: FROM HAYES STREET, EXTEND NORTH IN THE CITY OF AGRA. PROJECT LENGTH = 0.262 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 405
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: LOGAN
PAYNE

Contract ID: 100009
PCN: 26237(04)
Projects: IMG-0035-4(232)160TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$23.84
Calendar Days: 180

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-35: FROM MILE POST 160 TO MILE POST 170.

Call Order: 420
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: LOGAN

Contract ID: 100039
PCN: 26837(04)
Projects: STPG-142C(181)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 20

Contract Description: STRIPING AND PAVEMENT MARKING — CITY STREETS (SANTA FE AVE/SOONER RD./PENNSYLVANIA AVE): AT VARIOUS LOCATIONS IN DIVISION IV.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 432
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: MCCURTAIN

Contract ID: 100164
PCN: 27181(04)
Projects: STP-STIM(442)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$49.85
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-70/US-259: ON US-70, FROM N. PARK DRIVE, EXTEND EAST. ON US-259, FROM CRAIG ROAD, EXTEND NORTH IN BROKEN BOW. PROJECT LENGTH = 0.868 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 435
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: MARSHALL

Contract ID: 100040
PCN: 27184(04)
Projects: STP-STIM(445)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$35.76
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-70/ US-70B: ON US-70, FROM MAY TUBBY ST EXT SOUTHEAST. ON US-70B, FROM FIRST ST EXT NE IN THE CITY OF KINGSTON. PROJECT LENGTH = 0.338 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 480
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: MUSKOGEE

Contract ID: 100041
PCN: 27173(04), 27176(04)
Projects: STP-STIM(435)EH, STP-STIM(438)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$23.84
Calendar Days: 90

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-72: FROM 4TH STREET, EXTEND NORTH IN THE TOWN OF COUNCIL HILL. FROM EUGENE AVE, EXTEND NORTH IN THE TOWN OF BOYNTON. PROJECT LENGTH = 0.56 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 485
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: MUSKOGEE

Contract ID: 100166
PCN: 27174(04)
Projects: STP-STIM(436)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$20.05
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-2: FROM ½ BLOCK NORTH OF OSAGE TO CHEROKEE AVENUE IN THE CITY OF PORUM. PROJECT LENGTH = 0.336 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 495
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: NOWATA

Contract ID: 100167
PCN: 27216(04)
Projects: STP-STIM(477)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-60: FROM DELAWARE AVENUE, EXTEND SOUTH THEN EAST IN THE CITY OF NOWATA. PROJECT LENGTH = 0.747 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 510
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100053
PCN: 25833(04)
Projects: STP-155B(672)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 75

Contract Description: RESURFACE (ASPHALT) — CITY STREET (DOUGLAS BLVD): BEGIN 0.25 MILE NORTH OF NE 23RD STREET EXTEND NORTH. PROJECT LENGTH = 1.43 MILES

Call Order: 525
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 090548
PCN: 26726(04)
Projects: STP-STIM(297)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 06/30/10

Contract Description: RESURFACE (ASPHALT) — CITY STREETS (36TH ST AND ROCKWELL AVE): 36TH STREET FROM ROCKWELL TO HAMMOND. ROCKWELL AVE FROM 16TH ST TO 23RD ST. PROJECT LENGTH = 1.28 MILES

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 555
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 090637
PCN: 26735(04)
Projects: STP-STIM(307)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 30

Contract Description: RESURFACE (ASPHALT) — CITY STREET (RENO AVE.): BEGIN AT HARRAH RD, EXTEND EAST. PROJECT LENGTH = 0.483 MILES

Call Order: 570
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 100011
PCN: 26738(04)
Projects: STP-STIM(400)AG
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 140

Contract Description: INTERSECTION MODIFICATION — CITY STREETS (NE 10TH, SE 29TH, DOUGLAS BLVD, MIDWEST BLVD): AT VARIOUS INTERSECTIONS IN THE CITY OF MIDWEST CITY.

Call Order: 585
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 090675
PCN: 26845(04)
Projects: STP-STIM(427)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.76
Calendar Days: 20

Contract Description: RESURFACE (ASPHALT) — SE 29TH STREET: BETWEEN DOUGLAS BOULEVARD AND POST ROAD IN THE CITY OF MIDWEST CITY. PROJECT LENGTH = 0.92 MILES

Call Order: 600
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OKMULGEE

Contract ID: 100012
PCN: 21837(04)
Projects: BRF-156C(100)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 90

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER SALT CREEK, 0.5 MILES NORTH AND 0.4 MILES EAST OF BRYANT. PROJECT LENGTH = 0.139 MILES

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 615
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OSAGE

Contract ID: 100013
PCN: 12311(04)
Projects: SSP-057C(335)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$33.60
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — SH-11: OVER MUD CREEK 2.33 MILE EAST OF THE KAY COUNTY LINE. PROJECT LENGTH = 0.216 MILES

Call Order: 625
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: OTTAWA

Contract ID: 100169
PCN: 27248(04)
Projects: STP-STIM(489)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$27.09
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-10: FROM C STREET, EXTEND EAST IN THE CITY OF MIAMI. PROJECT LENGTH = 0.282 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 630
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: PAWNEE

Contract ID: 100014
PCN: 24374(04)
Projects: STP-159C(080)CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 120

Contract Description: GRADE, DRAIN, SURFACE — COUNTY ROAD(EW-43): BEGIN AT NS-351, 3.0 MILES EAST OF SH-18, AND EXTEND EAST. PROJECT LENGTH = 1.717 MILES

Call Order: 640
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: PITTSBURG

Contract ID: 100170
PCN: 27244(04)
Projects: STP-STIM(485)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$44.43
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-69: FROM 8TH STREET, EXTEND NORTH IN THE CITY OF KIOWA. PROJECT LENGTH = 0.5675 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 710
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 100171
PCN: 27175(04)
Projects: STP-STIM(437)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$21.68
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-64/SH-82: ON US-64, FROM BLACKSTONE STREET, EXT EAST. ON SH-82, FROM MAIN STREET, EXTEND NORTH IN VIAN. PROJECT LENGTH = 0.679 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 720
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100017
PCN: 10004(12)
Projects: BRFY-173B(021)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$56.36
Calendar Days: 180

Contract Description: BRIDGE AND APPROACHES — SH-51: OVER BILLY CREEK, 11.9 MILES EAST OF THE SH-72 JCT. PROJECT LENGTH = 0.492 MILES

Call Order: 725
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 100172
PCN: 27243(04)
Projects: STP-STIM(484)EH
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$21.76
Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-51B: FROM HALE STREET SOUTH TO BELAIRE STREET, IN THE CITY OF PORTER. PROJECT LENGTH = 0.420 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

Call Order: 735
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: WASHINGTON

Contract ID: 100018
PCN: 22092(04)
Projects: BRO-174D(038)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-1): OVER UNNAMED CREEK, 0.40 MILES EAST OF US-75, ON THE OKLAHOMA STATE LINE. PROJECT LENGTH = 0.245 MILES

**Oklahoma Department of Transportation
Notice to Contractors — January 28, 2010 Letting, AM**

Call Order: 750
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: WASHITA

Contract ID: 100047
PCN: 24595(04)
Projects: BRF-175C(097)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-125): OVER UNNAMED CREEK, 6.0 MILES SOUTH OF SH-152. PROJECT LENGTH = 0.152 MILES

Call Order: 795
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 100048
PCN: 27270(04)
Projects: SSR-105C(184)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 06/30/10

Contract Description: RESURFACE (ASPHALT) — SH-34: FROM 0.10 MILES NORTH OF THE SH-152 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 6.70 MILES

Call Order: 840
Letting Date: January 28, 2010
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 100050
PCN: 24744(04)
Projects: SBR-146C(099)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 120

Contract Description: BRIDGE REHABILITATION — SH-150: AT THE EUFALA RESERVOIR 1.4 MILES NW OF US-69.



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X
HORIZON CONSTRUCTION CO., INC. Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
YOCHAM ENTERPRISES Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
HECKERT CONSTRUCTION COMPANY, INC. Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 th Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

BID OPENING OF – January 28, 2010 AM

Date:				Order Taken by:				
Contractor's Id No.:				No. Of Proposal(s):				
Person Ordering:				<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:				
Contractor's Name:								
Telephone No:								
Physical Address:								
Specification Book Ordered:								
#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ADAIR	015	BRF-101C(061)CO	21255(04)		\$50.00	4.00 + 0.34	2
2	BEAVER	040	STP-STIM(468)EH	27207(04)		\$50.00	14.00 + 1.17	0
3	BECKHAM	045	BRO-105D(121)CO	23059(04)		\$50.00	12.00 + 1.01	5
4	CADD0	053	STP-STIM(474)EH	27213(04)		\$50.00	10.00 + 0.84	0
5	CADD0 / CANADIAN	055	MC-108C(281)PT.1 MC-108C(280)PT.2	27228(04) 27228(05)		\$50.00	No Charge	0
6	CARTER	075	STP-STIM(475)EH	27214(04)		\$50.00	13.00 + 1.09	0
7	CLEVELAND	090	STPG-114A(225)AG	25819(04)		\$50.00	3.00 + 0.25	0
8	CLEVELAND	105	IM-0035-2(307)111MS	25922(04)		\$50.00	73.00 + 6.11	10
9	CLEVELAND	120	STP-STIM(406)AG	26744(04)		\$50.00	No Charge	0
10	CLEVELAND	135	STP-STIM(483)AG	27241(04)		\$50.00	17.00 + 1.42	0
11	COTTON	140	STP-STIM(471)EH	27210(04)		\$50.00	17.00 + 1.42	0
12	CREEK	165	BRO-119D(136)CO	23477(04)		\$50.00	7.00 + 0.59	2
13	CREEK	180	CR-119D(042)	23932(04)		\$50.00	No Charge	0
14	CREEK	185	STP-STIM(476)EH	27215(04)		\$50.00	13.00 + 1.09	0
15	CUSTER	195	BRF-120C(116)CO	23057(04)		\$50.00	13.00 + 1.09	4
16	DEWEY	210	STP-STIM(460)EH	27199(04)		\$50.00	14.00 + 1.17	0
17	GARFIELD	255	SSP-124C(048)SS	20979(04)		\$50.00	28.00 + 2.35	5
18	GARVIN	270	STPG-125C(179)TR	22926(04)		\$50.00	10.00 + 0.84	0
19	GARVIN	285	BHFY-125B(158)	24762(04)		\$50.00	8.00 + 0.67	0
20	GRADY	300	STP-STIM(470)EH	27209(04)		\$50.00	12.00 + 1.01	0
21	GRADY	305	STP-STIM(472)EH	27211(04)		\$50.00	14.00 + 1.17	0
22	GRANT	315	BRO-STIM(503)CO	23658(04)		\$50.00	12.00 + 1.01	4
23	GREER	330	STP-STIM(462)EH	27201(04)		\$50.00	27.00 + 2.26	0
24	HASKELL	337	STP-STIM(439)EH	27177(04)		\$50.00	18.00 + 1.51	0
25	JEFFERSON	342	STP-STIM(473)EH	27212(04)		\$50.00	13.00 + 1.09	0
26	KINGFISHER	350	STP-STIM(453)EH	27192(04)		\$50.00	16.00 + 1.34	0
27	KINGFISHER	355	STP-STIM(454)EH	27193(04)		\$50.00	20.00 + 1.68	0
28	KINGFISHER	360	STP-STIM(457)EH	27196(04)		\$50.00	30.00 + 2.51	0

BID OPENING OF – January 28, 2010 AM

Date:				Order Taken by:				
Contractor's Id No.:				No. Of Proposal(s):				
Person Ordering:				<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex #:				
Contractor's Name:								
Telephone No:								
Physical Address:								
Specification Book Ordered:								
#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
29	LEFLORE	370	STP-STIM(441)EH	27179(04)		\$50.00	14.00 + 1.17	0
30	LINCOLN	380	STP-STIM(446)EH	27185(04)		\$50.00	13.00 + 1.09	0
31	LOGAN / PAYNE	405	IMG-0035-4(232)160TR	26237(04)		\$50.00	22.00 + 1.84	63
32	LOGAN	420	STPG-142C(181)AG	26837(04)		\$50.00	No Charge	0
33	MCCURTAIN	432	STP-STIM(442)EH	27181(04)		\$50.00	46.00 + 3.85	0
34	MARSHALL	435	STP-STIM(445)EH	27184(04)		\$50.00	33.00 + 2.76	0
35	MUSKOGEE	480	STP-STIM(435)EH STP-STIM(438)EH	27173(04) 27176(04)		\$50.00	22.00 + 1.84	0
36	MUSKOGEE	485	STP-STIM(436)EH	27174(04)		\$50.00	18.50 + 1.55	0
37	NOWATA	495	STP-STIM(477)EH	27216(04)		\$50.00	13.00 + 1.09	0
38	OKLAHOMA	510	STP-155B(672)AG	25833(04)		\$50.00	13.00 + 1.09	0
39	OKLAHOMA	525	STP-STIM(297)AG	26726(04)		\$50.00	No Charge	0
40	OKLAHOMA	555	STP-STIM(307)AG	26735(04)		\$50.00	No Charge	0
41	OKLAHOMA	570	STP-STIM(400)AG	26738(04)		\$50.00	10.00 + 0.84	0
42	OKLAHOMA	585	STP-STIM(427)AG	26845(04)		\$50.00	9.00 + 0.76	0
43	OKMULGEE	600	BRF-156C(100)CO	21837(04)		\$50.00	6.00 + 0.50	2
44	OSAGE	615	SSP-057C(335)SS	12311(04)		\$50.00	31.00 + 2.60	9
45	OTTAWA	625	STP-STIM(489)EH	27248(04)		\$50.00	25.00 + 2.09	0
46	PAWNEE	630	STP-159C(080)CO	24374(04)		\$50.00	16.00 + 1.34	0
47	PITTSBURG	640	STP-STIM(485)EH	27244(04)		\$50.00	41.00 + 3.43	0
48	SEQUOYAH	710	STP-STIM(437)EH	27175(04)		\$50.00	20.00 + 1.68	0
49	WAGONER	720	BRFY-173B(021)	10004(12)		\$50.00	52.00 + 4.36	9
50	WAGONER	725	STP-STIM(484)EH	27243(04)		\$50.00	20.00 + 1.76	0
51	WASHINGTON	735	BRO-174D(038)CO	22092(04)		\$50.00	11.00 + 0.92	7
52	WASHITA	750	BRF-175C(097)CO	24595(04)		\$50.00	6.00 + 0.50	4
53	BECKHAM	795	SSR-105C(184)SR	27270(04)		\$50.00	No Charge	0
54	MCINTOSH	840	SBR-146C(099)SB	24744(04)		\$50.00	10.00 + 0.84	0