

### NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

### REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR [WWW.BIDX.COM](http://WWW.BIDX.COM)

## Notice

Electronic bid packages are available for the [February 18, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [January 28, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [February 5, 2010](#) concerning this [February 18<sup>th</sup>](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

*On this Letting, Bidders do not need to be pre-qualified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH.*

*Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.*

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

**<http://www.okladot.state.ok.us/contracts/index.htm>**

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

**[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)**

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

#### CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**

**<http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Email, Fax and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[mhenry@odot.org](mailto:mhenry@odot.org)**

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. February 18, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21<sup>st</sup> Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 010  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ADAIR  
SEQUOYAH

**Contract ID:** 100055  
**PCN:** 20883(04)  
**Projects:** BHFY-NBIP(327)

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 60

**Contract Description:** BRIDGE PAINTING — US-59/US-64: AT VARIOUS LOCATIONS IN DIVISION I.

---

**Call Order:** 020  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ADAIR  
SEQUOYAH

**Contract ID:** 100056  
**PCN:** 20883(05)  
**Projects:** BHFY-101A(060)

**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$16.26  
**Calendar Days:** 60

**Contract Description:** JOINT SEAL/REPAIR — US-59/US-64: AT VARIOUS LOCATIONS IN DIVISION I.

---

**Call Order:** 030  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ADAIR

**Contract ID:** 100114  
**PCN:** 25775(04)  
**Projects:** STP-101C(084)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$2.17  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — COUNTY ROAD (CHEWEY RD): FROM 7.50 MILES WEST OF THE US-59 JUNCTION, EXTEND SOUTHEAST. PROJECT LENGTH = 4.247 MILES

---

**Call Order:** 100  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BRYAN

**Contract ID:** 100064  
**PCN:** 26148(04)  
**Projects:** SSP-107B(148)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$119.21  
**Calendar Days:** 250

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — US-69B: AT THE US-69 JUNCTION IN DURANT. PROJECT LENGTH = 1.254 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

<b>Call Order:</b>	125	<b>Contract ID:</b>	100054
<b>Letting Date:</b>	February 18, 2010	<b>PCN:</b>	27228(04), 27228(05)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CADDON CANADIAN	<b>Projects:</b>	MC-108C(281)PT.1, MC-108C(280)PT.2
		<b>DBE/WBE Goals:</b>	0.00
		<b>Guaranty:</b>	5% OF BID TOTAL
		<b>Plan Price:</b>	\$0.00
		<b>Completion Date:</b>	07/31/10
<b>Contract Description:</b>	RESURFACE (ASPHALT) — SH-37: BEGIN JUST EAST OF US-281 JCT, AND EXTEND EAST. PROJECT LENGTH = 6.76 MILES		

---

<b>Call Order:</b>	130	<b>Contract ID:</b>	100067
<b>Letting Date:</b>	February 18, 2010	<b>PCN:</b>	26759(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CANADIAN	<b>Projects:</b>	STP-STIM(421)AG
		<b>DBE/WBE Goals:</b>	3.00
		<b>Guaranty:</b>	5% OF BID TOTAL
		<b>Plan Price:</b>	\$24.93
		<b>Calendar Days:</b>	90
<b>Contract Description:</b>	RESURFACE (ASPHALT) — CITY STREET (CORNWELL ROAD): FROM NW 10 <sup>TH</sup> TO VANDAMMENT IN THE CITY OF YUKON. PROJECT LENGTH = 0.845 MILES		

---

<b>Call Order:</b>	140	<b>Contract ID:</b>	100116
<b>Letting Date:</b>	February 18, 2010	<b>PCN:</b>	27271(04)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CANADIAN	<b>Projects:</b>	STP-STIM(491)AG
		<b>DBE/WBE Goals:</b>	0.00
		<b>Guaranty:</b>	5% OF BID TOTAL
		<b>Plan Price:</b>	\$0.00
		<b>Calendar Days:</b>	30
<b>Contract Description:</b>	RESURFACE (ASPHALT) — CITY STREET (MORGAN ROAD): BEGIN AT SW 89 <sup>TH</sup> STREET EXTEND NORTH IN THE CITY OF MUSTANG. PROJECT LENGTH = 2.00 MILES		

---

<b>Call Order:</b>	190	<b>Contract ID:</b>	100042
<b>Letting Date:</b>	February 18, 2010	<b>PCN:</b>	22670(04), 22670(05)
<b>Letting Time:</b>	10:30 A.M.		
<b>Counties:</b>	CLEVELAND	<b>Projects:</b>	TCSP-0H68(007)TC, STP-STIM(504)HP
		<b>DBE/WBE Goals:</b>	4.00
		<b>Guaranty:</b>	5% OF BID TOTAL
		<b>Plan Price:</b>	\$188.57
		<b>Calendar Days:</b>	410
<b>Contract Description:</b>	GRADE, DRAIN, SURFACE AND BRIDGE — CITY STREET (ROBINSON STREET): DRAINAGE AND PUMP STATION AT THE BNSF RAILROAD CROSSING IN THE CITY OF NORMAN. PROJECT LENGTH = 0.333 MILES		

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 210  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** COMANCHE

**Contract ID:** 100071  
**PCN:** 27318(04)  
**Projects:** SAP-116N(189)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 15

**Contract Description:** BRIDGE REPAIR — SH-115: OVER HEIGHT VEHICLE IMPACT OVER E.B. US-62.

---

**Call Order:** 270  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GRADY

**Contract ID:** 100120  
**PCN:** 26820(04)  
**Projects:** STP-STIM(425)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$19.51  
**Calendar Days:** 75

**Contract Description:** INTERSECTION MODIFICATION — CITY STREET (CIMARRON RD): INTERSECTION OF CIMARRON RD AND SH-37 IN THE CITY OF TUTTLE. PROJECT LENGTH = 0.17 MILES

---

**Call Order:** 300  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES

**Contract ID:** 100121  
**PCN:** 20973(09)  
**Projects:** STPY-132B(144)RW  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 120

**Contract Description:** RIGHT-OF-WAY CLEARANCE — US-75: FROM 100 FEET SOUTH OF FRANCES AVENUE, EXTEND NORTHEAST IN THE TOWN OF WETUMKA.

---

**Call Order:** 310  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES  
LINCOLN  
OKFUSKEE

**Contract ID:** 090575  
**PCN:** 26812(04)  
**Projects:** BPMY-NBIP(411)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 90

**Contract Description:** BRIDGE PAINTING — SH-84/US-75/US-177: AT VARIOUS LOCATIONS IN DIVISION III.

---



**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 320  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LINCOLN  
OKFUSKEE

**Contract ID:** 090583  
**PCN:** 26812(05)  
**Projects:** BPMY-132C(134)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 60

**Contract Description:** JOINT SEAL/REPAIR — SH-84/US-177: AT VARIOUS LOCATIONS IN DIVISION III.

---

**Call Order:** 410  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LOGAN

**Contract ID:** 100124  
**PCN:** 27272(04)  
**Projects:** STP-STIM(492)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$3.25  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (KELLEY ROAD): BEGIN AT WATERLOO ROAD EXTEND NORTH. PROJECT LENGTH = 1.00 MILE

---

**Call Order:** 430  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCCLAIN

**Contract ID:** 100126  
**PCN:** 26727(04)  
**Projects:** STP-STIM(298)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (NW 10<sup>TH</sup> ST): FROM MAIN STREET EXTEND WEST, IN THE TOWN OF BLANCHARD. PROJECT LENGTH = 0.674 MILES

---

**Call Order:** 480  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCINTOSH

**Contract ID:** 100090  
**PCN:** 27139(04)  
**Projects:** BRFY-NBIP(418)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 60

**Contract Description:** BRIDGE PAINTING — SH-9/SH-52: AT VARIOUS LOCATIONS IN DIVISION I.

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 520  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE

**Contract ID:** 100093  
**PCN:** 20334(04)  
**Projects:** BHFY-NBIP(286)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 180

**Contract Description:** BRIDGE PAINTING — US-64/SH-100: OVER THE ARKANSAS RIVER NAVIGATION CHANNEL.

---

**Call Order:** 580  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100131  
**PCN:** 26742(04)  
**Projects:** STP-STIM(404)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Calendar Days:** 30

**Contract Description:** TRAFFIC SIGNALS — CITY STREET (NE 23<sup>RD</sup> STREET): AT NICHOLS DRIVE IN NICOMA PARK.

---

**Call Order:** 590  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100132  
**PCN:** 27269(04)  
**Projects:** STP-STIM(490)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET(SE 44<sup>TH</sup> STREET): FROM BRYANT AVENUE, EXTEND EAST IN THE CITY OF OKLAHOMA CITY. PROJECT LENGTH = 1.998 MILES

---

**Call Order:** 600  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100133  
**PCN:** 27277(04), 27278(04), 27279(04)  
**Projects:** STP-STIM(493)AG, STP-STIM(494)AG, STP-STIM(495)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 60

**Contract Description:** RESURFACE (ASPHALT) — CITY STREETS (MAIN ST, NE 36<sup>TH</sup> ST, LUTHER ROAD): AT MULTIPLE LOCATIONS IN OKLAHOMA COUNTY. PROJECT LENGTH = 1.07 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 650  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100139  
**PCN:** 27287(04)  
**Projects:** STP-STIM(499)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (MACARTHUR BLVD): FROM NW 63<sup>RD</sup> ST, EXTEND NORTH TO NW EXPRESSWAY. PROJECT LENGTH = 0.449 MILES

---

**Call Order:** 655  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CLEVELAND

**Contract ID:** 100174  
**PCN:** 27289(04)  
**Projects:** STP-STIM(501)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 45

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (ANDERSON RD): BEGIN AT SE 89<sup>TH</sup> ST EXTEND SOUTH. PROJECT LENGTH = 1.0 MILES

---

**Call Order:** 656  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100175  
**PCN:** 27290(04)  
**Projects:** STP-STIM(502)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (MERIDAN AVE): BEGIN AT SW 29<sup>TH</sup> ST EXT SOUTH. PROJECT LENGTH = 1.60 MILES

---

**Call Order:** 780  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** ROGERS

**Contract ID:** 100015  
**PCN:** 26334(04)  
**Projects:** HSIPIY-166A(236)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$46.60  
**Calendar Days:** 120

**Contract Description:** SAFETY IMPROVEMENT (TRAFFIC SIGNAL) — SH-167: AT THE INTERSECTION OF SH-167 AND ROLLINS STREET IN THE CITY OF CATOOSA. PROJECT LENGTH = 0.296 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 810  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** SEQUOYAH

**Contract ID:** 100106  
**PCN:** 27030(04)  
**Projects:** BPMY-NBIP(419)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 150

**Contract Description:** BRIDGE PAINTING — I-40: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM.

---

**Call Order:** 840  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** TULSA

**Contract ID:** 100144  
**PCN:** 26695(04)  
**Projects:** STP-STIM(276)IG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 45

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (5<sup>TH</sup> STREET): FROM J STREET TO B STREET, IN THE CITY OF JENKS. PROJECT LENGTH = 0.420 MILES

---

**Call Order:** 890  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BEAVER

**Contract ID:** 100020  
**PCN:** 27222(04)  
**Projects:** SSR-017N(228)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — US-270: BEGIN 15.2 MILES WEST OF THE BEAVER/HARPER C/L EXTEND EAST. PROJECT LENGTH = 8.0 MILES

---

**Call Order:** 891  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** HARPER

**Contract ID:** 100021  
**PCN:** 27223(04)  
**Projects:** SSR-017N(229)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 30

**Contract Description:** RESURFACE (ASPHALT) — US-270: BEGIN 8.0 MI WEST OF THE HARPER/ELLIS C/L EXT EAST. PROJECT LENGTH = 8.0 MILES

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

<b>Call Order:</b> 892 <b>Letting Date:</b> February 18, 2010 <b>Letting Time:</b> 10:30 A.M. <b>Counties:</b> BEAVER HARPER	<b>Contract ID:</b> 100113 <b>PCN:</b> 27222(04)C, 27223(04)C  <b>Projects:</b> SSR-017N(228)SR, SSR-017N(229)SR  <b>DBE/WBE Goals:</b> 0.00 <b>Guaranty:</b> 5% OF BID TOTAL <b>Plan Price:</b> \$0.00 <b>Calendar Days:</b> 60	
<b>Contract Description:</b> RESURFACE (ASPHALT) — US-270: BEGIN 15.2 MILES WEST OF THE BEAVER/HARPER C/L EXT EAST, AND 8.0 MI WEST OF THE HARPER/ELLIS C/L EXT EAST. PROJECT LENGTH = 16.0 MILES		

---

<b>Call Order:</b> 896 <b>Letting Date:</b> February 18, 2010 <b>Letting Time:</b> 10:30 A.M. <b>Counties:</b> DELAWARE	<b>Contract ID:</b> 100176 <b>PCN:</b> 27361(04)  <b>Projects:</b> SSR-121A(139)SR <b>DBE/WBE Goals:</b> 0.00 <b>Guaranty:</b> 5% OF BID TOTAL <b>Plan Price:</b> \$0.00 <b>Completion Date:</b> 06/30/10	
<b>Contract Description:</b> RESURFACE (ASPHALT) — US-59/SH-10: US-59 FROM SOUTH OF US-59/SH-10/SH-25 JCT, EXT NORTH THEN WEST. SH-10 FROM US-59/SH-10/SH25 JCT EXT EAST. PROJECT LENGTH = 2.74 MILES		

---

<b>Call Order:</b> 900 <b>Letting Date:</b> February 18, 2010 <b>Letting Time:</b> 10:30 A.M. <b>Counties:</b> JOHNSTON	<b>Contract ID:</b> 100152 <b>PCN:</b> 26878(04)  <b>Projects:</b> SSR-135C(119)SR <b>DBE/WBE Goals:</b> 0.00 <b>Guaranty:</b> 5% OF BID TOTAL <b>Plan Price:</b> \$0.00 <b>Calendar Days:</b> 45	
<b>Contract Description:</b> RESURFACE (ASPHALT) — SH-1: FROM THE MARSHALL COUNTY LINE, EXTEND NORTHEAST. PROJECT LENGTH = 7.81 MILES		

---

<b>Call Order:</b> 930 <b>Letting Date:</b> February 18, 2010 <b>Letting Time:</b> 10:30 A.M. <b>Counties:</b> MAJOR	<b>Contract ID:</b> 100111 <b>PCN:</b> 26924(04)  <b>Projects:</b> SSR-147B(158)SR <b>DBE/WBE Goals:</b> 0.00 <b>Guaranty:</b> 5% OF BID TOTAL <b>Plan Price:</b> \$0.00 <b>Completion Date:</b> 06/30/10	
<b>Contract Description:</b> RESURFACE (ASPHALT) — US-281: BEGIN 5.5 MILES NORTH OF THE US-60 JCT, EXTEND NORTH. PROJECT LENGTH = 6.49 MILES		

---

**Oklahoma Department of Transportation**  
**Notice to Contractors — February 18, 2010 Letting, AM**

**Call Order:** 940  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MURRAY

**Contract ID:** 100153  
**PCN:** 27229(04)  
**Projects:** SBR-150C(084)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 120

**Contract Description:** BRIDGE REHABILITATION — US-77: OVER WASHITA RIVER 6.42 MILES NORTH OF CARTER C/L.

---

**Call Order:** 950  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OTTAWA

**Contract ID:** 100177  
**PCN:** 27342(04)  
**Projects:** SSR-158B(174)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Completion Date:** 06/30/10

**Contract Description:** RESURFACE (ASPHALT) — US-60: FROM 0.58 MI. EAST OF SH-125 EXTEND NORTH TO SH-137. PROJECT LENGTH = 6.08 MILES

---

**Call Order:** 955  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OTTAWA

**Contract ID:** 100185  
**PCN:** 27343(04)  
**Projects:** SSR-158B(175)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Completion Date:** 06/30/10

**Contract Description:** RESURFACE (ASPHALT) — US-60: FROM SH-137 EXTEND EAST TO SH-10. PROJECT LENGTH = 2.90 MILES

---

**Call Order:** 956  
**Letting Date:** February 18, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OTTAWA

**Contract ID:** 100186  
**PCN:** 27342(04)C, 27343(04)C  
**Projects:** SSR-158B(174)SR, SSR-158B(175)SR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Completion Date:** 06/30/10

**Contract Description:** RESURFACE (ASPHALT) — US-60: FROM 0.58 MI EAST OF SH-125 EXTEND NORTH TO SH-10. PROJECT LENGTH = 8.98 MILES

---



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>Mr. Jerod Neil Smith</b> 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		X
<b>HORIZON CONSTRUCTION CO., INC.</b> Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on  
[www.epls.gov](http://www.epls.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>YOCHAM ENTERPRISES</b> Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
<b>HECKERT CONSTRUCTION COMPANY, INC.</b> Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 <sup>th</sup> Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	



**BID OPENING OF – February 18, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex   #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ADAIR / SEQUOYAH	010	BHfy-NBIP(327)	20883(04)		\$50.00	9.00 + 0.75	0
2	ADAIR / SEQUOYAH	020	BHfy-101A(060)	20883(05)		\$50.00	15.00 + 1.26	0
3	ADAIR	030	STP-101C(084)CO	25775(04)		\$50.00	2.00 + 0.17	0
4	BRYAN	100	SSP-107B(148)SS	26148(04)		\$50.00	110.00 + 9.21	22
5	CADDO / CANADIAN	125	MC-108C(281)PT.1 MC-108C(280)PT.2	27228(04) 27228(05)		\$50.00	No Charge	0
6	CANADIAN	130	STP-STIM(421)AG	26759(04)		\$50.00	23.00 + 1.93	0
7	CANADIAN	140	STP-STIM(491)AG	27271(04)		\$50.00	No Charge	0
8	CLEVELAND	190	TCSP-0H68(007)TC STP-STIM(504)HP	22670(04) 22670(05)		\$50.00	174.00 + 14.57	29
9	COMANCHE	210	SAP-116N(189)	27318(04)		\$50.00	11.00 + 0.92	0
10	GRADY	270	STP-STIM(425)AG	26820(04)		\$50.00	18.00 + 1.51	9
11	HUGHES	300	STPY-132B(144)RW	20973(09)		\$50.00	No Charge	0
12	HUGHES / LINCOLN / OKFUSKEE	310	BPMY-NBIP(411)3B	26812(04)		\$50.00	11.00 + 0.92	0
13	LINCOLN / OKFUSKEE	320	BPMY-132C(134)3B	26812(05)		\$50.00	11.00 + 0.92	0
14	LOGAN	410	STP-STIM(492)AG	27272(04)		\$50.00	3.00 + 0.25	0
15	MCCLAIN	430	STP-STIM(298)AG	26727(04)		\$50.00	No Charge	0
16	MCINTOSH	480	BRFY-NBIP(418)	27139(04)		\$50.00	9.00 + 0.75	0
17	MUSKOGEE	520	BHfy-NBIP(286)	20334(04)		\$50.00	10.00 + 0.84	0
18	OKLAHOMA	580	STP-STIM(404)AG	26742(04)		\$50.00	8.00 + 0.67	0
19	OKLAHOMA	590	STP-STIM(490)AG	27269(04)		\$50.00	No Charge	0
20	OKLAHOMA	600	STP-STIM(493)AG STP-STIM(494)AG STP-STIM(495)AG	27277(04) 27278(04) 27279(04)		\$50.00	No Charge	0
21	OKLAHOMA	650	STP-STIM(499)AG	27287(04)		\$50.00	7.00 + 0.59	0
22	CLEVELAND	655	STP-STIM(501)AG	27289(04)		\$50.00	No Charge	0
23	OKLAHOMA	656	STP-STIM(502)AG	27290(04)		\$50.00	No Charge	0
24	ROGERS	780	HSIPY-166A(236)TR	26334(04)		\$50.00	43.00 + 3.60	13
25	SEQUOYAH	810	BPMY-NBIP(419)3B	27030(04)		\$50.00	10.00 + 0.84	0

**BID OPENING OF – February 18, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight <input type="checkbox"/> UPS <input type="checkbox"/> Mail <input type="checkbox"/> Fed Ex   #:
Contractor's Name:	
Telephone No:	
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	TULSA	840	STP-STIM(276)IG	26695(04)		\$50.00	No Charge	0
27	BEAVER	890	SSR-017N(228)SR	27222(04)		\$50.00	No Charge	0
28	HARPER	891	SSR-017N(229)SR	27223(04)		\$50.00	No Charge	0
29	BEAVER / HARPER	892	SSR-017N(228)SR SSR-017N(229)SR	27222(04)C 27223(04)C		\$50.00	No Charge	0
30	DELAWARE	896	SSR-121A(139)SR	27361(04)		\$50.00	No Charge	0
31	JOHNSTON	900	SSR-135C(119)SR	26878(04)		\$50.00	No Charge	0
32	MAJOR	930	SSR-147B(158)SR	26924(04)		\$50.00	No Charge	0
33	MURRAY	940	SBR-150C(084)SB	27229(04)		\$50.00	12.00 + 1.01	0
34	OTTAWA	950	SSR-158B(174)SR	27342(04)		\$50.00	No Charge	0
35	OTTAWA	955	SSR-158B(175)SR	27343(04)		\$50.00	No Charge	0
36	OTTAWA	956	SSR-158B(174)SR SSR-158B(175)SR	27342(04)C 27343(04)C		\$50.00	No Charge	0