NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR www.bidx.com

Notice

Electronic bid packages are available for the February 25, 2010 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on January 28, 2010.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on February 5, 2010. concerning this February 25 th Bid Opening immediately after the Pre-Bid conference for the February 18 th Letting at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

On this Letting, Bidders do not need to be pre-qualified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH.

Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972 or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words "Pre-bid question(s) and the Call Order

and the Letting date of the project in question" in the subject

line.

Plans for the project on this letting can be found at: http://www.okladot.state.ok.us/contracts/a2009/plans.htm

CERTIFIED PAYROLL - FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, "The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee."

The rule suggests that the last four digits of the employee's social security number be used as the employee's identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. Please ensure that the DBE commitment provided in the proposal matches the written confirmation.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm

Reminder

Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to: 405-522-0972 attention Order Desk

0-----

Or email your requests to:

mhenry@odot.org

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. February 25, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

"Bidders do not need to be prequalified in order to bid the Stimulus pedestrian improvement projects. These projects have numbers which contain STIM and the suffix EH."

 Call Order:
 045
 Contract ID:
 100057

 Letting Date:
 February 25, 2010
 PCN:
 27206(04)

Letting Time: 10:30 A.M.

Counties: ALFALFA Projects: STP-STIM(467)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$15.17 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-45: FROM MCCLURE AVENUE, EXTEND EAST IN

THE TOWN OF GOLTRY. PROJECT LENGTH = 0.413 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 105
 Contract ID:
 100063

 Letting Date:
 February 25, 2010
 PCN:
 27200(04)

Letting Time: 10:30 A.M.

Counties: BLAINE Projects: STP-STIM(461)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$15.17 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-51/SH-58: SH-51 FROM GRANT ST EXTEND

EAST, AND SH-58 FROM PARK ST EXTEND NORTH IN THE TOWN OF CANTON.

PROJECT LENGTH = 0.4112 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 115
 Contract ID:
 100157

 Letting Date:
 February 25, 2010
 PCN:
 27213(04)

Letting Time: 10:30 A.M.

Counties: CADDO Projects: STP-STIM(474)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$10.84 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-277: FROM F AVENUE WEST TO ONE BLOCK

WEST OF MAIN STREET IN THE TOWN OF CEMENT. PROJECT LENGTH = 0.0023

MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 145
 Contract ID:
 100155

 Letting Date:
 February 25, 2010
 PCN:
 27172(04)

Letting Time: 10:30 A.M.

Counties: CHEROKEE Projects: STP-STIM(434)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$20.05 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-51: FROM MAPLE STREET, EXT EAST IN THE

TOWN OF HULBERT. PROJECT LENGTH = 0.283 MILES

 Call Order:
 155
 Contract ID:
 100027

 Letting Date:
 February 25, 2010
 PCN:
 27241(04)

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: STP-STIM(483)AG

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$18.42 Completion Date: 08/31/10

Contract Description: RESURFACE (ASPHALT) — CITY STREETS (BRYANT AVE): BEGIN AT SE 27TH STREET

IN THE CITY OF MOORE, EXTEND NORTH. PROJECT LENGTH = 1.58 MILES

 Call Order:
 165
 Contract ID:
 100072

 Letting Date:
 February 25, 2010
 PCN:
 27210(04)

Letting Time: 10:30 A.M.

Counties: COTTON Projects: STP-STIM(471)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$18.42 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-65: FROM OREGON STREET SOUTH TO

OKLAHOMA STREET IN THE CITY OF TEMPLE. PROJECT LENGTH = 0.359 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 175
 Contract ID:
 100073

 Letting Date:
 February 25, 2010
 PCN:
 27215(04)

Letting Time: 10:30 A.M.

Counties: CREEK Projects: STP-STIM(476)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-75A: FROM 9TH STREET, EXTEND NORTH IN THE

CITY OF MOUNDS. PROJECT LENGTH = 0.284 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 195
 Contract ID:
 100030

 Letting Date:
 February 25, 2010
 PCN:
 27204(04)

Letting Time: 10:30 A.M.

Counties: ELLIS Projects: STP-STIM(465)EH

DBE/WBE Goals: 0.00 **Guaranty:** 5% OF BID TOTAL

Plan Price: \$18.42 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-283: FROM GRAND AVE EXTEND NORTH IN THE

TOWN OF SHATTUCK. PROJECT LENGTH = 0.673 MILES

 Call Order:
 245
 Contract ID:
 100031

 Letting Date:
 February 25, 2010
 PCN:
 27205(04)

Letting Time: 10:30 A.M.

Counties: ELLIS Projects: STP-STIM(466)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$17.34 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-46: FROM NORTH OF SH-46/SH-15 JCT EXTEND

NORTH IN THE CITY OF GAGE. PROJECT LENGTH = 0.229 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 295
 Contract ID:
 100075

 Letting Date:
 February 25, 2010
 PCN:
 27188(04)

Letting Time: 10:30 A.M.

Counties: GARVIN Projects: STP-STIM(449)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$13.01 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-19: FROM EAST OF SH-19/SH-74 JCT EXTEND

EAST IN THE CITY OF MAYSVILLE. PROJECT LENGTH = 0.178 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 345
 Contract ID:
 100077

 Letting Date:
 February 25, 2010
 PCN:
 27197(04)

Letting Time: 10:30 A.M.

Counties: HARMON Projects: STP-STIM(458)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$10.84 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-62: FROM NORTH FIRST STREET, EXTEND EAST

IN THE TOWN OF HOLLIS. PROJECT LENGTH = 0.143 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 365
 Contract ID:
 100079

 Letting Date:
 February 25, 2010
 PCN:
 27212(04)

Letting Time: 10:30 A.M. **Counties:** JEFFERSON

Projects: STP-STIM(473)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-5: FROM COMMERCIAL AVENUE TO 4TH STREET,

IN THE CITY OF HASTINGS. PROJECT LENGTH = 0.192 MILES

 Call Order:
 405
 Contract ID:
 100035

 Letting Date:
 February 25, 2010
 PCN:
 27191(04)

Letting Time: 10:30 A.M.

Counties: KAY Projects: STP-STIM(452)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$28.18 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-60BUS/US-77: ON US-60 BUS RD, FROM MAIN

ST EXT EAST. ON US-77, FROM GRAND AVE EXT SOUTH IN THE TOWN OF TONKAWA.

PROJECT LENGTH = 0.748 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 445
 Contract ID:
 100082

 Letting Date:
 February 25, 2010
 PCN:
 27202(04)

Letting Time: 10:30 A.M.

Counties: KIOWA Projects: STP-STIM(463)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-183: FROM 5TH STREET, EXTEND NORTH IN THE

TOWN OF HOBART. PROJECT LENGTH = 0.42 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 495
 Contract ID:
 100038

 Letting Date:
 February 25, 2010
 PCN:
 27186(04)

Letting Time: 10:30 A.M.

Counties: LINCOLN Projects: STP-STIM(447)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$13.01 Calendar Days: 90

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-105: FROM OKLAHOMA STREET, EXTEND EAST

IN THE TOWN OF TRYON. PROJECT LENGTH = 0.172 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 545
 Contract ID:
 100085

 Letting Date:
 February 25, 2010
 PCN:
 27194(04)

Letting Time: 10:30 A.M.
Counties: LOGAN

Projects: STP-STIM(455)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-74: FROM NORTH LOCUST STREET SOUTH TO

WEST ADAMS STREET IN THE CITY OF CRESCENT. PROJECT LENGTH = 0.258 MILES

 Call Order:
 595
 Contract ID:
 100086

 Letting Date:
 February 25, 2010
 PCN:
 27195(04)

Letting Time: 10:30 A.M.

Counties: LOGAN Projects: STP-STIM(456)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$35.76 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-33: FROM CHOCTAW ROAD, EXTEND EAST IN

THE TOWN OF LANGSTON. PROJECT LENGTH = 0.893 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 645
 Contract ID:
 100165

 Letting Date:
 February 25, 2010
 PCN:
 27405(04)

Letting Time: 10:30 A.M.

Counties: MURRAY Projects: STP-STIM(516)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$33.60 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-7: FROM 9TH STREET, EXTEND EAST IN THE CITY

OF SULPHUR. PROJECT LENGTH = 0.404 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 665
 Contract ID:
 100166

 Letting Date:
 February 25, 2010
 PCN:
 27174(04)

Letting Time: 10:30 A.M.

Counties: MUSKOGEE Projects: STP-STIM(436)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$20.05 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-2: FROM ½ BLOCK NORTH OF OSAGE TO

CHEROKEE AVENUE IN THE CITY OF PORUM. PROJECT LENGTH = 0.336 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 675
 Contract ID:
 100167

 Letting Date:
 February 25, 2010
 PCN:
 27216(04)

Letting Time: 10:30 A.M. **Counties:** NOWATA

Projects: STP-STIM(477)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$14.09 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — US-60: FROM DELAWARE AVENUE, EXTEND SOUTH

THEN EAST IN THE CITY OF NOWATA. PROJECT LENGTH = 0.747 MILES

 Call Order:
 685
 Contract ID:
 090675

 Letting Date:
 February 25, 2010
 PCN:
 26845(04)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: STP-STIM(427)AG

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL

Plan Price: \$9.76 Calendar Days: 30

Contract Description: RESURFACE (ASPHALT) — CITY STREET (SE 15[™] STREET): BETWEEN DOUGLAS

BOULEVARD AND POST ROAD IN THE CITY OF MIDWEST CITY. PROJECT LENGTH =

0.92 MILES

 Call Order:
 695
 Contract ID:
 100168

 Letting Date:
 February 25, 2010
 PCN:
 27217(04)

Letting Time: 10:30 A.M.

Counties: OSAGE Projects: STP-STIM(478)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$21.68 Calendar Days: 60

Contract Description: PEDESTRIAN IMPROVEMENTS — SH-18: FROM WALNUT STREET, EXTEND SOUTH IN

THE CITY OF FAIRFAX. PROJECT LENGTH = 0.246 MILES

PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

 Call Order:
 745
 Contract ID:
 100045

 Letting Date:
 February 25, 2010
 PCN:
 27187(04)

Letting Time: 10:30 A.M.

Counties: SEMINOLE Projects: STP-STIM(448)EH

DBE/WBE Goals: 0.00

Guaranty: 5% OF BID TOTAL

Plan Price: \$13.01 Calendar Days: 120

Contract Description: PEDESTRIAN IMPROVEMENT — SH-56: FROM CHESTNUT STREET, EXTEND EAST IN

THE TOWN OF SASAKWA. PROJECT LENGTH = 0.22 MILES



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X
HORIZON CONSTRUCTION CO., INC. Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
YOCHAM ENTERPRISES Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
HECKERT CONSTRUCTION COMPANY, INC. Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 th Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

BID OPENING OF – February 25, 2010 AM											
Date	:			Ore	der Taken b	y:					
Cont	ractor's Id No.:			No	. Of Propos	al(s)	:				
Pers	on Ordering:				Pickup		COD		Overnigh	ıt	
Cont	ractor's Name:				UPS		Mail				
Tele	phone No:				Fed Ex #	:					
Phys	ical Address:										
Speci	Specification Book Ordered:										
#	County	Call	Project Number		JP		ample	P	Bid	Plan Cost	X-sec

Бресп	Specification Book Ordered:									
#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec		
37	ALFALFA	045	STP-STIM(467)EH	27206(04)		\$50.00	14.00 + 1.17	0		
38	BLAINE	105	STP-STIM(461)EH	27200(04)		\$50.00	14.00 + 1.17	0		
39	CADDO	115	STP-STIM(474)EH	27213(04)		\$50.00	10.00 + 0.84	0		
40	CHEROKEE	145	STP-STIM(434)EH	27172(04)		\$50.00	18.50 + 1.55	0		
41	CLEVELAND	155	STP-STIM(483)AG	27241(04)		\$50.00	17.00 + 1.42	0		
42	COTTON	165	STP-STIM(471)EH	27210(04)		\$50.00	17.00 + 1.42	0		
43	CREEK	175	STP-STIM(476)EH	27215(04)		\$50.00	13.00 + 1.09	0		
44	ELLIS	195	STP-STIM(465)EH	27204(04)		\$50.00	17.00 + 1.42	0		
45	ELLIS	245	STP-STIM(466)EH	27205(04)		\$50.00	16.00 + 1.34	0		
46	GARVIN	295	STP-STIM(449)EH	27188(04)		\$50.00	12.00 + 1.01	0		
47	HARMON	345	STP-STIM(458)EH	27197(04)		\$50.00	10.00 + 0.84	0		
48	JEFFERSON	365	STP-STIM(473)EH	27212(04)		\$50.00	13.00 + 1.09	0		
49	KAY	405	STP-STIM(452)EH	27191(04)		\$50.00	26.00 + 2.18	0		
50	KIOWA	445	STP-STIM(463)EH	27202(04)		\$50.00	13.00 + 1.09	0		
51	LINCOLN	495	STP-STIM(447)EH	27186(04)		\$50.00	12.00 + 1.01	6		
52	LOGAN	545	STP-STIM(455)EH	27194(04)		\$50.00	13.00 + 1.09	0		
53	LOGAN	595	STP-STIM(456)EH	27195(04)		\$50.00	33.00 + 2.76	36		
54	MURRAY	645	STP-STIM(516)EH	27405(04)		\$50.00	31.00 + 2.60	0		
55	MUSKOGEE	665	STP-STIM(436)EH	27174(04)		\$50.00	18.50 + 1.55	0		
56	NOWATA	675	STP-STIM(477)EH	27216(04)		\$50.00	13.00 + 1.09	0		
57	OKLAHOMA	685	STP-STIM(427)AG	26845(04)		\$50.00	9.00 + 0.76	0		
58	OSAGE	695	STP-STIM(478)EH	27217(04)		\$50.00	20.00 + 1.68	0		
59	SEMINOLE	745	STP-STIM(448)EH	27187(04)		\$50.00	12.00 + 1.01	2		