

## **NOTICE TO ALL CONTRACTORS**

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)



## **REMINDER**

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR

<http://www.BIDX.com>



## Notice

Electronic bid packages are available for the [May 20, 2010](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [April 29, 2010](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [May 7, 2010](#), concerning this [May 20<sup>th</sup>](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

*Any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the ODOT website.*

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

***[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)***

Please include words ***"Pre-bid question(s) and the Call Order and the Letting date of the project in question"*** in the subject line.

Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

## CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. There is new cover sheet that is required with these DBE confirmations, it is located at this web site below. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**

**<http://www.okladot.state.ok.us/regserv/dbeinfo>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Emailed, Faxed and in-person orders will be accepted.*

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[mhenry@odot.org](mailto:mhenry@odot.org)**

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. May 20, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21<sup>st</sup> Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.. No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.



**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 046  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** BECKHAM

**Contract ID:** 100061  
**PCN:** 26239(04)  
**Projects:** IMY-0040-1(094)000SS  
**DBE/WBE Goals:** 3.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$35.76  
**Calendar Days:** 70  
**Time 'B' Bid:** \$6,000/DAY

**Contract Description:** PAVEMENT REHABILITATION (ASPHALT) — I-40: FROM THE OKLAHOMA STATE LINE, EXTEND EAST. PROJECT LENGTH = 3.499 MILES

---

**Call Order:** 070  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CARTER

**Contract ID:** 100318  
**PCN:** 24370(04)  
**Projects:** BRF-110C(196)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-180): OVER A TRIBUTARY TO CADDO CREEK, 3.0 MI SOUTH AND 1.6 MI WEST OF THE SH-7/SH-76 JUNCTION. PROJECT LENGTH = 0.179 MILES

---

**Call Order:** 080  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CHOCTAW

**Contract ID:** 100319  
**PCN:** 22901(04)  
**Projects:** BRO-112D(065)CO  
**DBE/WBE Goals:** 3.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$14.09  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-419): OVER UNNAMED CREEK, 2.0 MILES SOUTH OF THE US-70/US-271 JUNCTION. PROJECT LENGTH = 0.207 MILES

---

**Call Order:** 090  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CIMARRON

**Contract ID:** 100284  
**PCN:** 27013(04)  
**Projects:** SSP-113C(079)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 50

**Contract Description:** RESURFACE (ASPHALT) — SH-171: FROM 6.0 MI NORTH OF THE US-287 JCT, EXTEND NORTH. PROJECT LENGTH = 5.6 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 100  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CLEVELAND

**Contract ID:** 100320  
**PCN:** 27481(04)  
**Projects:** SAP-114D(271)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 20

**Contract Description:** RESURFACE (ASPHALT) — PARK ROADS: MULTIPLE LOCATIONS AT LAKE THUNDERBIRD STATE PARK. PROJECT LENGTH = 1.0 MILES

---

**Call Order:** 120  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CRAIG

**Contract ID:** 100322  
**PCN:** 23922(04)  
**Projects:** BRF-118C(075)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$19.51  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-015/NS-433): OVER THE W FORK OF BIG CABIN CREEK 0.2 MI NORTH AND 3.8 MI EAST OF THE CITY OF CENTRALIA. PROJECT LENGTH = 0.491 MILES

---

**Call Order:** 130  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CUSTER

**Contract ID:** 100359  
**PCN:** 20804(04)  
**Projects:** BRFY-120C(086)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$67.19  
**Calendar Days:** 180

**Contract Description:** BRIDGE AND APPROACHES — SH-54: OVER DEER CREEK 8.2 MILE NORTH OF I-40 JCT. PROJECT LENGTH = 0.735 MILES

---

**Call Order:** 131  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CUSTER

**Contract ID:** 100360  
**PCN:** 20805(04)  
**Projects:** BRFY-120C(089)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$47.69  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — SH-54: OVER HORSE CREEK 6.8 MI NORTH OF I-40 JCT. PROJECT LENGTH = 0.327 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 132  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** CUSTER

**Contract ID:** 100361  
**PCN:** 20804(04)C, 20805(04)C  
**Projects:** BRFY-120C(086), BRFY-120C(089)  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$114.88  
**Calendar Days:** 300

**Contract Description:** BRIDGE AND APPROACHES — SH-54: OVER DEER CREEK AND HORSE CREEK, 8.2 MILES AND 6.8 MILES NORTH OF THE I-40 JUNCTION. PROJECT LENGTH = 1.062 MILES

---

**Call Order:** 140  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** DELAWARE

**Contract ID:** 100352  
**PCN:** 25900(04)  
**Projects:** BRF-121C(121)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$18.42  
**Calendar Days:** 180

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-470): OVER HOG CREEK, 4.3 MILES SOUTH OF THE SH-20/SH-43 JUNCTION. PROJECT LENGTH = 0.403 MILE

---

**Call Order:** 160  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GARVIN

**Contract ID:** 100353  
**PCN:** 22528(04)  
**Projects:** BRF-125C(123)CI  
**DBE/WBE Goals:** 3.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$16.26  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-149): OVER CRINER CREEK, 5.25 MILES WEST OF THE SH-74 JCT. PROJECT LENGTH = 0.235 MILES

---

**Call Order:** 170  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GARVIN

**Contract ID:** 100323  
**PCN:** 27327(04)  
**Projects:** HSIPG-125N(182)TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 90

**Contract Description:** LIGHTING — I-35: AT REST AREA 3.0 MILES NORTH OF THE SH-7 JUNCTION.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 175  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GRADY

**Contract ID:** 100264  
**PCN:** 20961(04)  
**Projects:** BRFY-126C(085)  
**DBE/WBE Goals:** 7.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$71.53  
**Calendar Days:** 180

**Contract Description:** GRADE, DRAIN, SURFACE, AND BRIDGE — SH-37: OVER BUGGY CREEK 6.5 MILES WEST OF US-81 JCT. PROJECT LENGTH = 0.766 MILES

---

**Call Order:** 185  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** GRADY

**Contract ID:** 100173  
**PCN:** 26225(04)  
**Projects:** SSP-126N(174)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$48.77  
**Calendar Days:** 100

**Contract Description:** PAVEMENT REHABILITATION (P C PAVEMENT) — US-81: FROM 2.0 MILES SOUTH OF THE SH-19 JCT, EXTEND NORTH. PROJECT LENGTH = 1.967 MILES

---

**Call Order:** 200  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** HUGHES

**Contract ID:** 100326  
**PCN:** 20776(04)  
**Projects:** BRO-132D(067)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-154): OVER RANCH CREEK, 0.25 MILES WEST OF THE PITTSBURG COUNTY LINE. PROJECT LENGTH = 0.207 MILES

---

**Call Order:** 222  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** JEFFERSON

**Contract ID:** 100354  
**PCN:** 27324(04), 27328(04)  
**Projects:** SBR-134B(077)SB, SBR-134B(078)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$32.52  
**Calendar Days:** 60

**Contract Description:** BRIDGE REHABILITATION — US-70: OVER WEST MUD CREEK, 6.21 MILES EAST OF THE US-81 JCT AND OVER UNNAMED CREEK, 7.95 MILES EAST OF THE US-81 JCT. PROJECT LENGTH = 32.52 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 230  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100330  
**PCN:** 24432(12)  
**Projects:** SSP-136N(191)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 120

**Contract Description:** RESURFACE (ASPHALT) — I-35: FROM MILE MARKER 213.82, EXTEND NORTH TO MILE MARKER 217.82. PROJECT LENGTH = 4.0 MILES

---

**Call Order:** 231  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100355  
**PCN:** 24432(13)  
**Projects:** SSP-136N(204)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 120

**Contract Description:** RESURFACE (ASPHALT) — I-35: FROM MILE MARKER 217.82, EXTEND NORTH TO MILE MARKER 222.42. PROJECT LENGTH = 4.60 MILES

---

**Call Order:** 232  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** KAY

**Contract ID:** 100356  
**PCN:** 24432(12)C, 24432(13)C  
**Projects:** SSP-136N(191)SS, SSP-136N(204)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 180

**Contract Description:** RESURFACE (ASPHALT) — I-35: FROM MILE MARKER 213.82, EXTEND NORTH TO MILE MARKER 222.42. PROJECT LENGTH = 8.6 MILES

---

**Call Order:** 260  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LINCOLN

**Contract ID:** 100333  
**PCN:** 20732(04)  
**Projects:** BRF-141C(119)CO  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-075): OVER EUCHEE CREEK, 2.8 MILES WEST OF THE SH-99 JCT. PROJECT LENGTH = 0.245 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 270  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LOGAN

**Contract ID:** 100334  
**PCN:** 22178(04)  
**Projects:** BRO-142D(110)CO  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (CHOCTAW RD): OVER COON CREEK, 1.0 MILE WEST AND 7.3 MILES SOUTH OF MERIDAN. PROJECT LENGTH = 0.226 MILES

---

**Call Order:** 280  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** LOGAN

**Contract ID:** 100335  
**PCN:** 27288(04)  
**Projects:** STP-STIM(500)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Calendar Days:** 20

**Contract Description:** RESURFACE (ASPHALT) — CITY STREET (WALNUT STREET): FROM NOBLE AVENUE, EXTEND NORTH TO MANSUR AVENUE IN THE CITY OF GUTHRIE. PROJECT LENGTH = 0.136 MILES

---

**Call Order:** 290  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCCLAIN

**Contract ID:** 100336  
**PCN:** 27305(04)  
**Projects:** SBR-144N(145)SB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$10.84  
**Calendar Days:** 90  
**Time 'B' Bid:** \$3,000/DAY

**Contract Description:** BRIDGE REHABILITATION — I-35: OVER JOHNSON ROAD, 9.2 MI SOUTH OF THE CLEVELAND COUNTY LINE.

---

**Call Order:** 300  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCINTOSH

**Contract ID:** 100337  
**PCN:** 22028(04)  
**Projects:** BRO-146D(069)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$5.42  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-108): OVER ELK CREEK, 2.0 MILES EAST OF THE US-69 JUNCTION. PROJECT LENGTH = 0.113 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 310  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCINTOSH

**Contract ID:** 100338  
**PCN:** 27480(04)  
**Projects:** SAP-146D(129)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 20

**Contract Description:** RESURFACE (ASPHALT) — PARK ROADS: AT VARIOUS LOCATIONS AT THE LAKE EUFAULA STATE PARK. PROJECT LENGTH = 0.959 MILES

---

**Call Order:** 315  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MCCLAIN

**Contract ID:** 100266  
**PCN:** 20999(06)  
**Projects:** IMY-0035-2(311)088  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$37.93  
**Calendar Days:** 225

**Contract Description:** PAVEMENT REHABILITATION (ASPHALT) — I-35: FROM 2.5 MILES SOUTH OF THE SH-74 JUNCTION, EXT NORTH. PROJECT LENGTH = 6.772 MILES

---

**Call Order:** 320  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MAYES

**Contract ID:** 100010  
**PCN:** 20230(04)  
**Projects:** SSP-149C(059)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$145.22  
**Calendar Days:** 360

**Contract Description:** BRIDGE AND APPROACHES — SH-28: OVER OSAGE CREEK, 4.9 MI, PRYOR CREEK & PRYOR CREEK RELIEF, 5.1 MI, AND BITTER CREEK 5.6 MI EAST OF ROGERS C/L. PROJECT LENGTH = 1.556 MILES

---

**Call Order:** 330  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MAYES

**Contract ID:** 100339  
**PCN:** 22950(04)  
**Projects:** BRO-149D(091)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-447): OVER SNAKE CREEK, 0.7 MILES SOUTH OF THE US-412 JUNCTION. PROJECT LENGTH = 0.396 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 340  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MARSHALL

**Contract ID:** 100269  
**PCN:** 23145(04)  
**Projects:** BPMY-NBIP(421)3B  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$18.42  
**Calendar Days:** 180

**Contract Description:** BRIDGE PAINTING — SH-99: WILLIS BRIDGE OVER THE RED RIVER (LAKE TEXOMA).

---

**Call Order:** 350  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE

**Contract ID:** 100340  
**PCN:** 20504(04)  
**Projects:** BRO-151D(112)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 150

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-441): OVER MANARD BAYOU, 0.2 MILES SOUTH OF THE SH-10/US-62 JCT. PROJECT LENGTH = 0.302 MILES

---

**Call Order:** 355  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** MUSKOGEE

**Contract ID:** 100365  
**PCN:** 27790(04)  
**Projects:** SAP-151C(225)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 14

**Contract Description:** BRIDGE REPAIR — US-64: REPAIR OF VEHICLE IMPACT DAMAGE AT THE SH-165 JCT.

---

**Call Order:** 360  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** NOBLE

**Contract ID:** 100199  
**PCN:** 24232(05)  
**Projects:** IMG-35-4(218)200TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$23.84  
**Calendar Days:** 60

**Contract Description:** SAFETY IMPROVEMENT (CABLE BARRIER) — I-35: FROM MILE MARKER 200, EXTEND NORTH TO MILE MARKER 209.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 380  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** NOWATA

**Contract ID:** 100272  
**PCN:** 27025(04)  
**Projects:** NHY-030N(067)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$27.09  
**Calendar Days:** 90

**Contract Description:** RESURFACE (ASPHALT) — US-169: FROM THE ROGERS/NOWATA COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 4.817 MILES

---

**Call Order:** 390  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKFUSKEE

**Contract ID:** 100342  
**PCN:** 21356(04)  
**Projects:** BRO-154D(068)CO  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$7.59  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (EW-113): OVER UNNAMED CREEK, 2.0 MILES NORTH AND 0.7 MILES WEST OF BEARDEN. PROJECT LENGTH = 0.246 MILES

---

**Call Order:** 400  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100343  
**PCN:** 23593(04)  
**Projects:** BRO-155D(568)CO  
**DBE/WBE Goals:** 6.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$19.51  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD(NS-319): OVER CHOCTAW CREEK, 1.0 MILE NORTH OF NE 10<sup>TH</sup> STREET IN THE CITY OF MIDWEST CITY. PROJECT LENGTH = 0.148 MILES

---

**Call Order:** 415  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKLAHOMA

**Contract ID:** 100302  
**PCN:** 26729(04)  
**Projects:** STP-STIM(301)AG  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$8.67  
**Calendar Days:** 45

**Contract Description:** RESURFACE (ASPHALT) — US-62: FROM HENNY ROAD, EXTEND EAST TO CHOCTAW ROAD IN THE CITY OF CHOCTAW. PROJECT LENGTH = 0.396 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 420  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OKMULGEE

**Contract ID:** 100345  
**PCN:** 24271(04), 27141(04)  
**Projects:** NHY-014N(079), NHY-014N(082)  
**DBE/WBE Goals:** 4.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$80.19  
**Calendar Days:** 300

**Contract Description:** INTERSECTION MOD. AND SAFETY IMPROVEMENT(CABLE BARRIER)—US-75: FROM 6.3 MILES AND 13.3 MILES NORTH OF THE US-62 JCT, EXTEND NORTH TO THE TULSA COUNTY LINE. PROJECT LENGTH = 5.611 MILES

---

**Call Order:** 450  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** OSAGE

**Contract ID:** 100348  
**PCN:** 27479(04)  
**Projects:** SAP-157D(172)  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 20

**Contract Description:** RESURFACE (ASPHALT)—PARK ROADS: AT VARIOUS LOCATIONS AT THE WALNUT CREEK STATE PARK NEAR LAKE KEYSTONE. PROJECT LENGTH = 1.4 MILES

---

**Call Order:** 460  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** PAWNEE

**Contract ID:** 100357  
**PCN:** 23133(04)  
**Projects:** BRO-159D(056)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$9.75  
**Calendar Days:** 90

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-347): OVER SKEDEE CREEK, 1.4 MILES SOUTH AND 1.0 MILE WEST OF THE SH-15/SH-18 JUNCTION. PROJECT LENGTH = 0.205 MILES

---

**Call Order:** 470  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** PAYNE

**Contract ID:** 100349  
**PCN:** 26264(04)  
**Projects:** IMG-0035-4(233)174TR  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$21.68  
**Calendar Days:** 90

**Contract Description:** SAFETY IMPROVEMENT (CABLE BARRIER) — I-35: FROM THE SH-51 JCT, EXTEND NORTH.

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 480  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** PONTOTOC

**Contract ID:** 100358  
**PCN:** 22775(04)  
**Projects:** BRF-162C(138)CO  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$11.92  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-357): OVER SANDY CREEK, 0.9 MILES NORTH AND 1.5 MILES E. OF THE SH-3E / SH-1 JCT. PROJECT LENGTH = 0.132 MILES

---

**Call Order:** 510  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** SEQUOYAH

**Contract ID:** 100306  
**PCN:** 20910(04), 20910(07)  
**Projects:** IMY-0040-6(346)325, IMY-0040-6(367)325  
**DBE/WBE Goals:** 5.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$237.34  
**Calendar Days:** 500  
**Time 'B' Bid:** \$10,000/DAY

**Contract Description:** RESURFACE (P.C.CONCRETE),CABLE BARRIER AND BRIDGE — I-40: FROM MILE MARKER 325.06, EXTEND EAST TO MILE MARKER 330.66, AND OVER US-64, 17.29 MI EAST OF THE US-59 JCT. PROJECT LENGTH = 5.860 MILES

---

**Call Order:** 512  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** STEPHENS

**Contract ID:** 100363  
**PCN:** 25482(04)  
**Projects:** CIRB-169C(152)RB  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$13.01  
**Calendar Days:** 120

**Contract Description:** BRIDGE AND APPROACHES — COUNTY ROAD (NS-299): OVER WILD HORSE CREEK, 1.5 MILES NORTH OF THE SH-7 JUNCTION. PROJECT LENGTH = 0.431 MILES

---

**Call Order:** 517  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** WASHITA

**Contract ID:** 100108  
**PCN:** 23224(04)  
**Projects:** SSP-175C(074)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$42.27  
**Calendar Days:** 120

**Contract Description:** GRADE, DRAIN, SURFACE AND BRIDGE — SH-55: FROM 0.25 MILES EAST OF NS-210, EXTEND EAST. PROJECT LENGTH = 0.212 MILES

---

**Oklahoma Department of Transportation  
Notice to Contractors — May 20, 2010 Letting, AM**

**Call Order:** 520  
**Letting Date:** May 20, 2010  
**Letting Time:** 10:30 A.M.  
**Counties:** WOODWARD

**Contract ID:** 100023  
**PCN:** 26925(04)  
**Projects:** SSP-177N(109)SS  
**DBE/WBE Goals:** 0.00  
**Guaranty:** 5% OF BID TOTAL  
**Plan Price:** \$0.00  
**Calendar Days:** 20

**Contract Description:** RESURFACE (ASPHALT) — US-183: FROM 0.24 MILES EAST OF THE SH-15 JCT,  
EXTEND EAST. PROJECT LENGTH = 0.43 MILES

---



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>J &amp; N INTERNATIONAL COATINGS, INC.</b> Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
<b>KERRVILLE PAINTING COMPANY, INC.</b> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
<b>MBE, INC.</b> Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
<b>GLOVER CONSTRUCTION COMPANY, INC.</b> <b>Mr. George Paul Glover</b> P.O. Box 489 Muskogee, OK 74402		X (pending appeal)
<b>PATTON CONSTRUCTION</b> Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
<b>SHANKS EXCAVATING COMPANY</b> Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
<b>Mr. Gary Wayne Carr</b> 318 Dog Wood Tahlequah, OK 74464		X
<b>Mr. Jerod Neil Smith</b> 1309 Southwest 7 <sup>th</sup> Street Stigler, OK 74462		X
<b>HORIZON CONSTRUCTION CO., INC.</b> Mr. Max Elliot Wolf P.O. Box 690 Owasso, OK 74055	X (suspended by FHWA pending debarment)	

And those federally debarred and/or suspended contractors which are listed on [www.epls.gov](http://www.epls.gov) and [www.TOPnet.gov](http://www.TOPnet.gov)



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
<b>YOCHAM ENTERPRISES</b> Mr. Harlen Eugene Yocham 12350 S. Mesa Road Sapulpa, OK	X (suspended by FHWA pending debarment)	
<b>HECKERT CONSTRUCTION COMPANY, INC.</b> Mr. Charles Heckert Mr. Roger A. Heckert Mr. Michael Lehman Ms. Dietra Cowan 746 E. 526 <sup>th</sup> Ave. Pittsburg, KS 66762	X (suspended by FHWA pending debarment)	

**BID OPENING OF – May 20, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex   #:
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ALFALFA / WOODS	015	STPY-102C(168) STPY-176B(190) STPY-102C(169)	26826(04) 26827(04) 26829(04)		\$50.00	47.00 + 3.93	0
2	ATOKA	030	BRF-103C(108)CO	25860(04)		\$50.00	13.00 + 1.09	3
3	BEAVER	040	SSP-104B(070)SS	27011(04)		\$50.00	No Charge	0
4	BECKHAM	043	STPY-105A(080)SS	20800(04)		\$50.00	121.00 + 10.13	33
5	BECKHAM	046	IMY-0040-1(094)000SS	26239(04)		\$50.00	33.00 + 2.76	0
6	CARTER	070	BRF-110C(196)CO	24370(04)		\$50.00	7.00 + 0.59	3
7	CHOCTAW	080	BRO-112D(065)CO	22901(04)		\$50.00	13.00 + 1.09	9
8	CIMARRON	090	SSP-113C(079)SS	27013(04)		\$50.00	No Charge	0
9	CLEVELAND	100	SAP-114D(271)	27481(04)		\$50.00	No Charge	0
10	CRAIG	120	BRF-118C(075)CO	23922(04)		\$50.00	18.00 + 1.51	7
11	CUSTER	130	BRFY-120C(086)	20804(04)		\$50.00	62.00 + 5.19	23
12	CUSTER	131	BRFY-120C(089)	20805(04)		\$50.00	44.00 + 3.69	25
13	CUSTER	132	BRFY-120C(086) BRFY-120C(089)	20804(04)C 20805(04)C		\$50.00	106.00 + 8.88	48
14	DELAWARE	140	BRF-121C(121)CO	25900(04)		\$50.00	17.00 + 1.42	7
15	GARVIN	160	BRF-125C(123)CI	22528(04)		\$50.00	15.00 + 1.26	3
16	GARVIN	170	HSIPG-125N(182)TR	27327(04)		\$50.00	7.00 + 0.59	0
17	GRADY	175	BRFY-126C(085)	20961(04)		\$50.00	66.00 + 5.53	27
18	GRADY	185	SSP-126N(174)SS	26225(04)		\$50.00	45.00 + 3.77	38
19	HUGHES	200	BRO-132D(067)CO	20776(04)		\$50.00	9.00 + 0.75	3
20	JEFFERSON	222	SBR-134B(077)SB SBR-134B(078)SB	27324(04) 27328(04)		\$50.00	30.00 + 2.52	0
21	KAY	230	SSP-136N(191)SS	24432(12)		\$50.00	No Charge	0
22	KAY	231	SSP-136N(204)SS	24432(13)		\$50.00	No Charge	0
23	KAY	232	SSP-136N(191)SS SSP-136N(204)SS	24432(12)C 24432(13)C		\$50.00	No Charge	0
24	LINCOLN	260	BRF-141C(119)CO	20732(04)		\$50.00	9.00 + 0.75	2
25	LOGAN	270	BRO-142D(110)CO	22178(04)		\$50.00	12.00 + 1.01	4

**BID OPENING OF – May 20, 2010 AM**

Date:	Order Taken by:
Contractor's Id No.:	No. Of Proposal(s):
Person Ordering:	<input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight
Contractor's Name:	<input type="checkbox"/> UPS <input type="checkbox"/> Mail
Telephone No:	<input type="checkbox"/> Fed Ex #:
Physical Address:	

Specification Book Ordered:

#	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
26	LOGAN	280	STP-STIM(500)AG	27288(04)		\$50.00	8.00 + 0.67	0
27	MCCLAIN	290	SBR-144N(145)SB	27305(04)		\$50.00	10.00 + 0.84	0
28	MCINTOSH	300	BRO-146D(069)CO	22028(04)		\$50.00	5.00 + 0.42	4
29	MCINTOSH	310	SAP-146D(129)	27480(04)		\$50.00	No Charge	0
30	MCCLAIN	315	IMY-0035-2(311)088	20999(06)		\$50.00	35.00 + 2.93	0
31	MAYES	320	SSP-149C(059)SS	20230(04)		\$50.00	134.00 + 11.22	40
32	MAYES	330	BRO-149D(091)CO	22950(04)		\$50.00	11.00 + 0.92	7
33	MARSHALL	340	BPMY-NBIP(421)3B	23145(04)		\$50.00	17.00 + 1.42	0
34	MUSKOGEE	350	BRO-151D(112)CO	20504(04)		\$50.00	7.00 + 0.59	6
35	MUSKOGEE	355	SAP-151C(225)	27790(04)		\$50.00	11.00 + 0.92	0
36	NOBLE	360	IMG-35-4(218)200TR	24232(05)		\$50.00	22.00 + 1.84	1
37	NOWATA	380	NHY-030N(067)	27025(04)		\$50.00	25.00 + 2.09	0
38	OKFUSKEE	390	BRO-154D(068)CO	21356(04)		\$50.00	7.00 + 0.59	2
39	OKLAHOMA	400	BRO-155D(568)CO	23593(04)		\$50.00	18.00 + 1.51	4
40	OKLAHOMA	415	STP-STIM(301)AG	26729(04)		\$50.00	8.00 + 0.67	0
41	OKMULGEE	420	NHY-014N(079) NHY-014N(082)	24271(04) 27141(04)		\$50.00	74.00 + 6.19	126
42	OSAGE	450	SAP-157D(172)	27479(04)		\$50.00	No Charge	0
43	PAWNEE	460	BRO-159D(056)CO	23133(04)		\$50.00	9.00 + 0.75	3
44	PAYNE	470	IMG-0035-4(233)174TR	26264(04)		\$50.00	20.00 + 1.68	35
45	PONTOTOC	480	BRF-162C(138)CO	22775(04)		\$50.00	11.00 + 0.92	7
46	SEQUOYAH	510	IMY-0040-6(346)325 IMY-0040-6(367)325	20910(04) 20910(07)		\$50.00	219.00 + 18.34	17
47	STEPHENS	512	CIRB-169C(152)RB	25482(04)		\$50.00	12.00 + 1.01	4
48	WASHITA	517	SSP-175C(074)SS	23224(04)		\$50.00	39.00 + 3.27	11
49	WOODWARD	520	SSP-177N(109)SS	26925(04)		\$50.00	No Charge	0