NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE
NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION
WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED
THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm
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REMINDER

ODOT NOW ACCEPTS BIDS ON LINE . TO GET SIGNED UP TO BID
OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888,
OR

http://www.BIDX.com
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Notice

Electronic bid packages are available for the August 19,2010 AM Letting. Instructions for using the electronic bidding
system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must
be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with
the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of
the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when
bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and
proposals should be ready for sale on July 29, 2010.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on August 6, 2010. concerning this August 19" Bid Opening at the
Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your
comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-
0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your
correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until
30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid
proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be
sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Important:

Effective with the January 2011 Bid Opening, all bids for projects
requiring pre-qualification will be submitted via Bid Express. Exceptions to this new
policy will be discussed with the Office Engineer on a case-by-case basis, and noted on

the Short and Long Form Notices.

Any firm bidding a project as a joint venture must complete the "Request for Joint
Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs
and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should
be faxed to:
Office Engineer Division at 405-522-0972
or emailed to:
mpajoh@odot.org with copy to bschmitt@odot.org
Please include words “Pre-bid question(s) and the Call Order
and the Letting date of the project in question” in the subject
line.

Plans for the project on this letting can be found at:
http://www.okladot.state.ok.us/contracts/a2009/plans.htm
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CERTIFIED PAYROLL - FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations,
pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to
better protect the personal privacy of laborers and mechanics employed on covered
construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The
revisions shall be applicable to federally assisted construction contracts entered into

pursuant to invitations for bids issued or negotiations concluded on or after January 18,
2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR Part 5.5
(a)(3)(1), except that full social security numbers and home addresses shall notbe included
on weekly transmittals. Instead, the payrolls shall only need to include an individual
identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used
as the employee’s identification number. There is no prescribed method required by U.S.
DOL.

The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security
number and current address of each covered worker, and shall provide them upon request
of the federal and/or state agency responsible for the contract for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a
violation of the rule for a prime contractor to require a subcontractor provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security
number to a personal identification number may require programming changes. If it is
more convenient for the contractors, FHW A agrees that they may go ahead and make the
necessary changes on all existing contracts, rather than only on those entered into after the
effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as
practical. Should you have questions, you may contact the Regulatory Services Office at
(405) 521-6046.

Until further notice all projects which include a pay item for Contractors
Quality Control (Item 643) will require the bidder to bid a minimum
amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99,
Payment for Contractor's Quality Control. You may increase this amount as necessary
to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for
rejection of Contractor's bid as nonresponsive.




Reminder

The low bidder must submit to the Office Engineer Division written confirmation from
the DBE that it is participating in the contract as provided in the prime contractor's
commitment. This may be submitted with the bid or not later than the Department's close
of business on the Wednesday following the bid opening. Otherwise the bid shall be
considered nonresponsive and shall be rejected by the Department. There is new cover
sheet that is required with these DBE confirmations, it is located at this web site below.
Please ensure that the DBE commitment provided in the proposal matches the written
confirmation.

Only DBE firms listed for the Letting month on the following web
site are eligible for DBE credit:
http://www.okladot.state.ok.us/regserv/dbeinfo

Reminder
Please be sure that bid bonds are stapled to the back of the proposal
as instructed on the cover sheet of all proposals.

Do not disassemble the bidding proposal in any way.

Note:
Only written, Emailed, Faxed and in-person orders will be
accepted.

The Order Form included in this Short Form Notice may be used to order plans and
proposals for this letting.
Please check off the proposal(s) in which you are interested and fax to:
405-522-0972 attention Order Desk
Or email your requests to:
mhenry@odot.org
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30
minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the
Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east
side of the lobby. The scheduled Bid Opening is 10:30 A.M. August 19, 2010, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after
10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier’s check or bid bond equal to 5% of the
bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal
checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the
proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the
division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer’s
Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission’s applicable
specifications for highway construction as depicted on the lower left corner of the plan’s title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of
Transportation Building, 200 N. E. 21 Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents
are $50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for $55.00 + tax.
(Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation. No refunds
willbe made for bidding documents or specification books purchased. Upon award of contract to a successful
bidder, the contract will be completely and correctly executed by the contractor and returned to the
Department within ten (10) working days from the date of award. The Department will have fourteen (14)
working days from the date of award to complete its execution of the contract. The Oklahoma Department
of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuantto this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit
bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex,
religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds

the engineer’s estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this
project may be deferred for re-advertising for bids until a more competitive situation exists.
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 020 Contract ID: 100154

Letting Date:  August 19, 2010 PCN: 24070(04)

Letting Time: 10:30 A.M.

Counties: ALFALFA Projects: SSP-102C(109)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $52.02

Calendar Days: 150
Contract Description:  GRADE, DRAIN, SURFACE, AND BRIDGE — US-64: OVER TWIN SPRINGS CREEK, 1.6
MILES EAST OF THE SH-58 JUNCTION. PROJECT LENGTH = 0.383 MILES

Call Order: 040 Contract ID: 100422

Letting Date:  August 19, 2010 PCN: 25455(05)

Letting Time: 10:30 A.M.

Counties: BLAINE Projects: ERSTP-106C(095)ER
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: $14.09

Calendar Days: 120
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (NS-250): OVER UNNAMED CREEK,
10.0 MILES WEST OF AND 1.6 MILES SOUTH OF THE TOWN OF GREENFIELD.
PROJECT LENGTH = 0.255 MILES

Call Order: 060 Contract ID: 100411

Letting Date:  August 19, 2010 PCN: 21656(04)

Letting Time: 10:30 A.M.

Counties: BRYAN Projects: BRO-107D(089)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $17.34

Calendar Days: 150
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-389): OVERBLUE RIVER, 3.0 MILES
NORTH OF THE SH-70E JUNCTION. PROJECT LENGTH = 0.321 MILES

Call Order: 080 Contract ID: 100474

Letting Date:  August 19, 2010 PCN: 25309(05)

Letting Time: 10:30 A.M.

Counties: CADDO Projects: ERSTP-108C(271)ER
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $8.67

Calendar Days: 90
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (EW-121): OVER SPRING CREEK, 4.0
MILES EAST OF THE US-281 JUNCTION. PROJECT LENGTH = 0.186 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 100 Contract ID: 100475

Letting Date:  August 19, 2010 PCN: 25331(06)

Letting Time: 10:30 A.M.

Counties: CADDO Projects: ERSTP-108C(279)ER

GRADY

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $7.59

Calendar Days: 90
Contract Description:  BRIDGE AND APPROACHES — COUNTY ROAD(NS-275): OVER THE WASHITA RIVER
OVERFLOW, 0.10 MILES NORTH OF THE US-62 JUNCTION. PROJECT LENGTH=0.113

MILES

Call Order: 140 Contract ID: 100425

Letting Date:  August 19, 2010 PCN: 27641(04)

Letting Time: 10:30 A.M.

Counties: CANADIAN Projects: HSIPY-109F(171)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $35.76

Calendar Days: 60
Contract Description:  GUARDRAIL — US-81/SH-66: AT MULTIPLE LOCATIONS IN CANADIAN COUNTY.

Call Order: 160 Contract ID: 100283

Letting Date:  August 19, 2010 PCN: 20231(04)

Letting Time: 10:30 A.M.

Counties: CARTER Projects: STPY-110B(108)SS
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $137.64

Calendar Days: 330
Contract Description: = GRADE, DRAIN, SURFACE, AND BRIDGE — SH-199: FROM 4.8 Ml WEST OF US-177,
EXTEND EAST. PROJECT LENGTH = 3.451 MILES

Call Order: 200 Contract ID: 100477

Letting Date:  August 19, 2010 PCN: 13337(19)

Letting Time: 10:30 A.M.

Counties: CIMARRON Projects: SEC1302Y-133N(050)HP
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: $204.83

Calendar Days: 240
Contract Description: SURFACE —US-287: FROM 1.0 MILE SOUTH OF THE SH-3/US-64 JUNCTION. PROJECT
LENGTH = 2.215 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 240 Contract ID: 100479

Letting Date:  August 19, 2010 PCN: 26917(04)

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: STPG-114B(262)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $10.84

Calendar Days: 90
Contract Description: = TRAFFIC SIGNALS — CITY STREET (TECUMSEH ROAD): AT JOURNEY PARKWAY IN
THE IN THE CITY OF NORMAN.

Call Order: 340 Contract ID: 100482

Letting Date:  August 19, 2010 PCN: 20886(04)

Letting Time: 10:30 A.M.

Counties: CRAIG Projects: SSP-118B(038)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $56.36

Calendar Days: 210
Contract Description:  BRIDGE AND APPROACHES — US-60: OVER LEGION CABIN CREEK, 2.6 MILES EAST
OF THE SH-2 JUNCTION. PROJECT LENGTH = 0.529 MILES

Call Order: 360 Contract ID: 100483

Letting Date:  August 19, 2010 PCN: 25562(04)

Letting Time: 10:30 A.M.

Counties: CREEK Projects: BRFY-119C(176)
DBE/WBE Goals: 6.00
Guaranty: 5% OF BID TOTAL
Plan Price: $151.73
Calendar Days: 280
Time ‘B’ Bid: $6,000/DAY

Contract Description:  BRIDGE AND APPROACHES — SH-66: OVER I-44 (TURNER TURNPIKE). PROJECT
LENGTH = 1.471 MILES

Call Order: 380 Contract ID: 100501
Letting Date:  August 19, 2010 PCN: 27829(04)
Letting Time: 10:30 A.M.
Counties: CUSTER Projects: STPY-120C(191)3P
GREER
KIOWA
ROGER
OTHERS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $0.00

Calendar Days: 45
Contract Description: = GUARDRAIL — US-183/US-270/SH-33/SH-34/SH-44: AT VARIOUS LOCATIONS IN
DIVISION V.
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 400 Contract ID: 100434

Letting Date:  August 19, 2010 PCN: 27451(04)

Letting Time: 10:30 A.M.

Counties: GARFIELD Projects: STPY-124C(133)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $34.68

Calendar Days: 90
Contract Description: = GUARDRAIL — SH-74: FROM 7.4 MILES NORTH OF THE LOGAN COUNTY LINE,
EXTEND NORTH.

Call Order: 440 Contract ID: 100485

Letting Date:  August 19, 2010 PCN: 25598(04)

Letting Time: 10:30 A.M.

Counties: JEFFERSON Projects: BRO-134D(073)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $7.59

Calendar Days: 90
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (EW-204): OVER CLEAR CREEK, 0.5
MILES EAST OF THE SH-89 JUNCTION. PROJECT LENGTH = 0.221 MILES

Call Order: 460 Contract ID: 100486

Letting Date:  August 19, 2010 PCN: 26962(04)

Letting Time: 10:30 A.M.

Counties: KIOWA Projects: BRO-138D(173)Cl
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: $13.01

Calendar Days: 120
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (EW-166): OVER DEEP RED CREEK,
4.5 MILES EAST OF THE US-183 JUNCTION. PROJECT LENGTH = 0.142 MILES

Call Order: 500 Contract ID: 100488

Letting Date:  August 19, 2010 PCN: 23473(04)

Letting Time: 10:30 A.M.

Counties: LATIMER Projects: BRO-139D(065)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $11.92

Calendar Days: 120
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-426): OVER BEAVER CREEK, 0.65
MILES NORTH OF THE US-270 JUNCTION. PROJECT LENGTH = 0.150 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 520 Contract ID:

Letting Date:  August 19, 2010 PCN:

Letting Time: 10:30 A.M.

Counties: MCCURTAIN Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:
Contract Description:

100489
27482(04)

STP-145C(190)CO
0.00

5% OF BID TOTAL
$3.25

60

RESURFACE (ASPHALT) — COUNTY ROAD (OLD BROKEN BOW HIGHWAY): FROM 4.1

MILES NORTH OF US-70 JUNCTION IN THE CITY OF IDABEL, EXTEND NORTH.

PROJECT LENGTH = 4.60 MILES

Call Order: 540 Contract ID:

Letting Date:  August 19, 2010 PCN:

Letting Time: 10:30 A.M.

Counties: MARSHALL Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:
Contract Description:

100490
27718(04)

SAP-148N(068)
0.00

5% OF BID TOTAL
$16.26

90

GRADE, DRAIN, AND SURFACE — US-70: FROM THE SH-70F JUNCTION, EXTEND

NORTH TO THE SH-199 JUNCTION. PROJECT LENGTH = 2.70 MILES

Call Order: 560 Contract ID:

Letting Date:  August 19, 2010 PCN:

Letting Time: 10:30 A.M.

Counties: MAYES Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:
Contract Description:

100491
15111(04)

STPY-049C(329)
0.00

5% OF BID TOTAL
$44.43

30

BRIDGE AND APPROACHES — US-412A: OVER UNNAMED CREEK, 2.5 MILES WEST

OF THE DELAWARE COUNTY LINE. PROJECT LENGTH = 0.103 MILES

Call Order: 620 Contract ID:

Letting Date:  August 19, 2010 PCN:

Letting Time: 10:30 A.M.

Counties: NOWATA Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:
Contract Description:

100445
23421(04)

ACBRO-153D(144)ClI
4.00

5% OF BID TOTAL
$11.92

110

BRIDGE AND APPROACHES — COUNTY ROAD (EW-9): OVER CALIFORNIA CREEK, 5.4

MILES WEST OF THE US-169/SH-10 JUNCTION. PROJECT LENGTH = 0.214 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 640 Contract ID: 100087

Letting Date:  August 19, 2010 PCN: 27012(04)

Letting Time: 10:30 A.M.

Counties: NOWATA Projects: BRFY-NBIP(420)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $8.67

Calendar Days: 60
Contract Description: BRIDGE PAINT AND REPAIR — US-60: OVER THE VERDIGRIS RIVER, 3.8 MILES EAST
OF THE US-169 JUNCTION. PROJECT LENGTH = 0.137 MILES

Call Order: 650 Contract ID: 100503

Letting Date:  August 19, 2010 PCN: 17428(28), 17428(31), 22873(09)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: OKCY-XTWN(009), OKCY-XTWN(012)TlI,

SEC115-155N(807)SG
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $500.70
Calendar Days: 370
Contract Description: = SURFACING AND TRAFFIC CONTROL — 1-40: FROM JUST WEST OF MAY AVENUE,
EXTEND EAST IN OKLAHOMA CITY. PROJECT LENGTH = 2.298 MILES

Call Order: 680 Contract ID: 090162

Letting Date:  August 19, 2010 PCN: 26273(04)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: IMG-0035-3(298)129TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $18.42

Calendar Days: 60
Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) —I-35: FROM MILE MARKER 130, EXTEND
NORTH TO MILE MARKER 133.

Call Order: 690 Contract ID: 090635

Letting Date:  August 19, 2010 PCN: 06351(08), 20331(07)

Letting Time: 10:30 A.M.

Counties: PAYNE Projects: SSP-160B(019)SS, SEC1702Y-160B(167)SS
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $151.72

Calendar Days: 210
Contract Description:  GRADE, DRAIN, AND BRIDGE — SH-33: FROM THE NEW ALIGNMENT OVER THE
CIMARRON RIVER, EXTEND EAST. PROJECT LENGTH = 6.438 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 700 Contract ID: 100495

Letting Date:  August 19, 2010 PCN: 21003(04)

Letting Time: 10:30 A.M.

Counties: POTTAWATOMIE Projects: BRFY-163C(137)
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $46.60

Calendar Days: 180
Contract Description: = BRIDGE AND APPROACHES — SH-59: OVER BLACK SMITH CREEK, 2.5 MILES EAST
OF THE US-177 JUNCTION. PROJECT LENGTH = 0.397 MILES

Call Order: 720 Contract ID: 100496
Letting Date:  August 19, 2010 PCN: 19983(08)
Letting Time: 10:30 A.M.
Counties: ROGERS Projects: SEC1702Y-166A(194)SS
WAGONER
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $151.73

Calendar Days: 270
Contract Description: = GRADE, DRAIN, SURFACE, AND BRIDGE — US-412/SH-412P/CITY STREET: US-412
FROM 3 MI W OF 305™ AVE. EXT EAST, SH-412P FROM 305™ AVE EXT SOUTH, AND
ADMIRAL PL. PROJECT LENGTH = 1.421 MILES

Call Order: 740 Contract ID: 100497

Letting Date:  August 19, 2010 PCN: 21491(04)

Letting Time: 10:30 A.M.

Counties: ROGERS Projects: BRO-166D(140)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $9.75

Calendar Days: 150
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (EW-61): OVER INOLA CREEK, 5.0
MILES WEST OF THE MAYES COUNTY LINE. PROJECT LENGTH = 0.254 MILES

Call Order: 760 Contract ID: 100498

Letting Date: August 19, 2010 PCN: 25427(04)

Letting Time: 10:30 A.M.

Counties: ROGERS Projects: STP-166C(210)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $30.35

Calendar Days: 120
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-405): OVER ELM CREEK, 2.4 MILES
SOUTH OF LATIMER COUNTY LINE. PROJECT LENGTH = 0.227 MILES
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Oklahoma Department of Transportation
Notice to Contractors — August 19, 2010 Letting, AM

Call Order: 780 Contract ID: 100253

Letting Date:  August 19, 2010 PCN: 13626(07), 26267(04)

Letting Time: 10:30 A.M.

Counties: SEMINOLE Projects: IMY-0040-5(415)206, HSIPIG-0040-5(405)203TR
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $70.44

Calendar Days: 330
Contract Description: PAVEMENT REHABILITATION AND CABLE BARRIER — 1-40: FROM MILE MARKER 203,
EXTEND EAST TO MILE MARKER 213. PROJECT LENGTH = 6.016 MILES

Call Order: 800 Contract ID: 100499

Letting Date:  August 19, 2010 PCN: 26591(05)

Letting Time: 10:30 A.M.

Counties: SEQUOYAH Projects: ERSTP-168C(201)ER
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $8.67

Calendar Days: 90
Contract Description: GRADE, DRAIN, AND SURFACE — COUNTY ROAD (MOONSHINE RD): FROM 2.2 MILES
NORTH OF THE US-64 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 0.075

Call Order: 820 Contract ID: 100500

Letting Date:  August 19, 2010 PCN: 23276(04)

Letting Time: 10:30 A.M.

Counties: WOODWARD Projects: SSP-NBIP(385)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $4.34

Calendar Days: 50
Contract Description: =~ BRIDGE PAINTING — SH-50: OVER THE NORTH CANADIAN RIVER OVERFLOW AND
OVER INDIAN CREEK, 5.3 MILES AND 3.8 MILES N OF THE US-183 JCT.

13 of 17



List of Debarred and/or Suspended Contractors

ODOT'’s Projects on this month’s letting:

The following companies and/or individuals are not permitted to submit bids,
provide services as a subcontractor, supply materials, or otherwise participate
in any project let by ODOT.

Name of Company and Individual Suspended Debarred

J & NINTERNATIONAL COATINGS, INC.
Ms. Nikoleta M. Tiliakos

Mr. John D. Tiliakos

Mr. Drossos J. Tiliakos

17130 Groeschke Road

Houston, TX 77084

KERRVILLE PAINTING COMPANY, INC.
Mr. Nickolas Mouzakis

203 “G” Street, South

Kerrville, TX 78028

MBE, INC.

Ms. Fani Gialousis
Mr. Tony Gialousis
Mr. Manuel Gialousis X
426 South Florida Ave.
P.O. Box 1292

Tarpon Springs, FL 34689

GLOVER CONSTRUCTION COMPANY, INC.
Mr. George Paul Glover X

P.O. Box 489 (pending appeal)
Muskogee, OK 74402

PATTON CONSTRUCTION
Mr. Alan Patton X

Rt. 2, Box 303 (Voluntary Exclusion)
Tahlequah, OK 74464

SHANKS EXCAVATING COMPANY
Jimmy “Dale” Shanks

204 North 4th Street

P.O.Box 510

Webbers Falls, OK 74470

X
(Voluntary Exclusion)

Mr. Gary Wayne Carr
318 Dog Wood X
Tahlequah, OK 74464

Mr. Jerod Neil Smith
1309 Southwest 7' Street
Stigler, OK 74462

HORIZON CONSTRUCTION CO., INC. X
Mr. Max Elliot Wolf (suspended by FHW A
P.O. Box 690 pending debarment)

Owasso, OK 74055

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



http://www.epls.gov
http://www.TOPnet.gov

The following companies and/or individuals are not permitted to submit bids,
provide services as a subcontractor, supply materials, or otherwise participate
in any project let by ODOT.

Name of Company and Individual Suspended Debarred

YOCHAM ENTERPRISES

Mr. Harlen Eugene Yocham X
12350 S. Mesa Road (suspended by FHWA
Sapulpa, OK pending debarment)

HECKERT CONSTRUCTION COMPANY, INC.
Mr. Charles Heckert
Mr. Roger A. Heckert

Mr. Michael Lehman X
Ms. Dietra Cowan (suspended by FHWA
746 E. 526™ Ave. pending debarment)

Pittsburg, KS 66762

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



http://www.epls.gov
http://www.TOPnet.gov

BID OPENING OF - August 19,2010 AM

Date: Order Taken by:
Contractor’s Id No.: No. Of Proposal(s):
Person Ordering: O Pickup O COD O Overnight
Contractor’s Name: O UPS O Mail
Telephone No: O Fed Ex #:
Physical Address: Please Return Completed Form to:
Fax # 405-522-0972 or
Email mhenry@odot.org
Specification Book Ordered:
# County CNz:)l.l Project Number JP PSr T)r;)l(l))slzl Prl(?]i)((l)sal Plan Cost X-sec
1 ALFALFA 020 SSP-102C(109)SS 24070(04) $50.00 48.00 +4.02 18
2 BLAINE 040 ERSTP-106C(095)ER 25455(05) $50.00 13.00 + 1.09 12
3 | BRYAN 060 | BRO-107D(089)CO 21656(04) $50.00 16.00 + 1.34 13
4 CADDO 080 ERSTP-108C(271)ER 25309(05) $50.00 8.00 +0.67 4
5 CADDO / GRADY 100 ERSTP-108C(279)ER 25331(06) $50.00 7.00 +0.59 3
6 CANADIAN 140 HSIPY-109F(171)TR 27641(04) $50.00 33.00 +2.76 0
7 CARTER 160 STPY-110B(108)SS 20231(04) $50.00 127.00 + 10.64 233
8 CIMARRON 200 SEC1302Y-133N(050)HP 13337(19) $50.00 189.00 + 15.83 50
9 | CLEVELAND 240 | STPG-114B(262)AG 26917(04) $50.00 10.00 + 0.84 0
10 | CRAIG 340 SSP-118B(038)SS 20886(04) $50.00 52.00 +4.36 20
11 | CREEK 360 | BRFY-119C(176) 25562(04) $50.00 140.00 + 11.73 80
BLAINE / CUSTER / GREER
12 | /KIOWA /ROGER MILLS / 380 STPY-120C(191)3P 27829(04) $50.00 No Charge 0
WASHITA
13 | GARFIELD 400 | STPY-124C(133)TR 27451(04) $50.00 32.00 +2.68 0
14 | JEFFERSON 440 BRO-134D(073)CO 25598(04) $50.00 7.00 +0.59 3
15 | ktowa 460 | BRO-138D(173)CI 26962(04) $50.00 12.00 + 1.01 4
16 | LATIMER 500 BRO-139D(065)CO 23473(04) $50.00 11.00 +0.92 2
17 | MCCURTAIN 520 | sTP-145C(190)CO 27482(04) $50.00 3.00 +0.25 0
18 MARSHALL 540 SAP-148N(068) 27718(04) $50.00 15.00 + 1.26 0
19 | MAYES 560 | STPY-049C(329) 15111(04) $50.00 41.00 +3.43 5
20 | NOWATA 620 ACBRO-153D(144)CI 23421(04) $50.00 11.00 +0.92 3
21 | NOwATA 640 | BRFY-NBIP(420)SS 27012(04) $50.00 8.00 +0.67 0
OKCY-XTWN(009) 17428(28)
22 | OKLAHOMA 650 OKCY-XTWN(012)TI 17428(31) $50.00 462.00 +38.70 68
SEC115-155N(807)SG 22873(09)
23 OKLAHOMA 680 IMG-0035-3(298)129TR 26273(04) $50.00 17.00 + 1.42 0
2 | pavne oo | SSpsBOIONSS IsE8108) ss000 | 00012 |
25 POTTAWATOMIE 700 BRFY-163C(137) 21003(04) $50.00 43.00 + 3.60 18




BID OPENING OF - August 19,2010 AM

Date:

Order Taken by:

Contractor’s Id No.: No. Of Proposal(s):
Person Ordering: O Pickup O COD O Overnight
Contractor’s Name: O UPS O Mail
Telephone No: O Fed Ex #:
Physical Address: Please Return Completed Form to:

Fax # 405-522-0972 or

Email mhenry@odot.org
Specification Book Ordered:
# County CNz:)l.l Project Number JP PSr T)r;)l(l))slzl Prl(?]i)((l)sal Plan Cost X-sec
26 | ROGERS / WAGONER 720 SEC1702Y-166A(194)SS 19983(08) $50.00 140.00 + 11.73 126
27 | ROGERS 740 BRO-166D(140)CO 21491(04) $50.00 9.00 +0.75 4
28 | ROGERS 760 | sTP-166C(210)CO 25427(04) $50.00 28.00 +2.35 5
2 | seumvore mo | MOS0 1362607) sso0 | esonesas | 2
30 SEQUOYAH 800 ERSTP-168C(201)ER 26591(05) $50.00 8.00 +0.67 7
31 WOODWARD 820 SSP-NBIP(385)SS 23276(04) $50.00 4.00 + 0.34 0
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