NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE
VERSION (5.9a) OF EXPEDITE BID AND USE THIS VERSION
WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED
THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm
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Ela ctronic Bidding System

Tms port

REMINDER

ODOT NOW REQUIRES ON LINE BIDDING. TO GET SIGNED UP TO BID
OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888,
OR:

http://www.BIDX.com

51 Bid Express

OM-LIME BIDDING k.CH.I'.NGE

Unless otherwise noted in the proposal, all bids must be submitted
over the internet using Bid Express. If a bidder is unable to submit
an electronic bid due to conditions out of their control, such as, a
disabled network server, power outage, or other unforeseen

emergency, the bidder must request and get approval to submit a
paper bid. This written approval should include the justification for

the request and be taken to the Office Engineer for signature prior to

the bid opening. Once signed, include the approval form with the
submitted bid.




Notice

Internet bidding is required for most projects on the November 17,2011 AM Letting. Instructions for using Bid Express,
Expedite, and the electronic bidding system (EBS) are available from the Office Engineer's office. When paper bids are
allowed, the printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding
proposal and will be turned in with the bid documents along with the appropriate disk. They should be placed and
attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.)
Plans and proposals should be ready for sale on October 27, 2010.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on November 4, 2011. concerning this November17" Bid Opening at
the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send
your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405)
522-0972 or phone: (405) 521-2625. Please include JP, County, Letting Date and Call Order (if known) in all your
correspondence with Office Engineer. This will help both ODOT and Contractor.

Please write the call order number of the jobs you are bidding on any bidders disk submitted. Be sure to save your work
and any revisions you receive to your original disk and submit that disk with your bid.

Any firm bidding a project as a joint venture must complete the "Request for Joint
Venture" form which is posted on the ODOT website.

Long Form and Short Form Notices, Order Forms, Bid Tabs
and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should
be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:
mpajoh@odot.org with copy to bschmitt@odot.org
Please include the words
“Pre-bid question(s)”, along with the Call Order and the

Letting date

of the project in question in the subject line.

Plans for the project on this letting can be found at:
http://www.okladot.state.ok.us/contracts/a2011/plans.htm



http://www.okladot.state.ok.us/contracts/index.htm
mailto:mpajoh@odot.org
mailto:bschmitt@odot.org

CERTIFIED PAYROLL - FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations,
pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to
better protect the personal privacy of laborers and mechanics employed on covered
construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The
revisions shall be applicable to federally assisted construction contracts entered into

pursuant to invitations for bids issued or negotiations concluded on or after January 18,
2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR Part 5.5
(a)(3)(1), except that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead, the payrolls shall only need to include an individual
identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used
as the employee’s identification number. There is no prescribed method required by U.S.
DOL.

The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security
number and current address of each covered worker, and shall provide them upon request
of the federal and/or state agency responsible for the contract for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a
violation of the rule for a prime contractor to require a subcontractor provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security
number to a personal identification number may require programming changes. If it is
more convenient for the contractors, FHW A agrees that they may go ahead and make the
necessary changes on all existing contracts, rather than only on those entered into after the
effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as
practical. Should you have questions, you may contact the Regulatory Services Office at
(405) 521-6046.

Until further notice all projects which include a pay item for Contractors
Quality Control (Item 643) will require the bidder to bid a minimum
amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)09,
Payment for Contractor's Quality Control. You may increase this amount as necessary
to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for
rejection of Contractor's bid as nonresponsive.




Reminder

The low bidder must submit to the Office Engineer Division written confirmation from
the DBE that it is participating in the contract as provided in the Prime Contractor's
commitment. This may be submitted with the bid or not later than the Department's close
of business on the Wednesday following the bid opening. Otherwise the bid shall be
considered nonresponsive and shall be rejected by the Department. There is new cover
sheet that is required with these DBE confirmations, it is located at this web site below.
Please ensure that the DBE commitment provided in the proposal matches the written
confirmation.

Only DBE firms listed for the Letting month on the following web
site are eligible for DBE credit:
http://www.okladot.state.ok.us/regserv/dbeinfo

Reminder
Please be sure that bid bonds are properly executed through the Bid Express system
or stapled to the back of the proposal with written bid.
For written bids, do not disassemble the bidding proposal

in any way.

Note:
Only written, emailed, faxed and in-person orders will be
accepted.

The Order Form included in this Short Form Notice may be used to order plans and
proposals for this letting.
Please check off the proposal(s) in which you are interested and fax to:
405-522-0972 attention Order Desk
Or email your requests to:
mjunsay@odot.org



mailto:aruschenberg@odot.org

Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Unless otherwise noted in the proposal, all bids must be submitted over the Internet via Bid Express. When
written bids are allowed, sealed proposals sent by registered mail will be received through the ODOT Office
Engineer Division until 30 minutes prior to the scheduled bid opening. From 30 minutes prior to the bid
opening until the time of the bid opening, bid proposals must be turned in directly to the ODOT Commission
Room located on the east side of the lobby. The scheduled bid opening is 10:30 A.M. , November 17, 2011,
for the work listed below.

No proposal for construction or maintenance work of the department will be issued to any contractor after
10:30 A.M. On the working day preceding opening of bids for any contract.

Each bid shall be accompanied by a Certified or Cashier’s Check or Bid Bond equal to 5% of the bid made
payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks
will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the
proposal.

Bids mustbe prepared as directed by the State Standard Specifications. Plans, proposals, and specifications
may be examined in the plan room or in the Office Engineer Division at the Oklahoma Department of
Transportation central office in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation applicable specifications for
highway construction as depicted on the lower left corner of the plan’s title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of
Transportation building, 200 N.E. 21% street, Oklahoma City, Oklahoma 73105. Cost of bidding documents
is $50.00 + tax for each bidding proposal. State Standard Specifications may be purchased for $55.00 + tax.
(Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation. No refunds will
be made for bidding documents or specification books purchased. Unless otherwise noted in the proposal,
upon award of the contract to the successful bidder, the contract will be completely and correctly executed
by the contractor and returned to the Department within ten (10) working days from the date of award. The
Department will have fourteen (14) working days from the date of award to complete it's execution of the
contract.

The Oklahoma Department of Transportation (ODOT) ensures that no person or groups of persons shall, on
the grounds of race, color, sex, age, national origin, disability/handicap, or income status, be excluded from

participation in, be denied the benefits of, or be otherwise subjected to discrimination under any and all
programs, services, or activities administered by ODOT, it’s recipients, sub-recipients, and contractors.

Description of work and location of project:

50f 15



Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 010 Contract ID:

Letting Date: November 17, 2011 PCN:

Letting Time: 10:30 A.M.

Counties: ADAIR Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Contract Description:

Calendar Days:

110476
25640(04)

BRF-101C(081)CI
0.00

5% OF BID TOTAL
$8.67

90

BRIDGE AND APPROACHES — COUNTY ROAD (D0630): OVER ROCKBRANCH CREEK
6.0 MI EAST OF SH-10 AND 1.2 MI SOUTH OF THE DELAWARE CL. PROJECT LENGTH

=0.237 MILES
Call Order: 020 Contract ID: 110505
Letting Date: November 17, 2011 PCN: 28194(04)
Letting Time: 10:30 A.M.
Counties: ATOKA Projects: SBR-103N(137)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $43.55
Calendar Days: 150

Contract Description:

BRIDGE REHABILITATION — US-69: OVER NORTH BOGGY RIVER, 5.87 MILES NORTH
OF THE SH-7 JUNCTION. PROJECT LENGTH = 0.207 MILES

Call Order: 040 Contract ID:

Letting Date: November 17, 2011 PCN:

Letting Time: 10:30 A.M.

Counties: BECKHAM Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Contract Description:

Calendar Days:

110506
28132(04)

SBR-105C(198)SB
0.00

5% OF BID TOTAL
$23.84

75

BRIDGE REHABILITATION — SH-34: OVER INDIAN CREEK, 0.70 MILES NORTH OF THE
SH-152 JUNCTION. PROJECT LENGTH = 0.112 MILES

Call Order: 060 Contract ID:

Letting Date: November 17, 2011 PCN:

Letting Time: 10:30 A.M.

Counties: BLAINE Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Contract Description:

Calendar Days:

110507
24087(04)

BRFY-017N(203)SS
6.00

5% OF BID TOTAL
$59.61

220

BRIDGE AND APPROACHES — US-270: OVER THE NORTH CANADIAN RIVER, 10.2
MILES EAST OF THE DEWEY COUNTY LINE. PROJECT LENGTH = 0.255 MILES
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Oklahoma Department of Transportation

Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 080 Contract ID: 110508

Letting Date: November 17, 2011 PCN: 26488(04)

Letting Time: 10:30 A.M.

Counties: CADDO Projects: IMY-0040-4(430)102
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: $46.60

Contract Description:

Calendar Days: 120
RESURFACE (ASPHALT)—I-40: FROMMILE MARKER 102.2 EXTEND EAST 2.06 MILES.
PROJECT LENGTH = 2.058 MILES

Call Order: 100 Contract ID: 110509

Letting Date: November 17, 2011 PCN: 26646(04)

Letting Time: 10:30 A.M.

Counties: CANADIAN Projects: STP-109C(159)ClI
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $19.51

Contract Description:

Calendar Days: 60
GRADE, DRAIN, AND SURFACE — COUNTY ROAD (NS-274): FROM THE KINGFISHER
COUNTY LINE, EXTEND SOUTH. PROJECT LENGTH = 1.006 MILES

Call Order: 120 Contract ID: 110510

Letting Date: November 17, 2011 PCN: 23766(04)

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: STP-114D(176)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $7.59

Contract Description:

Calendar Days: 50
BRIDGE AND APPROACHES — COUNTY ROAD (EW-132): OVER BUCKHEAD CREEK,
5.2 MILES EAST OF THE US-77 JUNCTION IN SLAUGHTERVILLE. PROJECT LENGTH
=0.089 MILES

Call Order: 121 Contract ID: 110511

Letting Date: November 17, 2011 PCN: 24610(04)

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: STP-114C(201)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $7.59

Contract Description:

Calendar Days: 50
BRIDGE AND APPROACHES — COUNTY ROAD (EW-141): OVER A TRIBUTARY OF
NORTH CANADIAN RIVER, 3.0 MILES EAST OF THE MCCLAIN COUNTY LINE. PROJECT
LENGTH = 0.019 MILES
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Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 122 Contract ID: 110512

Letting Date: November 17, 2011 PCN: 23766(04)C, 24610(04)C

Letting Time: 10:30 A.M.

Counties: CLEVELAND Projects: STP-114D(176)AG, STP-114C(201)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $15.18

Calendar Days: 80
Contract Description: = BRIDGE AND APPROACHES — COUNTY ROAD (EW-132/EW-141): OVER BUCKHEAD
CR, 5.2 MI E OF US-77. OVER N CANADIAN RIVER TRIB, 3.0 MI E OF MCCLAIN CL.
PROJECT LENGTH = 0.108 MILES

Call Order: 140 Contract ID: 110513

Letting Date: November 17, 2011 PCN: 26850(04)

Letting Time: 10:30 A.M.

Counties: COMANCHE Projects: BRO-116D(182)ClI
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $8.67

Calendar Days: 90
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-152): OVER WHISKEY CREEK, 1.8
MILES EAST OF I-44. PROJECT LENGTH = 0.189 MILES

Call Order: 150 Contract ID: 110376

Letting Date: November 17, 2011 PCN: 28592(05)

Letting Time: 10:30 A.M.

Counties: COMANCHE Projects: BRFY-116N(207)3B
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $9.75

Calendar Days: 60
Contract Description:  JOINT SEAL/REPAIR — |-44: AT VARIOUS LOCATIONS IN DIVISION VII.

Call Order: 180 Contract ID: 110515

Letting Date: November 17, 2011 PCN: 20622(05)

Letting Time: 10:30 A.M.

Counties: DELAWARE Projects: CIRB-121C(109)RB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $17.34

Calendar Days: 210
Contract Description:  BRIDGE AND APPROACHES — COUNTY ROAD: OVER SPAVINAW CREEK, 4.6 MILES
NORTH AND 3.9 MILES WEST OF COLCORD. PROJECT LENGTH = 0.568 MILES
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Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

200 Contract ID:

November 17, 2011 PCN:

10:30 A.M.

GARFIELD Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:

110423
24867(04)

CIRB-124C(111)RB
0.00

5% OF BID TOTAL
$24.93

135

GRADE, DRAIN, SURFACE, AND BRIDGE — COUNTY ROAD (NS-293): FROM 6.0 MILES

NORTH OF THE KINGFISHER COUNTY LINE, EXTEND NORTH. PROJECT LENGTH =

2.42 MILES
Call Order: 220 Contract ID: 110516
Letting Date: November 17, 2011 PCN: 28020(04)
Letting Time: 10:30 A.M.
Counties: HARMON Projects: BRO-129D(047)ClI
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $6.50
Calendar Days: 90

Contract Description:

BRIDGE AND APPROACHES — COUNTY ROAD (NS-180): OVER TURKEY CREEK, 6.5

MILES NORTH OF THE US-62 JUNCTION. PROJECT LENGTH = 0.161 MILES

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

225 Contract ID:

November 17, 2011 PCN:

10:30 A.M.

LEFLORE Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:

110531
22885(04)

CIRB-140C(135)RB
0.00

5% OF BID TOTAL
$10.84

180

BRIDGE AND APPROACHES — COUNTY ROAD: OVER BLACKFORK CREEK, 0.5 MILES

EAST OF US-59 IN HODGENS. PROJECT LENGTH = 0.392 MILES

Call Order:
Letting Date:
Letting Time:
Counties:

Contract Description:

230 Contract ID:

November 17, 2011 PCN:

10:30 A.M.

LEFLORE Projects:
DBE/WBE Goals:
Guaranty:
Plan Price:

Calendar Days:

110532
25101(04)

CIRB-140D(162)RB
0.00

5% OF BID TOTAL
$13.01

150

BRIDGE AND APPROACHES — COUNTY ROAD (NS-480.2): OVER THE POTEAU RIVER,

0.4 MILES SOUTH OF SH-128. PROJECT LENGTH = 0.246 MILES
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Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 240 Contract ID: 110517

Letting Date: November 17, 2011 PCN: 28177(04)

Letting Time: 10:30 A.M.

Counties: MCCLAIN Projects: SBR-144C(157)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $24.93

Calendar Days: 90
Contract Description: BRIDGE REHABILITATION — SH-59: OVER FINN CREEK, 2.8 MILES WEST OF THE SH-

74 JCT.

Call Order: 260 Contract ID: 110518

Letting Date: November 17, 2011 PCN: 24615(04)

Letting Time: 10:30 A.M.

Counties: MAJOR Projects: BRF-147C(127)CI
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $11.92

Calendar Days: 120
Contract Description: BRIDGE AND APPROACHES — COUNTY RD (EW-48): OVER WEST BRANCH BARNEY
CREEK, 8.3 MILES EAST OF US-281. PROJECT LENGTH = 0.151 MILES

Call Order: 280 Contract ID: 110504

Letting Date: November 17, 2011 PCN: 17428(58)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: OKCY-XTWN(046)
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $294.78
Calendar Days: 300
Time ‘B’ Bid: $15,000/DAY

Contract Description:  GRADE, DRAIN, SURFACE, AND BRIDGE — |-40: FROM WEST OF MAY AVE, EXTEND
EAST IN OKLAHOMA CITY. AGNEW AVE: FROMRENO AVE, EXTEND SOUTH. PROJECT
LENGTH = 0.897 MILES

Call Order: 290 Contract ID: 110530

Letting Date: November 17, 2011 PCN: 17428(77)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: IMY-XTWN(067)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $99.71
Calendar Days: 270
Time ‘B’ Bid: $12,500/DAY

Contract Description: BRIDGE AND APPROACHES (REMOVAL)—I-40: DECONSTRUCTION OF BRIDGE FROM
WESTERNAVE TO JUST EAST OF BYERS AVE IN OKLAHOMA CITY. PROJECT LENGTH
=1.591 MILES

10 of 15



Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 300 Contract ID: 110519

Letting Date: November 17, 2011 PCN: 28541(04)

Letting Time: 10:30 A.M.

Counties: OKLAHOMA Projects: STP-155A(870)AG
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: $0.00

Calendar Days: 45
Contract Description: RESURFACE (ASPHALT) — CITY STREET (MEMORIAL ROAD): FROM WESTERN AVE,
EXTEND EAST IN OKLAHOMA CITY. PROJECT LENGTH = 1.723 MILES

Call Order: 320 Contract ID: 110520

Letting Date: November 17, 2011 PCN: 23656(04)

Letting Time: 10:30 A.M.

Counties: PAYNE Projects: BRO-160D(160)ClI
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $14.09

Calendar Days: 90
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-347): OVER COUNCIL CREEK, 2.0
MILES SOUTH OF SH-51. PROJECT LENGTH = 0.312 MILES

Call Order: 340 Contract ID: 110521

Letting Date: November 17, 2011 PCN: 28196(04)

Letting Time: 10:30 A.M.

Counties: PITTSBURG Projects: SBR-161B(247)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $23.84

Calendar Days: 120
Contract Description: BRIDGE REHABILITATION — SH-9A: OVER GAINES CREEK, 0.92 MILES EAST OF THE
US-69 JUNCTION. PROJECT LENGTH = 0.207 MILES

Call Order: 360 Contract ID: 110522

Letting Date: November 17, 2011 PCN: 28174(04)

Letting Time: 10:30 A.M.

Counties: PONTOTOC Projects: SBR-162A(219)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $20.59
Calendar Days: 210
Time ‘B’ Bid: $2,000/DAY

Contract Description:  BRIDGE REHABILITATION — SH-1: OVER 18™ STREET, JUST SOUTHWEST OF ADA.
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Oklahoma Department of Transportation
Notice to Contractors — November 17, 2011 Letting, AM

Call Order: 400 Contract ID: 110524

Letting Date: November 17, 2011 PCN: 26846(04)

Letting Time: 10:30 A.M.

Counties: STEPHENS Projects: BRO-169D(168)CI
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: $10.84

Calendar Days: 150
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (NS-275): OVER STAGESTAND CREEK,
6.3 MILES SOUTH OF SH-7. PROJECT LENGTH = 0.284 MILES

Call Order: 420 Contract ID: 110525
Letting Date: November 17, 2011 PCN: 24037(04), 24037(06)
Letting Time: 10:30 A.M.
Counties: TULSA Projects: STP-172A(346)IG, STPG-172A(396)IG
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: $117.05
Calendar Days: 275
Time ‘B’ Bid: $3,000/DAY

Contract Description: =~ GRADE, DRAIN, SURFACE AND BRIDGE — CITY STREET (86™ STREET): FROM
MEMORIAL DRIVE, EXTEND EAST TO MAIN STREET IN THE CITY OF OWASSO.
PROJECT LENGTH = 1.634 MILES

Call Order: 460 Contract ID: 110303

Letting Date: November 17, 2011 PCN: 26948(04)

Letting Time: 10:30 A.M.

Counties: WASHINGTON Projects: BRO-174D(075)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: $22.76

Calendar Days: 90
Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD (EW-27): OVER KEELER CREEK 7.0 MI
SOUTH AND 2.8 MI WEST OF US-60/US-75 JCT. PROJECT LENGTH = 0.293 MILES
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etz List of Debarred and/or Suspended Contractors for

= . . .

5y = ODOT’s Projects on this month’s letting:

= & The following companies and/or individuals are not permitted to submit bids, provide
\"ﬁ "-uff services as a subcontractor, supply materials, or otherwise participate in any project

THE” let by ODOT.

Name of Company and Individual Suspended Debarred

J & NINTERNATIONAL COATINGS, INC.
Ms. Nikoleta M. Tiliakos

Mr. John D. Tiliakos

Mr. Drossos J. Tiliakos

17130 Groeschke Road

Houston, TX 77084

KERRVILLE PAINTING COMPANY, INC.
Mr. Nickolas Mouzakis

203 “G” Street, South

Kerrville, TX 78028

MBE, INC.

Ms. Fani Gialousis
Mr. Tony Gialousis
Mr. Manuel Gialousis X
426 South Florida Ave.
P.O. Box 1292

Tarpon Springs, FL 34689

GLOVER CONSTRUCTION COMPANY, INC.
Mr. George Paul Glover X

P.O. Box 489 (pending appeal)
Muskogee, OK 74402

PATTON CONSTRUCTION
Mr. Alan Patton X

Rt. 2, Box 303 (Voluntary Exclusion)
Tahlequah, OK 74464

SHANKS EXCAVATING COMPANY
Jimmy “Dale” Shanks

204 North 4th Street

P.O.Box 510

Webbers Falls, OK 74470

X
(Voluntary Exclusion)

Mr. Gary Wayne Carr
318 Dog Wood X
Tahlequah, OK 74464

HORIZON CONSTRUCTION CO., INC. X

Mr. Max Elliot Wolf (suspended by FHW A
P.O. Box 690 pending debarment)
Owasso, OK 74055

And those federally debarred and/or suspended contractors which are listed on
www.epls.gov and www.TOPnet.gov



http://www.epls.gov
http://www.TOPnet.gov

etz List of Debarred and/or Suspended Contractors for

i o
1o
=
BN

THE” let by ODOT.

. ODOT’s Projects on this month’s letting:

=
[ir)

-a The following companies and/or individuals are not permitted to submit bids, provide
;’1" services as a subcontractor, supply materials, or otherwise participate in any project

Name of Company and Individual Suspended Debarred
YOCHAM ENTERPRISES
Mr. Harlen Eugene Yocham X

12350 S. Mesa Road
Sapulpa, OK

(suspended by FHWA
pending debarment)

HECKERT CONSTRUCTION COMPANY, INC.

Mr. Charles Heckert
Mr. Roger A. Heckert
Mr. Michael Lehman
Ms. Dietra Cowan
746 E. 526™ Ave.
Pittsburg, KS 66762

X
(suspended by FHWA
pending debarment)

And those federally debarred and/or suspended contractors which are listed on

www.epls.gov and www.TOPnet.gov
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BID OPENING OF — November 17,2011 AM

Date:

Order Taken by:

Contractor’s Id No.:

No. Of Proposal(s):

Person Ordering: O Pickup O COD O Overnight
Contractor’s Name: O Fed Ex
Telephone No: O Mail
Physical Address: Please Return Completed Form to:
Fax : 405-522-0972 or
Email: mjunsay@odot.org
Specification Book Ordered:
# County CNZ:)I-I Project Number JP Psrz:)rlr)l(l))sl;l Prl(?]i)((l)sal Plan Cost X-sec
1 | ADAIR 010 | BRF-101C(081)CI 25640(04) $50.00 8.00 + 0.67 3
2 ATOKA 020 SBR-103N(137)SB 28194(04) $50.00 40.00 + 3.55 0
3 BECKHAM 040 SBR-105C(198)SB 28132(04) $50.00 22.00 + 1.84 0
4 BLAINE 060 BRFY-017N(203)SS 24087(04) $50.00 55.00 +4.61 15
5 CADDO 080 IMY-0040-4(430)102 26488(04) $50.00 43.00 + 3.60 0
6 CANADIAN 100 STP-109C(159)CI 26646(04) $50.00 18.00 + 1.51 1
7 CLEVELAND 120 STP-114D(176)AG 23766(04) $50.00 7.00 +0.59 0
8 CLEVELAND 121 STP-114C(201)AG 24610(04) $50.00 7.00 +0.59 0
9 CLEVELAND 122 g%l::i ijggg?;ﬁg ;iz?gggjgg $50.00 14.00 + 1.18 0
10 | COMANCHE 140 | BRO-116D(182)CI 26850(04) $50.00 8.00 +0.67 4
11 COMANCHE 150 BRFY-116N(207)3B 28592(05) $50.00 9.00 +0.75 0
12 DELAWARE 180 CIRB-121C(109)RB 20622(05) $50.00 16.00 + 1.34 10
13 GARFIELD 200 CIRB-124C(111)RB 24867(04) $50.00 23.00 +1.93 4
14 | HARMON 220 | BRO-129D(047)CI 28020(04) $50.00 6.00 +0.50 4
15 LEFLORE 225 CIRB-140C(135)RB 22885(04) $50.00 10.00 +0.84 9
16 | LEFLORE 230 | CIRB-140D(162)RB 25101(04) $50.00 12.00 + 1.01 8
17 MCCLAIN 240 SBR-144C(157)SB 28177(04) $50.00 23.00 +1.93 0
18 | MAJOR 260 | BRF-147C(127)CI 24615(04) $50.00 11.00 +0.92 4
19 OKLAHOMA 280 OKCY-XTWN(046) 17428(58) $50.00 272.00 +22.78 50
20 | OKLAHOMA 290 | IMY-XTWN(067) 17428(77) $50.00 92.00 +7.71 0
21 OKLAHOMA 300 STP-155A(870)AG 28541(04) $50.00 No Charge 0
22 | PAYNE 320 | BRO-160D(160)CI 23656(04) $50.00 13.00 + 1.09 3
23 PITTSBURG 340 SBR-161B(247)SB 28196(04) $50.00 22.00 + 1.84 0
24 PONTOTOC 360 SBR-162A(219)SB 28174(04) $50.00 19.00 + 1.59 0
25 STEPHENS 400 BRO-169D(168)CI 26846(04) $50.00 10.00 +0.84 4
26 TULSA 420 gigaiﬁgfé?éi(} ;38;%82 $50.00 108.00 +9.05 79
27 | WASHINGTON 460 | BRO-174D(075)CO 26948(04) $50.00 21.00 +1.76 18
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