

Kay County, Oklahoma  
 COUNTY PURCHASING OFFICE  
 Kay County Courthouse  
 Newkirk, OK 74647

**INVITATION TO BID**

PLEASE REVIEW TERMS AND CONDITIONS ON REVERSE SIDE RELATING TO SUBMISSION OF THIS BID.				DATE ISSUED August 24 <sup>th</sup> , 2020	
Notarized Affidavit completions and signature required on reverse side.				Page 1 of <u>  2  </u>	
BID NUMBER  <b>Bid#2020-28A, 4 Bridge Projects (Construction)</b>		BID CLOSING DATE AND HOUR <b>Bids are due between Tuesday September 15th at 10 am and Monday September 21st at 10 am.</b>		REQUIRED DELIVERY DATE  _____ Days after award of Purchase Order	
TERMS: <b>Bidding documents shall be obtained from the Kay County Courthouse. Bids will be opened at 10.00 a.m. on Monday September 21st, 2020.</b>				DATE OF DELIVERY:	
Item	Quantity	Unit of Issue	Description	Unit Price	Total
			Kay County <b>Construction of Bridge Project</b> Bridge 032 Struc. No. 36E0080N3180002 Bridge 033 Struc. No. 360080N3180006 Bridge 036 Struc. No. 36E0090N3180008 Bridge 045 Struc. No. 36E0100N3190002  <b>Mandatory Pre-Bid Meeting</b> <b>Date: Wednesday September 9th, 2020</b> <b>Time: 10:00 AM</b> <b>Location: Kay County District 3 Shop</b> <b>319 North 29th, Blackwell, OK</b>		

**PROPOSAL**

**Kay County**

**Construction of Bridge Project**

**Bridge 032 Struc. No. 36E0080N3180002 Bridge 033 Struc. No. 360080N3180006  
 Bridge 036 Struc. No. 36E0090N3180008 Bridge 045 Struc. No. 36E0100N3190002  
 (Labor and Concrete Not Included)**

<b>BRIDGE 032 PAY QUANTITIES</b>					
<b>Item</b>	<b>Description</b>	<b>Units</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total Price</b>
1	Bridge Construction Labor	L. SUM	1		
2	H.E.S. Concrete & Finishing	C.Y.	36.0		
3	Pile Driving Beyond Plan Quantity	L.F.	120		
TOTAL Bridge 032					
<b>BRIDGE 033 PAY QUANTITIES</b>					
<b>Item</b>	<b>Description</b>	<b>Units</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total Price</b>
1	Bridge Construction Labor	L. SUM	1		
2	H.E.S. Concrete & Finishing	C.Y.	36.0		
3	Pile Driving Beyond Plan Quantity	L.F.	120		
TOTAL Bridge 033					
<b>BRIDGE 045 PAY QUANTITIES</b>					
<b>Item</b>	<b>Description</b>	<b>Units</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total Price</b>
1	Bridge Construction Labor	L. SUM	1		
2	H.E.S. Concrete & Finishing	C.Y.	36.0		
3	Pile Driving Beyond Plan Quantity	L.F.	120		
TOTAL Bridge 045					
<b>BRIDGE 036 PAY QUANTITIES</b>					
<b>Item</b>	<b>Description</b>	<b>Units</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total Price</b>
1	Bridge Construction Labor	L. SUM	1		
2	H.E.S. Concrete & Finishing	C.Y.	43.0		
3	Pile Driving Beyond Plan Quantity	L.F.	130		
TOTAL Bridge 036					

GRAND TOTAL \$ \_\_\_\_\_